



## Wisconsin Department of Transportation

---

April 30, 2020

**Division of Transportation Systems  
Development**

Bureau of Project Development  
4822 Madison Yards Way, 4<sup>th</sup> Floor South  
Madison, WI 53705

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

### NOTICE TO ALL CONTRACTORS:

**Proposal #15: 2706-00-71, WISC 2020 251**  
**N Wacker Drive**  
**Rubicon River Bridge (P-66-0709)**  
**Local Street**  
**Washington County**

### Letting of May 12, 2020

This is Addendum No. 02, which provides for the following:

#### Special Provisions:

Revised Special Provisions	
Article No.	Description
6	Utilities

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

**ADDENDUM NO. 02**

**2706-00-71**

**April 30, 2020**

**Special Provisions**

**6. Utilities.**

*Replace paragraph two under section titled **City of Hartford (Electricity)** with the following:*

The section of overhead line located between the poles at Station 7+50 LT and Station 12+50 LT will be de-energized during construction. In addition, this line will be shifted west from the road centerline onto longer bracket arms. Provide notice to the Utility at least seven days prior to beginning construction so the line can be de-energized and shifted.

END OF ADDENDUM