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NOTICE TO ALL CONTRACTORS: 
 
Proposal #22: 4550-03-71, WISC 2020 543 

Elkhart Lake - Kiel 
South County Line – STH 32/57 
STH 67    
Manitowoc County 

4550-04-71, WISC 2020 544   
Plymouth - Kiel  
Suhrke Road – North County Line 
STH 67     
Sheboygan County 

 
Letting of November 10, 2020 
 
This is Addendum No. 02, which provides for the following: 
 
Schedule of Items: 
 
 

Revised Bid Item Quantities – 4550-04-71 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

520.8700 Cleaning Culvert Pipes EACH 4 -1 3 
690.0150 Sawing Asphalt LF 10,483 97 10,580 

 
 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

2 
General Notes – Add a note for HMA Pavement 4-INCH Shoulder, Upper Layer Thickness 
4-INCHES of HMA Pavement Type 4 LT 58-28 S.  Change lower layer on 4 ¼-INCH HMA 
Pavement from Type 3 LT to Type 4 LT. 

57 
Intersection Detail – Remove term ‘SINGLE LAYER’ from the note defining the 4 ¼-INCH 
HMA material on the shoulder 

154 

Miscellaneous Quantities – Updates to Cleaning Culvert Pipes to add DIAMETER and 
LENGTH columns for information only also to remove one location for cleaning that was in 
error. Updates to Cleaning Storm Sewer to add DIAMETER and LENGTH columns for 
information only. 

188 
Miscellaneous Quantities – Update to Sawing Asphalt to add sawcut on either side of B-59-
108. 

208 
Plan: STH 67 – Add note to indicate sawing asphalt is required as well as HMA pavement 
per Engineer’s direction on approach to the bridge structure to accommodate work on the 
structure itself. 



382 - 
408 

EW Data Sheets – Update the note #1 to remove the word NOT so each note states that 
CUT DOES INCLUDE SALVAGED/UNUSABLE PAVEMENT MATERIAL.  
SALVAGED/UNUSABLE PAVEMENT MATERIAL IS CALCULATED ON THE SUMMARY 
SHEET. 

 

Schedule of Items 
Attached, dated November 5, 2020, are the revised Schedule of Items Pages 5 and 13. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 2, 57, 154, 188, 208, and 382 - 408.  
 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 

 
END OF ADDENDUM 
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Proposal ID: 20201110022 Project(s): 4550-03-71, 4550-04-71

Federal ID(s): WISC  2020543, WISC  2020544

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0126 509.0301

Preparation Decks Type 1 SY

33.000

_________._____ _________._____

0128 509.0302

Preparation Decks Type 2 SY

18.000

_________._____ _________._____

0130 509.0500

Cleaning Decks SY

360.000

_________._____ _________._____

0132 509.2000

Full-Depth Deck Repair SY

1.000

_________._____ _________._____

0134 509.2500

Concrete Masonry Overlay Decks CY

23.000

_________._____ _________._____

0136 516.0500

Rubberized Membrane Waterproofing SY

17.000

_________._____ _________._____

0138 520.8000

Concrete Collars for Pipe EACH

21.000

_________._____ _________._____

0140 520.8700

Cleaning Culvert Pipes EACH

3.000

_________._____ _________._____

0142 521.1015

Apron Endwalls for Culvert Pipe Steel
15-Inch

EACH

2.000

_________._____ _________._____

0144 521.1018

Apron Endwalls for Culvert Pipe Steel
18-Inch

EACH

4.000

_________._____ _________._____

0146 521.1021

Apron Endwalls for Culvert Pipe Steel
21-Inch

EACH

2.000

_________._____ _________._____

0148 521.1024

Apron Endwalls for Culvert Pipe Steel
24-Inch

EACH

7.000

_________._____ _________._____

0150 521.1030

Apron Endwalls for Culvert Pipe Steel
30-Inch

EACH

2.000

_________._____ _________._____

0152 521.1048

Apron Endwalls for Culvert Pipe Steel
48-Inch

EACH

2.000

_________._____ _________._____

0154 521.1518

Apron Endwalls for Culvert Pipe Sloped
Side Drains Steel 18-Inch 6 to 1

EACH

9.000

_________._____ _________._____

Proposal Schedule of Items Page 5 of 14
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Proposal ID: 20201110022 Project(s): 4550-03-71, 4550-04-71

Federal ID(s): WISC  2020543, WISC  2020544

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0384 650.9910

Construction Staking Supplemental
Control (project) 01. 4550-03-71

LUMP SUM _________._____LS

0386 650.9910

Construction Staking Supplemental
Control (project) 02. 4550-04-71

LUMP SUM _________._____LS

0388 650.9920

Construction Staking Slope Stakes LF

46,800.000

_________._____ _________._____

0390 690.0150

Sawing Asphalt LF

10,580.000

_________._____ _________._____

0392 690.0250

Sawing Concrete LF

2,360.000

_________._____ _________._____

1.00000

0394 715.0415

Incentive Strength Concrete Pavement DOL

3,634.000

3,634.00

1.00000

0396 715.0502

Incentive Strength Concrete Structures DOL

534.000

534.00

1.00000

0398 715.0710

Optimized Aggregate Gradation Incentive DOL

13,219.000

13,219.00

1.00000

0400 740.0440

Incentive IRI Ride DOL

69,058.000

69,058.00

5.00000

0402 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS

2,400.000

12,000.00

5.00000

0404 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS

3,040.000

15,200.00

0406 SPV.0060

Special 01. Cleaning Storm Sewer EACH

24.000

_________._____ _________._____

0408 SPV.0060

Special 03. Adjusting Water Valve Boxes EACH

34.000

_________._____ _________._____

0410 SPV.0060

Special 04. Adjusting Manhole Covers
with Pro-Ring

EACH

41.000

_________._____ _________._____

0412 SPV.0090

Special 01. Concrete Curb & Gutter 2-
Inch Sloped 18-Inch

LF

845.000

_________._____ _________._____
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