

**STATE OF WISCONSIN
DEPARTMENT OF TRANSPORTATION
DIVISION OF TRANSPORTATION SYSTEM DEVELOPMENT
NOTICE TO CONTRACTORS**

BIDDERS MUST SUBMIT BIDDING PROPOSALS NO LATER THAN 11 A.M. LOCAL TIME, TUESDAY, NOVEMBER 10, 2020, to the Division of Transportation System Development for the highway work hereinafter described. Bidders must either submit electronic bids on the Internet through the Bid Express™ on-line bidding exchange or submit sealed bidding proposals on the day of the bid opening to 4th Floor South, Room S437 of the Hill Farms State Transportation Building, 4822 Madison Yards Way, Madison, Wisconsin. The bidding proposals received will then be publicly opened and the results available in 4th Floor South, Room S437.

Bidders wishing to submit their sealed bidding proposals by mail to the Bureau of Project Development may do so at their own risk. The correct street address for mailing and/or shipping is: Wisconsin Department of Transportation, Division of Transportation System Development, Bureau of Project Development, 4th Floor South, Room S437, 4822 Madison Yards Way, Madison, Wisconsin, 53705. Bidders wishing to submit their sealed bidding proposals in person prior to the day of the bid opening shall submit them to the Bureau of Project Development, 4th Floor South, Room S437 of the Hill Farms State Transportation Building, 4822 Madison Yards Way, Madison, Wisconsin.

The Bureau of Project Development will not open and will return all sealed proposals that are received later than the time identified above.

ELECTRONIC BIDDING

All bids must be submitted electronically via Bid Express. To request an exception to this requirement, contact the Chief Proposal Management Engineer at (608) 266-3721.

PROPOSAL GUARANTY

With each sealed proposal, the bidder must include a properly executed bid bond or a cashier's check, certified check, bank's check, or postal money order in the amount designated on the Highway Work Proposal made payable to the Department. Certified checks shall be drawn on the account of the bidder submitting the proposal. The bidder may also satisfy the proposal guaranty requirements by having a properly executed annual bid bond on file with the Department.

For electronic bids submitted on the Internet, the bidder must satisfy the proposal guaranty requirements by having a properly executed annual bid bond on file with the Department.

PLANS AND PROPOSALS

Electronic plans and proposals can be obtained by clicking on the applicable month listed on the Bid Letting Schedule page:

<https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx>

The Department has hard copy plans and proposals available for office examination in the respective regional offices where the work is located.

PLAN HOLDERS and ELIGIBLE BIDDERS

To request to be listed as a Plan Holder or Eligible Bidder, you must submit a completed DT1633 form using the [online proposal request application](#) and [users guide](#). This form must be completed and submitted no later than 11:45 AM on the last business day preceding the letting.

Information regarding the confidential bidder option can be found on the HCCI homepage:

<https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx>

QUALIFICATIONS OF BIDDERS

Unless otherwise specified in this advertisement, the Department will issue bidding proposals only to those who have established their qualifications for the work to be bid upon. **Any prospective bidder who has not established their qualifications must file a sworn statement with the Department not less than TEN business days prior to the time set for submitting bidding proposals on a form furnished by the Department.** The Department will evaluate this statement and will issue bidding proposals as it deems warranted.

HOURS OF LABOR AND MINIMUM WAGE RATES

Pursuant to regulations provided by applicable federal and/or state laws, the hours of labor and minimum wage rates are set forth in the bidding proposals.

AFFIRMATIVE ACTION

The Wisconsin Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full and fair opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, or national origin in consideration for an award.

AFFIDAVIT OF NON-COLLUSION

Each bidder shall file a sworn statement executed by or on behalf of the person, firm, association, or corporation submitting the bid, certifying that such person, firm, association, or corporation has not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action, in restraint of free competitive bidding in connection with the submitted bid. If the bidder fails to submit this sworn statement with the bid, the bidding proposal is irregular, and the Department will reject it.

For electronic bids submitted on the Internet, the bidder must satisfy the affidavit of non-collusion requirements by properly completing and submitting their bid through the Bid Express™ on-line bidding exchange.

For sealed proposals, the bidder must satisfy the affidavit of non-collusion requirements by signing the cover of the bidding proposal and having it properly notarized.

SUMMARY SHEET

For your convenience, a summary sheet has been compiled to list the jobs under their classifications.

GENERAL CONSTRUCTION

1, 2, 4, 6, 7, 8, 9, 10, 12, 13, 15, 16, 17, 18, 19, 20, 21, 22, 24, 25, 26, 27, 28, 29, 30, 31, 32, 33

GRADING

8

CONCRETE PAVEMENT

ASPHALTIC PAVEMENT

4, 5, 6, 8, 10, 14, 15, 17, 21, 22, 23, 24, 25, 26, 27, 29, 32, 33

STRUCTURES

11, 19, 20, 31

BRIDGE PAINTING

STREET OR AIRPORT LIGHTING

BUILDING CONSTRUCTION

INCIDENTAL CONSTRUCTION

1, 2, 7, 9, 20, 28, 30

1. Tomah - Mauston, STH 82 Interch Prep / X-Overs / Temp Road; Juneau County; 1016-05-80, WISC 2020 525; IH 90; 1.984 Miles; Excavation, Base, HMA Pavement, Asphaltic Surface, Beam Guard, Pavement Marking, Temporary Structures, and Storm Sewer.

Guaranty Required: \$100,000.00

Estimate of Principal Items: Excavation Common, 9,961 CY; Selected Borrow, 5,699 CY; Base Aggregate Dense, 39,231 Ton; Marking Epoxy, 20,765 LF; Construction Staking, 55,443 LF; Construction Staking, 50 Each; Construction Staking, 1 LS; Culvert Pipe Reinforced Concrete, 22 LF 18"; Storm Sewer Pipe Reinforced Concrete, 7 LF 24", 280 LF 18", 1,192 LF 18", 107 LF 12", 2,223 LF 12", 88 LF 15", 1,653 LF 15"; Beam Guard, 1,037 LF; Beam Guard Energy Absorbing Terminals, 1 Each; Asphaltic Surface, 1,895 Ton; HMA Pavement, 21,929 Ton; Removing Asphaltic Surface Milling, 18,999 SY; Tack Coat, 3,810 Gals.

DBE Goal: 5 %

Contract Completion Date: May 1, 2022

Contact Information: Travis Buros, (608) 789-5702 / travis.buros@dot.wi.gov

2. Dodgeville - Mount Horeb, CTH BB to CTH JG; Iowa and Dane Counties; 1204-05-76, WISC 2020 526; USH 18; 0.000 Miles; Cable Barrier Installation.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Base Aggregate Dense, 8,561 Ton; Construction Staking, 94,910 LF; Construction Staking, 1 LS; Cable Barrier Type 1, 45,255 LF; Cable Barrier End Terminal Type 1, 44 Each.

DBE Goal: 5 %

Contract Completion Time: 44 Working Days

Contact Information: Mark Sponem, (608) 245-2627 / mark.sponem@dot.wi.gov

3. DEFERRED

4. LaCrosse - Westby, Brickyard Lane to CTH M; LaCrosse County; 1640-03-61, WISC 2020 528; USH 14; 3.808 Miles; Base, HMA Pavement, Asphaltic Surface, Curb and Gutter, Beam Guard, and Pavement Marking.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Base Aggregate Dense, 2,700 Ton; Marking Epoxy, 37,285 LF; Construction Staking, 18,934 LF; Construction Staking, 1 LS; Concrete Curb and Gutter, 97 LF; Beam Guard, 5,237 LF; Beam Guard Energy Absorbing Terminals, 26 Each; Asphaltic Surface, 112 Ton; HMA Pavement, 12,141 Ton; Removing Asphaltic Surface Milling, 87,117 SY; Tack Coat, 7,624 Gals; Marking Line Grooved Wet Ref Epoxy 4-Inch, 40,550 LF.

DBE Goal: 5 %

Contract Completion Time: 35 Working Days

Contact Information: Tim Maedke, (608) 789-6317 / timothy.maedke@dot.wi.gov

5. Shullsburg - Monroe, W. County Line to Monroe City Limits; Monroe - Brodhead, Hiltbrand Lane to C. Broadhead Limits; Green County; 1706-04-61, WISC 2020 529; 1706-04-62, WISC 2020 530; STH 11; 19.400 Miles; Base, HMA Pavement, Beam Guard, and Pavement Marking.

Guaranty Required: \$250,000.00

Estimate of Principal Items: Base Aggregate Dense, 19,840 Ton; Construction Staking, 103,900 LF; Construction Staking, 2 LS; Concrete Sidewalk, 60 SF; Beam Guard, 150 LF; Beam Guard Energy Absorbing Terminals, 20 Each; HMA Pavement, 108,720 Ton; Removing Asphaltic Surface Milling, 477,020 SY; Tack Coat, 68,034 Gals.

DBE Goal: 5 %

Contract Completion Date: September 30, 2021

Contact Information: Marc Schweiger, (608) 245-2633 / marc.schweiger@dot.wi.gov

6. I-39 - Columbus, North Street to School Street; Dane County; 3070-04-61, WISC 2020 531; STH 73; 7.420 Miles; Excavation, Base, HMA Pavement, Curb and Gutter, Sidewalk, Beam Guard, and Pavement Marking.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 28 CY; Backfill Granular, 128 Ton; Base Aggregate Dense, 11,069 Ton; Construction Staking, 39,183 LF; Construction Staking, 2 Each; Construction Staking, 1 LS; Culvert Pipe Reinforced Concrete, 4 LF 24"; Concrete Curb and Gutter, 17 LF; Concrete Sidewalk, 72 SF; Beam Guard, 2,875 LF; Beam Guard Energy Absorbing Terminals, 12 Each; HMA Pavement, 32,153 Ton; Removing Asphaltic Surface Milling, 138,870 SY; Tack Coat, 19,829 Gals; Marking Line Grooved Wet Ref Epoxy 4-Inch, 75,333 LF.

DBE Goal: 6 %

Contract Completion Time: 50 Working Days

Contact Information: Amy Coughlin, (608) 245-5358 / amy.coughlin@dot.wi.gov

7. LaCrosse - Sparta, STH 16/IH 90 Interchange, EB/WB Ramps; LaCrosse - Sparta, Braund Street to CTH OS; LaCrosse County; 3700-10-83; 7575-00-71, WISC 2020 536; STH 16; 1.343 Miles; Excavation, Base, Concrete Pavement, Asphaltic Surface, Curb and Gutter, Sidewalk, Signs, Pavement Marking, Street Lights, Traffic Signals, and Water Main.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 230 CY; Base Aggregate Dense, 475 Ton; Concrete Pavement, 2,001 SY; Marking Epoxy, 5,530 LF; Construction Staking, 1,230 LF; Construction Staking, 12 Each; Construction Staking, 3 LS; Storm Sewer Pipe Reinforced Concrete, 60 LF 12", 18 LF 15", 30 LF 18"; Concrete Curb and Gutter, 96 LF; Concrete Sidewalk, 1,812 SF; Asphaltic Surface, 30 Ton; Tack Coat, 10 Gals; Signs, 210 SF; Pull Boxes Non-Conductive 24 X 42-Inch, 57 Each; Cable Traffic Signal 12-14 AWG, 7,457 LF.

DBE Goal: 8 %

Contract Completion Time: 40 Working Days

Contact Information: Valerie Guider, (608) 797-1635 / valerie.guider@dot.wi.gov

8. Lancaster - Platteville, USH 61 to E. Jct. Old Lancaster Road; Grant County; 5225-05-70, WISC 2020 532; STH 81; 11.534 Miles; Excavation, Base, HMA Pavement, Curb and Gutter, Beam Guard, Pavement Marking, and Polymer Overlay.

Guaranty Required: \$270,000.00

Estimate of Principal Items: Excavation Common, 134,643 CY; Base Aggregate Dense, 176,480 Ton; Select Crushed Material, 61,160 Ton; Marking Epoxy, 92,240 LF; Construction Staking, 201,689 LF; Construction Staking, 1 LS; Culvert Pipe Reinforced Concrete, 12 LF 18"; Concrete Curb and Gutter, 9,746 LF; Beam Guard, 14,150 LF; Beam Guard Energy Absorbing Terminals, 66 Each; HMA Pavement, 61,445 Ton; Tack Coat, 11,933 Gals; Polymer Overlay, 1,340 SY; Marking Line Grooved Wet Ref Epoxy 4-Inch, 120,276 LF.

DBE Goal: 8 %

Contract Completion Date: November 18, 2021

Contact Information: Robert Knorr, (608) 266-8677 / robert.knorr@dot.wi.gov

9. STH 11 - Mineral Point, County Shop Road - Minvera Street; STH 11 - Mineral Point, County Shop Road - Minvera Street; Lafayette County; 5245-02-72, WISC 2020 533; 5245-02-75; STH 23; 1.491 Miles; Excavation, Base, HMA Pavement, Curb and Gutter, Sidewalk, Signs, Beam Guard, Pavement Marking, Storm Sewer, Sanitary Sewer, Water Main, Street Lighting, Retaining Walls, Bridge Deck Replacement, Culvert Extension, and Plantings.

Guaranty Required: \$250,000.00

Estimate of Principal Items: Excavation Common, 26,959 CY; Excavation Rock, 19 CY; Backfill Structure, 423 Ton; Base Aggregate Dense, 30,256 Ton; Select Crushed Material, 35,102 Ton; Breaker Run, 34 Ton; Concrete Masonry Bridges, 684 CY; Concrete Masonry Culverts, 22 CY; Bar Steel Reinforcement, 2,230 Lbs; Bar Steel Reinforcement Coated, 130,110 Lbs; Marking Epoxy, 23,653 LF; Construction Staking, 46,440 LF; Construction Staking, 267 Each; Construction Staking, 3 LS; Storm Sewer Pipe Reinforced Concrete, 1,115 LF 15", 835 LF 18", 3,578 LF 24", 1,010 LF 30", 776 LF 36", 21 LF 48", 529 LF 12"; Storm Sewer / Culvert Pipe Reinforced Concrete Horizontal Elliptical, 43 LF 19" X 30", 150 LF 34" X 53", 29 LF 24" X 38", 335 LF 38" X 60", 650 LF 29" X 45", 188 LF 34" X 53"; Concrete Curb and Gutter, 14,395 LF; Concrete Sidewalk, 68,425 SF; Beam Guard, 812 LF; Beam Guard Energy Absorbing Terminals, 8 Each; Asphaltic Surface, 495 Ton; HMA Pavement, 11,642 Ton; Removing Asphaltic Surface Milling, 6,706 SY; Tack Coat, 3,130 Gals; Signs, 110 SF; Conduit Rigid Nonmetallic Schedule 40 2-Inch, 6,782 LF.

DBE Goal: 8 %

Contract Completion Date: October 1, 2022

**Contact Information: Lalitha Balachandran, (608) 516-6420 /
lalitha.balachandran@dot.wi.gov**

10. Avoca - Richland Center, Wisconsin River Bridge to CTH RC; Richland County; 5550-01-60, WISC 2020 551; STH 80; 9.786 Miles; Base, HMA Pavement, Asphaltic Surface, Beam Guard, and Pavement Marking.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Base Aggregate Dense, 4,150 Ton; Construction Staking, 51,670 LF; Construction Staking, 2 LS; Beam Guard, 7,988 LF; Beam Guard Energy Absorbing Terminals, 46 Each; Asphaltic Surface, 2,750 Ton; HMA Pavement, 30,700 Ton; Removing Asphaltic Surface Milling, 196,000 SY; Tack Coat, 20,040 Gals; Marking Line Grooved Wet Ref Epoxy 4-Inch, 101,600 LF.

DBE Goal: 6 %

Contract Completion Time: 45 Working Days

***** NOTE *****

This contract requires pre-bid contact with the Native American tribe whose land the project resides on. Additional documentation must be included when the Proposal Request (Form DT1633) is submitted. For further information on this requirement, please see the special provisions and/or contact Daniel Kleinertz.

Contact Information: Daniel Kleinertz, (608) 789-5709 / daniel.kleinertz@dot.wi.gov

11. CTH T - CTH T, Mill Creek Bridge, B-25-0186; Iowa County; 5579-00-73, WISC 2020 552; CTH H; 0.098 Miles; Excavation, Base, Asphaltic Surface, Beam Guard, Signs, and Structure B-25-186.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 516 CY; Borrow, 901 CY; Backfill Structure, 420 Ton; Base Aggregate Dense, 1,334 Ton; Concrete Masonry Bridges, 580 CY; Bar Steel Reinforcement, 12,040 Lbs; Bar Steel Reinforcement Coated, 97,980 Lbs; Piling CIP Concrete, 1,040 LF 10 3/4-Inch, 1,400 LF 12 3/4-Inch; Construction Staking, 1,059 LF; Construction Staking, 2 LS; Beam Guard, 157 LF; Beam Guard Energy Absorbing Terminals, 4 Each; Asphaltic Surface, 297 Ton; Tack Coat, 93 Gals; Signs, 12 SF.

DBE Goal: 5 %

Contract Completion Time: 55 Working Days

Contact Information: Mark Westerveld, (608) 246-5355 / mark.westerveld@dot.wi.gov

12. Sauk City - IH 39, Eagle View Court to Weynand Road; Sauk County; 5630-06-72, WISC 2020 534; STH 78; 8.542 Miles; Excavation, Base, HMA Pavement, Curb and Gutter, Sidewalk, Signs, Beam Guard, and Pavement Marking.

Guaranty Required: \$100,000.00

Estimate of Principal Items: Excavation Common, 163,806 CY; Base Aggregate Dense, 118,367 Ton; Select Crushed Material, 122,215 Ton; Marking Epoxy, 73,089 LF; Construction Staking, 244,879 LF; Construction Staking, 1 LS; Concrete Curb and Gutter, 7,561 LF; Concrete Sidewalk, 51 SF; Beam Guard, 2,950 LF; Beam Guard Energy Absorbing Terminals, 10 Each; HMA Pavement, 48,383 Ton; Tack Coat, 21,923 Gals; Signs, 834 SF; Marking Line Grooved Wet Ref Epoxy 4-Inch, 86,833 LF.

DBE Goal: 8 %

Contract Completion Date: September 17, 2021

Contact Information: Andrew Fulcer, (920) 362-6126 / andrew.fulcer@dot.wi.gov

13. City of Janesville, West Milwaukee Street, 100' East of Center Avenue to River Street; City of Janesville, West Milwaukee Street, 100' East of Center Avenue to River Street; Rock County; 5990-00-81, WISC 2020 553; 5990-00-82; Local Street; 0.382 Miles; Excavation, Base, Concrete Pavement, Asphaltic Surface, Curb and Gutter, Sidewalk, Signs, Pavement Marking, Water Main, Storm Sewer, Street Lighting, and Plantings.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 9,590 CY; Base Aggregate Dense, 7,800 Ton; Select Crushed Material, 1,918 Ton; Concrete Pavement, 10,240 SY; Marking Epoxy, 18,460 LF; Construction Staking, 10,459 LF; Construction Staking, 83 Each; Construction Staking, 2 LS; Storm Sewer Pipe Reinforced Concrete, 809 LF 12", 182 LF 15", 638 LF 18", 379 LF 24", 704 LF 12"; Concrete Curb and Gutter, 3,825 LF; Concrete Sidewalk, 26,820 SF; Asphaltic Surface, 221 Ton; Tack Coat, 39 Gals; Signs, 194 SF; Conduit, 1,674 LF.

DBE Goal: 8 %

Contract Completion Date: October 15, 2021

Contact Information: Zachary Pearson, (608) 246-5319 / zachary.pearson@dot.wi.gov

14. Fox Lake - Waupun, Edgelawn Drive to West Street; C. Waupun, Fox Lake Street, West Street to STH 49; Dodge County; 6070-02-60, WISC 2020 554; 6070-02-70, WISC 2020 555; STH 68; 9.272 Miles; Excavation, Base, HMA Pavement, Asphaltic Surface, Curb and Gutter, Sidewalk, and Pavement Marking.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Base Aggregate Dense, 1,107 Ton; Marking Epoxy, 39,502 LF; Construction Staking, 49,526 LF; Construction Staking, 14 Each; Construction Staking, 2 LS; Concrete Curb and Gutter, 572 LF; Concrete Sidewalk, 3,823 SF; Asphaltic Surface, 2,897 Ton; HMA Pavement, 33,313 Ton; Removing Asphaltic Surface Milling, 209,002 SY; Tack Coat, 26,929 Gals.

DBE Goal: 8 %

Contract Completion Time: 35 Working Days

Contact Information: Jeremy Hall, (608) 245-2655 / jeremy.hall@dot.wi.gov

15. Mauston - Necedah, Colfax Street to STH 80; Juneau County; 6639-05-60, WISC 2020 535; STH 58; 11.286 Miles; Excavation, Base, HMA Pavement, Asphaltic Surface, Beam Guard, and Pavement Marking.

Guaranty Required: \$100,000.00

Estimate of Principal Items: Excavation Common, 100 CY; Borrow, 423 CY; Base Aggregate Dense, 4,485 Ton; Marking Epoxy, 33,450 LF; Construction Staking, 60,361 LF; Construction Staking, 1 Each; Construction Staking, 1 LS; Culvert Pipe Reinforced Concrete, 56 LF 24"; Beam Guard, 1,850 LF; Beam Guard Energy Absorbing Terminals, 8 Each; Asphaltic Surface, 17 Ton; HMA Pavement, 44,700 Ton; Removing Asphaltic Surface Milling, 205,850 SY; Tack Coat, 22,820 Gals; Marking Line Grooved Wet Ref Epoxy 4-Inch, 115,650 LF.

DBE Goal: 3 %

Contract Completion Time: 55 Working Days

***** NOTE *****

This contract requires pre-bid contact with the Native American tribe whose land the project resides on. Additional documentation must be included when the Proposal Request (Form DT1633) is submitted. For further information on this requirement, please see the special provisions and/or contact Daniel Kleinertz.

Contact Information: Daniel Kleinertz, (608) 789-5709 / daniel.kleinertz@dot.wi.gov

16. Durand Avenue, Village of Yorkville, 67th Drive to 56th Road; STH 11, 56th Road to IH 41/94 W. Frontage Road; Racine County; 1320-03-72, WISC 2020 537; 1320-23-72; STH 11; 0.000 Miles; Grade, Mill, Culvert Pipe, Base Aggregate, Concrete Pavement, Asphalt Pavement, Curb and Gutter, Signing, and Pavement Marking.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 19,682 CY; Base Aggregate Dense, 13,224 Ton; Breaker Run, 21,802 Ton; Concrete Pavement, 14,660 SY; Marking Epoxy, 95,298 LF; Construction Staking, 2 LS; Culvert Pipe Reinforced Concrete, 39 LF 18"; Storm Sewer / Culvert Pipe Reinforced Concrete Horizontal Elliptical, 102 LF 19" X 30", 108 LF 24" X 38"; Concrete Curb and Gutter, 97 LF; Asphaltic Surface, 300 Ton; HMA Pavement, 14,586 Ton; Removing Asphaltic Surface Milling, 52,787 SY; Tack Coat, 7,759 Gals; Signs, 99 SF; Cold Patch, 20 Ton; Riprap, 19 CY.

DBE Goal: 10 %

Contract Completion Date: July 31, 2021

Contact Information: Frank Pritzlaff, (262) 548-5683 / frank.pritzlaff@dot.wi.gov

17. Northwestern Avenue, CTH MM to CTH K; Racine County; 2290-22-70, WISC 2020 538; STH 38; 0.000 Miles; Grade, Mill, Culvert Pipe, Base, Concrete Pavement, Asphalt Pavement, Curb and Gutter, Sidewalk, Signals, Signing, Pavement Marking, and Structures.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 1,000 CY; Base Aggregate Dense, 3,060 Ton; Base Aggregate Open Graded, 220 Ton; Breaker Run, 300 Ton; Concrete Pavement, 3,123 SY; Marking Epoxy, 7,723,675 LF; Construction Staking, 10,570 LF; Construction Staking, 1 LS; Concrete Curb and Gutter, 1,242 LF; Concrete Sidewalk, 600 SF; Asphaltic Surface, 79 Ton; HMA Pavement, 22,585 Ton; Removing Asphaltic Surface Milling, 13,710 Ton; Tack Coat, 10,650 Gals; Signs, 433 SF; Concrete Surface Repair, 116 SF; Concrete Masonry Deck Repair, 6 CY; HMA Overlay Polymer Modified, 185 Ton; Drilled Shaft, 48 LF; Pull Boxes, 42 Each; Concrete Bases, 16 Each; Poles, 8 Each; Communication Vault, 13 Each.

DBE Goal: 13 %

Contract Completion Date: August 12, 2021

Contact Information: Nguyen Ly, (262) 548-8739 / nguyen.ly@dot.wi.gov

18. Washington Avenue, City of Racine, Roosevelt Avenue to West Blvd.; Racine County; 2440-09-70, WISC 2020 539; STH 20; 0.000 Miles; Grade, Storm Sewer, Base, Concrete Pavement, Asphalt Pavement, Curb and Gutter, Sidewalk, Signals, Lighting, Signing, Landscaping, and Pavement Marking.

Guaranty Required: \$280,000.00

Estimate of Principal Items: Excavation Common, 69,668 CY; Base Aggregate Dense, 26,555 Ton; Base Aggregate Open Graded, 42 Ton; Breaker Run, 59,563 Ton; Concrete Pavement, 56,993 SY; Marking Epoxy, 40,211 LF; Construction Staking, 35,678 LF; Construction Staking, 319 Each; Construction Staking, 2 LS; Storm Sewer Pipe Reinforced Concrete, 4,566 LF 12", 1,270 LF 15", 102 LF 18", 294 LF 24"; Concrete Curb, 1,620 LF; Concrete Curb and Gutter, 24,177 LF; Concrete Sidewalk, 101,285 SF; Asphaltic Surface, 218 Ton; HMA Pavement, 290 Ton; Signs, 1,757 SF; Trees, 40 Each; Pull Boxes, 154 Each; Concrete Bases, 124 Each; Poles, 91 Each; Lighting Control Cabinets, 2 Each; Communications Vault, 1 Each; Perennials, 779 Each; Panels, 10 Each.

DBE Goal: 15 %

Contract Completion Date: October 15, 2022

Contact Information: Robert Bellin, (262) 521-4405 / robert.bellin@dot.wi.gov

19. Various Bridge Locations; Walworth County; 3839-03-73, WISC 2020 540; USH 12; 0.000 Miles; Grade, Base, Storm Sewer, Concrete Pavement, Asphalt Pavement, Curb and Gutter, Concrete Barrier, Beam Guard, Signing, Pavement Marking, and Structures.

Guaranty Required: \$100,000.00

Estimate of Principal Items: Excavation Common, 9,272 CY; Borrow, 9,753 CY; Backfill Structure, 424 Ton; Base Aggregate Dense, 15,775 Ton; Base Aggregate Open Graded, 4 Ton; Breaker Run, 410 CY; Concrete Pavement, 3,111 SY; Concrete Masonry Bridges, 860 CY; Concrete Masonry Overlay, 305 CY; Bar Steel Reinforcement, 8,580 Lbs; Bar Steel Reinforcement Coated, 178,230 Lbs; Marking Tape, 28,005 LF; Marking Epoxy, 135,940 LF; Storm Sewer Pipe Reinforced Concrete, 117 LF 12"; Concrete Curb and Gutter, 696 LF; Beam Guard, 4,774 LF; Beam Guard Energy Absorbing Terminals, 30 Each; Asphaltic Surface, 299 Ton; HMA Pavement, 4,115 Ton; Tack Coat, 1,680 Gals; Signs, 337 SF; Cold Patch, 20 Ton; Expansion Device, 515 LF; Concrete Surface Repair, 1,495 SF; Full Depth Deck Repair, 15 SY; Polymer Overlay, 2,710 SY; Concrete Barrier, 220 LF; Riprap, 79 CY.

DBE Goal: 12 %

Contract Completion Date: November 24, 2021

Contact Information: Justin Sydam, (262) 548-8745 / justin.sydam@dot.wi.gov

20. Manitowoc - Green Bay, SCL - NCL; Manitowoc County; 1225-10-71, WISC 2020 541; IH 43; 0.000 Miles; Polymer Overlay and Pavement Markings.

Guaranty Required: \$40,000.00

Estimate of Principal Items: Marking Epoxy, 7,265 LF; Polymer Overlay, 15,029 SY.

DBE Goal: 6 %

Contract Completion Time: 20 Working Days

Contact Information: Brian Haen, (920) 366-4788 / brian.haen@dot.wi.gov

21. Mid Junction - Baileys Harbor, STH 42 - Summit Road; Door County; 4150-25-60, WISC 2020 542; STH 57; 17.500 Miles; Milling, Base, Asphalt Pavement, Guardrail, Signs, and Pavement Markings.

Guaranty Required: \$100,000.00

Estimate of Principal Items: Base Aggregate Dense, 15,612 Ton; Marking Epoxy, 290,332 LF; Construction Staking, 92,400 LF; Construction Staking, 1 LS; Beam Guard, 350 LF; Beam Guard Energy Absorbing Terminals, 1 Each; Asphaltic Surface, 510 Ton; HMA Pavement, 51,690 Ton; Removing Asphaltic Surface Milling, 410,050 SY; Tack Coat, 24,570 Gals.

DBE Goal: 8 %

Contract Completion Time: 55 Working Days

Contact Information: Jeremy Ashauer, (920) 412-6381 / jeremy.ashauer@dot.wi.gov

22. Elkhart Lake - Kiel, South County Line - STH 32/57; Plymouth - Kiel, Suhrke Road - North County Line; Manitowoc and Sheboygan Counties; 4550-03-71, WISC 2020 543; 4550-04-71, WISC 2020 544; STH 67; 11.510 Miles; Grading, Base, Milling, Asphalt Pavement, Concrete Pavement, Culvert Pipe, Storm Sewer, Box Culvert Construction, Bridge Deck Overlay, Curb and Gutter, Sidewalk, Guardrail, Signs, and Pavement Markings.

Guaranty Required: \$100,000.00

Estimate of Principal Items: Excavation Common, 14,090 CY; Borrow, 21,766 CY; Backfill Structure, 651 Ton; Base Aggregate Dense, 23,877 Ton; Breaker Run, 56 Ton; Concrete Pavement, 12,113 SY; Concrete Masonry Culverts, 89 CY; Concrete Masonry Overlay, 23 CY; Bar Steel Reinforcement, 8,850 Lbs; Bar Steel Reinforcement Coated, 1,490 Lbs; Marking Epoxy, 202,482 LF; Construction Staking, 208,544 LF; Construction Staking, 42 Each; Construction Staking, 3 LS; Culvert Pipe Corrugated Steel, 16 LF 12", 61 LF 24", 183 LF 48", 40 LF 15", 2 LF 30", 84 LF 18", 12 LF 36"; Culvert Pipe Reinforced Concrete, 95 LF 18", 144 LF 24"; Storm Sewer Pipe Reinforced Concrete, 56 LF 12"; Concrete Curb, 423 LF; Concrete Curb and Gutter, 7,247 LF; Concrete Sidewalk, 9,491 SF; Beam Guard, 1,583 LF; Beam Guard Energy Absorbing Terminals, 22 Each; Asphaltic Surface, 957 Ton; HMA Pavement, 43,228 Ton; Removing Asphaltic Surface Milling, 223,156 SY; Tack Coat, 20,049 Gals; Signs, 2,341 SF.

DBE Goal: 8 %

Contract Completion Time: 100 Working Days

Contact Information: Paul Brauer, (920) 366-1097 / paul.brauer@dot.wi.gov

23. Sister Bay - Gills Rock, Scandia Road - Wisconsin Bay Road; Door County; 4610-10-60, WISC 2020 545; STH 42; 9.751 Miles; Milling, Asphalt Pavement, Base, and Pavement Markings.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Base Aggregate Dense, 2,293 Ton; Marking Epoxy, 154,268 LF; Construction Staking, 51,486 LF; Construction Staking, 1 LS; HMA Pavement, 21,650 Ton; Removing Asphaltic Surface Milling, 179,134 SY.

DBE Goal: 6 %

Contract Completion Date: June 25, 2021

Contact Information: Jeremy Ashauer, (920) 412-6381 / jeremy.ashauer@dot.wi.gov

24. Village of Brandon, CTH TC - WCPL; Fond du Lac County; 6090-08-71, WISC 2020 546; STH 49; 0.960 Miles; Milling, Asphalt Pavement, Curb and Gutter, Sidewalk, and Pavement Markings.

Guaranty Required: \$20,000.00

Estimate of Principal Items: Marking Epoxy, 8,280 LF; Construction Staking, 5,158 LF; Construction Staking, 37 Each; Construction Staking, 1 LS; Concrete Curb and Gutter, 337 LF; Concrete Sidewalk, 1,498 SF; HMA Pavement, 1,782 Ton; Removing Asphaltic Surface Milling, 17,855 SY; Tack Coat, 1,040 Gals.

DBE Goal: 5 %

Contract Completion Time: 30 Working Days

Contact Information: Bryan Learst, (920) 366-5639 / bryan.learst@dot.wi.gov

25. Seymour - Angelica, STH 54 - Lake Road; Outagamie County; 6570-08-73, WISC 2020 547; STH 55; 1.500 Miles; Grading, Base, Milling, Asphalt Pavement, Concrete Driveway, Curb and Gutter, Sidewalk, Storm Sewer, and Pavement Markings.

Guaranty Required: \$40,000.00

Estimate of Principal Items: Excavation Common, 350 CY; Base Aggregate Dense, 1,035 Ton; Breaker Run, 630 Ton; Marking Epoxy, 7,098 LF; Construction Staking, 2,120 LF; Construction Staking, 30 Each; Storm Sewer Pipe Reinforced Concrete, 103 LF 12", 16 LF 15"; Concrete Curb, 180 LF; Concrete Curb and Gutter, 2,120 LF; Concrete Sidewalk, 6,593 SF; Asphaltic Surface, 221 Ton; HMA Pavement, 5,032 Ton; Removing Asphaltic Surface Milling, 41,940 SY; Tack Coat, 2,934 Gals; Concrete Driveway, 100 SY.

DBE Goal: 5 %

Contract Completion Time: 60 Calendar Days

Contact Information: Tim Verhagen, (920) 362-1267 / timothy.verhagen@dot.wi.gov

26. Oconto Falls - Oconto, USH 141 - USH 41; Oconto County; 9180-31-60, WISC 2020 548; STH 22; 6.700 Miles; Excavation, Base, HMA Pavement, Asphaltic Surface, Curb and Gutter, Beam Guard, Pavement Marking, and C-42-793 Extension.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 971 CY; Backfill Structure, 400 Ton; Base Aggregate Dense, 508 Ton; Bar Steel Reinforcement, 3,240 Lbs; Bar Steel Reinforcement Coated, 830 Lbs; Marking Epoxy, 35,546 LF; Construction Staking, 36,029 LF; Construction Staking, 7 Each; Construction Staking, 2 LS; Culvert Pipe Reinforced Concrete, 180 LF 24", 24 LF 30"; Storm Sewer / Culvert Pipe Reinforced Concrete Horizontal Elliptical, 124 LF 29" X 45", 62 LF 48" X 76"; Concrete Curb and Gutter, 137 LF; Beam Guard, 4,258 LF; Beam Guard Energy Absorbing Terminals, 6 Each; Asphaltic Surface, 2,212 Ton; HMA Pavement, 16,665 Ton; Removing Asphaltic Surface Milling, 119,799 SY; Tack Coat, 10,373 Gals; Marking Line Grooved Wet Ref Epoxy 4-Inch, 69,312 LF.

DBE Goal: 5 %

Contract Completion Time: 45 Working Days

Contact Information: Matthew Ternes, (920) 366-3028 / matthew.ternes@dot.wi.gov

27. Montello - Wautoma, Marquette Co. Line/CTH JJ - STH 21 W; Waushara County; 6150-00-72, WISC 2020 549; STH 22; 6.889 Miles; Grading, Base, Milling, Asphalt Pavement, Culvert Pipes, Guardrail, and Pavement Markings.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 1,371 CY; Borrow, 50 CY; Base Aggregate Dense, 5,480 Ton; Marking Epoxy, 108,104 LF; Construction Staking, 36,942 LF; Construction Staking, 4 Each; Construction Staking, 1 LS; Culvert Pipe Reinforced Concrete, 185 LF 24"; Beam Guard, 647 LF; Beam Guard Energy Absorbing Terminals, 4 Each; Asphaltic Surface, 475 Ton; HMA Pavement, 13,615 Ton; Removing Asphaltic Surface Milling, 120,214 SY; Tack Coat, 8,495 Gals; Culvert Pipe Liners 24-Inch, 163 LF; Culvert Pipe Reinforced Concrete 102 X 62-Inch, 100 LF.

DBE Goal: 2 %

Contract Completion Time: 55 Working Days

Contact Information: Dan Holloway, (715) 421-7305 / daniel.holloway@dot.wi.gov

28. C. Waupaca, Main Street, Badger Street to Granite Street; C. Waupaca, Main Street, Badger Street to Granite Street; Waupaca County; 6424-03-70, WISC 2020 556; 6424-03-80; Local Street; 0.300 Miles; Grading, Base, Concrete Pavement, Asphalt Pavement, Storm Sewer, Curb and Gutter, Sidewalk, Trees, Street Lighting, Water Main, Sanitary Sewer, Pavement Markings, and Signs.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 6,445 CY; Base Aggregate Dense, 4,140 Ton; Concrete Pavement, 8,420 SY; Marking Epoxy, 7,743 LF; Construction Staking, 7,638 LF; Construction Staking, 94 Each; Construction Staking, 2 LS; Storm Sewer Pipe Reinforced Concrete, 514 LF 15", 257 LF 30", 44 LF 60", 69 LF 18", 341 LF 36", 480 LF 24", 754 LF 12"; Concrete Curb, 15 LF; Concrete Curb and Gutter, 3,782 LF; Concrete Sidewalk, 42,700 SF; Asphaltic Surface, 10 Ton; HMA Pavement, 400 Ton; Tack Coat, 80 Gals; Signs, 98 SF; Trees, 29 Each; Conduit, 7,530 Each; Lighting Units, 29 Each; Sanitary Force Main, 74 LF; Sanitary Sewer Service, 2,640 LF; Sanitary Sewer Main, 1,596 LF; Water Main, 2,032 LF; Water Service, 2,420 LF; Storm Sewer PVC, 29 LF.

DBE Goal: 4 %

Contract Completion Date: November 1, 2021

Contact Information: Jason Schaeffer, (715) 421-7309 / jason.schaeffer@dot.wi.gov

29. Pine River - Poy Sippi, W. of Beechnut Lane - STH 49; Waushara County; 6910-01-71, WISC 2020 550; CTH H; 1.880 Miles; Grading, Base, Pulverize and Relay, Asphalt Pavement, Signs, and Pavement Markings.

Guaranty Required: \$40,000.00

Estimate of Principal Items: Excavation Common, 66 CY; Borrow, 78 CY; Base Aggregate Dense, 6,612 Ton; Marking Paint, 37,630 LF; Construction Staking, 10,566 LF; Construction Staking, 1 LS; Asphaltic Surface, 228 Ton; HMA Pavement, 5,329 Ton; Tack Coat, 3,624 Gals; Signs, 248 SF; Pulverize and Relay, 24,240 SY.

DBE Goal: 4 %

Contract Completion Time: 30 Working Days

Contact Information: Jason Schaeffer, (715) 421-7309 / jason.schaeffer@dot.wi.gov

30. C. Superior, Tower Avenue, STH 105 Intersection; Douglas County; 3700-50-54; STH 35; 0.154 Miles; Excavation, Base, Concrete Pavement, Curb and Gutter, Sidewalk, Signs, Pavement Marking, Traffic Signals, and Street Lighting.

Guaranty Required: \$40,000.00

Estimate of Principal Items: Excavation Common, 440 CY; Base Aggregate Dense, 300 Ton; Concrete Pavement, 180 SY; Marking Epoxy, 5,227 LF; Construction Staking, 160 LF; Construction Staking, 9 Each; Construction Staking, 2 LS; Storm Sewer Pipe Reinforced Concrete, 8 LF 12"; Concrete Curb and Gutter, 902 LF; Concrete Sidewalk, 4,920 SF; Signs, 176 SF.

DBE Goal: NA

Contract Completion Date: August 30, 2021

Contact Information: Stephanie King, (715) 392-7874 / stephanie.king@dot.wi.gov

31. Durand - Eau Claire, Rock Creek Bridge, B-17-0226; Dunn County; 7120-01-74, WISC 2020 312; STH 85; 0.057 Miles; Excavation, Base, HMA Pavement, Curb and Gutter, Beam Guard, Signs, Pavement Marking, Bridge Construction, and Dam Removal.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 1,026 CY; Borrow, 175 CY; Backfill Structure, 796 Ton; Base Aggregate Dense, 827 Ton; Concrete Masonry Bridges, 568 CY; Prestressed Girders, 690 LF 72-Inch; Bar Steel Reinforcement, 9,250 Lbs; Bar Steel Reinforcement Coated, 72,695 Lbs; Piling Steel, 520 LF 12-Inch; Marking Epoxy, 1,408 LF; Construction Staking, 1,460 LF; Construction Staking, 3 Each; Construction Staking, 2 LS; Storm Sewer Pipe Reinforced Concrete, 139 LF 18"; Concrete Curb and Gutter, 240 LF; Concrete Sidewalk, 500 SF; Beam Guard, 118 LF; Beam Guard Energy Absorbing Terminals, 4 Each; Asphaltic Surface, 11 Ton; HMA Pavement, 154 Ton; Tack Coat, 46 Gals; Signs, 12 SF; Removing Old Dam, 1 LS.

DBE Goal: 2 %

Contract Completion Time: 75 Working Days

Contact Information: Tyler Rongstad, (715) 461-0372 / tyler.rongstad@dot.wi.gov

32. River Falls - Spring Valley, CTH CC South to STH 128; River Falls - Spring Valley, Eau Galle River Bridge, B-47-0775; Pierce and St. Croix Counties; 7630-00-72, WISC 2020 557; 7630-00-73, WISC 2020 558; STH 29; 4.329 Miles; Excavation, Base, HMA Pavement, Concrete Pavement, Asphaltic Surface, Curb and Gutter, Sidewalk, Beam Guard, Pavement Marking, Structure Rehabilitation, Retaining Wall, and Culvert Replacement.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 2,455 CY; Borrow, 7,256 CY; Backfill Structure, 445 Ton; Base Aggregate Dense, 8,290 Ton; Breaker Run, 46 Ton; Concrete Pavement, 14 SY; Concrete Masonry Culverts, 63 CY; Bar Steel Reinforcement, 3,310 Lbs; Bar Steel Reinforcement Coated, 4,700 Lbs; Construction Staking, 46,649 LF; Construction Staking, 5 Each; Construction Staking, 1 LS; Culvert Pipe, 95 LF 24", 33 LF 15"; Culvert Pipe Reinforced Concrete, 91 LF 24", 55 LF 30"; Concrete Curb and Gutter, 969 LF; Concrete Sidewalk, 1,675 SF; Beam Guard, 6,011 LF; Beam Guard Energy Absorbing Terminals, 22 Each; Asphaltic Surface, 227 Ton; HMA Pavement, 15,165 Ton; Removing Asphaltic Surface Milling, 81,650 SY; Tack Coat, 11,625 Gals; Marking Line Grooved Wet Ref Epoxy 4-Inch, 46,060 SF.

DBE Goal: 2 %

Contract Completion Time: 60 Working Days

Contact Information: Brett Hollister, (715) 834-3161 /
hollisterb@ayresassociates.com

33. Solon Springs - Superior, Kent Road to CTH C (NB & SB); Douglas County; 1198-00-72, WISC 2020 427; USH 53; 12.640 Miles; Excavation, Base, HMA Pavement, Asphaltic Surface, Signs, Pavement Marking, Guardrail, Culvert Pipe Rehabilitation, and Sign Structure.

Guaranty Required: \$100,000.00

Estimate of Principal Items: Excavation Common, 300 CY; Selected Borrow, 325 CY; Construction Staking, 71,089 LF; Construction Staking, 1 LS; Beam Guard, 312 LF; Beam Guard Energy Absorbing Terminals, 2 Each; Asphaltic Surface, 1,680 Ton; HMA Pavement, 61,818 Ton; Removing Asphaltic Surface Milling, 276,099 SY; Tack Coat, 32,999 Gals; Signs, 725 SF; Truss Full Span 4-Chord Type NS, 1 Each; Marking Line Grooved Wet Ref Epoxy 4-Inch, 144,756 LF.

DBE Goal: 2 %

Contract Completion Time: 50 Working Days

Contact Information: Philip Keppers, (715) 395-3027 / philip.keppers@dot.wi.gov

By order of:

Rebecca Burkel
Administrator
Division of Transportation System Development