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June 3, 2021 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #09: 1021-00-78, WISC 2021 100   

Baldwin - Menomonie  
CTH NN Bridge EB B-55-0271  
IH 94     
St. Croix County 

1021-00-79, WISC 2021 101 
Baldwin - Menomonie  
CTH NN Bridge WB B-55-0270  
IH 94     
St. Croix County 

 
 

 
1021-04-77, WISC 2021 102   
Baldwin - Menomonie  
Carr Creek EB Br B-55-0281 & 0285 
IH 94     
St. Croix County 

 
1021-04-78, WISC 2021 103 
Baldwin - Menomonie  
Carr Creek WB Br B-55-0282 & 0286 
IH 94     
St. Croix County 

 
Letting of June 8, 2021 
 
This is Addendum No. 04, which provides for the following: 
 
 
Special Provisions: 
 
 

Revised Special Provisions 
Article 

No. 
Description 

4 Traffic 
 
 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
  



ADDENDUM NO. 04 

1021-00-78, 1021-00-79, 1021-04-77 and 1021-04-78 

June 3, 2021 

 
Special Provisions 

4.  Traffic. 

Replace paragraph two with the following: 
 
Closure of CTH NN will be allowed during removal of the center span of existing bridge decks and during the 
setting of beams, construction of piers and falsework for new structures. All CTH NN closures for the entire 
project duration shall not exceed 30 calendar days unless agreed upon by county officials. Notify local and 
county officials 7 days prior to closure. 

 

 
 

END OF ADDENDUM 
 
 

 


