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NOTICE TO ALL CONTRACTORS: 
 
Proposal #03: 1400-01-70, WISC 2022 002   

Portage - Columbus 
Lincoln to Fall River-Columbus Rd 
STH 16     
Columbia County 

1400-01-73, WISC 2022 003   
Portage - Columbus  
USH 51 to Lincoln Ave   
STH 16     
Columbia County 

 
Letting of November 9, 2021 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions: 
 

Revised Special Provisions 
Article 

No. 
Description 

6 Utilities 
11 Archaeological Sites 

 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

2 General Notes (revised utility contact information for Project 1400-01-70) 
2 General Notes (revised utility contact information for Project 1400-01-73) 

 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 01 

1400-01-70 

October 14, 2021 

 
Special Provisions 
 

6. Utilities. 
 

Replace entire article language with the following: 
 
This contract comes under the provisions of Wisconsin Administrative Code Chapter Trans 220. 
stp-107-065 (20080501) 
 
There are underground and overhead utility facilities located within the project limits. Coordinate construction 
activities with a call to Diggers Hotline and/or a direct call to the utilities that have facilities in the area as 
required per statutes.  
 
Use caution to ensure the integrity of underground utility facilities and maintain OSHA code clearances from 
overhead facilities at all times. 
 
Project 1400-01-70: 
 
Alliant Energy – Elec – has facilities within the project limits. Overhead facilities from approximate station 
797+00 to approximate station 803+00 40 ft RT no conflicts anticipated with fill. Overhead line from 
approximate station 1157+26 to approximate station 1157+65 33 ft LT to 46 ft RT no conflicts anticipated. 
 
Alliant Energy – Gas – has facilities within the project limits. Alliant has a gas line crossing Otsego Road at 
approximate station 802+76 approximately 13 feet deep. No conflicts are anticipated. 
 
ATC – Electric/Transmission – has transmission lines throughout the entire project limits. No conflicts are 
anticipated with the 69 kV, 138 kV and 345 kV conductors. 
 
Enbridge Energy – Gas/Petroleum has underground facilities crossing STH 16 at approximate station 
682+50. No conflicts are anticipated.  
 
The following utility owners have facilities within the project area; however, no adjustments are anticipated: 
 
Adams-Columbia Electric Cooperative – Electric 
Alliant Energy – Gas 
AT&T Wisconsin – Communication 
CenturyLink – Communication 
Charter – Communication 
Columbus Water and Light Dept – Electric 
Columbus Water and Light Dept – Water  
Rio Municipal Water Utility – Water 
Village of Fall River – Water 
We Energies - Gas 
 
Project 1400-01-73: 
 
Some of the utility work described below is dependent on prior work being performed by the contractor at a 
specific site. In such situations, provide the engineer and the affected utility a good faith notice of when the 
utility is to start work at the site. Provide this notice 14 to 16 calendar days in advance of when the prior work 
will be completed, and the site will be available to the utility. Follow-up with a confirmation notice to the 



engineer and the utility not less than 3 working days before the site will be ready for the utility to begin its 
work. 
 
Alliant Energy – Electric – has facilities within the project area. Alliant has an overhead crossing at Oakview 
Drive approximate station 559+36 to approximate station 559+43. No conflicts are anticipated. 
 
Alliant Energy – Gas has facilities within the project limits. No conflicts anticipated. Alliant has underground 
gas facilities at approximate station 559+34 to approximate station 559+44 no conflicts are anticipated with 
the ramp or sidewalk. 
 
ANR Pipeline Co – Gas/Petroleum has a 12” natural gas pipeline that crosses STH 16 at approximate 
station 466+25. No relocation is required for this project. 
 
ATC Management, Inc. – Electric-Transmission has a 69 kV and 345 kV transmission line within the project 
limits. No conflicts are anticipated. 
 
Northern Natural Gas Co – Gas/Petroleum has a gas line crossing STH 16 at approximate station 450+00 
to station 451+00. Contact Lenny Klaas at (402) 530-2806 office, (608) 778-8514 Cell or email 
leonard.klaas@nngco.com in advance of doing any work within 25 feet of the pipeline. 
 
The following utility owners have facilities within the project area; however, no adjustments are anticipated: 
 
CenturyLink – Communication 
Frontier – Communication 
Rio Municipal Water Utility – Water 
Village of Rio Water & Sewer Utilities - Sewer 
Village of Wyocena – Sewer 
Village of Wyocena – Water 
 
 

11. Archaeological Sites. 
 

Add the following to the end of the article: 
 

Schultze (Site 47CO170) site is located approximately from 650 feet and 2,650 feet south of the Moore Road 
intersection on the left side of CTH A within the limits shown on the plans. 

Notify the Bureau of Technical Services – Environmental Process and Document Section (BTS-EPDS) at 
(608) 266-0099 at least two weeks before commencement of any ground disturbing activities beyond the 
existing right-of-way limits. BTS-EPDS will determine if a qualified archaeologist will need to be on site during 
construction of this area.  

Do not use the site for borrow or waste disposal. Do not use the site area not currently capped by 
asphalt/concrete for the staging of personnel, equipment and/or supplies. 

Cuff Cemetery (Site: 47CO172/BCo-0117) site is located approximately from 3,500 feet and 4,825 feet south 
of the STH 16 intersection on the right side of CTH A within the limits shown on the plans. 

Notify the Bureau of Technical Services – Environmental Process and Document Section (BTS-EPDS) at 
(608) 266-0099 at least two weeks before commencement of any ground disturbing activities beyond the 
existing right-of-way limits. BTS-EPDS will determine if a qualified archaeologist will need to be on site during 
construction of this area.  

Do not use the site for borrow or waste disposal. Do not use the site area not currently capped by 
asphalt/concrete for the staging of personnel, equipment and/or supplies. 

 
 



Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 2 (1400-01-70) and 2 (1400-01-73) 
 

 
 
 

END OF ADDENDUM 
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