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Grade, Storm Sewer, Base, Concrete Pavement, Asphalt Pavement, Curb & Gutter, Sidewalk, Signing, Pavement Marking, Structure B-
44-473
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Effective with November 2007 Letting

PROPOSAL REQUIREMENTS AND CONDITIONS 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 

The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 

The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted. 
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 
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The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



Effective with August 2015 Letting 
BID 

PREPARATION 

Preparing the Proposal Schedule of Items 
A General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods: 

1. Electronic bid on the internet.

2. Electronic bid on a printout with accompanying diskette or CD ROM.

3. Paper bid under a waiver of the electronic submittal requirements.

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet. 

(3) The department will provide bidding information through the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special 
notices of all addenda to each proposal through this web site no later than 4:00 PM 
local time on the Thursday before the letting. Check the department’s web site after 
5:00 PM local time on the Thursday before the letting to ensure all addenda have 
been accounted for before preparing the bid. When bidding using methods 1 and 2 
above, check the Bid ExpressTM on-line bidding exchange at http://www.bidx.com/ 
after 5:00 PM local time on the Thursday before the letting to ensure that the latest 
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
departments web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business 
hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.

B Submitting Electronic Bids
B.1 On the Internet

(1) Do the following before submitting the bid:
1. Have a properly executed annual bid bond on file with the department.

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID 
will constitute the bidder's signature for proper execution of the bidding proposal. 

(2)  In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 
102.9 of the standard specifications, submit the proposal on the internet as follows: 

 
1. Download the latest schedule of items reflecting all addenda from the Bid ExpressTM web site. 

2. Use ExpediteTM software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteTM software and the Bid 
ExpressTM web site. Do not submit a bid on a printout with accompanying diskette 
or CD ROM or a paper bid. If the bidder does submit a bid on a printout with 
accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of 
the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 
B.2 On a Printout with Accompanying Diskette or CD ROM 

(1) Download the latest schedule of items from the Wisconsin pages of the Bid ExpressTM web 
site reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use Expedite TM software to prepare and print the schedule of items. Provide a valid amount 
for all price fields. Follow instructions and review the help screens provided on the Bid 
ExpressTM web site to assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the ExpediteTM generated schedule of items to the 
other proposal documents submitted to the department as a part of the bidder's sealed 
bid. As a separate submittal, not in the sealed bid envelop but due at the same time and 
place as the sealed bid, also provide the ExpediteTM generated schedule of items on a 
3 1/2 inch computer diskette or CD ROM. Label each diskette or CD ROM with the 
bidder's name, the 4 character department-assigned bidder identification code from the top 
of the bidding proposal, and a list of the proposal numbers included on that diskette or CD 
ROM as indicated in the following example: 

Bidder Name 
BN00 
Proposals: 1, 12, 14, & 22 

 
(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for 

that letting on one diskette or CD ROM. Include only submitted proposals with no 
incomplete or other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the ExpediteTM generated schedule of items is the 
governing contract document and must conform to the requirements of section 102 of the 
standard specifications. If a printout needs to be altered, cross out the printed 
information with ink or typewriter and enter the new information and initial it in ink. If there 
is a discrepancy between the printout and the diskette or CD ROM, the department will 
analyze the bid using the printout information. 
 

(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the ExpediteTM generated 
schedule of items is not the same on each page. 

2. The check code printed on the printout of the ExpediteTM generated schedule of items 
is not the same as the check code for that proposal provided on the diskette or CD ROM. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 
3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C Waiver of Electronic Submittal 
(1) The bidder may request a waiver of the electronic submittal requirements. Submit a 

written request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper 
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The 
department will waive the electronic submittal requirements for a bidding entity 
(individual, partnership, joint venture, corporation, or limited liability company) for up to 
4 individual proposals in a calendar year. The department may allow additional waivers 
for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard 
specifications.  The department charges the bidder a $75 administrative fee per 
proposal, payable at the time and place the department designates for receiving bids, to 
cover the costs of data entry. The department will accept a check or money order 
payable to: "Wisconsin, Dept. of Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department 
designates for the opening of bids unless the bidder requests on the waiver that they be 
billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding 
entity that owes the department administrative fees for a waiver of electronic submittal 
requirements. 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 

PRINCIPAL 

(Company Name)     (Affix Corporate Seal) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin ) 
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal) 

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin ) 
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 

Wisconsin Department of Transportation 

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above. 

(Signature of Authorized Contractor Representative) (Date) 



 



March 2010 

LIST OF SUBCONTRACTORS
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

Name of Subcontractor Class of Work Estimated Value 
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DECEMBER 2000 

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification 

1. By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

2. The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction.  The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below.  The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction.  However, failure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction.  If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered
transaction," "participant," "person," "primary covered transaction," "principal," "proposal,"
and "voluntarily excluded," as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 
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Special Provisions 
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30. Shredded Hardwood Bark Mulch, Item SPV.0180.01. ............................................................................... 26 

31. Concrete Pavement 8-Inch Special, Item SPV.0180.02. ........................................................................... 26 
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STSP’S Revised July 8, 2021 
SPECIAL PROVISIONS 

1. General. 
Perform the work under this construction contract for Project 6498-06-71, C Kaukauna, Island Street, 
Power Canal Tail Race, Loc Str, Outagamie County, Wisconsin as the plans show and execute the work 
as specified in the State of Wisconsin, Department of Transportation, Standard Specifications for 
Highway and Structure Construction, 2022 Edition, as published by the department, and these special 
provisions. 

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system. 
100-005 (20210708) 

 

2. Scope of Work. 
The work under this contract shall consist of removal of the existing Structure P-44-0712, grading, base 
aggregate dense, concrete pavement, concrete curb and gutter, storm sewer, concrete sidewalk, 
permanent signing, pavement marking, Structure B-44-0473, and all incidental items necessary to complete 
the work as shown on the plans and included in the proposal and contract. 
104-005 (20090901) 

 

3. Prosecution and Progress. 
Begin work within 10 calendar days after the engineer issues a written notice to do so. 

Provide the start date to the engineer in writing within a month after executing the contract but at least 
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the 
notice to proceed within 10 calendar days before the approved start date. 

To revise the start date, submit a written request to the engineer at least two weeks before the intended 
start date. The engineer will approve or deny that request based on the conditions cited in the request 
and its effect on the department’s scheduled resources. 

The Notice to Proceed will be issued such that work shall start to coincide with the June 7, 2022 closure 
of Island Street as discussed under Traffic. 

A  General 
Hold prosecution and progress meetings once per week. Invite City of Kaukauna and Kaukauna Utility 
representatives and the water main contractor to attend the prosecution and progress meetings, including 
area EMS services. The invite shall include Mike Pedersen with Kaukauna Utilities with the Badger Hydro 
Plant (920) 462-0220, mpedersen@ku-wi.org. 

The prime contractor’s superintendent or designated representative and subcontractor’s representatives for 
ongoing subcontract work or subcontractor work expected to begin within the next two weeks shall provide a 
written schedule of the next week(s)’ operations. Provide begin and end dates of specific prime and 
subcontractor work operations. Review the contractor’s schedule and subcontractors’ schedule, traffic 
control staging, and evaluation of progress and pay items and other agenda items at the meeting. Review 
plans, schedule and specifications for upcoming work at this meeting. 

The contractor is advised to mobilize construction equipment that is a size suitable for maneuvering in the 
limited area throughout the project. There are many movement limitations both horizontally and vertically in 
the project limits (overhead wires, poles, etc.). The contractor will be responsible for any damage done to 
objects inside the project limits.  

Do not store equipment, vehicles, or materials on adjacent streets beyond the project limits without specific 
approval of the engineer. 

 

mailto:mpedersen@ku-wi.org
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B  Fish Spawning 
There shall be no instream disturbance of Fox River Tail Race as a result of construction activity under or 
for this contract, from March 1 to June 15 both dates inclusive, in order to avoid adverse impacts upon the 
spawning of cool to warm water fishery. 

Any change to this limitation will require submitting a written request by the contractor to the engineer, 
subsequent review and concurrence by the Department of Natural Resources in the request, and final 
approval by the engineer. The approval will include all conditions to the request as mutually agreed upon 
by WisDOT and DNR. 

C  Migratory Birds 
Swallow or other migratory bird nests have been observed on or under the existing structure(s). All active 
nests (when eggs or young are present) of migratory birds are protected under the federal Migratory Bird 
Treaty Act. The nesting season for swallows and other birds is from April 15 to August 31. 

Either prevent active nests from becoming established or prevent birds from nesting by installing and/or 
maintaining a suitable deterrent device on the remaining structure prior to nesting activity under the bid 
item Installing and Maintaining Bird Deterrent System. As a last resort, apply for a depredation permit 
from the US Fish and Wildlife Service for work that may disturb or destroy active nests. The need for a 
permit may be avoided by clearing nests from all structures before the nests become active in early 
spring. 

Working days will not be assessed for placement of deterrent systems. 

D  Northern Long-eared Bat (Myotis septentrionalis) 
Northern Long-eared Bats (NLEB) have the potential to inhabit the project limits because they roost in 
trees. Roosts may not have been observed on this project, but conditions to support the species exist. 
The species and all active roosts are protected by the Federal Endangered Species Act. If an individual 
bat or active roost is encountered during construction operations, stop work and notify the engineer and 
the WisDOT Regional Environmental Coordinator (REC). 

If additional construction activities beyond what was originally specified are required to complete the 
work, approval from the engineer, following coordination with WisDOT REC, is required prior to initiating 
these activities. 

 

4. Traffic. 
A  General 
Maintain full access on Island Street until 7:00 AM on June 7, 2022. After 7:00 AM on June 7, 2022, Island 
Street will be closed to through traffic within the project limits. Post and maintain a detour route. The detour 
route will be Dodge Street (CTH Z) to 2nd Street to Crooks Avenue (STH 55) to Catherine Street. 

Notify the City of Kaukauna Engineering, Police Department, Fire Department, Kaukauna School Bus 
System, and the Post Office a minimum of 14 calendar days prior to closing Island Street. All project traffic 
control will be in place by 7:00 AM on June 7, 2022. 

The intersection of Maple Street with Island Street will be closed for the duration of construction.  

B  Traffic Closure Signs PCMS 
Place traffic control signs PCMS as shown in detour plan sheets, 7 days prior to closure of Island Street. 

C  Work Zone Signing 
Prior to placing work zone signs, contact John Neumeier, City of Kaukauna, (920) 766-6305. Signs 
should be coordinated with the city’s adjacent construction project on Island Street. 

D  Adjacent Properties and Access 
Maintain access to the Kaukauna Utilities facilities near the project limits. 
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5. Holiday and Special Event Work Restrictions. 
Do not perform work on, nor haul materials of any kind along or across any portion of STH 55 or Island 
Street, and entirely clear the traveled way and shoulders of such portions of the highway of equipment, 
barricades, signs, lights, and any other material that might impede the free flow of traffic during the 
following holiday and special event periods: 

- From noon Friday, July 1, 2022 to 6:00 AM Tuesday, July 5, 2022 for Independence Day. 
- From noon Friday, September 2, 2022 to 6:00 AM Tuesday, September 6, 2022 for Labor Day. 

stp-107-005 (20210113) 

 

6. Utilities. 
This contract does not come under the provision of Administrative Rule Trans 220. 
stp-107-066 (20080501) 

Within the limits of this project there are underground and aerial facilities. Coordinate construction 
activities with a call to Diggers Hotline, and/or a direct call to the utilities for the underground facilities in 
the area as required per Statutes. Use caution to ensure the integrity of underground facilities and 
maintain OSHA code clearances from overhead facilities at all times. 

AT&T (Communications)  
AT&T has buried telephone facilities along the east side of Island Street extending from the south of 
Dodge Street and continuing north to a power pole at Station 7+78, RT. Overhead facilities from pole at 
Station 7+78, RT to the west side of Island Street on Kaukauna Utilities poles. 

AT&T will work with Kaukauna Utilities to remove their overhead telephone line that spans over the south 
bridge approach.  

Relocation work will be completed after the road is closed on June 6, 2022. Two days will be needed for 
relocation work. 

Charter (Communications)  
Charter has overhead cable and fiber optic on Kaukauna Utilities poles. Facilities extend from the south 
along the east side of Island Street to a pole at Station 10+77, RT. Facilities cross to the west to a pole at 
Station 11+85, LT just north of Maple Street. 
Charter will work with Kaukauna Utilities to remove their overhead facilities that span over the north 
bridge approach.  

Relocation work will be completed in 2022, prior to project construction. 

Kaukauna Utilities (Electric) 
Kaukauna Utilities has underground facilities located on the east side of Island Street behind the sidewalk 
from a pole at Station 10+77, RT to a pole at Station 12+56, RT.  

Prior to construction in 2021, Kaukauna utilities will perform the following relocations: 

• The pole in the northeast quadrant will be relocated to the north, outside the limits of the TLE. 
Kaukauna Utilities will perform the following work after the project detour is placed and the road is closed 
on June 6, 2022; relocation work will take three days: 

• The pole in the northwest quadrant will be removed; in order to sustain the next pole to the north, 
a temporary guy anchor will be placed within the Maple Street roadway. 

• The light pole and overhead line in the southeast quadrant will be removed. 

• The overhead line that spans the south bridge approach will be temporarily removed for 
construction of the bridge abutments and girders. The pole in the southwest quadrant will remain, 
however, two temporary guy wires will be installed near Station 9+25 LT, just outside the TLE. 

Kaukauna Utilities (Water) 
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Kaukauna Utilities water main is located beneath the northbound lane from south of the project limits to 
the bridge. The facility is hung on the east side of the bridge. North of the bridge, the facility continues 
north of the project limits. 

Prior to construction, Kaukauna Utilities will permanently reroute the existing water main to a new location 
outside the limits of this project. The existing water main facility will be discontinued throughout the 
project limits, including the facility attached to the existing bridge, prior to the start of construction. 

WE Energies (Gas) 
WE Energies has a high-pressure steel gas main located on the west side of Island Street along the 
entire length of the project. The facility is attached to the existing bridge. 

Prior to construction, WE Energies will bore a new 6-inch steel gas main beneath the Tail Race stream 
bed, approximately 32 feet west of the new roadway reference line. At Station 8+86, the new gas main 
will be located at an approximate elevation of 593.0; it will then dip to a low elevation near 590.0 beneath 
the stream bed before rising to an approximate elevation of 618.0 near Station 12+00. 

Prior to construction, the existing gas main within the project limits including what is attached to the bridge 
will be discontinued and deenergized. Contact the 24-hour WE Energies (see below) Gas Dispatch prior 
to removing any gas facilities to verify that they have been discontinued and carry no natural gas.  Do not 
assume that unmarked facilities have been discontinued. At no time is it acceptable to push, pull, cut or 
drill an unmarked facility without explicit consent from WE Energies: 

WE Energies Gas Dispatch: 1 (800) 261-5325 

Any proposed blasting near We Energies facilities will need to be approved by Gas Operations to 
determine if the blasting is within a safe distance from our facility. The Owner/Engineer/Contractor is 
required to submit We Energies OM EX 614E providing details of what explosives they plan to use (to 
determine energy release ratio), weight of charge (lbs), charge delay time, proximity to We Energies 
facilities (horizontal and vertical separation), etc. in order to calculate the safe distance from our existing 
gas mains.  Submit all blasting information a minimum of 1 week prior to blasting, to the contact listed 
below: 

Relocation work is scheduled to be completed by December 2021. 

 

7. Work By Others. 
Prior to construction, Kaukauna utilities will remove the light pole on the southeast quadrant of the bridge.  

 

8. Other Contracts-City of Kaukauna Adjacent Construction Project. 
Island Street: Island Street from Dodge Street to the southern project limits of Project 6498-06-71 is 
scheduled to be reconstructed as part of a separate city project in 2022. Coordinate local roadway project 
work under this construction project with the City of Kaukauna Engineering Department and the local 
roadway contractor to facilitate timely completion for both projects.  

 

9. Height Restrictions. 
The Federal Aviation Administration (FAA) has height restrictions surrounding select airports. The use of 
temporary cranes at the Island Street site has the potential to affect air navigation. 

Provide notification to Abe Weber, Airport Director – Appleton International Airport, (920) 832-5267; 
aweber@atwairport.com and Gerard Baeten, Airport Manager – Antique Aerodome Airport, 
(920) 227-7454; no less than three business days prior to erection of any temporary structure and again 
when the temporary structure is removed from the Island Street site.  

Ensure all temporary and/or permanent storm water facilities follow FAA Advisory Circular 150/5200-33B 
and do not create hazardous wildlife attractants. 

Lower any temporary structure (i.e., crane) to the ground when not in use and also during the hours 
between sunset and sunrise.  

mailto:aweber@atwairport.com
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The Federal Aviation Administration (FAA) has issued a Determination of No Hazard to Air Navigation for 
Temporary Structure. The conditions of this letter shall be followed. A copy of the letter can be obtained 
by contacting WisDOT Project Manager, Brian Edwards at (920) 360-2801.  

 

Project 
ID 

Distance 
from 
Appleton 
International 
Airport 

FAA 
Aeronautical 
Study No. 

Latitude Longitude Heights: Expirations for 
Determination 

(TMP or DNE) Site 
Elevation 
(SE) 

Above 
Ground 
Level 
(AGL) 

Above 
Mean 
Sea 
Level 
(AMSL) 

6498-
06-71 

10.93 
nautical 
miles 

2021-AGL-
13367-OE 

44-16-
37.07N 

NAD 83 

88-15-
59.87W 

631 feet 17 feet  648 
feet 

Indefinite 
(DNE) 

6498-
06-71 

10.93 
nautical 
miles 

2021-AGL-
18578-OE 

44-16-
36.09N 

NAD83 

88-16-
00.00W 

641 feet 1 foot 642 
feet 

Indefinite 

(DNE) 

6498-
06-71 

10.93 
nautical 
miles 

2021-AGL-
18579-OE 

44-16-
39.00N 

NAD 83 

88-15-
59.36W 

643 feet 1 foot 644 
feet 

Indefinite 

(DNE) 

6498-
06-71 

10.93 
nautical 
miles 

2021-AGL-
18580-OE 

44-16-
36.27N 

NAD83 

88-16-
00.48W 

642 feet 199 
feet 

841 
feet 

7/30/2021 – 
1/30/2023 

(TMP) 

 

Based on the aeronautical study, cranes do not need to be marked and/or lit for aviation safety. However, 
if marking and/or lighting are accomplished on a voluntary basis, the contractor is encouraged to install 
and maintain it according to FAA Advisory Circular 70/7460-1 L Change 2. 

Any height of a temporary structure exceeding above ground level (AGL) or above mean sea level 
(AMSL), as listed in the temporary determination (2021-AGL-18580-OE), will result in a substantial 
adverse effect and will warrant a Determination of Hazard to Air Navigation. 

The determination expires unless extended, revised, or terminated by the issuing FAA office. If an 
extension is needed, the contractor must request an extension to the effective period of the 
determination. The request must be e-filed at least 15 days prior to the expiration date. 

Any changes in coordinates and/or heights will void the determination. Any future construction or 
alteration, including increase to height, requires a separate notice to the FAA. 

Determinations include temporary construction equipment such as cranes, derricks, and other equipment, 
which may be used during actual construction. Equipment shall not exceed the overall heights as 
indicated in the determination. The contractor must request separate notice to the FAA if equipment has a 
height greater than the determination. 

If additional coordination with the FAA is required, contact Vee Stewart at (816) 329-2508, or 
vee.stewart@faa.gov, and reference the Aeronautical Study Number(s). The contractor must copy the 
engineer on any correspondence with the FAA. 

A determination concerns the effect of temporary structures on the safe and efficient use of navigable 
airspace by aircraft and does not relieve the sponsor of compliance responsibilities relating to any law, 
ordinance, or regulation of any Federal, State, or local government body. 

 

mailto:vee.stewart@faa.gov
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10. Information to Bidders, WPDES General Construction Storm Water Discharge Permit. 
The department has obtained coverage through the Wisconsin Department of Natural Resources to 
discharge storm water associated with land disturbing construction activities of this contract under the 
Wisconsin Pollutant Discharge Elimination System General Construction Storm Water Discharge Permit 
(WPDES Permit No. WI-S066796-1). A certificate of permit coverage is available from the regional office 
by contacting Jaime Kurten Chmielewski (608) 242-6619. Post the permit in a conspicuous place at the 
construction site. 
stp-107-056 (20180628) 

 

11. Environmental Protection, Aquatic Exotic Species Control. 
Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are 
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State 
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable 
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time 
equipment is put into state waters. 

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to 
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that 
comes in contact with waters of the state and/or infested water or potentially infested water in other 
states. 

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially 
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being 
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all 
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin 
Department of Natural Resources for disinfection are available at: 

http://dnr.wi.gov/topic/invasives/disinfection.html 

Use the following inspection and removal procedures: 
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and 

other substances that could possibly contain exotic invasive species; 
2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any 

other area where water may be trapped; 
3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any 

aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and 
plant materials in a garbage can before leaving the area or invested waters; and 

4. Disinfect your boat, equipment and gear by either: 
4.1. Washing with ~212 F water (steam clean), or 
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or 
4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for 

10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute 
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny 
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104º F) 
application. 

Complete the inspection and removal procedure before equipment is brought to the project site and 
before the equipment leaves the project site. 
stp-107-055 (20130615) 

 

12. Construction Over or Adjacent to Navigable Waters. 
The Fox River Tail Race is classified as a federal navigable waterway under standard spec 107.19. 
stp-107-060 (20171130) 

 

http://dnr.wi.gov/topic/invasives/disinfection.html
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13. Notice to Contractor, Notification of Demolition and/or Renovation No Asbestos Found. 
Paul M. Garvey, License Number AII-117079, inspected Structure P-44-712 for asbestos on March 14, 
2019. No regulated Asbestos Containing Material (RACM) was found on this structure. A copy of the 
inspection report is available from: Brian Edwards, WisDOT Local Program Manager, (920) 360-2801. 

According to NR447 and DHS159, ensure that DNR or DHS receives a completed Notification of 
Demolition and/or Renovation (DNR Form 4500-113 (R 4/11), or subsequent revision) via U.S. mail, 
hand-delivery, or using the online notification system at least 10 working days before beginning any 
construction or demolition. Pay all associated fees. Provide a copy of the completed 4500-113 form to 
Brian Edwards, WisDOT Local Program Manager, (920) 360-2801 and DOT BTS-ESS attn: Hazardous 
Materials Specialist, PO Box 7965, Madison, WI 53707-7965. In addition, comply with all local or 
municipal asbestos requirements. 

Use the following information to complete WisDNR form 4500-113: 
- Site Name: Structure P-44-712, Island Street over Fox River Tail Race 
- Site Address: Section 25 T1N R18E (441,637.5, 881,559.76), City of Kaukauna 
- Ownership Information: 114 West 2nd Street, Kaukauna, WI 54130 
- Contact: Brian Edwards, WisDOT Local Program Manager 
- Phone: (920) 360-2801 
- Age: 91/38 years old. This pier was constructed in 1930 and the superstructure was constructed in 1983. 
- Area: 4,526 SF of deck 

Insert the following paragraph in Section 6.g.: 

If asbestos not previously identified is found or previously non-friable asbestos becomes crumbled, 
pulverized, or reduced to a powder, stop work immediately, notify the engineer, and the engineer will 
notify the department’s Bureau of Technical Services at (608) 266-1476 for an emergency response 
as specified in standard spec 107.24. Keep material wet until it is abated or until it is determined to be 
non-asbestos containing material. 

stp-107-125 (20120615) 

 

14. Removing Structure Over Waterway Minimal Debris (P-44-712) 
Replace standard spec 203.3.2.2.1(2) as follows: 

Remove the existing pier substructure units to an elevation no greater than 1 foot above the stream 
bottom. 

 

15. Excavation for Structures Bridges (B-44-473). 
Add the following to standard spec 206.3: 

206.3.16 Blasting  
(1)  If it is determined that blasting is needed in order to excavate to the appropriate depth as provided in 

the plans, the following requirements must be followed and are considered incidental to Excavation 
for Structures Bridges (B-44-473). Perform blasting and monitoring work according to Code of 
Federal Regulations (CFR), Title 29, Chapter XVII – Occupational Safety and Health Administration 
(OSHA), Department of Labor - Part 1926 Regulations, Current Edition and the Wisconsin 
Department of Safety and Professional Services (SPS), Chapters 305 and 307 as described 
hereinafter. 

(2)  The contractor shall be responsible for obtaining all state and local permits required prior to blasting. 
No additional payments will be made for any permits. Notify Kaukauna Utilities 10 days prior to 
beginning any blasting operations. 

(3)  A blasting plan is required on all projects where rock blasting occurs. 

(4)  Not less than three weeks prior to commencing drilling and blasting operations or at any time the 
contractor proposes to change the drilling and blasting methods, the contractor shall submit a 
“Blasting Plan” to the engineer for review. The blasting plan shall describe in full details, the drilling 
and blasting patterns the contractor proposes to use. The blasting plan shall include (at a minimum): 
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a. Name, license number, experience of blaster(s), and classification according to SPS Chapter 
305.20 and 307. A minimum of a Class 6 blaster is required for blasting. 

b. Type of explosives, primers and initiators including manufacturer’s data sheets for all 
explosive products. 

c. General blasting configurations including hole size, spacing, loading pattern, detonation 
procedure, anticipated maximum pounds of explosive per delay, powder factor, number of 
lifts, and limits of blasting. 

d. Prebasting Survey including procedures to inform and protect the public and adjacent 
property (e.g., signs, horns, letters, personal visits, etc.) according to SPS Chapter 307.41  

e. Flyrock control plan. 

f. Proposed “Shot Log” for individual blasts. 

(5)  The blasting plan submittal is for quality control and record keeping purposes. Review of the blast 
plan by the engineer shall not relieve the contractor of his responsibility for the accuracy and 
adequacy of the plan when implemented in the field. 

(6)  Complete preblasting notification and survey according to SPS Chapter 307.41 is required on all 
projects where rock blasting occurs. Conduct and document pre-blast and post-blast surveys of any 
nearby buildings or structures as required by the scaled-distance equation specified in the Wisconsin 
Administrative Code Department of Safety and Professional Services SPS 307.43. Make right of entry 
arrangements with the property owners for these condition surveys. Before any blasting, make the 
pre-blast survey records available to the engineer for review. After completion of blasting operations, 
perform a post-blast survey and make these records available to the engineer for review. The 
contractor shall be responsible for any damage resulting from blasting. These condition surveys shall 
consist of visually inspecting and recording all existing defects in the structures before and after 
blasting operations. Photographs and/or videotape may be used to assist in documentation. Submit a 
written report to the department detailing the visual and photographic investigation of potentially 
affected structures. This report will include copies of the pre-blast and post-blast surveys and discuss 
any discrepancies and findings of these surveys. 

(7)  A shot log is required on all projects where rock blasting occurs. 

(8)  The contractor is required to submit records (shot logs) for each individual shot on forms reviewed by 
the engineer. The shot log shall be maintained by the contractor and submitted to the engineer at the 
end of each day. No blasting will be allowed until the shot log from the preceding day has been 
submitted to the engineer. The shot log shall include the following information (at a minimum): 

a. Location of the shot by station and offset. 

b. Plan view of the drill pattern including free face, burden, hole spacing, diameters and angles. 

c. Section view showing type and amount of explosives, primers, initiators, location and depth of 
stemming, lift height, and subdrill depth. 

d. Initiation sequence of holes including cumulative delay times and delay system. 

e. Total pounds of explosives used. 

f. Maximum peak particle velocity measured at the closest (or most critical receptor), location of 
monitoring station, and scaled distance. 

All vibration control and monitoring shall comply with Wisconsin Administrative Code Department of 
Safety and Professional Services SPS 307.43, Instrumentation and SPS 307.44, Control of Adverse 
Effects. 

Whenever there is a potential for vibration damage to adjacent buildings, structures, or utilities, 
monitor each blast with an approved seismograph located, as approved, between the blast area and 
the closest structure subject to blast damage, and as close as practical to the subject structure. Peak 
particle velocity shall not be allowed to exceed the safe limits of the nearest structure subject to 
vibration damage. 

A vibration specialist, approved by the engineer, shall perform vibration monitoring. The vibration 
specialist shall monitor vibration levels according to the Wisconsin Administrative Code Department 
of Safety and Professional Services SPS 307.43 and interpret the seismograph records to ensure that 
the seismograph data shall be effectively utilized in the control of the blasting operations with respect 
to the existing structures and utilities. 
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According to the Wisconsin Administrative Code Department of Safety and Professional Services 
SPS 307.43 consult with the owner of any structure or utility not listed in SPS 307.43 to establish 
maximum allowable limits on ground vibrations. In no case shall these vibration limits exceed the 
following criteria: 

Structure Type Maximum Peak Particle Velocity 
(inches/second) 

Reinforced Concrete, Structures, Unoccupied 4.0 

Steel Structures, Unoccupied 4.0 

Buried Utilities 2.0 

Wells and Aquifers 2.0 

Green Concrete (Less than 7 days) 1.0 

Furnish data recorded for each shot to the engineer before the next blast; the data shall include the 
following: 

a. Identification of vibration monitoring instrument used. 
b. Name of qualified observer and interpreter. 
c. Distance and direction of recording station from blast area. 
d. Type of ground at recording station and material on which the instrument is sitting. 
e. Peak particle velocity and principal frequency in each component. 
f. A dated and signed copy of records of seismograph readings. 
g. A comparison of measured seismograph readings to maximum allowable readings identified in the 

Wisconsin Administrative Code Department of Safety and Professional Services SPS 307.43 or as 
specified in this special provision. 

If the recorded vibration data exceeds the allowable levels established in the Wisconsin 
Administrative Code Department of Safety and Professional Services SPS 307.43 or as specified in 
this special provision, immediately halt blasting operations. Submit a revised blasting plan to the 
engineer and do not resume blasting operations until the engineer approves the revised plan. 

(9) The amplitude/frequency vibration monitor shall be an Instantel Blastmate DS677 or equivalent, 
available from Sobie & Associates, 1200 Pratt Avenue, Elk Grove Village, Illinois 60003, phone 
(708) 473-7333. This instrument shall be capable of measuring, recording, and producing a hard copy 
of the frequency and peak particle velocity in three mutually perpendicular axes (“vector sum” 
instrumentation is not allowed). The instrument shall be capable of measuring Linear Scale air blast 
pressure (other weighting systems, such as A- or C-scale are not allowed). The instrument must also 
be capable of plotting the measured vibration level against the OSM criteria or be capable of reporting 
the frequency and displacement of each vibration event. 

(10) The contractor shall submit documentation of the last calibration of the instrument. Calibration should 
be according to SPS Section 307.43 

(11) The regulatory requirements of OSHA Safety and Health Standards 29 CFR, Part 1926, Subpart U, 
“Blasting and Use of Explosives,” shall apply. All blasting operations, including the storage and 
handling of explosives and blasting agents, shall be performed according to all pertinent federal, 
state, and local regulations. Whenever explosives are used, they shall be of such character and in 
such amount as is permitted by state and local laws and ordinances and all respective agencies 
having jurisdiction over them. The person(s) responsible for the use of explosive materials shall be 
knowledgeable and experienced in their use and handling. Blasting will be limited to a period 
between 8:00 AM and 5:00 PM or as otherwise approved by the owner. 

(12) The contractor shall observe the entire blast area for a minimum of five minutes following a blast to 
guard against rock fall before commencing work in the cut. The contractor is responsible for the 
safety of workers and the public in general. 

(13) The engineer shall, at all times, have the authority to prohibit or halt the contractor’s blasting 
operations if it is apparent that, through the methods being employed the safety or property of the 
public is being jeopardized. 

(14) The contractor is advised that structures may be located close to the proposed work and that noise 
and vibration producing activities shall be conducted so as to preclude damage to these structures 
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and undue annoyance to any occupants of adjacent facilities. The contractor shall be responsible for 
all damage caused by his activities. 

(15) The contractor is required to have both letter and personal contact with residents or owners of 
buildings that are adjacent to the construction area or near enough to it for ground vibrations from 
construction operations (including blasting) to affect the structure, personal property, or water wells. 
This contact will be made prior to the beginning of any blasting or other vibration producing activity. 
The contractor will furnish a list of those contacted to the engineer, as part of the blasting plan. 

(16) The contractor will identify a contact person for complaints from the public and will maintain a log of 
such complaints and any action taken by the contractor. This log shall be available to the engineer 
at his request. The contractor shall make an initial reply to complaints within 24 hours. 

(17) Comply with the requirements of SPS Chapter 307.44 for the control of adverse effects. 

(18) Submit blasting plans to WE Energies for review (as noted in the Utility Special Provisions) a 
minimum of one week prior to blasting. 

Add the following to standard spec 206.5.2.1 as follows: 

(1) Blasting operations and requirements are incidental to the Excavation for Structures bid item. 

 

16. Removing Concrete Bollard, Item 204.9060.S.01. 
A  Description 

This special provision describes removing a concrete bollard conforming to standard spec 204. 

B  (Vacant) 
C  (Vacant) 
D  Measurement 
The department will measure Removing Concrete Bollard as each unit, acceptably completed. 

E  Payment 
Add the following to standard spec 204.5: 

ITEM NUMBER DESCRIPTION        UNIT 
204.9060.S.01 Removing Concrete Bollard       EACH 

Payment is full compensation for removing the concrete bollard, and for disposal of materials and 
backfilling the void. 
stp-204-025 (20150630) 

 

17. Excavation, Hauling, and Disposal of Petroleum Contaminated Soil, Item 205.0501.S. 
A  Description 
A.1  General 
This special provision describes excavating, loading, hauling, and disposing of petroleum contaminated 
soil at a DNR approved bioremediation facility. The closest DNR approved bioremediation facility is  

Hickory Meadows Landfill  
W3105 Schneider Rd  
Hilbert, WI 54129  
(920) 853-8553 

 

Waste Management Ridgeview Security Landfill 
6207 Hempton Lake Rd  
Whitelaw, WI 54247  
(920) 796-6007  
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Waste Management Valley Trail Security Landfill  
N9101 Willard Rd  
Berlin, WI 54923  
(920) 361-4995 

Perform this work conforming to standard spec 205 and Chapters NR 700-754 of the Wisconsin 
Administrative Code, as supplemented herein. Per NR 718.07, a solid waste collection and transportation 
service-operating license is required under NR 502.06 for each vehicle used to transport contaminated 
soil. 

A.2  Notice to the Contractor – Contaminated Soil Locations 
The department completed testing for soil and groundwater contamination for locations within this project 
where excavation is required. Testing indicated that petroleum-contaminated soil is present at the 
following locations the plans show: 

1. Island Street from Station 10+60, RT to 11+12, RT, from reference line to 100 feet right, from 
0’ to maximum depth of soil excavation. Soil contains petroleum volatile organic compounds 
(PVOCs), polycyclic aromatic hydrocarbons (PAHs), mercury, and lead and must be managed. 
Approximately 305 cubic yards (approximately 519 tons at an estimated 1.7 tons per cubic yard) 
or soil will be excavated from this location. 

Directly load soil excavated by the project at the above locations into trucks that will transport the soil to a 
WDNR-licensed bioremediation facilitate for treatment and disposal.  

If contaminated soils are encountered elsewhere on the project, terminate excavation activities in the area 
and notify the engineer. If dewatering is required at the above locations, conduct the dewatering 
according to Section C below.  

The excavation management plan for this project has been designed to minimize the offsite treatment or 
disposal of contaminated material. The excavation management plan, including these special provisions, 
has been developed in cooperation with the WDNR. The WDNR concurrence letter is on file at the  

Wisconsin Department of Transportation. For further information regarding previous investigation and 
remediation activities near this project, contact:  

Name: Ms. Kathie Van Price  
Address:  944 Vanderperren Way 

 Green Bay, WI 54304-5344  
Phone: (920) 492-7175  
E-mail: Kathie.VanPrice@dot.wi.gov 

A.3  Coordination 

Coordinate work under this contract with the environment consultant: 
Consultant: O’Brien and Gere Engineers, Inc. Part of Ramboll (OBG) 
Address: 234 W. Florida Street, Fifth Floor 
Contact: Mark Walter, PE 
Phone: (414) 837-3563 

The role of the environmental consultant will be limited to: 

1. Determining the location and limits of contaminated soil to be excavated based on soil analytical 
results from previous investigations, visual observations, and field screening of soil that is 
excavated; 

2. Identifying contaminated soils to be hauled to the bioremediation facility; 
3. Documenting that activities associated with management of contaminated soil are in conformance 

with the contaminated soil management methods for this project as specified herein; and 
4. Obtaining the necessary approvals for disposal of contaminated soil from the bioremediation 

facility. 

Provide at least a 14-calendar day notice of the preconstruction conference date to the environmental 
consultant. At the preconstruction conference, provide a schedule for all excavation activities in the areas 
of contamination to the environmental consultant. Also notify the environmental consultant at least three 
calendar days before beginning excavation activities in each of the contaminated areas. 

mailto:Kathie.VanPrice@dot.wi.gov
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Coordinate with the environmental consultant to ensure that the environmental consultant is present 
during excavation activities in the contaminated areas. Perform excavation work in each of the 
contaminated areas on a continuous basis until excavation work is completed. 

Identify the DNR approved bioremediation facility that will be used for disposal of contaminated soils and 
provide this information to the environmental consultant no later than 30 calendar days before beginning 
excavation activities in the contaminated areas or at the preconstruction conference, whichever comes 
first. The environmental consultant will be responsible for obtaining the necessary approvals for disposal 
of contaminated soils from the bioremediation facility. Do not transport contaminated soil offsite without 
prior approval from the environmental consultant. 

A.4  Health and Safety Requirements 

Add the following to standard spec 107.1: 

During excavation activities, expect to encounter soil contaminated with PVOCs, PAHs, mercury, and 
lead. Site workers taking part in activities that will result in the reasonable probability of exposure to safety 
and health hazards associated with hazardous materials shall have completed health and safety training 
that meets the Occupational Safety and Health Administration (OSHA) requirements for Hazardous 
Waste Operations and Emergency Response (HAZWOPER), as provided in 29 CFR 1910.120.  

Prepare a site-specific Health and Safety Plan, and develop, delineate and enforce the health and safety 
exclusion zones for each contaminated site location as required by 29 CFR 1910.120. Submit the site 
specific health and safety plan and written documentation of up-to-date OSHA training to the engineer 
before the start of work. 

B  (Vacant) 
C  Construction 

Add the following to standard spec 205.3: 

Control operations in the contaminated areas to minimize the quantity of contaminated soil excavated.  

The environmental consultant will periodically evaluate soil excavated from the contaminated areas to 
determine if the soil will require offsite bioremediation. The environmental consultant will evaluate 
excavated soil based on field screening results, visual observations, and soil analytical results from 
previous environmental investigations. Assist the environmental consultant in collecting soil samples for 
evaluation using excavation equipment. The sampling frequency shall be a maximum of one sample for 
every 15 cubic yards excavated.  

Directly load and haul soils designated by the environmental consultant for offsite bioremediation to the 
DNR approved bioremediation facility. Use loading and hauling practices that are appropriate to prevent 
any spills or releases of petroleum-contaminated soils or residues. Before transport, sufficiently dewater 
soils designated for off-site bioremediation so as not to contain free liquids.  

If dewatering is required in areas of known contamination, water generated from dewatering activities will 
likely contain PVOCs, PAHs, mercury, and lead. Such water may, with approval of the local wastewater 
treatment utility, be discharged to the sanitary sewer or at the treatment facility directly as follows: 

Meet all applicable requirements, including the control of suspended solids. Perform all necessary 
monitoring to document compliance with requirements. Furnish, install, operate, maintain, disassemble, 
and remove treatment equipment necessary to comply with requirements.  

Ensure continuous dewatering and excavation safety at all times. Provide, operate, and maintain 
adequate pumping equipment and drainage and disposal facilities.  

Notify the engineer of any dewatering activities and obtain any permits necessary to discharge water. 
Provide copies of such permits to the engineer. Meet any requirements and pay any costs for obtaining 
and complying with such permit use. Follow all applicable legislative statutes, judiciary decisions, and 
regulations of the State of Wisconsin.  

Costs associated with excavation dewatering in the contaminated areas are considered incidental to this 
pay item. The Wisconsin Department of Transportation will be the generator of regulated solid waste from 
this construction project.  

D  Measurement 
The department will measure Excavation, Hauling, and Disposal of Petroleum Contaminated Soil in tons 
of contaminated soil, accepted by the bioremediation facility as documented by weight tickets generated 
by the bioremediation facility. 



6498-06-71 14 of 15 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
205.0501.S Excavation, Hauling, and Disposal of Petroleum Contaminated Soil   TON 

Payment is full compensation for excavating, segregating, loading, hauling, and treatment via 
bioremediation of contaminated soil; obtaining solid waste collection and transportation service operating 
licenses; assisting in the collection soil samples for field evaluation; and dewatering of soils before 
transport, if necessary. Management and disposal of contaminated water is considered incidental to other 
bid items in the contract. The department will not pay directly for management and disposal/treatment of 
contaminated water.  
stp-205-003 (20150630) 

 

18. Concrete Staining B-44-473, Item 517.1010.S. 
A  Description 

This special provision describes providing a two coat concrete stain on the exposed concrete surfaces of 
structures as the plans show. 

B  Materials 

B.1  Mortar 
Use mortar for sack rubbing the concrete surfaces as given in standard spec 502.3.7.5 or use one of the 
following products: 

Preblended, Packaged Type II Cement:  Tri-Mix by TK Products 

 Thoroseal Pearl Gray by Thoro Products 

The mortar shall contain one of the following acrylic bonding admixtures mixed and applied according to 
manufacturer’s recommendations: 

Acrylic Bonding Admixture: TK-225 by TK Products 

 Achro 60 by Thoro Products 

 Achro Set by Master Builders 

B.2  Concrete Stain 

Use concrete stain manufactured for use on exterior concrete surfaces, consisting of a base coat and a 
pigmented sealer finish coat. Use the following products, or equal as approved by the department, as part 
of the two coat finish system: 

Tri-Sheen Concrete Surfacer, Smooth by TK Products 

Tri-Sheen Acrylic by TK Products 

TK-1450 Natural Look Urethane Anti-Graffiti Primers by TK Products 

Safe-Cure & Seal EPX by Chem Masters 

H&C Concrete Stain Solid Color Water Based by Sherwin-Williams 

C  Construction 

C.1  General 
Furnish, prepare, apply, cure, and store all materials according to the product manufacturer’s 
specifications for the type and condition of application required. 

Match or exceed the stain manufacturer’s minimum recommended curing time of the concrete or 28 days, 
whichever is greater, before staining. 

C.2  Preparation of Concrete Surfaces 

Provide a sack rubbed finish as specified in standard spec 502.3.7.5, using mortar as indicated above on 
concrete surfaces with open voids or honeycombing. 
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Following the sack rubbing, clean all concrete surfaces that are to be coated to ensure that the surface is 
free of all laitance, dirt, dust, grease, efflorescence, and any foreign material and that the surface will 
accept the coating material according to product requirements. As a minimum, clean the surface using a 
3000-psi water blast. Hold the nozzle of the water blaster approximately 6 inches from the concrete 
surface and move it continuously in a sweeping motion. Give special attention to smooth concrete 
surfaces to produce an acceptable surface texture. Correct any surface problems resulting from the 
surface preparation methods. Grit blasting of the concrete surface is not allowed. 

C.3  Staining Concrete Surfaces 

Apply the concrete stain according to the manufacturer’s recommendations. 

Apply the concrete stain when the temperature of the concrete surface is 45º F or higher, or as given by 
the manufacturer. 

The color of the stain shall be as given on the plan. Tint the base coat to match the finish coat; the two 
coats shall be compatible with each other. 

Do not begin staining the structure until earthwork operations are completed to a point where this work 
can begin without receiving damage. Where this work is adjacent to exposed soil or pavement areas, 
provide temporary covering protection from overspray or splatter. 

C.4  Test Areas 

Before applying stain to the structure, apply the stain to sample panels measuring a minimum of 
48 inches x 48 inches and constructed to demonstrate workmanship in the use of the form liner specified 
on the structure if applicable. Match or exceed the stain manufacturer’s minimum recommended curing 
time of the concrete or 28 days, whichever is greater, before staining. Prepare the concrete surfaces of 
the sample panels and apply stain using the same materials and in the same manner as proposed for the 
structure, including staining of the joints between the stones produced by the form liner if applicable. Do 
not apply stain to the structure until the department approves the test panels. 

C.5  Surfaces to be Coated. 
Apply concrete stain to the surfaces according to the plan. 

D  Measurement 
The department will measure Concrete Staining B-44-473 in area by the square foot of surface, 
acceptably prepared and stained. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
517.1010.S Concrete Staining B-44-473       SF 

Payment is full compensation for furnishing and applying the two coat system; for preparing the concrete 
surface; and for preparing the sample panels. 
stp-517-110 (20140630) 

 

19. Concrete Staining Multi-Color B-44-473, Item 517.1015.S. 
A  Description 

This special provision describes providing a multi-color concrete stain on the exposed concrete surfaces 
of the structure as the plan details show. 

B  Materials 

B.1  Mortar 
Use mortar for sack rubbing the concrete surfaces as given in standard spec 502.3.7.5 or use one of the 
following products: 
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Preblended, Packaged Type II Cement:  Tri-Mix by TK Products 

 Thoroseal Pearl Gray by Thoro Products 

The mortar shall contain one of the following acrylic bonding admixtures mixed and applied according to 
manufacturer’s recommendations: 

Acrylic Bonding Admixture: TK-225 by TK Products 

 Achro 60 by Thoro Products 

 Achro Set by Master Builders 

B.2  Concrete Stain 
Use concrete stain manufactured for use on exterior concrete surfaces. Use the following products, or 
equal as approved by the department: 

Tri-Sheen Concrete Surfacer, Smooth by TK Products 

Tri-Sheen Acrylic by TK Products 

TK-1450 Natural Look Urethane Anti-Graffiti Primers by TK Products 

Safe-Cure & Seal EPX by Chem Masters 

H&C Concrete Stain Solid Color Water Based by Sherwin-Williams 

C  Construction 

C.1  General 
Furnish, prepare, apply, cure, and store all materials according to the product manufacturer’s 
specifications for the type and condition of application required. 

Match or exceed the stain manufacturer’s minimum recommended curing time of the concrete or 28 days, 
whichever is greater, before staining. 

C.2  Preparation of Concrete Surfaces 

Provide a sack rubbed finish as specified in standard spec 502.3.7.5, using mortar as indicated above on 
concrete surfaces with open voids or honeycombing. 

Following the sack rubbing, clean all concrete surfaces that are to be coated to ensure that the surface is 
free of all laitance, dirt, dust, grease, efflorescence, and any foreign material and that the surface will 
accept the coating material according to product requirements. As a minimum, clean the surface using a 
3000-psi water blast. Hold the nozzle of the water blaster approximately 6 inches from the concrete 
surface and move it continuously in a sweeping motion. Give special attention to smooth concrete 
surfaces to produce an acceptable surface texture. Correct any surface problems resulting from the 
surface preparation methods. Grit blasting of the concrete surface is not allowed. 

C.3  Staining Concrete Surfaces 

Apply the concrete stain according to the manufacturer’s recommendations. 

Apply the concrete stain when the temperature of the concrete surface is 45º F or higher, or as given by 
the manufacturer. 

The color of the staining shall produce a multi-color effect that consists of multiple colors replicating 
varying natural stone coloration. Stain the joints between stones produced by the form liner to create the 
appearance of grouted joints. The color of the staining shall match the scheme used for the parapets on 
Structure P-44-713, Island Street over the Fox River. 

Do not begin staining the structure until earthwork operations are completed to a point where this work 
can begin without receiving damage. Where this work is adjacent to exposed soil or pavement areas, 
provide temporary covering protection from overspray or splatter. 

C.4  Test Areas 

Before applying stain to the structure, apply the stain to sample panels measuring a minimum of 
48 inches x 48 inches and constructed to demonstrate workmanship in the use of the form liner specified 
on the structure if applicable. Match or exceed the stain manufacturer’s minimum recommended curing 
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time of the concrete or 28 days, whichever is greater, before staining. Submit color samples to the 
department before staining the sample panels. Prepare the concrete surfaces of the sample panels and 
apply stain using the same materials and in the same manner as proposed for the structure, including 
staining of the joints between stones produced by the form liner. Do not apply stain to the structure until 
the department approves the test panels. 

C.5  Surfaces to be Coated. 
Apply concrete stain to the surfaces according to the plan. 

D  Measurement 
The department will measure Concrete Staining Multi-Color B-44-473 in area by the square foot of 
surface, acceptably prepared and stained. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
517.1015.S Concrete Staining Multi-Color B-44-473     SF 

Payment is full compensation for furnishing and applying the coloring system; for preparing the concrete 
surface; and for constructing and staining the sample panels. 

 

20. Architectural Surface Treatment B-44-473, Item 517.1050.S. 
A  Description 

This special provision describes providing a concrete masonry architectural surface treatment on the 
exposed concrete surfaces of structures as the plan details show. 

B  Materials 

Use form liners that attach easily to the forming system, and do not compress more than 1/4 inch when 
poured at a rate of 10 vertical feet/hour. 

Use a release agent that is compatible with the form liner and coloring materials. 

Wall ties shall have set "break-backs" at a minimum of 3/4 inches from the finished concrete surface. 

C  Construction 

C.1  Equipment 
Equipment and tools necessary for performing all parts of the work shall be satisfactory as to design, 
capacity, and mechanical condition for the purposes intended. Repair, improve, replace, or supplement all 
equipment that is not maintained in full working order, or which is proven inadequate to obtain the results 
prescribed. 

C.2  Form Liner Preparation 

The pattern shall match the scheme used for the parapets on Structure P-44-713, Island Street over the 
Fox River. 

Clean the form liner before each pour and ensure that it is free of any build-up. Visually inspect each liner 
for blemishes or tears, and repair if necessary, per manufacturer’s recommendations. 

Apply form release per manufacturer’s recommendations. 

C.3  Form Liner Attachment 
Place adjacent liners less than 1/4 inch from each other, attach liner securely to forms according to the 
manufacturer’s recommendations, and coordinate wall ties with form liner and form manufacturer, e.g., 
diameter, size, and frequency. 

C.4  Surface Finishing 

Ensure that the textured surface is free of laitance; sandblasting is not permitted. 

Grind or fill pouring blemishes. 
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D  Measurement 
The department will measure Architectural Surface Treatment B-44-473 in area by the square foot of 
architectural surface, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
517.1050.S Architectural Surface Treatment B-44-473     SF 

Payment is full compensation for producing the proposed architectural surface treatment including 
preparing the foundation; finishing and protecting the surface treatment; and for properly disposing of 
surplus material. 
stp-517-150 (20110615) 

 

21. Seismograph , Item 999.1001.S.01. 
A  Description 

This special provision describes furnishing seismographs and employing trained operators to monitor 
construction-induced vibrations on buildings/structures, and submittal of all required documentation. 

B  Material 
Use seismographs conforming to Wisconsin Department of Safety and Professional Services (SPS) 
307.43, Wisconsin Administrative Code that are continuous data recorders supplied with all the 
accessories necessary for making vibration and noise monitoring observations. 

C  Construction 

Conduct monitoring procedures conforming to SPS 307.44 and as follows: Take seismograph readings 
before construction activities to establish an ambient or background index. 

During construction, place seismographs to monitor all vibration-inducing construction activities or as the 
engineer directs. At a minimum utilize one seismograph. If more than one major construction activity per 
day is taking place, multiple seismographs may be required. Place seismographs on a stable surface 
within 3 feet of the building/structure nearest to the construction operation. Provide data recorded for 
each vibration occurrence to the engineer which includes the following: 

1. Identification of vibration monitoring instrument used. 
2. Description of equipment used by the contractor. 
3. Name of qualified observer and interpreter. 
4. Distance and direction of recording station from the vibration area. 
5. Type of ground at recording station and material on which the instrument is sitting. 
6. Peak particle velocity and principal frequency in each component. 
7. A dated and signed copy of records of seismograph readings. 
8. A comparison of measured seismograph readings to maximum allowable readings identified in SPS 307.43 

or as specified in this special provision. 

If construction activities generate ground vibration in excess of the peak particle velocity limits as shown 
in SPS 307.44, stop the construction operation in progress and implement alternate construction methods 
to produce results within the allowable peak particle velocity limits. 

D  Measurement 
The department will measure Seismograph as a single unit of work for each project, acceptably 
completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
999.1001.S.01 Seismograph        EACH 
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Payment is full compensation for furnishing and operating seismographs, operators, and for producing 
documentation reports 
stp-999-005 (20210708) 

 

22. Crack and Damage Survey, Item 999.1501.S. 
A  Description 

This special provision describes conducting a crack and damage survey of the residences and business 
located at Kaukauna Utilities. 

This Crack and Damage Survey shall consist of two parts. The first part, performed before construction 
activities, shall include a visual inspection, digital images, and a written report describing the existing 
defects in the building(s) being inspected. The second part, performed after the construction activities, 
shall also include a visual inspection, digital images, and written report describing any change in the 
building’s condition. 

B  (Vacant) 
C  Construction 

Before any construction activities, thoroughly inspect the building structures for existing defects, including 
interior and exterior walls. Electronically submit a written report with the inspector’s name, date of 
inspection, descriptions and locations of defects, and digital images. The intent of the written report and 
digital images is to procure a record of the general physical condition of the building’s interior and exterior 
walls and foundation. 

Use a digital camera capable of producing sharp, grain free, high-contrast colored digital images with 
good shadow details. Label each digital image with the following information: 
 ID: ____________________________  
 Building Location: ____________________________  
 View looking: ____________________________  
 Date: ____________________________  
 Photographer: ____________________________  

Before the start of any construction activities related to this survey, submit a copy of the written report and 
digital images to the engineer electronically. 

After the construction activities are complete, conduct another survey in the same manner, take digital 
images, and submit another written report to the engineer electronically. 

Instead of digital images, a digital video camera capable of producing sharp, high contrast, colored digital 
video with good shadow detail may be used to perform this work. 

D  Measurement 
The department will measure Crack and Damage Survey as single unit for each location, acceptably 
completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
999.1501.S Crack and Damage Survey       EACH 

Payment is full compensation for providing the before and after written reports, and for photographs or 
video. 
stp-999-010 (20210708) 
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23. Installing and Maintaining Bird Deterrent System 10+00, Item 999.2000.S. 
A  Description 
This special provision describes inspecting, installing and/or maintaining approved deterrents that prevent 
migratory bird nesting on bridges and culverts. Swallows or other migratory birds’ nests have been 
observed on or under the existing culvert or bridge at the station identified. All active nests (when eggs or 
young are present) of migratory birds are protected under the federal Migratory Bird Treaty Act. 

B  Materials  
B.1 Hardware and Lumber 
Pressure treated lumber shall conform to the requirements of standard spec 507. 

Hardware and fastening devices shall be either galvanized or stainless steel. Fastening device and 
system must be approved by the engineer prior to installation on culverts and bridges that will remain in 
service after removal of deterrent systems. The method of fastening should not compromise the culvert or 
bridge concrete surfaces or steel protection systems. The attachment locations must be restored and 
repaired as needed by use of engineer approved fillers, sealers and paint systems. 

B.2 Netting Materials 
Exclusion netting is material either wrapped around or draped and fastened to bridge decks/abutments 
and culvert corners to prevent bird entry.  

Furnish exclusionary netting to deter nesting in bridge decks and abutments and corners of box culverts, 
consisting of either:  

a. 1/2” x 1/2” or 3/4" x 3/4” knotless, flame resistant, U.V. stabilized polyethylene netting with 
minimum 40-pound breaking strength per strand, or engineer proved equal.  

b. Galvanized wire mesh (hardware cloth) with a wire diameter of .040 inches (19-gauge) and 
opening width of 1/2-inch.  

Furnish 1” x 2” pressure treated lumber of equal length as the netting. 

B.3 Plastic Strip Curtain  
Plastic strip curtains are strips of plastic attached to vertical surfaces in areas suitable for nesting.  

Furnish 3-foot wide lengths of 6 mil minimum plastic sheeting with the lower 2 feet cut into vertical strips 
2 inches wide.  

Furnish 1” x 2” treated wood and galvanized staples to attach plastic strips to wood to fabricate the strip 
curtain.  

Furnish concrete screws to attach strip curtain to structure.  

B.4 Corner Slope Materials  
Corner slopes are pieces of curved plastic placed in corners suitable for nesting. They are particularly 
effective in preventing nesting in top corners of box culverts.  

Furnish U.V. stabilized pre-fabricated PVC or polycarbonate corner slopes from commercial bird-deterrent 
manufacturers or an approved equal.  

C  Construction 
C.1  General  
If active nests are observed after construction starts, or if a trapped bird or an active nest is found, stop 
work that may affect birds or their nests, and notify the engineer to consult with the Wisconsin 
Department of Natural Resources transportation liaison, Matt Schaeve at (920) 366-1544, or the 
department regional environmental coordinator, Jennifer Gibson at (920) 492-4160.  

Efforts should be made to release trapped birds, unharmed. 

C.2  Nest Removal 
Remove unoccupied nests prior to the beginning of the nesting season as designated in Prosecution and 
Progress. Nest removal involves the removal and disposal of unoccupied or partially constructed nests 
without eggs or nestlings. Removing all evidence of nesting (e.g. cleaning droppings from structures) 
eliminates a visual cue for a potential breeding location, especially for first-time breeders. Nest removal is 
not a type of deterrent and does not prevent nest establishment but can delay the process. As such, it 
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should only be used in conjunction with other methods. It cannot be used on its own to ensure 
compliance. However, nest removal is not required if deterrents are installed before the start of the 
avoidance window. 

Remove nests on the structure by scraping or pressure washing prior to established avoidance windows to 
deter nesting. Remove only unoccupied or partially constructed nests without eggs or nestlings. Remove 
newly built nests every two days before eggs are laid. Nest removal is intended to be used prior to and in 
conjunction with other nesting deterrents.  

C.3  Exclusion Netting  
C.3.1  Installation  
Using concrete screws, anchor lumber to bridge or culvert along perimeter of intended netting. Fasten 
netting to lumber until netting is held taut. Eliminate any loose pockets or wrinkles that could trap and 
entangle birds. Ensure the net is pulled taut in order to prevent flapping in the wind, which results in 
tangles or breakage at mounting points. 
For culverts, attach netting at a 45-degree angle at the culvert corner so it extends at least 12” below the 
corner.  

C.4 Plastic Curtains 
C.4.1  Installation  
Attach plastic curtains along the entire length of vertical surface or corner on which nest building is to be 
deterred. Affix plastic curtain strips to treated lumber with staples spaced a minimum of 1 foot O.C. Wrap 
plastic curtains around lumber prior to attaching it to the structure to reduce the likelihood of it tearing out 
at the staples. Screw lumber into the underside of the bridge deck or top of box culvert with concrete 
screws placed 24-inches O.C. minimum.  

C.5   Corner Slopes  
C.5.1  Installation  
Attach corner slopes to the structure per the manufacturer’s recommendations. Use urethane-based 
adhesives if manufacturer supplied hardware or adhesives are not available or no recommendations are 
provided. Install end caps or seal ends of corner slopes to prevent entry of birds or other animals.  

C.6  Inspection and Maintenance 
Inspect bird deterrent devices every 2 weeks both during and prior to construction when deterrents have 
been installed to exclude birds prior to nesting windows, and after large storm events or high winds. 
Ensure that netting is taut, that no gaps or holes have formed, and that the nets are functioning properly. 
Ensure that corner slopes are not cracked or otherwise damaged and are functioning properly. Ensure 
that curtains are undamaged, with no tears, holes, or creases. Repair any damaged or loose deterrent 
devices. Inspect, maintain, and repair nesting deterrents whether installed by the contractor or others. 
Repair, replace, supplement deterrents as necessary with materials meeting the requirements of this 
specification.  

Remove any unoccupied or partially constructed nests without eggs or nestlings 

Repair deterrents to prevent birds from attempting to nest again.  

Record all inspection, removal, and maintenance activities. Provide inspection, removal and maintenance 
records to the engineer upon request. 

C.7  Removal and Structure Repair 
Maintain the deterrent until the engineer determines that the deterrent is deemed no longer necessary. 
Upon completion of the project, remove any remaining migratory bird deterrent from the project site. If the 
existing bridge or culvert is to remain after construction, restore and repair as needed by use of engineer 
approved fillers, sealers and paint systems. 
D  Measurement  
The department will measure Installing and Maintaining Bird Deterrent System (Station) as a single unit at 
each structure, acceptably completed. 

The department will measure Maintaining Bird Deterrent System (Station) as a single unit at each 
structure, acceptably completed. 

E  Payment 
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The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
999.2000.S Installing and Maintaining Bird Deterrent System 10+00 EACH 

Payment for Installing and Maintaining Bird Deterrent System is full compensation for providing and 
installing deterrents that prevent migratory bird nesting; removing and disposing of unoccupied or partially 
constructed nests without eggs or nestlings; maintaining, repairing, replacing, supplementing, existing 
deterrent materials; repairing damage to structures resulting from installation of deterrents; removal and 
disposal of materials. 
stp-999-200 (20210708)  
 

24. Remove, Salvage, and Reinstall Decorative Fence Panels, Item SPV.0090.01. 
A  Description 
This special provision describes removing, salvage, and reinstalling decorative fence panels conforming 
to standard spec 204 and as described herein provided. 

B  Materials  
Replace the decorative fence posts, panels, and all fixtures and brackets in kind to match the existing 
fence Furnish all posts, mounting brackets, fixtures, materials, and equipment according to the selected 
manufacturer’s recommendations to install new posts and reinstall the salvaged panels to the new posts. 

C  Construction 
Remove existing fence posts according to standard spec 204.  

Remove the fence panels such that the panels remian intact and the structural integrity of the panel is 
maintained for reuse.  

Store the panels such that they are protected from damage and/or theft until they are re-established on 
new posts. If fence panels are damaged or stolen the panels must be replaced at the contractor’s 
expense.  

Install the posts and reinstall the salvaged fence panels according to the manufacturer’s recommended 
installation instructions.  

D  Measurement 
The department will measure Remove, Salvage, Reinstall Decorative Fence Panels by the linear foot 
acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER  DESCRIPTION        UNIT 
SPV.0090.01  Remove, Salvage, and Reinstall Decorative Fence Panels  LF 

Payment is full compensation removing, store salvaged fence panels, install new fence posts and reinstall 
salvaged fence panels on new posts.  

 

25. Remove, Salvage, and Reinstall Historical Stone Retaining Wall, Item SPV.0090.02. 

A  Description 
This special provision describes work consisting of removing, salvaging, and reinstalling stone retaining 
walls according to the applicable provisions of standard spec 204 and 206, as shown in the plans, and as 
hereinafter provided. 

B  (Vacant) 
C  Construction 
C.1 Remove and Salvage, and Reinstall Historical Stone Retaining Wall Components 
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Provide equipment necessary to carefully remove stone retaining walls according to standard spec 204. 
Remove only those portions of existing stone retaining wall as needed to provide for the construction of 
Structure B-44-0473.  

Western limit of removal of existing wall shall be 5 feet measured from the end of the northwest wing wall 
(“Wing 3”) of Structure B-44-0473. Further removal requires engineer approval.  

Salvage sufficient materials to complete the reinstallation beyond the limits of Structure B-44-0473. 
Salvage materials adjacent to the existing abutment and up to the removal limit for replacement of stone 
at the western limit of removal as directed by the engineer. 

Store the salvaged boulders and stone items at a location such as to preserve the integrity, quality, and 
condition of the existing boulders and stone removed. Reinstall the stone walls to a similar quality and 
condition as the existing wall prior to removal. Align the wall face to transition from matching the existing 
wall to matching the front face of the northwest wing wall (“Wing 3”) of Structure B-44-0473. 

C.2 Excavation and Backfill 
Excavation and preparation of the foundation for reinstalling the stone retaining wall shall be performed 
according to standard spec 206. At the end of each working day, provide temporary drainage such that 
the backfill shall not become contaminated with run-off soil or water if it should rain. Do not stockpile or 
store materials or large equipment within 10 feet of the back of the wall. 

Place backfill materials in the areas as indicated on the plans and as detailed in this specification. Backfill 
lifts shall be no more than 8-inches in depth, after compaction.  

Conduct backfilling operations in such a manner as to prevent damage or misalignment of the wall 
components. At no expense to the department, correct any such damage or misalignment, as directed by 
the engineer.  

Do not operate tracked or wheeled equipment on the backfill. 

C.3 Compaction  
Compact wall backfill with each backfill lift. 

Compaction of backfill should be accomplished using lightweight compaction devices.  

C.4 Reinstall Salvaged Boulder and Stone Wall Components 
Reinstall stone retaining walls upon completion of Structure B-44-0473. Removal limits as shown on the 
plans includes a minimal allowance to select stone and boulders that have not been damaged by removal 
and the integrity has been maintained.  

Prior to reinstallation, attain engineer approval of condition and quality that is sound, hard, dense, free 
from seams or cracks, or other structural defects of the existing stone and boulders for use in 
reinstallation. 

Erect wall elements according to the elevations to match preconstruction conditions.  

Remove all debris on the top of each layer of facing units, before placing the next layer of facing units. 

D  Measurement   
The department will measure Remove, Salvage, and Reinstall Historical Stone Retaining Wall by the 
linear foot, acceptably completed. The department will compute the measured quantity from the 
theoretical pay limits the contract plans show. The department will make no allowance for wall area 
constructed beyond theoretical pay limits. All work beyond the theoretical pay limits is incidental to the 
cost of work. The department will make no allowance for as-built quantities.  

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 

SPV.0090.02 Remove, Salvage, and Reinstall Historical Stone Retaining Wall LF 

Payment is full compensation for preparing the site, including all necessary excavation and disposal of 
materials; salvaging existing stone materials, supplying new materials, if necessary, to complete the 
reinstallation; constructing the walls and providing temporary drainage; providing backfill, backfilling, 
compacting, and performing compaction testing. 
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26. Security Barbed Wire Fence, Item SPV.0090.03. 

A  Description 
This special provision describes work consisting of furnishing and installing security barbed wire fence 
according to the applicable provisions of standard spec 616, as shown in the plans, and as hereinafter 
provided. 

B  Materials 
Furnish barbed wire fence according to the applicable provision of standard spec 616 include the following:  

1. Fence fabric height must be 7 feet, include the top guard. Fence height including outriggers must 
be a minimum of 8 feet. 

2. Bottom fencing barbs must be affixed tightly in place and no more than two inches from the 
ground. 

3. Furnish three strands of barbed wire conforming to standard spec 616.2.2.2 

C  Construction 
Install Security Barbed Wire Fence according to the applicable provision of standard spec 616 and 
consistent with matching into existing adjacent barbed wire fencing. 

D  Measurement   
The department will measure Security Barbed Wire Fence by the linear foot, acceptably completed.  

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 

SPV.0090.03 Security Barbed Wire Fence LF 

Payment is full compensation for furnishing and installing, including all necessary excavation, mounting 
brackets, and disposal of excess of material. 

 

27. Concrete Sidewalk 6-Inch Special, Item SPV.0165.01. 
A  Description 
This special provision describes constructing 6-inch concrete sidewalk 6-Inch at the corners of the bridge 
as detailed on the plans and according to standard spec 602 and as hereinafter provided. 

B  Materials 
Follow the plan details and the appropriate requirements of standard spec 602. 

C  Construction 
Follow the plan details and the appropriate requirements of standard spec 602. 

D  Measurement 
The department will measure Concrete Sidewalk 6-Inch Special by the square foot, acceptably 
completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER   DESCRIPTION       UNIT 

SPV.0165.01   Concrete Sidewalk 6-Inch Special     SF 

Payment is full compensation for providing furnishing, forming and placing steel reinforcement and 
concrete. 
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28. Remove, Salvage, and Reinstall Rock Landscaping, Item SPV.0165.02. 
A  Description 
This special provision describes removing, salvaging, and reinstalling rock landscaping conforming to 
standard spec 204 and as described herein provided. 

B  (Vacant) 
C  Construction 
Remove rock landscaping shown in the plans, stockpile and store on site, and reinstall in-kind upon 
project completion.  

D  Measurement 
The department will measure Remove, Salvage, Reinstall Rock Landscaping by the square foot, 
acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER  DESCRIPTION        UNIT 
SPV.0165.02  Remove, Salvage, and Reinstall Rock Landscaping    SF 

Payment is full compensation for removal, storing of salvaged rock, and reinstalling the rock landscaping. 

 

29. Cut-Stone Boulders, Item SPV.0165.03. 
A  Description 
This special provision describes work consisting of furnishing and placing cut-stone boulders according to 
the requirements of the plans and these specifications. 

B  Materials 
Provide stone for cut-stone boulders of durable quarry limestone of approved quality that are sound, hard, 
dense, resistant to the action of air and water, and free from seams, cracks or other structural defects. 
Alternate materials made of regionally quarried, similarly durable stone may be used if approved by the 
engineer. 

Provide stone pieces for cut-stone boulders that are rectangular in shape and approved by the engineer 
with dimensions as shown on the plans. 

C  Construction 
Properly trim and shape the bed for the cut-stone boulders in a stair-step configuration as shown on the 
plans. Set succeeding courses of cut-stone boulders to overlap underlying joints. 

Place cut-stone boulders by any mechanical means that will produce a completed job within reasonable 
tolerances of the typical section shown on the plans. Firmly set each cut stone boulder with no rocking or 
tipping providing a firm foundation for subsequent layers. Unless otherwise provided on the plans, provide 
cut-stone boulders not less than 8 inches thick. Limit hand work to the amount necessary to fill large voids 
or to correct segregated areas. Conform to the requirements of standard spec 645.3.7 for the placement 
of cut-stone boulders over geotextile Type HR. Do not place cut-stone boulders against or in contact with 
any concrete masonry surface prior to the expiration of the curing and protection period for the concrete. 

D  Measurement 
The department will measure Cut-Stone Boulders by the square foot in place of the completed work, and 
the quantity thereof to be paid for will be the summation of the square foot projections onto a vertical 
plane of the surface areas of such cut-stone boulders incorporated in the work according to the contract. 
Only accepted work will be measured for payment, and the computation of the quantity thereof will be 
based on the area within the limiting dimensions designated on the plans, in the contract or established 
by the engineer. 
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E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 

SPV.0165.03 Cut-Stone Boulders SF 

Payment is full compensation for excavation and preparation of the bed, including backfilling and disposal 
of surplus material; for furnishing and placing cut-stone boulders; and for restoring the site of the work. 

 

30. Shredded Hardwood Bark Mulch, Item SPV.0180.01. 
A  Description 
This special provision describes furnishing and placing shredded hardwood bark mulch at the location 
shown on the plans and according to standard spec 632 and as hereinafter provided. 

B  Materials 
Shredded Hardwood Bark Mulch shall be finely shredded hardwood bark mulch and shall be the product of 
a mechanical chipper, hammermill, or tub grinder and match existing shredded bark mulch color located 
adjacent to the Kaukauna Utility Building at 777 Island Street. The material shall be fibrous and uniformly 
colored to match the existing bark mulch within the area, free of large wood chunks, and shall be 
substantially free of mold, dirt, sawdust, and foreign material. No portion of the material shall be in an 
advanced state of decomposition. The material shall be free of material detrimental to healthy plant growth, 
not contain chipped up manufactured boards or chemically treated wood, including but not limited to wafer 
board, particle board, chromated copper arsenate (CCA) or penta-treated wood and not contain color dyes. 
The material shall contain no bark of the black walnut tree. The material shall be 1/8” nominal thickness, 
with at least 50 percent having an area of not less than 1 sq. inch. The maximum length of individual 
pieces shall not exceed 2 inches.  

C  Construction 
Install mulch according to standard spec 632.3.9 to a depth of 3 inches. Pull back mulch no less than 3” and 
no more than 6” from any tree trunk. 

D  Measurement 
The department will measure Shredded Hardwood Bark Mulch by the square yard of surface area, 
acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
SPV.0180.01. Shredded Hardwood Bark Mulch      SY 

Payment is full compensation for furnishing and installing shredded hardwood bark mulch. 

 

31. Concrete Pavement 8-Inch Special, Item SPV.0180.02. 
A  Description 
Install Concrete Pavement 8-Inch Special as shown on the plans, as directed by the engineer, and as 
hereinafter provided. 

B  Materials 
Furnish materials conforming to standard spec 415 and as hereinafter described.  

C  Construction 
Construct the per standard spec 415 and provide reinforcement and taper at the abutments per the 
construction detail included elsewhere in the road plans. 
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D  Measurement 
The department will measure Concrete Pavement 8-Inch Special in area by the square yard of surface in 
accordance with standard spec 415.4(1), acceptably completed. 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 

SPV.0180.02 Concrete Pavement 8-Inch Special SY 

Payment will be in accordance with standard spec 415.5(2). 



Effective December 2020 Letting      ASP-4 

 
ADDITIONAL SPECIAL PROVISION 4 

 
This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or work 
subject to an unresolved contract dispute. 

 
Payment to First-Tier Subcontractors 

Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold payment 
to a subcontractor if, within 10 calendar days of receipt of that progress payment, the prime 
contractor provides written notification to the subcontractor and the department documenting 
"just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 
Payment to Lower-Tier Subcontractors 

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-
tier subcontractors that parallel those granted first-tier subcontractors in this provision. 
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Additional Special Provision 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

415.3.16  Tolerance in Pavement Thickness 
Replace the entire text with the following effective with the November 2021 letting: 

415.3.16.1  General 
 (1) Construct the plan thickness or thicker. The department will accept pavement thickness based on the results 

of department-performed acceptance testing conforming to: 
Magnetic Pulse Induction ........................................................................................... CMM 870: ASTM E3209 WTM 
Probing ................................................................................................................................... CMM 870: WTP C-002 
Preplacement Measurement .................................................................................................. CMM 870: WTP C-003 

415.3.16.2  Pavement Units 
415.3.16.2.1  Basic Units 

 (1) Basic unit is defined as a slip formed, single lane, with a minimum lane width of 10 feet, measured, from the 
pavement edge to the adjacent longitudinal joint; from one longitudinal joint to the next; or between 
pavement edges if there is no longitudinal joint. 
415.3.16.2.2  Special Units 

 (2) Establish special units for areas of fillets, intersections, gaps, gores, shoulders, ramps, pavement lanes less 
than 10 feet wide and other areas not included in basic units.  
415.3.16.3  Test Plate Locations 

 (1) Place department-furnished test plates. Within 5 business days after paving, enter the sequential number 
and associated position data into MRS available at: 

http://www.atwoodsystems.com/ 
 (2) Contractor will maintain plate location markings for 10 business days after paving. 

415.3.16.4  Acceptance Testing 
415.3.16.4.1  Basic Units 
415.3.16.4.1.2  Magnetic Pulse Induction 

 (1) The department will measure thickness within 10 business days of paving. Upon completion of the project 
thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will establish a project reference plate at the start of each paving stage. Project reference plate 
will be measured before each day of testing. Department will notify the contractor of project reference plate 
locations before testing. 

 (3) If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will 
measure the second plate in that unit. The department will notify the contractor immediately if the average of 
the 6 readings falls within the 80 to 50 percent pay range. 

 (4) If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the 
pavement is unacceptable. Department will determine limits of unacceptable pavement by performing the 
following: 

- The engineer will test each consecutive plate stationed ahead and behind until the thickness test 
result is plan thickness or greater. 

- The engineer will direct the contractor to core the hardened concrete to determine the extent of the 
unacceptable area. In each direction, the contractor shall take cores at points approximately 20 feet 
from the furthest out of specification plate towards the plate that is plan thickness of greater. Once a 
core is within 80 to 100 percent pay range, the coring is complete and the limits of unacceptable 
pavement extend from the stationing between the core test results of 80 to 100 percent payment, 
inclusive of all unacceptable core and plate test results. 

- The contractor shall perform coring according to AASHTO T24. The department will evaluate the 
results according to AASHTO T148 

- The contractor shall fill core holes with concrete or mortar. 
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415.3.16.4.2  Special Units 
415.3.16.4.2.1  Magnetic Pulse Induction 

 (1) The department will measure thickness within 10 business days of paving. Upon completion of the project 
thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will establish a project reference plate at the start of each paving stage. Project reference plate 
will be measured before each day of testing. Department will notify the contractor of project reference plate 
locations before testing. 

 (3) If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will 
measure the second plate in that unit. The department will notify the contractor immediately if the average of 
the 6 readings falls within the 80 to 50 percent pay range. 

 (4) If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the 
department will measure the second plate in that unit. If both plates are required to be measured, then all six 
thickness measurements will be averaged for that unit. If the average of the six measurements is more than 
1 inch thinner than contract plan thickness, the pavement is unacceptable. 
415.3.16.4.2.2  Probing 

 (1) The department will measure slip form special units during concrete placement. Upon completion of the 
project thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will probe 2 random locations within the special unit. The average of the two readings will be the 
reported measurement for the special unit. 
415.3.16.4.2.3  Preplacement Measurement 

 (1) The department will measure non-slip form special units before concrete placement. 
 (2) Thickness corrections will be made to a conforming thickness by reshaping the base aggregate before the 

pavement is placed. 

415.5.2  Adjusting Pay for Thickness 
Replace the entire text with the following effective with the November 2021 letting: 

 (1) The department will adjust pay for pavement thickness under the Nonconforming Thickness Concrete 
Pavement administrative item as follows: 
 FOR PAVEMENT PERCENT OF THE 
 THINNER THAN PLAN THICKNESS BY: CONTRACT UNIT PRICE 
 > 1/4 inch but <= 1/2 inch 80 
 > 1/2 inch but <= 3/4 inch 60 
 > 3/4 inch but <= 1 inch 50 

 (2) When pavement of unacceptable final thickness is determined, as specified in 415.3.16.4, the department 
will direct the contractor to either: 

 1. Remove and replace unacceptable concrete pavement to the nearest joint with new concrete pavement of 
conforming thickness. The department will pay once for the area at the full contract price. 

 2. If the unacceptable pavement is less than 100 LF, the department may allow the concrete to remain in place 
without payment for the unacceptable area. 

460.2.6  Recovered Asphaltic Binders 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) The contractor may replace virgin binder with recovered binder up to the maximum percentage allowed 
under 460.2.5 without further testing. When the design percent asphalt binder replaced exceeds the 
allowable limits in 460.2.5, the contractor must: 

- Document adjustments made to the mix design in the mix design submittal. 
- Submit test results that indicate the mixture’s asphaltic binder meets or exceeds the upper and lower temperature 

grade requirements the bid item designates.  
- If only one recycled asphaltic material source is used, furnish one of the following: 

- Test results from extracted and recovered binder from the resultant mixture. 
- Blending charts that indicate the resultant mixture’s high and low temperature PG as an interpolation of 

the percent binder replaced between the virgin binder’s and the recycled asphaltic material source 
binder’s high and low temperature PG. 

- If two or more recycled asphaltic material sources are used, furnish test results from extracted and 
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recovered binder from the resultant mixture. 

501.2.6  Water 
Retitle with the following effective with the November 2021 letting: 

501.2.6  Mixing Water 

501.2.6.2  Requirements 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) Water from other sources must comply with the following: 
Acidity, maximum of 0.1N NaOH to neutralize 200 mL of water; CMM 870: WTP C-001 ................................... 2 mL 
Alkalinity, maximum of 0.1N HCL to neutralize 200 mL of water; CMM 870: WTP C-001 ................................ 15 mL 
Maximum sulphate (S04); CMM 870: WTP C-001 .................................................................................. 0.05 percent 
Maximum chloride; CMM 870: WTP C-001 ............................................................................................ 0.10 percent 
Maximum total solids; CMM 870: WTP C-001 
Organic ................................................................................................................................................... 0.04 percent 
Inorganic................................................................................................................................................. 0.15 percent 

501.3.2.4.2  Air Entrainment 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) Test fresh concrete air content according to AASHTO T152 or AASHTO TP118 at the contract-required 
frequency and as the engineer directs. Test concrete placed by pumping or belting at the point of discharge 
from the pump line or belt. 

501.3.7.1  Slump 
Replace paragraph one with the following effective with the November 2021 letting: 

 (1) Use a 1-inch to 4-inch slump for concrete used in structures or placed in forms, except as follows: 
- Do not exceed a slump of 2 inches for grade E concrete. 
- Increase slump as specified in 502.3.5.3 for concrete placed underwater. 
- If BTS approves a concrete mixture using a superplasticizer, the contractor may increase slump for that mixture to 

a maximum of 9 inches without exceeding the maximum mix water allowed for that grade. 

531.5  Payment 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) Payment for Concrete Masonry Ancillary Structures Type NS is full compensation for providing concrete for 
non-standard sign structure foundations; and for anchor rod assemblies. The department will pay separately 
for excavating and backfilling drilled shafts under the Drilling Shafts bid items. 

Replace paragraph five with the following effective with the November 2021 letting: 

 (5) Payment for the Foundation bid items is full compensation for providing concrete foundations; for anchor rod 
assemblies; for reinforcing steel; and for embedded conduit and electrical components. The department will 
pay separately for excavating and backfilling drilled shafts under the Drilling Shafts bid items. 

642.2.2.1  General 
Replace paragraph one with the following effective with the November 2021 letting: 

 (1) Provide each field office with two rooms, separated by an interior door with a padlock. Ensure that each room 
has a separate exterior door and its own air conditioner. Locate the office where a quality internet connection 
can be achieved. Ensure quality cell phone reception is achievable inside the field office. 

701.3.1  General 
Replace table 701-1 with the following effective with the November 2021 letting: 

TABLE 701-1  TESTING AND CERTIFICATION STANDARDS 
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TEST TEST 
STANDARD 

MINIMUM REQUIRED CERTIFICATION 
(any one of the certifications listed for each test) 

Random Sampling CMM 830.9.2 

Transportation Materials Sampling Technician (TMS) 
TMS Assistant Certified Technician (ACT-TMS) 
Aggregate Technician I (AGGTEC-I) 
AGGTEC-I Assistant Certified Technician (ACT-AGG) 
PCC Technician I (PCCTEC-I) 
PCCTEC-I Assistant Certified Technician (ACT-PCC) 
Grading Technician I (GRADINGTEC-I) 
Grading Assistant Certified Technician (ACT-
GRADING) 

Sampling Aggregates AASHTO T2[1] [4] TMS, ACT-TMS, AGGTECT-1, ACT-AGG 
Percent passing the No. 200 sieve AASHTO T11[1] 

AGGTEC-I, ACT-AGG 
Fine & coarse aggregate gradation AASHTO T27[1] 
Aggregate moisture content AASHTO T255[1] 
Fractured faces ASTM D5821[1] 
Liquid limit AASHTO T89 Aggregate Testing for Transportation Systems (ATTS) 

GRADINGTEC-I, or ACT-GRADING Plasticity index AASHTO T90[3] 
Sampling freshly mixed concrete AASHTO R60 

PCCTEC-1 
ACT-PCC 

Air content of fresh concrete AASHTO T152[2] 

AASHTO TP118[5] 

Air void system of fresh concrete AASHTO TP118[5] 
Concrete slump AASHTO T119[2] 
Concrete temperature ASTM C1064 
Making and curing concrete specimens AASHTO T23 
Moist curing for concrete specimens AASHTO M201 
Concrete compressive strength AASHTO T22 

Concrete Strength Tester (CST) 
CST Assistant Certified Technician (ACT-CST) 

Concrete flexural strength AASHTO T97 
Concrete surface resistivity[2] AASHTO T358 
Voids in aggregate AASHTO T19 PCCTEC-II 
Profiling __ PROFILER 

 [1] As modified in CMM 860. 
 [2] As modified in CMM 870. 
 [3] A plasticity check, if required under individual QMP specifications, may be performed by an AGGTEC-I in addition to 

the certifications listed for liquid limit and plasticity index tests. 
 [4] Plant personnel may operate equipment to obtain samples under the direct observation of a TMS or higher. 
 [5] Consolidate by rodding. 

710.2  Small Quantities 
Replace the entire text with the following effective with the November 2021 letting: 

 (1) The department defines small quantities as follows: 
- As specified in 715.1.1.2 for class I concrete. 
- Less than 50 cubic yards of class II ancillary concrete placed under a single bid item. 

 (2) For contracts with only small quantities of material subject to testing, modify the requirements of 710 as 
follows: 

 1. The contractor may submit an abbreviated quality control plan as allowed in 701.1.2.3. 
 2. Provide one of the following for aggregate process control: 

- Documented previous testing dated within 120 calendar days. Provide gradation test results to the 
engineer before placing material. 

- Non-random start-up gradation testing. 

710.4  Concrete Mixes 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) At least 7 business days before producing concrete, document that materials conform to 501 unless the 
engineer allows or individual QMP specifications provide otherwise. Include the following: 
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 1. For mixes: quantities per cubic yard expressed as SSD weights and net water, water to cementitious material 
ratio, air content, and SAM number. 

 2. For cementitious materials and admixtures: type, brand, and source. 
 3. For aggregates: absorption, SSD bulk specific gravity, wear, soundness, freeze thaw test results if required, and 

air correction factor. Also include aggregate production records dated within 2 years if using those results in the 
design. Submit component aggregate gradations, aggregate proportions, and target combined blended aggregate 
gradations using the following: 

- DT2220 for combined aggregate gradations. 
- DT2221 for optimized aggregate gradations. 

 4. For optimized concrete mixtures: 
- Complete the worksheets within DT2221 according to the directions. 
- Ensure the optimized aggregate gradations and the optimized mix design conform to WisDOT 

specifications and pass the built-in tests within DT2221. 
- Verify slip-form mixture workability according to AASHTO TP137 and conformance to specifications 

through required trial batching. 
- Submit the completed DT2221 to the engineer electronically. Include the trial batch test results with the 

mix design submittal. 
Replace paragraph four with the following effective with the November 2021 letting: 

 (4) Prepare and submit modifications to a concrete mix to the engineer for approval 3 business days before 
using that modified mix. Modifications requiring the engineer’s approval include changes in: 

 1. Source of any material. For paving and barrier mixes, a source change for fly ash of the same class does not 
constitute a mix design change. 

 2. Quantities of cementitious materials. 
 3. Addition or deletion of admixtures. Minor admixture dosage adjustments required to maintain air content or slump 

do not require engineer review or approval. 

710.5.5  Strength 
Replace paragraph one with the following effective with the November 2021 letting: 

 (1) Cast all 6" x 12" cylinders or all 6" x 6" x 21" beams in a set from the same sample. Do not cast more than 
one set of specimens from a single truckload of concrete. Mark each specimen to identify the lot and sublot 
or location on the project it represents. 

710.5.6  Aggregate Testing 
Retitle and replace the entire text with the following effective with the November 2021 letting: 

710.5.6  Aggregate Testing During Concrete Production 
710.5.6.1  General 

 (1) The department will accept gradation based on the results of department-performed acceptance testing.  
 (2) The department and contractor will obtain samples using the same method. When belt sampling, contractor 

personnel shall obtain samples for the department under the direct observation of the department personnel. 
Contractor will define sampling method in the QMP or abbreviated QMP. 
710.5.6.2  Contractor Control Charts 
710.5.6.2.1  General 

 (1) Test aggregate gradations during concrete production except as allowed for small quantities under 710.2. 
Required contractor testing will be performed using non-random samples. 

 (2) Sample aggregates from either the conveyor belt or from the working face of the stockpiles. 
 (3) Sample aggregates within 2 business days before placement for each mix design. Include this gradation on 

the control charts. 
 (4) Report gradation test results and provide control charts to the engineer within 1 business day of obtaining the 

sample. Submit results to the engineer and electronically into MRS as specified in 701.1.2.7. 
 (5) Conduct aggregate testing at the minimum frequency shown based on the anticipated daily cumulative plant 

production for each mix design. The contractor’s concrete production tests can be used for the same mix 
design on multiple contracts. 

TABLE 710-1  CONTRACTOR GRADATION TESTING FREQUENCY - CLASS I 
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DAILY PLANT PRODUCTION RATE 
FOR WisDOT WORK MINIMUM FREQUENCY 

Gradation Report Before Placement 

1000 cubic yards or less one test per day 

more than 1000 cubic yards two tests per day 

 

TABLE 710-2  CONTRACTOR GRADATION TESTING FREQUENCY - CLASS II 
 
 

MINIMUM FREQUENCY 
Gradation Report Before Placement 

One test per calendar week of production 

 
710.5.6.2.2  Optimized Aggregate Gradation Control Charts 

 (1) Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report 
results for the following: 

- 1 1/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves. 
- Sum of volumetric percentages retained on No. 8, No. 16, and No. 30 sieves. 
- Sum of volumetric percentages retained on No. 30, No. 50, No. 100, and No. 200 sieves. 

 (2) Calculate blended aggregate gradations using the mix design batch percentages for the component 
aggregates. Ensure the blended aggregate gradation conforms to the volumetric percent retained of the 
optimized aggregate gradation limits specified in table 501-4. 

 (3) Throughout the contract, construct a 4-point running average of the volumetric percent retained for each 
sieve to determine if the blended aggregate gradation is within the tarantula curve limits specified in table 
501-4. 
710.5.6.2.3  Combined Aggregate Gradation Control Charts 

 (1) Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report 
results for the 1 1/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves. 

 (2) Calculate blended aggregate gradations using the mix design batch percentages for the component 
aggregates. Ensure the blended aggregate gradation conforms to the percent passing by weight 
requirements of the combined aggregate gradation limits specified in table 501-4. 

 (3) Throughout the contract, construct a 4-point running average of the percent passing by weight for each sieve 
to determine if the blended aggregate gradation is within the combined aggregate gradation limits specified 
in table 501-4. 
710.5.6.3  Department Acceptance Testing 

 (1) Department testing frequency is based on the quantity of each mix design placed under each individual 
WisDOT contract. 

 (2) The department will split each sample, test for acceptance, and retain the remainder for a minimum of 10 
calendar days. 

 (3) The department will obtain the sample and deliver to regional testing lab in the same day. Department will 
report gradation test results to the contractor within 1 business day of being delivered to the lab. Department 
and contractor can agree to an alternative test result reporting timeframe; alternative timeframe is required to 
be documented in the QMP. 

 (4) Additional samples may be taken at the engineer’s discretion due to change in condition. 
TABLE 710-3  DEPARTMENT GRADATION TESTING FREQUENCY 

 

CONCRETE CLASSIFICATION MINIMUM DEPARTMENT FREQUENCY 

Class I: Pavement 

1 test per placement day for first 5 days of placement. If 
all samples are passing, reduced frequency is applied. 

Reduced frequency: 1 test per calendar week of 
placement 

Class I: Structures 
1 test per 250 CY placed 

- Minimum of 1 test per substructure 
- Minimum of 1 test per superstructure 
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Class I: Cast-in-Place Barrier 1 test per 500 CY placed 

Class II No minimum testing 

 

710.5.7  Corrective Action 
Replace the entire text with the following effective with the November 2021 letting: 

710.5.7.1  Optimized Aggregate Gradations 
 (1) If the contractor's 4-point running average or a department test result of the volumetric percent retained 

exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size, do the 
following: 

 1. Notify the other party immediately. 
 2. Perform corrective action documented in the QC plan or as the engineer approves. 
 3. Document and provide corrective action results to the engineer as soon as they are available. 
 4. Department will conduct two tests within the next business day after corrective action is complete. 
 5. If blended aggregate gradations are within the tarantula curve limits by the second department test: 

- Continue with concrete production. 
- Contractor will include a break in the 4-point running average. 
- For Class I: Pavements, department will discontinue reduced frequency testing and will test at a 

frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

 6. If blended aggregate gradations are not within the tarantula curve limits by the second department test: 
- Provide a new mix design with an increased cementitious content. 
- If the mix design already has a cementitious content of 565 or more pounds per cubic yard, provide a new 

mix design. 
- If the contract requires optimized aggregate gradations under 501.2.7.4.2.1(2), stop concrete production 

and submit a new mix design. 
 (2) If the contractor's 4-point running average or a department test result of the volumetric percent retained 

exceeds the tarantula curve limits by more than 1.0 percent on one or more sieves, stop concrete production 
and submit a new mix design. 

 (3) Department and contractor will sample and test aggregate of the new mix design at the frequency defined in 
710.5.6.1. 
710.5.7.2  Combined Aggregate Gradations 

 (1) If the contractor's 4-point running average or a department test result of the percent passing by weight 
exceeds the combined aggregate gradation limits by less than or equal to 1.0 percent on a single sieve size, 
do the following: 

 1. Notify the other party immediately. 
 2. Perform corrective action documented in the QC plan or as the engineer approves. 
 3. Document and provide corrective action results to the engineer as soon as they are available. 
 4. Department will conduct two tests within the next business day after corrective action is complete. 
 5. If blended aggregate gradations are within the combined aggregate gradation limits by the second department 

test: 
- Continue with concrete production. 
- Contractor will include a break in the 4-point running average. 
- For Class I: Pavements, department will discontinue reduced frequency testing and will test at a 

frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

 6. If blended aggregate gradations are not within the combined aggregate gradation limits by the second department 
test, stop concrete production and submit a new mix design. 

 (2) If the contractor's 4-point running average or a department test result of the percent passing by weight 
exceeds the combined aggregate gradation limits by more than 1.0 percent on one or more sieves, stop 
concrete production and submit a new mix design. 

 (3) Department and contractor will sample and test aggregate of the new mix design at the frequency defined in 
710.5.6.1. 
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715.3.1.1  General 
Replace paragraphs three and four with the following effective with the November 2021 letting: 

 (3) Cast a set of 3 additional 6"x12" cylinders and test the concrete surface resistivity according to AASHTO 
T358. Perform this testing at least once per lot if total contract quantities are greater than or equal to the 
following: 

- 20,000 square yards for pavements. 
- 5,000 linear feet for barriers. 
- 500 cubic yards for structure concrete. 

Submit the resistivity to the nearest tenth into MRS for information only. Resistivity testing is not required for 
the following: 

- Lot with less than 3 sublots. 
- Concrete items classified as ancillary. 
- Concrete placed under the following bid items: 

- Concrete Pavement Approach Slab 
- Concrete Masonry Culverts 
- Concrete Masonry Retaining Walls 

 (4) Test the air void system at least once per lot and enter the SAM number in MRS for information only. SAM 
testing is not required for the following: 

- For lots with less than 3 sublots. 
- High early strength (HES) concrete. 
- Special high early strength (SHES) concrete. 
- Concrete placed under the following bid items: 

- Concrete Pavement Approach Slab 
- Concrete Masonry Culverts 
- Concrete Masonry Retaining Walls 
- Steel Grid Floor Concrete Filled 
- Crash Cushions Permanent 
- Crash Cushions Permanent Low Maintenance 
- Crash Cushions Temporary 

715.3.1.2.3  Lots by Cubic Yard 
Replace the entire text with the following effective with the November 2021 letting: 

 (1) Define standard lots and sublots conforming to the following: 
TABLE 715-1  CLASS I - LOT AND SUBLOT SIZES 

 

CONCRETE 
CLASSIFICATION LOT SIZE SUBLOT SIZE NUMBER OF 

SUBLOTS PER LOT 
Class I: Pavement 1250 cubic yards 250 cubic yards 5 

Class I: Structures 250 cubic yards 50 cubic yards 5 

Class I: Cast-in-Place Barrier 500 cubic yards 100 cubic yards 5 

 
 (2) The contractor may include sublots less than or equal to 25 percent of the standard volume in the previous 

sublot. For partial sublots exceeding 25 percent of the standard volume, notify the engineer who will direct 
additional testing to represent that partial sublot. 

 (3) An undersized lot is eligible for incentive payment under 715.5 if the lot has 3 or more sublots for that lot. 

715.3.2  Strength Evaluation 
Replace the entire text with the following effective with the November 2021 letting: 

715.3.2.1  General 
 (1) The department will make pay adjustments for strength on a lot-by-lot basis using the compressive strength 

of contractor QC cylinders or the flexural strength of contractor QC beams. 



Effective with November 2021 Letting (revised) ASP-6 

  page 9 of 12 

 (2) Randomly select 2 QC specimens to test at 28 days for percent within limits (PWL). Compare the strengths 
of the 2 randomly selected QC specimens and determine the 28-day sublot average strength as follows: 

- If the lower strength divided by the higher strength is 0.9 or more, average the 2 QC specimens. 
- If the lower strength divided by the higher strength is less than 0.9, break one additional specimen and average 

the 2 higher strength specimens. 
715.3.2.2  Removal and Replacement 
715.3.2.2.1  Pavement 

 (1) If a sublot strength is less than 2500 psi in compressive strength or 500 psi in flexural strength, the 
department may direct the contractor to core that sublot to determine its structural adequacy and whether to 
direct removal. 

 (2) If the engineer directs coring, obtain three cores from the sublot in question. Have an HTCP-certified PCC 
technician I perform or observe core sampling according to AASHTO T24. 

 (3) Have an independent consultant test cores according to AASHTO T24. 
 (4) The department will assess concrete for removal and replacement based on a sublot-by-sublot analysis of 

core strength. Perform coring and testing, fill core holes with an engineer-approved non-shrink grout or 
concrete, and provide traffic control during coring. 

 (5) The sublot pavement is conforming if the compressive strengths of all cores from the sublot are 2500 psi or 
greater. 

 (6) The sublot pavement is nonconforming if the compressive strengths of any core from the sublot is less than 
2500 psi. The department may direct removal and replacement or otherwise determine the final disposition of 
nonconforming material as specified in 106.5. 
715.3.2.2.2  Structures and Cast-in-Place Barrier 

 (1) The department will evaluate the sublot for possible removal and replacement if the 28-day sublot average 
compressive strength is lower than f'c minus 500 psi. The value of f'c is the design stress the plans show. 
The department may assess further strength price reductions or require removal and replacement only after 
coring the sublot. 

 (2) The engineer may initially evaluate the sublot strength using a non-destructive method. Based on the results 
of non-destructive testing, the department may accept the sublot at the previously determined pay for the lot, 
or direct the contractor to core the sublot. 

 (3) If the engineer directs coring, obtain three cores from the sublot in question. Have an HTCP-certified PCC 
technician I perform or observe core sampling according to AASHTO T24. Determine core locations, subject 
to the engineer’s approval, that do not interfere with structural steel. 

 (4) Have an independent consultant test cores according to AASHTO T24. 
 (5) The department will assess concrete for removal and replacement based on a sublot-by-sublot analysis of 

core strength. Perform coring and testing, fill core holes with an engineer-approved non-shrink grout or 
concrete, and provide traffic control during coring. 

 (6) If the 3-core average is greater than or equal to 85 percent of f'c, and no individual core is less than 75 
percent of f'c, the engineer will accept the sublot at the previously determined pay for the lot. If the 3-core 
average is less than 85 percent of f'c, or an individual core is less than 75 percent of f'c, the engineer may 
require the contractor to remove and replace the sublot. The department may direct removal and 
replacement or otherwise determine the final disposition of nonconforming material as specified in 106.5. 

715.3.3  Aggregate 
Replace the entire text with the following effective with the November 2021 letting: 

715.3.3.1  General 
 (1) Except as allowed for small quantities in 710.2, test aggregate conforming to 710.5.6. 

715.3.3.2  Structures 
 (1) In addition to the aggregate testing required under 710.5.6, determine the fine and coarse aggregate 

moisture content for each sample. 
 (2) Calculate target batch weights for each mix when production of that mix begins. Whenever the moisture 

content of the fine or coarse aggregate changes by more than 0.5 percent, adjust the batch weights to 
maintain the design w/cm ratio. 
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715.5  Payment 
Replace the entire text with the following effective with the November 2021 letting: 

715.5.1  General 
 (1) The department will pay incentive for compressive strength under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
715.0502 Incentive Strength Concrete Structures DOL 
715.0603 Incentive Strength Concrete Barrier DOL 
715.0715 Incentive Flexural Strength Concrete Pavement DOL 
715.0720 Incentive Compressive Strength Concrete Pavement DOL 

 (2) Incentive payment may be more or less than the amount the schedule of items shows. 
 (3) The department will administer disincentives for strength under the Disincentive Strength Concrete 

Structures, Disincentive Strength Concrete Barrier, Disincentive Flexural Strength Concrete Pavement, and 
Disincentive Compressive Strength Concrete Pavement, administrative items. 

 (4) The pay factor that is calculated from the equations in 715.5.2(2) and 715.5.3(2) will be applied to the unit 
costs listed below: 

- Pavement: $45 per SY. 
- Structure: $635 per CY. 
- Cast-in-place barrier: $75 per LF. 

 (5) 28-day strength average for a lot is the average of the individual sublot strengths within the given lot. 
 (6) The department will not pay a strength incentive for concrete that is nonconforming in another specified 

property, for ancillary concrete accepted based on tests of class I concrete, or for high early strength 
concrete unless placed in pavement gaps as allowed under 715.3.1.2.2. 

 (7) Submit test results to the department electronically using MRS software. The department will validate 
contractor data before determining pay adjustments. 

 (8) All coring and testing costs under 715.3.2.2 including filling core holes and providing traffic control during 
coring are incidental to the contract. 
715.5.2  Compressive Strength 

 (1) The department will measure PWL relative to strength lower specification limits as follows: 
- Compressive strength of 3700 psi for pavements. 
- Compressive strength of 4000 psi for structures and cast-in-place barrier. 

 (2) The department will adjust pay for each lot using equation "Comp2022" as follows: 
 Percent within Limits (PWL) Pay Factor (%) 
 >= 90 to 100 (1/5 x PWL) + 82 
 >= 85 to < 90 100 
 >= 50 to < 85 (5/7 x PWL) + (275/7) 
 < 50 50[1] 

 [1] Any material resulting in a lot PWL value less than 50 will be evaluated according to 715.3.2. In the event the material 
remains in place, it will be paid at 50 percent of the contract unit price of the concrete bid item. 

 (3) The department will not pay incentive if the lot standard deviation is greater than the following: 
- 400 psi for pavement. 
- 350 psi for structure and cast-in-place barrier 

 (4) For lots with less than 3 sublots, there is no incentive but the department will reduce pay by 50 percent of the 
contract unit price for sublots with an average compressive strength below the following: 

- 3700 psi for pavements. 
- 4000 psi for structures and cast-in-place barrier. 

715.5.3  Flexural Strength 
 (1) The department will measure PWL relative to strength lower specification limits as follows: 

- Flexural strength of 650 psi for pavements. 
 (2) The department will adjust pay for each lot using equation "Flex2022" as follows: 

 Percent within Limits (PWL) Pay Factor (%) 
 >= 90 to 100 (2/5 x PWL) + 64 
 >= 85 to < 90 100 
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 >= 50 to < 85 (5/7 x PWL) + (275/7) 
 < 50 50[1] 

 [1] Material resulting in a lot PWL value less than 50 will be evaluated according to 715.3.2. In the event the material 
remains in place, it will be paid at 50 percent of the contract unit price of the concrete bid item. 

 (3) The department will not pay incentive if the lot standard deviation is greater than 60 psi. 
 (4) For lots with less than 3 sublots, there is no incentive but the department will reduce pay by 50 percent of the 

contract unit price for sublots with an average flexural strength below 650 psi. 
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ERRATA 

460.2.2.3  Aggregate Gradation Master Range 
Correct errata by adding US Standard equivalent sieve sizes. 

 (1) Ensure that the aggregate blend, including recycled material and mineral filler, conforms to the gradation 
requirements in table 460-1. The values listed are design limits; production values may exceed those limits. 

TABLE 460-1  AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS 
 

SIEVE 

PERCENT PASSING DESIGNATED SIEVES 
NOMINAL SIZE 

No. 1 
(37.5 mm) 
(1 1/2 inch) 

No. 2 
(25.0 mm) 

(1 inch) 

No.3 
(19.0 mm) 
(3/4 inch) 

No. 4 
(12.5 mm) 
(1/2 inch) 

No. 5 
(9.5 mm) 
(3/8 inch) 

No. 6 
(4.75 mm) 
(3/16 inch) 

SMA No. 4 
(12.5 mm) 
(1/2 inch) 

SMA No. 5 
(9.5 mm) 
(3/8 inch) 

50.0-mm 
(2-inch) 100        

37.5-mm 
(1 1/2-inch) 90 - 100 100       

25.0-mm 
(1-inch) 90 max 90 - 100 100      

19.0-mm 
(3/4-inch) ___ 90 max 90 - 100 100   100  

12.5-mm 
(1/2-inch) ___ ___ 90 max 90 - 100 100  90 - 97 100 

9.5-mm 
(3/8-inch) ___ ___ ___ 90 max 90 - 100 100 58 - 80 90 - 100 

4.75-mm 
(No. 4) ___ ___ ___ ___ 90 max 90 - 100 25 - 35 35 - 45 

2.36-mm 
(No. 8) 15 - 41 19 - 45 23 - 49 28 - 58 32 - 67 90 max 15 - 25 18 - 28 

1.18-mm 
(No. 16) 

___ ___ ___ ___ ___ 30 - 55 ___ ___ 

0.60-mm 
(No. 30) 

___ ___ ___ ___ ___ ___ 18 max 18 max 

0.075-mm 
(No. 200) 0 - 6.0 1.0 - 7.0 2.0 - 8.0 2.0 - 10.0 2.0 - 10.0 6.0 - 13.0 8.0 - 11.0 8.0 - 12.0 

% VMA 11.0 min 12.0 min 13.0 min 14.0 min[1] 15.0 min[2] 16.0 - 17.5 16.0 min 17.0 min 

 [1] 14.5 for LT and MT mixes. 
 [2] 15.5 for LT and MT mixes. 

715.5.1  General 
Correct the bid item number for Incentive Compressive Strength Concrete Pavement. 

 (1) The department will pay incentive for compressive strength under the following bid items: 
ITEM NUMBER DESCRIPTION UNIT 
715.0502 Incentive Strength Concrete Structures DOL 
715.0603 Incentive Strength Concrete Barrier DOL 
715.0715 Incentive Flexural Strength Concrete Pavement DOL 
715.0720 Incentive Compressive Strength Concrete Pavement DOL 
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Effective with December 2017 Letting           ASP 7 

ADDITIONAL SPECIAL PROVISION 7 

A. Reporting 1st Tier and DBE Payments During Construction

1. Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor’s User Manual, Sublets and Payments.

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress
payment by the department or a contractor for work performed, materials furnished, or
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work
satisfactorily performed and for all materials furnished or stockpiled.

3. Report payments to all first tier subcontractor relationships within 10 calendar days of
receipt of a progress payment by the department for work performed.  Report the
payment as specified in A(1) for all work satisfactorily performed.

4. All tiers shall report payments as necessary to comply with the DBE payment
requirement as specified in A(2).

5. Require all first tier relationships, DBE firms and all other tier relationships necessary
to comply with the DBE payment requirement in receipt of a progress payment by
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

6. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4)
and (5), and shall be binding on all first tier subcontractor relationships and all
contractors and subcontractors utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually 
loaded into the Civil Rights Compliance System.  Copies of prime contractor payments received 
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment 
receipt to be logged manually. 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-
manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 

Electronic Certified Payroll or Labor Data Submittal 
 
 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified 
payroll reports for contracts with federal funds and labor data for contracts with state funds only. 
Details are available online through the department’s highway construction contractor information 
(HCCI) site on the Labor, Wages, and EEO Information page at: 
 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  
 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their 
weekly certified payroll reports (contracts with federal funds) or labor data (contracts with 
state funds only) electronically through CRCS. These payrolls or labor data are due within 
seven calendar days following the close of the payroll period. Every firm providing physical 
labor towards completing the project is a subcontractor under this special provision. 

 
(3) Upon receipt of contract execution, promptly make all affected firms aware of the 

requirements under this special provision and arrange for them to receive CRCS training as they 
are about to begin their submittals. The department will provide training either in a classroom 
setting at one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to 
schedule the training. 

 
(4) The department will reject all paper submittals for information required under this 

special provision. All costs for conforming to this special provision are incidental to the 
contract. 

 
(5) Firms wishing to export payroll/labor data from their computer system into CRCS 

should have their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not 
every contractor’s payroll system is capable of producing export files. For details, see 
Section 4.8 CPR Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll 
Manual at: 

 
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 
 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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Non-discrimination Provisions 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or

b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one 
through six in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor 
will take action with respect to any subcontract or procurement as the Recipient or the Federal 
Highway Administration may direct as a means of enforcing such provisions including sanctions 
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with 
litigation by a subcontractor, or supplier because of such direction, the contractor may request the 
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the 
contractor may request the United States to enter into the litigation to protect the interests of the 
United States. 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees to comply with the 
following non-discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has 
been acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on 
the basis of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are 
Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on 
the basis of disability in the operation of public entities, public and private transportation 
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-
12189) as implemented by Department of Transportation regulations at 49  C.F.R. parts 37 
and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 
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• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Non-discrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of Limited English proficiency (LEP). To ensure compliance with 
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access 
to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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 Effective November 2020 letting  

 

BUY AMERICA PROVISION 
 

All steel and iron materials permanently incorporated in this project shall be domestic 
products and all manufacturing and coating processes for these materials from smelting 
forward in the manufacturing process must have occurred within the United States. Coating 
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances 
the value of a material subject to the requirements of Buy America. The exemption of this 
requirement is the minimal use of foreign materials if the total cost of such material 
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of 
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this 
paragraph, the cost is that shown to be the value of the subject products as they are delivered 
to the project. The contractor shall take actions and provide documentation conforming to 
CMM 2-28.5 to ensure compliance with this “Buy America” provision.  

 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

 

Upon completion of the project certify to the engineer, in writing using department form 
DT4567, that all steel, iron, and coating processes for steel or iron incorporated into the 
contract work conform to these "Buy America" provisions. Attach a list of exemptions and 
their associated costs to the certification form. Department form DT4567 is available at:  

 

https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
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Proposal ID: 20220111023 Project(s): 6498-06-71

Federal ID(s): N/A

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 203.0260

Removing Structure Over Waterway
Minimal Debris (structure) 01. P-44-712

EACH

1.000

_________._____ _________._____

0004 204.0100

Removing Concrete Pavement SY

987.000

_________._____ _________._____

0006 204.0150

Removing Curb & Gutter LF

65.000

_________._____ _________._____

0008 204.0170

Removing Fence LF

75.000

_________._____ _________._____

0010 204.0210

Removing Manholes EACH

1.000

_________._____ _________._____

0012 204.0220

Removing Inlets EACH

5.000

_________._____ _________._____

0014 204.0245

Removing Storm Sewer (size) 01. 10-
Inch

LF

47.000

_________._____ _________._____

0016 204.0245

Removing Storm Sewer (size) 02. 12-
Inch

LF

171.000

_________._____ _________._____

0018 204.9060.S

Removing (item description) 01.
Concrete Bollard

EACH

1.000

_________._____ _________._____

0020 205.0100

Excavation Common CY

474.000

_________._____ _________._____

0022 205.0501.S

Excavation, Hauling, and Disposal of
Petroleum Contaminated Soil

TON

519.000

_________._____ _________._____

0024 206.1000

Excavation for Structures Bridges
(structure) 01. B-44-473

LUMP SUM _________._____LS

0026 210.1500

Backfill Structure Type A TON

345.000

_________._____ _________._____

0028 213.0100

Finishing Roadway (project) 01. 6498-
06-71

EACH

1.000

_________._____ _________._____

0030 305.0120

Base Aggregate Dense 1 1/4-Inch TON

400.000

_________._____ _________._____
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Proposal ID: 20220111023 Project(s): 6498-06-71

Federal ID(s): N/A

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0032 311.0110

Breaker Run TON

60.000

_________._____ _________._____

0034 415.0080

Concrete Pavement 8-Inch SY

706.000

_________._____ _________._____

0036 415.0410

Concrete Pavement Approach Slab SY

94.000

_________._____ _________._____

0038 415.4100

Concrete Pavement Joint Filling SY

706.000

_________._____ _________._____

0040 416.0620

Drilled Dowel Bars EACH

61.000

_________._____ _________._____

0042 416.1010

Concrete Surface Drains CY

2.900

_________._____ _________._____

0044 455.0605

Tack Coat GAL

2.000

_________._____ _________._____

0046 465.0120

Asphaltic Surface Driveways and Field
Entrances

TON

5.000

_________._____ _________._____

0048 502.0100

Concrete Masonry Bridges CY

471.000

_________._____ _________._____

0050 502.3200

Protective Surface Treatment SY

915.000

_________._____ _________._____

0052 503.0172

Prestressed Girder Type I 72W-Inch LF

1,208.000

_________._____ _________._____

0054 505.0400

Bar Steel Reinforcement HS Structures LB

4,230.000

_________._____ _________._____

0056 505.0600

Bar Steel Reinforcement HS Coated
Structures

LB

59,010.000

_________._____ _________._____

0058 506.2605

Bearing Pads Elastomeric Non-
Laminated

EACH

16.000

_________._____ _________._____

0060 506.4000

Steel Diaphragms (structure) 01. B-44-
473

EACH

14.000

_________._____ _________._____

0062 513.7011

Railing Steel Type C2 LF

323.000

_________._____ _________._____
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Proposal ID: 20220111023 Project(s): 6498-06-71

Federal ID(s): N/A

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0064 516.0500

Rubberized Membrane Waterproofing SY

27.000

_________._____ _________._____

0066 517.1010.S

Concrete Staining (structure) 01. B-44-
473

SF

2,810.000

_________._____ _________._____

0068 517.1015.S

Concrete Staining Multi-Color (structure)
01. B-44-473

SF

640.000

_________._____ _________._____

0070 517.1050.S

Architectural Surface Treatment
(structure) 01. B-44-473

SF

640.000

_________._____ _________._____

0072 601.0409

Concrete Curb & Gutter 30-Inch Type A LF

265.000

_________._____ _________._____

0074 601.0411

Concrete Curb & Gutter 30-Inch Type D LF

45.000

_________._____ _________._____

0076 602.0405

Concrete Sidewalk 4-Inch SF

1,075.000

_________._____ _________._____

0078 602.0515

Curb Ramp Detectable Warning Field
Natural Patina

SF

60.000

_________._____ _________._____

0080 608.0312

Storm Sewer Pipe Reinforced Concrete
Class III 12-Inch

LF

231.000

_________._____ _________._____

0082 611.0530

Manhole Covers Type J EACH

2.000

_________._____ _________._____

0084 611.0624

Inlet Covers Type H EACH

5.000

_________._____ _________._____

0086 611.2004

Manholes 4-FT Diameter EACH

1.000

_________._____ _________._____

0088 611.2044

Manholes 4x4-FT EACH

1.000

_________._____ _________._____

0090 611.3230

Inlets 2x3-FT EACH

5.000

_________._____ _________._____

0092 612.0406

Pipe Underdrain Wrapped 6-Inch LF

190.000

_________._____ _________._____
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Proposal ID: 20220111023 Project(s): 6498-06-71

Federal ID(s): N/A

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0094 614.0920

Salvaged Rail LF

12.000

_________._____ _________._____

0096 616.0206

Fence Chain Link 6-FT LF

26.000

_________._____ _________._____

0098 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0100 624.0100

Water MGAL

5.000

_________._____ _________._____

0102 625.0100

Topsoil SY

190.000

_________._____ _________._____

0104 628.1504

Silt Fence LF

30.000

_________._____ _________._____

0106 628.1520

Silt Fence Maintenance LF

30.000

_________._____ _________._____

0108 628.1905

Mobilizations Erosion Control EACH

8.000

_________._____ _________._____

0110 628.1910

Mobilizations Emergency Erosion Control EACH

4.000

_________._____ _________._____

0112 628.7020

Inlet Protection Type D EACH

11.000

_________._____ _________._____

0114 628.7560

Tracking Pads EACH

2.000

_________._____ _________._____

0116 629.0210

Fertilizer Type B CWT

0.120

_________._____ _________._____

0118 631.0300

Sod Water MGAL

10.000

_________._____ _________._____

0120 631.1000

Sod Lawn SY

180.000

_________._____ _________._____

0122 634.0614

Posts Wood 4x6-Inch X 14-FT EACH

2.000

_________._____ _________._____

0124 634.0616

Posts Wood 4x6-Inch X 16-FT EACH

1.000

_________._____ _________._____

0126 637.2210

Signs Type II Reflective H SF

5.180

_________._____ _________._____
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Proposal ID: 20220111023 Project(s): 6498-06-71

Federal ID(s): N/A

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0128 637.2220

Signs Type II Reflective SH SF

6.630

_________._____ _________._____

0130 637.2230

Signs Type II Reflective F SF

9.620

_________._____ _________._____

0132 638.2602

Removing Signs Type II EACH

3.000

_________._____ _________._____

0134 638.3000

Removing Small Sign Supports EACH

1.000

_________._____ _________._____

0136 642.5001

Field Office Type B EACH

1.000

_________._____ _________._____

0138 643.0300

Traffic Control Drums DAY

50.000

_________._____ _________._____

0140 643.0410

Traffic Control Barricades Type II DAY

640.000

_________._____ _________._____

0142 643.0420

Traffic Control Barricades Type III DAY

5,104.000

_________._____ _________._____

0144 643.0705

Traffic Control Warning Lights Type A DAY

7,568.000

_________._____ _________._____

0146 643.0900

Traffic Control Signs DAY

10,032.000

_________._____ _________._____

0148 643.1000

Traffic Control Signs Fixed Message SF

132.000

_________._____ _________._____

0150 643.1050

Traffic Control Signs PCMS DAY

14.000

_________._____ _________._____

0152 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0154 645.0120

Geotextile Type HR SY

20.000

_________._____ _________._____

0156 646.1020

Marking Line Epoxy 4-Inch LF

565.000

_________._____ _________._____

0158 646.3020

Marking Line Epoxy 8-Inch LF

25.000

_________._____ _________._____

0160 646.5020

Marking Arrow Epoxy EACH

2.000

_________._____ _________._____
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Proposal ID: 20220111023 Project(s): 6498-06-71

Federal ID(s): N/A

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0162 646.6120

Marking Stop Line Epoxy 18-Inch LF

25.000

_________._____ _________._____

0164 646.7420

Marking Crosswalk Epoxy Transverse
Line 6-Inch

LF

140.000

_________._____ _________._____

0166 646.7520

Marking Crosswalk Epoxy Block Style
24-Inch

LF

60.000

_________._____ _________._____

0168 650.4000

Construction Staking Storm Sewer EACH

7.000

_________._____ _________._____

0170 650.5000

Construction Staking Base LF

162.000

_________._____ _________._____

0172 650.5500

Construction Staking Curb Gutter and
Curb & Gutter

LF

45.000

_________._____ _________._____

0174 650.6500

Construction Staking Structure Layout
(structure) 01. B-44-473

LUMP SUM _________._____LS

0176 650.7000

Construction Staking Concrete
Pavement

LF

162.000

_________._____ _________._____

0178 650.9000

Construction Staking Curb Ramps EACH

6.000

_________._____ _________._____

0180 650.9910

Construction Staking Supplemental
Control (project) 01. 6498-06-71

LUMP SUM _________._____LS

0182 650.9920

Construction Staking Slope Stakes LF

162.000

_________._____ _________._____

0184 690.0150

Sawing Asphalt LF

59.000

_________._____ _________._____

0186 690.0250

Sawing Concrete LF

97.000

_________._____ _________._____

1.00000

0188 715.0502

Incentive Strength Concrete Structures DOL

2,826.000

2,826.00

1.00000

0190 715.0720

Incentive Compressive Strength
Concrete Pavement

DOL

500.000

500.00
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Proposal ID: 20220111023 Project(s): 6498-06-71

Federal ID(s): N/A

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0192 999.1001.S

Seismograph EACH

1.000

_________._____ _________._____

0194 999.1501.S

Crack and Damage Survey EACH

1.000

_________._____ _________._____

0196 999.2000.S

Installing and Maintaining Bird Deterrent
System (station) 01. 10+00

EACH

1.000

_________._____ _________._____

0198 SPV.0090

Special 01. Remove, Salvage, and
Reinstall Decorative Fence Panels

LF

29.000

_________._____ _________._____

0200 SPV.0090

Special 02. Remove, Salvage, and
Reinstall Historical Stone Retaining Wall

LF

5.000

_________._____ _________._____

0202 SPV.0090

Special 03. Security Barbed Wire Fence LF

33.000

_________._____ _________._____

0204 SPV.0165

Special 01. Concrete Sidewalk 6-Inch
Special

SF

480.000

_________._____ _________._____

0206 SPV.0165

Special 02. Remove, Salvage, and
Reinstall Rock Landscaping

SF

380.000

_________._____ _________._____

0208 SPV.0165

Special 03. Cut-Stone Boulders SF

124.000

_________._____ _________._____

0210 SPV.0180

Special 01. Shredded Hardwood Bark
Mulch

SY

37.000

_________._____ _________._____

0212 SPV.0180

Special 02. Concrete Pavement 8-Inch
Special

SY

34.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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