



Wisconsin Department of Transportation

April 4, 2022

**Division of Transportation Systems
Development**

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #20: 2729-05-70, WISC 2022301
Wauwatosa Rd, City of Cedarburg
CTH C to STH 60
STH 181
Ozaukee County

Letting of April 12, 2022

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

2729-05-70

April 4, 2022

Special Provisions

3. Prosecution and Progress.

Replace paragraph seven with the following:

Consistent with normal direction of travel, pave driving lane, adjacent turn lanes, and shoulders in echelon. In locations of two way left turn lanes, construct HMA pavement with a single cold joint across the full paved roadway width.

END OF ADDENDUM