



Wisconsin Department of Transportation

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

March 28, 2022

NOTICE TO ALL CONTRACTORS:

Proposal #37: 1360-12-70, WISC 2022326
C Milwaukee , Fond du Lac Ave
107th St. Bridge
STH 145
Milwaukee County

Letting of April 12, 2022

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
7	Utilities

Deleted Special Provisions	
Article No.	Description
9	Work by Others

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

1360-12-70

March 28, 2022

Special Provisions

7. Utilities.

*Replace entire section titled **City of Milwaukee – Street Lighting** with the following:*

City of Milwaukee – Street Lighting

Notify the City of Milwaukee two weeks prior to completion of the contractor installed temporary and final street lighting facilities on and off the bridge. Terminations into existing street lighting circuitry are to be performed by the City of Milwaukee Street Lighting personnel only. Terminations for temporary overhead lighting facilities and final lighting facilitates are anticipated to take 7 to 10 working days for each stage. The City of Milwaukee Lighting contact for this project is Neal Karweik, nkarwe@milwaukee.gov, 414-286-5943 (Office) or 414-708-4245 (Mobile).

9. DELETED

END OF ADDENDUM