
dotmpc
Addenda Stamp



PLEASE ATTACH 
PROPOSAL GUARANTY HERE 



1 of 2 

Effective with November 2007 Letting

PROPOSAL REQUIREMENTS AND CONDITIONS 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 

The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 

The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted. 
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 
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The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



Effective with August 2015 Letting 

BID 
PREPARATION 

Preparing the Proposal Schedule of Items 

A General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods: 

1. Electronic bid on the internet.

2. Electronic bid on a printout with accompanying diskette or CD ROM.

3. Paper bid under a waiver of the electronic submittal requirements.

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet. 

(3) The department will provide bidding information through the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special 
notices of all addenda to each proposal through this web site no later than 4:00 PM 
local time on the Thursday before the letting. Check the department’s web site after 
5:00 PM local time on the Thursday before the letting to ensure all addenda have 
been accounted for before preparing the bid. When bidding using methods 1 and 2 
above, check the Bid ExpressTM on-line bidding exchange at http://www.bidx.com/ 
after 5:00 PM local time on the Thursday before the letting to ensure that the latest 
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
departments web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business 
hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.

B Submitting Electronic Bids

B.1 On the Internet

(1) Do the following before submitting the bid:

1. Have a properly executed annual bid bond on file with the department.

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID 
will constitute the bidder's signature for proper execution of the bidding proposal. 

(2)  In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 
102.9 of the standard specifications, submit the proposal on the internet as follows: 

 

1. Download the latest schedule of items reflecting all addenda from the Bid Express
TM web site. 

2. Use Expedite
TM 

software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of Expedite
TM 

software and the Bid 

Express
TM 

web site. Do not submit a bid on a printout with accompanying diskette 
or CD ROM or a paper bid. If the bidder does submit a bid on a printout with 
accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of 
the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 

(1) Download the latest schedule of items from the Wisconsin pages of the Bid ExpressTM web 
site reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use Expedite TM software to prepare and print the schedule of items. Provide a valid amount 
for all price fields. Follow instructions and review the help screens provided on the Bid 
ExpressTM web site to assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the ExpediteTM generated schedule of items to the 
other proposal documents submitted to the department as a part of the bidder's sealed 
bid. As a separate submittal, not in the sealed bid envelop but due at the same time and 
place as the sealed bid, also provide the ExpediteTM generated schedule of items on a 
3 1/2 inch computer diskette or CD ROM. Label each diskette or CD ROM with the 
bidder's name, the 4 character department-assigned bidder identification code from the top 
of the bidding proposal, and a list of the proposal numbers included on that diskette or CD 
ROM as indicated in the following example: 

Bidder Name 

BN00 

Proposals: 1, 12, 14, & 22 
 

(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for 
that letting on one diskette or CD ROM. Include only submitted proposals with no 
incomplete or other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the ExpediteTM generated schedule of items is the 
governing contract document and must conform to the requirements of section 102 of the 
standard specifications. If a printout needs to be altered, cross out the printed 
information with ink or typewriter and enter the new information and initial it in ink. If there 
is a discrepancy between the printout and the diskette or CD ROM, the department will 
analyze the bid using the printout information. 
 

(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the Expedite
TM 

generated 
schedule of items is not the same on each page. 

2. The check code printed on the printout of the Expedite
TM 

generated schedule of items 
is not the same as the check code for that proposal provided on the diskette or CD ROM. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 
3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C Waiver of Electronic Submittal 

(1) The bidder may request a waiver of the electronic submittal requirements. Submit a 
written request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper 
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The 
department will waive the electronic submittal requirements for a bidding entity 
(individual, partnership, joint venture, corporation, or limited liability company) for up to 
4 individual proposals in a calendar year. The department may allow additional waivers 
for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard 
specifications.  The department charges the bidder a $75 administrative fee per 
proposal, payable at the time and place the department designates for receiving bids, to 
cover the costs of data entry. The department will accept a check or money order 
payable to: "Wisconsin, Dept. of Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department 
designates for the opening of bids unless the bidder requests on the waiver that they be 
billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding 
entity that owes the department administrative fees for a waiver of electronic submittal 
requirements. 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 

PRINCIPAL 

(Company Name)     (Affix Corporate Seal) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin ) 

) ss.
 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal) 

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin ) 

) ss.
 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 

Wisconsin Department of Transportation 

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above. 

(Signature of Authorized Contractor Representative) (Date) 



 



March 2010 

LIST OF SUBCONTRACTORS
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

Name of Subcontractor Class of Work Estimated Value 
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DECEMBER 2000 

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification 

1. By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

2. The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction.  The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below.  The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction.  However, failure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction.  If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered
transaction," "participant," "person," "primary covered transaction," "principal," "proposal,"
and "voluntarily excluded," as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 
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STSP’S Revised January 7, 2022 
SPECIAL PROVISIONS 

1. General. 
Perform the work under this construction contract for Project 1220-21-60, IH 43, City of Green Bay, Leo 
Frigo Bridge, B050158, IH 43, Brown County, Wisconsin as the plans show and execute the work as 
specified in the State of Wisconsin, Department of Transportation, Standard Specifications for Highway 
and Structure Construction, 2022 Edition, as published by the department, and these special provisions. 

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system. 
100-005 (20220107) 

 

2. Scope of Work. 
The work under this contract shall consist of bridge painting, lighting, traffic control, and all incidental 
items necessary to complete the work as shown on the plans and included in the proposal and contract. 
104-005 (20090901) 

 

3. Prosecution and Progress. 
Begin work within 10 calendar days after the engineer issues a written notice to do so. 

Provide the start date to the engineer in writing at least 30 days before the proposed start date. Upon 
approval, the engineer will issue the notice to proceed within 10 calendar days before the approved start 
date.  

To revise the start date, submit a written request to the engineer at least two weeks before the intended 
start date. The engineer will approve or deny that request based on the conditions cited in the request 
and its effect on the department’s scheduled resources. 

Work shall not begin before April 1, 2023. 

 
Interim Completion and Liquidated Damages – Stage 3 lane closure of IH-43 southbound: 
80 Calendar Days 
At the beginning of Stage 3, IH-43 southbound can be reduced to a single lane for a maximum of 
80 calendar days. Do not reopen until completing the following work: All stage 3 work is complete, 
concrete barrier temporary precast is removed and both southbound lanes are opened to traffic. 

If the contractor fails to complete the work necessary to reopen IH-43 southbound to two lanes of traffic 
within 80 calendar days, the department will assess the contractor $11,100 in interim liquidated damages 
for each calendar day the contract work remains incomplete beyond 80 calendar days. An entire calendar 
day will be charged for any period of time within a calendar day that the road remains closed beyond 
12:01 AM. 

 
Structure Load Rating Analysis 
The contractor shall follow the procedure outlined in standard spec 108.7.3 regarding loads on structures 
and submit the stamped and signed copies of the analyses and associated calculations performed by a 
professional engineer registered in the state of Wisconsin to the engineer and to the department’s bureau 
of structures. 

 
Roadway Lighting 
Lights remain active at all times, do not obscure light onto the roadway with rigging or equipment. 
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Migratory Birds 
Swallow or other migratory bird nests have been observed on or under the existing structure(s). All active 
nests (when eggs or young are present) of migratory birds are protected under the federal Migratory Bird 
Treaty Act. The nesting season for swallows and other birds is from April 15 to August 31. 

Either prevent active nests from becoming established or prevent birds from nesting by installing and/or 
maintaining one suitable deterrent device on the remaining structure prior to nesting activity under the bid 
item Installing and Maintaining Bird Deterrent System. As a last resort, apply for a depredation permit 
from the US Fish and Wildlife Service for work that may disturb or destroy active nests. The need for a 
permit may be avoided by removing the existing bridge structure prior to nest occupation by birds or 
clearing nests from all structures before the nests become active in early spring. 

 
Work Restrictions 
IH 43 southbound will have a single lane closure during stage 1, 2, and 4 with no lane closure restrictions 
except holidays and special events. During stage 3, southbound work behind concrete barrier temporary 
precast will have no lane closure restrictions including holidays and special events, and no hauling of 
materials of any kind along or cross highway carrying IH 43 traffic during holiday and special events. 

During stage 5 the southbound direction will have short-term lane closures only, with the following lane 
closure restrictions during peak hours as defined below: 

Monday – Friday: 6:00 AM – 8:00 AM and 3:00 PM – 5:00 PM 

 Saturday:  No Restrictions 

 Sunday:  No Restrictions 

IH 43 northbound will have a single lane closure during stage 1, 2 and 4, with no lane closure restrictions 
except holidays and special events. 

During stage 3 and 5 the northbound direction will have short-term lane closures only, with the following 
lane closure restrictions during peak hours as defined below: 

Between Memorial Day and Labor Day Restrictions: 

 Monday – Thursday: 2:00 PM – 6:00 PM 

 Friday:   12:00 PM – 6:00 PM 

 Saturday:  No Restrictions 

 Sunday:  No Restrictions 

Before Memorial Day and After Labor Day Restrictions: 

Monday – Thursday: 3:00 PM – 6:00 PM 

 Friday:   2:00 PM – 6:00 PM 

 Saturday:  No Restrictions 

 Sunday:  No Restrictions 

 
Schedule of Operations 

Stage 1 Construction: 

• Install rigging above the IH 43 structure on the outside lanes. 

• Install rigging below the girders. 

Stage 2 Construction: 

• Install rigging above the IH 43 structure in the median lanes. 
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Stage 3 Construction: 

• Complete painting operations above and below the IH 43 structure. 

• Remove rigging above the outside lanes and below the girders. 

• Complete electrical installations on the structure. 

Stage 4 Construction: 

• Remove rigging above the IH 43 structure in the median lanes. 

Stage 5 Construction: 

• Remove temporary marking line removable tape and paint. 

• Install marking line epoxy 

Vertical height minimum requirement: 

• A minimum vertical height of 16’9” must be maintained at all times over open lanes of traffic. 
 

4. Lane Rental Fee Assessment. 
A  General 
The contract designates some lane closures to perform the work. The contractor will not incur a Lane 
Rental Fee Assessment for closing lanes during the allowable lane closure times. The contractor will incur 
a Lane Rental Fee Assessment for each lane closure outside of the allowable lane closure times. If a lane 
is obstructed at any time due to contractor operations, it is considered a closure. The purpose of lane 
rental is to enforce compliance of lane restrictions and discourage unnecessary closures. 

The allowable lane closure times are shown in the Prosecution and Progress article. 

Submit the dates of the proposed lane, ramp, and roadway restrictions to the engineer as part of the 
progress schedule. 

B  Lane Rental Fee Assessment 
The Lane Rental Fee Assessment incurred for each lane closure, per direction of travel, is as follows: 

- On Peak- $1,500 per lane, per direction of travel, per hour broken into 15-minute increments 

The Lane Rental Fee Assessment represents a portion of the cost of the interference and inconvenience 
to the road users for each closure. All lane, roadway, event increments 15 minutes and less will be 
assessed as a 15-minute increment. 

The engineer, or designated representative, will be the sole authority in determining time period length for 
the Lane Rental Fee Assessment. 

Lane Rental Fee Assessments will not be assessed for closures due to crashes, accidents or 
emergencies not initiated by the contractor. 

The department will assess Lane Rental Fee Assessment by the dollar under the administrative item 
Failing to Open Road to Traffic. The total dollar amount of Lane Rental Fee Assessment will be computed 
by multiplying the Lane Rental Assessment Rate by the number of 15-minute increments of each lane 
closure event as described above. 

Lane Rental Fee Assessment will be in effect from the time of the Notice to Proceed until the department 
issues final acceptance. If interim completion time or contract time expires before the completion of 
specified work in the contract, additional liquidated damages will be assessed as specified in standard 
spec 108.11 or as specified within this contract. 
stp-108-070 (20161130) 
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5. Traffic. 
A  General 
Keep IH 43, all system ramps and all service ramps open to through traffic at all times for the duration of 
this project except as noted below and in the Prosecution and Progress article in these special provisions. 

Work will be completed in five traffic control stages reducing IH 43 traffic to a single lane with lane 
closures. Additionally, the Atkinson Drive on-ramp to IH 43 SB will be closed and traffic will be detoured 
throughout all stages. 

Stages 1, 2, and 4 shall be completed within 14 calendar days for each stage. 

Coordinate traffic requirements under this contract with other ongoing department construction projects. 
This contractor shall be responsible for implementing and coordinating with other contractors all traffic 
control as shown on the plans. 

Place Traffic Control Signs Portable Changeable Message for all lane and roadway closures or traffic 
pattern changes, as shown on the plans, or as directed by the engineer, at least one week prior to the 
lane or roadway closure or traffic pattern change. Obtain approval from the engineer for all messages for 
the Traffic Control Signs Portable Changeable Message. All lane closures are subject to the approval of 
the engineer. 

Wisconsin Lane Closure System Advance Notification 
Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane 
Closure System (LCS). 

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION 
Closure type with height, weight, or width restrictions (available 

width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION 

Lane and shoulder closures 7 calendar days 

Full roadway closures 7 calendar days 

Ramp closures 7 calendar days 

Detours 7 calendar days 

Closure type without height, weight, or width restrictions (available 
width, all lanes in one direction ≥ 16 feet) MINIMUM NOTIFICATION 

Lane and shoulder closures 3 business days 

Ramp closures 3 business days 

Modifying all closure types 3 business days 

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project 
meetings in order to manage closures nearing their completion date. 

B  Traffic Operations 
Stage 1 Traffic 

• IH 43 traffic is reduced to one lane in each direction. Traffic will be moved to the median 
shoulders with two 2-foot shoulders and one 12-foot driving lane. 

• Atkinson Drive entrance ramp to IH 43 SB shall be closed and detoured along the existing IH 43 
alternate route USH 141 to WIS 57 to Webster Avenue. 

Stage 2 Traffic 

• IH 43 traffic is reduced to one lane in each direction. Traffic will be moved to the outside 
shoulders with two 2-foot shoulders and one 12-foot driving lane. 

• Atkinson Drive entrance ramp to IH 43 SB shall be closed and detoured along the existing IH 43 
alternate route USH 141 to WIS 57 to Webster Avenue. 
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Stage 3 Off-Peak Traffic 

• IH 43 SB traffic is reduced to one lane and will be moved to the median shoulders with two 2-foot 
shoulders and one 12-foot driving lane. 

• IH 43 NB traffic is reduced to one lane and will be moved to the median shoulder with two 2-foot 
shoulders and one 12-foot driving lane. 

• Atkinson Drive entrance ramp to IH 43 SB shall be closed and detoured along the existing IH 43 
alternate route USH 141 to WIS 57 to Webster Avenue. 

Stage 3 Peak Traffic 

• IH 43 SB traffic is reduced to one lane and will be moved to the median shoulders with two 2-foot 
shoulders and one 12-foot driving lane. 

• IH 43 NB traffic will remain open to two lanes in this direction but shifted to the median shoulder 
with two 2-foot shoulders and two 12-foot driving lane. 

• Atkinson Drive entrance ramp to IH 43 SB shall be closed and detoured along the existing IH 43 
alternate route USH 141 to WIS 57 to Webster Avenue. 

Stage 4 Traffic 

• IH 43 traffic is reduced to one lane in each direction. Traffic will be moved to the outside 
shoulders with two 2-foot shoulders and one 12-foot driving lane. 

• Atkinson Drive entrance ramp to IH 43 SB shall be closed and detoured along the existing IH 43 
alternate route USH 141 to WIS 57 to Webster Avenue. 

Stage 5 Traffic 

• IH 43 traffic is moved to the existing lanes. Traffic may be reduced to one lane as necessary for 
construction operations.  

Temporary Regulatory Speed Limit Reduction 
A reduction of the posted regulatory speed limit from 70 or 65 mph to 60 mph is required when any of the 
following conditions are created within the project limits:1. Bi-directional traffic separated by tubular 
markers. 2. Lane(s) closed, and workers are present within 12 feet of live traffic without positive 
protection. 

No portion of sign text shall be visible when not in use, regardless if it is temporary or permanent 
regulatory speed limit sign. 

During approved temporary regulatory speed limit reductions, install regulatory speed limit signs on the 
inside and outside shoulders of the roadway at the beginning of the reduced regulatory speed zone, after 
all locations where traffic may enter the highway segment or every 1/2 mile within the reduced regulatory 
speed zone. Signs shall be installed at the end of the temporary regulatory speed zone to designate the 
end of the temporary regulatory speed zone and inform drivers the posted regulatory speed limit reverts 
back to the original posted speed limit. To minimize possible confusion to the traveling public and to 
ensure appropriate speed enforcement, enhanced attention to placement and changing of speed limit 
signs is required. 

During periods of no work activity when devices are pulled back and lanes re-opened, restore speed limit 
to normal posted speed. When construction activities impede the location of a post mounted regulatory 
speed limit sign, mount the regulatory speed limit sign on portable supports that meet the "crashworthy" 
definition and height criteria in the Manual on Uniform Traffic Control Devices for Streets and Highways 
(MUTCD). 

Portable Changeable Message Signs – Message Prior Approval 
After coordinating with department construction field staff, notify the Northeast Region Traffic Section at 
(920) 366-8033 (secondary contact number is (920) 360-3107) 3 business days before deploying or 
changing a message on a PCMS to obtain approval of the proposed message. The Northeast Region 
Traffic Unit will review the proposed message and either approve the message or make necessary 
changes. 

PCMS boards must be deployed 7 days before the closure of Atkinson Drive on-ramp. 
ner-643-035 (20171213) 
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6. Holiday and Special Event Work Restrictions. 
Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying IH 43 traffic, and entirely clear the traveled way and shoulders of such portions of the highway of 
equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic 
during the following holiday and special event periods: 

- From noon Friday, May 26, 2023 to 6:00 AM Tuesday, May 30, 2023 for Memorial Day; 
- From noon Friday, June 30, 2023 to 6:00 AM Monday, July 10, 2023 for Independence Day; 
- From noon Friday, September 1, 2023 to 6:00 AM Tuesday, September 5, 2023 for Labor Day; 
- Lambeau Field events greater than 30,000 anticipated attendance:  Beginning five hours prior to the 

scheduled start of the game or event to eight hours after the start time of the game or event, no lane or 
shoulder closures are allowed to be in place during this time. 

stp-107-005 (20210113) 

 

7. Utilities. 
This contract comes under the provision of Administrative Rule Trans 220. 
stp-107-065 (20080501) 

Additional detailed information regarding the location of utility facilities is available at the region WisDOT 
office during normal working hours. 

 
Astrea (Communications) has facilities at the following locations: 

• On the Leo Frigo Bridge inside a fiber duct package from pier 25 to pier 30. 

No conflicts anticipated. 

Fiber duct package shall be protected by contractor during sand blasting and painting operations.  
Payment incidental to bid item 517.1801.S. 

Contact Andy Heigl via phone at (906) 221-7536 or email at andy.heigl@astreaconnect.com. 

 
ATC Management, Inc. (Electricity Transmission) has overhead 138kV transmission facilities at the 
following locations: 

• Crossing over the Leo Frigo Bridge at Station 829+00 NB 
• Crossing under the Leo Frigo Bridge at Station 866+50 NB 
• Along the north side of the Leo Frigo Bridge Station 827+95 to 829+00 NB 
• Along the south side of the Leo Frigo Bridge Station 829+00 to 866+50 NB 

No conflicts anticipated. 

Contact Doug Vosberg via phone at (608) 877-7650 or email at dvosberg@atcllc.com. 

 
CenturyLink Communications, LLC (Communications) has underground facilities at the following 
locations: 

• Along the north-side of the Leo Frigo Bridge Station 827+95 to 881+00 NB 

No conflicts anticipated. 

Contact Brahim Gaddour via phone at 414-908-1027 or email at brahim.gaddour@lumen.com or 
Relocations@lumen.com 

 

mailto:andy.heigl@astreaconnect.com
mailto:dvosberg@atcllc.com
mailto:brahim.gaddour@lumen.com
mailto:Relocations@lumen.com
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Merit Network, Inc. (Communications) has underground facilities at the following locations: 

• Crossing under the Leo Frige Bridge Station 846+50 NB 

No conflicts anticipated. 

Contact Dustin LaPointe via phone at (734) 476-6100 or email at dlapoint@merit.edu. 

 
NEW Water (Sanitary Sewer) has underground facilities at the following locations: 

• Crossing under the Leo Frige Bridge Station 846+50 NB 

No conflicts anticipated. 

Contact Rob Reinhart via phone at (920) 619-4917 or email at rreinhart@newwater.us. 

 
Windstream KDL, LLC (Communications) has underground facilities leased by Merit at the following 
locations: 

• Crossing under the Leo Frigo Bridge Station 846+50 NB 

No conflicts anticipated. 

Contact Eric Becker via phone at (920) 461-9825 or email at Eric.Becker@windstream.com. 

 
Wisconsin Public Service Corporation (Electricity) has facilities at the following locations: 

• Overhead along the north-side of the Leo Frigo Bridge Station 827+00 to 829+50 NB 
• Underground crossing at the Leo Frigo Bridge Station 831+00 NB 

No conflicts anticipated. 

Contact Stu Senecal via phone at (920) 680-7803 or email at 
stuart.senecal@wisconsinpublicservice.com. 

Contractor to coordinate with WPS for installation of a new 240/480 V 200A single phase service and 
disconnection of an existing 240/480V100A single phase electric service according to the plans, details, 
special provisions and according to standard spec 656. See bid item Electrical Service Main Lugs Only 
Meter Pedestal (1220-21-60), item 656.0400.51. 

 

8. Railroad Insurance and Coordination - Fox Valley and Lake Superior Rail System, LLC. 
A  Description 

Comply with standard spec 107.17 for all work affecting Fox Valley and Lake Superior Rail System, LLC 
property and any existing tracks. 

A.1  Railroad Insurance Requirements 

In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in 
standard spec 107.17.3. Insurance is filed in the name of Fox Valley and Lake Superior Rail System LLC. 

Notify evidence of the required coverage, and duration to Amanda Haggerty, Office Administrator; 1890 E 
Johnson Street, Madison, WI 53704; Telephone (608) 620-2048; E-mail: ahaggerty@watco.com.  

Also send a copy to the following: Jared Kinziger, NE and NC Region Railroad Coordinator; 944 
Vanderperren Way, Green Bay, WI 54304; Telephone (920) 492-7713; E-mail: jared.kinziger@dot.wi.gov. 

mailto:j.larocca@merit.edu
mailto:rreinhart@newwater.us
mailto:Eric.Becker@windstream.com
mailto:stuart.senecal@wisconsinpublicservice.com
mailto:ahaggerty@watco.com
mailto:jared.kinziger@dot.wi.gov
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Include the following information on the insurance document: 
- Project ID: 1220-21-60 

- Project Location: City of Green Bay, Wisconsin 

- Route Name: IH 43, Leo Frigo Bridge, Brown County 

- Crossing ID: 281862H 

- Railroad Subdivision: Luxemburg Spur 

- Railroad Milepost:  2.95 

- Work Performed: Traffic control  

A.2  Train Operation 

Approximately 2 through freight trains operate weekly at up to 10 mph.  

A.3  Names and Addresses of Railroad Representatives for Consultation and Coordination 

Construction Contact 
Roger Schaalma, Divisional Engineer, Fox Valley and Lake Superior Rail System, LLC.; 1890 East 
Johnson Street, Madison, WI 53704; Telephone (608) 620-2044; E-mail rschaalma@watco.com for 
consultation on railroad requirements during construction. 

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly 
schedule updates. The bar chart shall specifically show work involving coordination with the railroad. 

Flagging Contact  
Matthew Belling; Roadmaster; (608) 284-1027; matthew.belling@watco.com. Reference the Crossing ID, 
Wisconsin Milepost and Subdivision found in A.1. 

Cable Locate Contact 
In addition to contacting Diggers Hotline, contact the Construction Contact above at least five working 
days before the locate is needed. Reference the Crossing ID, Wisconsin Milepost and Subdivision found 
in A.1. 

Fox Valley and Lake Superior Rail System, LLC will only locate railroad owned facilities located in the 
railroad right-of-way. The railroad does not locate any other utilities. 

A.4  Work by Railroad 

The railroad will perform the work described in this section, except for work described in other special 
provisions, and will be accomplished without cost to the contractor. None 

A.5  Temporary Grade Crossing 

If a temporary grade crossing is desired, submit a written request to the railroad representative named in 
A.3 at least 40 days prior to the time needed. Approval is subject to the discretion of the railroad. The 
department has made no arrangements for a temporary grade crossing. 
stp-107-026 (20220107) 

 

9. Railroad Insurance and Coordination - Wisconsin Central Ltd (CN). 
A  Description 

Comply with standard spec 107.17 for all work affecting Wisconsin Central Ltd (CN) property and any 
existing tracks. 

A.1  Railroad Insurance Requirements 

In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in 
standard spec 107.17.3. Insurance is filed in the name of Wisconsin Central Ltd and Its Parents (CN). 

Notify evidence of the required coverage, and duration to Jackie Sapp, Manager Public Works; 3912 S. 
Pokegama Road, Superior, WI 54880; Telephone (715) 345-2503; E-mail: Jackie.sapp@cn.ca.  

Also send a copy to the following: Jared Kinziger, NE and NC Region Railroad Coordinator; 944 
Vanderperren Way, Green Bay, WI 54304; Telephone (920) 492-7713; E-mail: jared.kinziger@dot.wi.gov. 

mailto:rschaalma@watco.com
mailto:matthew.belling@watco.com
mailto:Jackie.sapp@cn.ca
mailto:jared.kinziger@dot.wi.gov
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Include the following information on the insurance document: 
- Project ID: 1220-21-60 
- Project Location: City of Green Bay, Wisconsin 
- Route Name: IH 43, Leo Frigo Bridge, Brown County 
- Crossing ID: 181327V 
- Railroad Subdivision: Fox River 
- Railroad Milepost: 1.39 
- Work Performed: Traffic control  

A.2  Train Operation 

Approximately 2 through freight trains operate weekly at up to 10 mph.  

A.3  Names and Addresses of Railroad Representatives for Consultation and Coordination 

Construction Contact 
Jackie Sapp, Manager Public Works; 3192 S. Pokegama Road, Superior, WI 54880; Telephone 
(715) 345-2503; E-mail jackie.sapp@cn.ca for consultation on railroad requirements during construction. 

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly 
schedule updates. The bar chart shall specifically show work involving coordination with the railroad. 

Flagging Contact 
Submit by US Mail a "Request for Flagging Services and Cable Location" form with prepayment to: 
Flagging-US, 17641 South Ashland Avenue, Homewood, IL 60430; Flagging_US@CN.CA . The form can 
be obtained at: 

http://www.cn.ca/en/safety/employees/contractors-erailsafe/utility-installations 

Requests for flagging and cable locates can take up to five business days after the railroad receives the 
paperwork. Reference the Wisconsin Milepost and Subdivision located in A.1. Advise Wisconsin Central 
Ltd (CN) that the flagging services are to be billed at the rate for a public highway project. 

Cable Locate Contact 
In addition to contacting Diggers Hotline, follow the procedure listed under Flagging Contact. 

Wisconsin Central Ltd (CN) will only locate railroad owned facilities buried in the railroad right-of-way. The 
railroad does not locate any other utilities. 

A.4  Work by Railroad 

The railroad will perform the work described in this section, except for work described in other special 
provisions, and will be accomplished without cost to the contractor. None 

A.5  Temporary Grade Crossing 

If a temporary grade crossing is desired, submit a written request to the railroad representative named in 
A.3 at least 40 days prior to the time needed. Approval is subject to the discretion of the railroad. The 
department has made no arrangements for a temporary grade crossing. 
stp-107-026 (20220107) 

 

10. Information to Bidders, United States Coast Guard Requirements. 
IH 43 Tower Drive/Leo Frigo Bridge at Mile 0.41 over the Fox River: According to the provisions of 
Sections 115.40 of Title 33 of the Code of Federal Regulations, from May 1, 2023, through 
September 1, 2023, the United States Coast Guard has authorized installation of scaffolding/containment 
that does not extend more than three feet below low steel of the bridge. All loose hoses, safety cables 
and other elements of the scaffolding shall not extend below this limit. 

The contractor shall install steady burning yellow lights on the bottom and four corners of the 
scaffolding/containment to show the temporary reduction in clearance. The bridge navigation lighting 
must be maintained throughout the project. Temporary bridge navigation lighting shall provide for the 
same characteristics and location as the original lights. Do not obstruct a 360-degree view of the bridge 
navigational lighting. Any extension requests to this authorization must be coordinated by the contactor 
and approved by United States Coast Guard and the department. 

mailto:jackie.sapp@cn.ca
mailto:Flagging_US@CN.CA
http://secure-web.cisco.com/1l8uoEcu8S7yCNLrQ5nXUm94q9rKv9xe_MGDSS2wkBEyMPQdafsbmw-Ncb4dhnEDMFMYczRa3_ObL3NZCuaotizHciCa5fmOGTu-yMFnRgM1KZ2Fb31JvcUBmaNUGuv5xSnD_xKkgZmhM8JFRi3g1gK3KnGZTghEhE7LrhQ-prDrMHRN29AmpnyR1h_9BNF-D2QSujBilary-HLW3AFDRjSo41qvMqhlFwNvecGrzjwkDm31oaaaevaBkBoYi0yeX/http%3A%2F%2Fwww.cn.ca%2Fen%2Fsafety%2Femployees%2Fcontractors-erailsafe%2Futility-installations
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The existing navigation lighting may be disconnected for up to two hours during daylight hours for the 
switch over to the new electrical service.  

 

11. Environmental Protection, Aquatic Exotic Species Control. 
Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are 
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State 
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable 
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time 
equipment is put into state waters. 

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to 
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that 
comes in contact with waters of the state and/or infested water or potentially infested water in other 
states. 

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially 
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being 
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all 
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin 
Department of Natural Resources for disinfection are available at: 

http://dnr.wi.gov/topic/invasives/disinfection.html 

Use the following inspection and removal procedures: 
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and 

other substances that could possibly contain exotic invasive species; 
2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any 

other area where water may be trapped; 
3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any 

aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and 
plant materials in a garbage can before leaving the area or invested waters; and 

4. Disinfect your boat, equipment and gear by either: 
4.1. Washing with ~212 F water (steam clean), or 
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or 
4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for 

10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute 
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny 
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104º F) 
application. 

Complete the inspection and removal procedure before equipment is brought to the project site and 
before the equipment leaves the project site. 
stp-107-055 (20130615) 

 

12. Environmental Protection, Phragmites 
Phragmites, an invasive species plant, is known to exist within the project limits and in areas that ground 
disturbance or excavation work is shown in the plans. All soils containing plant or root fragments that will 
be excavated or salvaged as part of the work within the contract shall be salvaged and used as topsoil 
within the immediate area of the work or deposited at an engineer approved waste site within the existing 
IH 43 right-of-way within the project limits. All waste sites are subject to review and approval by the 
department and shall be suitable for the waste of material containing Phragmites. Waste material shall be 
placed in upland locations in the general area where the plant currently exists. For all equipment that 
comes into contact with Phragmites infested areas, use the following guidelines for inspection and 
cleaning of equipment before leaving the project site. 

Known Phragmites locations include: 
Within the DOT right-of-way under the IH 43 Leo Frigo bridge east approach 

Locations to be verified by engineer in the field. 

http://dnr.wi.gov/topic/invasives/disinfection.html
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Ensure that all equipment that has been in contact with Phragmites infested areas or potentially infested 
areas has been decontaminated. Use the following inspection and removal procedures (guidelines from 
the Wisconsin Department of Natural Resources) for disinfection: 

Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil 
and other substances that could possible contain exotic invasive species; 

Clean all equipment with hot water of 105°F to 110°F for a period of 30 minutes or hot water of 140°F for 
a period of five minutes. After cleaning, dry all equipment in a sunny location for at least three days. 

Complete the inspection and removal procedure before equipment is brought to the project site and 
before the equipment leaves the project site. 
ner-107-060 (20200129) 

 

13. Temporary Work Zone Clear Zone Working Restrictions. 
Park equipment and store materials, including stockpiles, a minimum of 15-feet from the edge of the 
traveled way unless protected by concrete barrier temporary precast. 

If the contractor is unsure whether an individual work operation will meet the safety requirements for 
working within the clear zone, review the proposed work operation with the engineer before proceeding 
with the work. 
ner-104-005 (20200227) 

 

14. Construction Over or Adjacent to Navigable Waters. 
The Fox River is classified as a federal navigable waterway under standard spec 107.19. 
stp-107-060 (20171130) 

 

15. Notice to Contractor – Concrete Barrier Temporary Precast. 
There is a potential for the Concrete Barrier Temporary Precast to shift at the Leo Bridge expansion joints 
during stage 3 construction. When required realign the concrete barrier temporary precast as directed by 
the engineer. 

The department will measure engineer directed reinstallations by the linear foot and will be paid for under 
the Concrete Barrier Temporary Precast Installed item provided in the contract. 

 

16. Notice to Contractor – Wisconsin Department of Transportation Utilities. 
Wisconsin Department of Transportation (Communications) has facilities at the following locations: 

• Underground along the north-side of the Leo Frigo Bridge Station 828+00 to 849+50 NB 

• On the Leo Frigo Bridge including cameras from Station 850+00 to 860+00 NB 

No conflicts anticipated but facilities shall be protected by contractor during sand blasting and painting 
operations. 

Contact Jeff Madson via phone at (414) 225-3723 or email at Jeffrey.Madson@dot.wi.gov. 

 
WI DOT RWIS Program (Communications) has facilities at the following locations: 

• Non-invasive pavement sensor located on the Leo Frigo Bridge structure in the northbound lanes. 

No conflicts anticipated. 

Contact Michael Adams via phone at (608) 266-5004 or email at Michael.adams@dot.wi.gov. 

 

mailto:Jeffrey.Madson@dot.wi.gov
mailto:Michael.adams@dot.wi.gov
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17. Removing Electrical Service Meter Breaker Pedestal, Item 204.9060.S.51. 
A  Description 
This special provision describes Removing Electrical Service Meter Breaker Pedestal as shown on the 
plans, according to the pertinent provisions of standard spec 204, and as hereinafter provided. 

B  (Vacant) 
C  Construction 
Coordinate removal of the existing electrical service meter breaker pedestal with Wisconsin Public 
Service (WPS), 

Disconnect all connected power wires and remove the pedestal and overall enclosure, including existing 
electrical service meter breaker, supports and disconnect switches, and any additional electrical 
equipment associated with the service if present and dispose all materials off the project site. 

D  Measurement 
The department will measure Removing Electrical Service Meter Breaker Pedestal by each individual unit, 
acceptably completed. 

E  Payment 
Add the following to standard spec 204.5: 

ITEM NUMBER DESCRIPTION        UNIT 
204.9060.S.51 Removing Electrical Service Meter Breaker Pedestal    EACH 

Payment is full compensation for removing the pedestal, any additional equipment associated with the 
service, and coordination with WPS. 
stp-204-025 (20150630) 

 

18. Removing Electrical Wires from Conduit, Item 204.9090.S.51. 
A  Description 

This special provision describes removing electrical wires from existing conduits and disposing of the 
resulting material as shown on the plans, according to the pertinent provisions of standard spec 204, and 
as hereinafter provided. The existing conduit shall remain in place. 

B  (Vacant) 
C  Construction 

No removal work will be permitted without approval from the engineer. Removal shall start as soon as the 
temporary lighting or permanent lighting, as applicable, is placed in approved operation. An inspection 
and approval by the engineer will take place before any associated proposed permanent or temporary 
lighting is approved for operation. 

All wires shall be removed from the existing conduits as shown on the plans and as directed by the 
engineer. Any necessary splices or disconnections shall be done as part of this pay item. Removed wires 
shall become property of the contractor and shall be disposed off the project site. 

 D  Measurement 
The department will measure Removing Electrical Wires from Conduit by linear foot, acceptably 
completed. The vertical length and wire slack will be incidental. 

E  Payment 
Add the following to standard spec 204.5: 

ITEM NUMBER DESCRIPTION        UNIT 
204.9090.S.51 Removing Electrical Wires from Conduit     LF 
stp-204-025 (20150630) 
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19. Structure Repainting General. 
A  General 
A.1  Inspection 

On all structures in this contract, notify the engineer of any missing or broken bolts or nuts, any missing or 
broken rivets, or of any cracks or flaws in the steel members while cleaning or painting. 

A.2  Date Painted 
At the completion of all painting work, stencil in black paint or contrasting color paint the date of painting the 
bridge. The numbers shall be 3 inches (75 mm) in height and shall show the month and year in which the 
painting was completed: e.g., 11-95 (November 1995). On each bridge painted, stencil the date at two 
locations. On truss bridges, stencil the date on the cover plates of end posts near and above the top of the 
railings at the oncoming traffic end. On steel girder bridges, stencil the date on the inside of the outside 
stringers at the abutments. The date on grade separation bridges shall be readable when going under the 
structure or at some equally visible surface near the ends of the bridge, as designated by the engineer. 

A.3  Graffiti Removal 
Remove any graffiti on concrete abutments, piers, pier caps, parapet railings, slope paving or any other 
location at the direction of the engineer. Use a brush sandblast to remove graffiti. 

The above work will not be measured and paid for separately but will be considered incidental to other items 
in the contract. 

B  (Vacant) 
C  Construction 
C.1  Repainting Methods 
Do not perform blasting, cleaning and painting on days of high winds. Prevailing winds in excess of 15 mph 
(25 km/hr) shall be considered high winds. 

Place the final field coat of paint on the exterior of the exterior beams as a continuous painting operation. 
Stop at splices, vertical stiffeners or other appropriate locations so that lap marks are not evident or 
noticeable. 

Completely clean and remove spent abrasive and other waste materials resulting from the contractor's 
operation from bridge deck surfaces, gutter lines, drains, curbs, bridge seats, pier caps, slope paving, 
roadway below, and all structural members and assemblies. 

C.2  Inspection 
Add the following to standard spec 105.9: 

Furnish, erect and move scaffolding and other equipment to allow the inspector to closely observe all 
affected surfaces. The scaffolding, with appropriate safety devices, shall meet the approval of the engineer. 
stp-517-005 (20150630) 

 

20. Structure Repainting Recycled Abrasive B-5-158-10, Item 517.1801.S.01. 
A  Description 

This special provision describes surface preparation and painting of the metal surfaces according to the 
manufacturer’s recommendations as modified in this special provision. 

A.1  Areas to be Cleaned and Painted 

All structural metal surfaces as noted below of: 
1. Structure B-5-158-10 59,700 SF. 

a. All exterior of the arches including the splash zone - full removal and replacement 
b. Outside stringers - full removal and replacement. 
c. Floor Beam to Tie Girder Connections - full removal and replacement /zone painting. 
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d. Inside stringers - full removal and replacement. 
e. Stringers at ship-lap joint - full removal and replacement / zone painting. 
f. Floor beam cross-brace connections under the median gap and at floor beam to tie girder 

connection - full removal and replacement /zone painting. 

Areas are approximate and given for informational purposes only. 

B  Materials 

B.1  Coating System 

Furnish a complete coating system from the department’s approved list for "Structure Repainting Recycle 
Abrasive Structure". The color for the finish coating material shall match the color number the plans show 
according to Federal Standard Number 595. Supply the engineer with the product data sheets for 
approval before any coating is applied. The product data sheets shall indicate the mixing and thinning 
directions, the recommended spray nozzles and pressures, and the minimum drying time between coats. 

The color of the primer must be such that a definite contrast between it and the color of the blasted steel 
is readily apparent. There shall be a color contrast between all subsequent coats for the paint system 
selected. Submit color samples of the primer and all coats to the engineer for approval before any 
application of paint. 

C  Construction 

C.1  Existing Facilities 
Protect existing conduit on the structure from the removal and painting operations. Hand tools shall be 
used adjacent to existing conduit facilities. 

C.2 Surface Preparation 

Before blast cleaning, solvent clean all surfaces to be coated according to SSPC-SP1. 

All metal surfaces must be blast cleaned according to SSPC-SP10 and verified before painting. 

Upon completion of surface preparation, test representative surfaces, which were previously rusted 
(i.e., pitted steel) for the presence of residual chloride. Perform Surface Contamination Tests (SCAT) 
according to the manufacturer’s recommendations. The tests must be witnessed by the engineer. If 
chlorides are detected at levels greater than 7ug/cm2, continue to clean the affected areas until results 
are below the specified limit. Submit anticipated testing frequencies and chloride remediation methods to 
the engineer for review and approval. 

Apply the prime coat the same day that the metal surfaces receive the No. 10 blast or re-blast before 
application. Cleaned surfaces shall be of the specified condition immediately before paint application. If 
rust bloom occurs before applying the primer, stop the painting operation in the area of the rust bloom 
and re-blast and clean the area to SSPC SP-10 before applying the primer. 

The steel grit and any associated equipment brought to the site and used for blast cleaning shall be 
clean. Remove immediately dirty grit or equipment brought to the site at no expense to the department. 
Furnish an abrasive that has a gradation such that it will produce a uniform surface profile between 
1 to 3 mils on the steel surface, as measured according to ISO 8503-5. 

The abrasive blasting and recovery system shall be a completely integrated self-contained system for 
abrasive blasting and recovery. It shall be an open blast and recovery system that will allow no emissions 
from the recovery operation. The recovery equipment shall be such that the amount of contaminants in 
the clean recycled steel grit shall be less than 1 percent by weight as per SSPC AB-2. 

Remove by grinding all fins, tears, slivers, and burred or sharp edges that are present on any steel 
member, or that appear during the blasting operation, and re-blast the area to give a 1 to 3 mils surface 
profile. 

Remove all spent material and paint residue from steel surfaces with a good commercial grade vacuum 
cleaner equipped with a brush-type cleaning tool, and test cleanliness according to ASTM D4285. The 
airline used for surface preparation shall have an in-line water trap and the air shall be free of oil and 
water as it leaves the airline. 

Take care to protect freshly coated surfaces from subsequent blast cleaning operations. Thoroughly wire 
brush damaged primed surfaces with a non-rusting tool, or if visible rust occurs, re-blast to a near white 
condition. Clean and re-prime the brushed or blast cleaned surfaces according to this specification. 
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C.3  Coating Application 

Apply paint according to the manufacturer’s recommendations in a neat workmanlike manner. Paint 
application shall normally be by airless spray or inaccessible areas by brush, roller or other methods 
approved by the engineer. 

The engineer may allow the use of conventional spray equipment after satisfactory demonstration by the 
contractor of the proper application technique and handling of that equipment. 

Mix the paint or coatings according to the manufacturer’s directions to a smooth lump-free consistency. 
Keep paint thoroughly mixed during the painting application. 

After the inspector approves the entire cleaned surface to be coated, apply a prime coat uniformly to the 
entire surface. Either before or after applying the prime coat, brush or spray a stripe coat of primer on all 
plate edges, bolt heads, nuts, and washers. Apply succeeding coats as the product data sheet shows. 

Caulking shall be applied before the application of the topcoat. This includes all seams between 
diaphragm connections to stiffeners and splices; and seams between any connection that is riveted or 
bolted. Any welded connections that are not fully sealed by the weld shall be caulked with a paste type 
caulk. The caulk shall be pressed into the seams between the adjoining surfaces, by wetted finger or 
specialty tool, to ensure bond and provide a smooth uniform surface. Bottom seams shall not be caulked 
on vertical surfaces. Caulking in a three-coat system shall be applied after the intermediate coat has 
cured. The topcoat shall not be applied until the caulking has fully cured according to the manufacturer’s 
recommendations. The caulking material shall be compatible with the paint system being applied and 
shall be by written recommendation of the paint manufacturer. The caulking material shall be tested for 
compatibility with the paint system at the same time that the paint is tested for inter-coat compatibility. 
Caulking operations shall be performed only when weather conditions are within the parameters as 
specified in project specifications. 

Remove all dry spray by vacuuming, wiping, or sanding if necessary. 

If the application of the coating at the required thickness in one coat produces runs, bubbles, or sags; 
apply a "mist-coating" in multiple passes of the spray gun; separate the passes by several minutes. 
Where excessive coating thickness produces "mud-cracking", remove such coating back to soundly 
bonded coating and re-coat the area to the required thickness. 

The resultant paint film shall be smooth and uniform, without skips or areas of excessive paint according 
to SSPC PA1. 

The coating is supplied for normal use without thinning. If in cool weather it is necessary to thin the 
coating for proper application, thin according to the manufacturer’s recommendations. 

During surface preparation and coating application the ambient and steel temperature shall be between 
39 degrees F and 100 degrees F. The steel temperature shall be at least 5 degrees F above the dew 
point temperature. (This requires the steel to be dry and free of any condensation or ice regardless of the 
actual temperature of the steel.) The relative humidity shall not exceed 85%. The manufacturer’s ambient 
condition requirements must be followed if they are more stringent. 

Paint thickness shall be within the requirements for a three-coat paint system listed in the department’s 
approved list for Structure Repainting Recycle Abrasive Structure and the paint system being used. 

Time to recoat shall be according to the manufacturer’s recommendations. 

The dry film thickness will be determined by use of a magnetic film thickness gage. The gage shall be 
calibrated for dry film thickness measurement according to SSPC-PA 2. Dry film thickness in each area 
measured will be based on an average of three gage readings, after calibration of the gage to account for 
surface profile of the bare steel as a result of surface preparation. 

D  Measurement 
The department will measure Structure Repainting Recycled Abrasive B-5-158-10 as a single unit for 
each structure, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
517.1801.S.01 Structure Repainting Recycled Abrasive B-5-158-10    EACH 
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Payment is full compensation for preparing and cleaning the designated surfaces; caulking; furnishing 
and applying the paint; and for providing the listed equipment. 

 

21. Structure Overcoating Cleaning and Priming B-5-158-10, Item 517.3001.S.01. 
A  Description 

This special provision describes cleaning and painting with two or three coats of paint the metal surfaces. 

A.1  Areas to be Cleaned and Painted 

Structure B-5-158-10 
1. Two Coat Area: 0 SF with SP 1 cleaning. 
2. Three Coat Area: 

0 SF with SP 2 cleaning. 

2,220 SF with SP 3 cleaning. 

0 SF with SP 11 cleaning. 

0 SF with SP 15 cleaning. 

0 SF total three-coat area. 

B  Materials 
Furnish an epoxy coating system from the department’s APL for Paint- structure maintenance. 

C  Construction 
C.1  Surface Preparation 
Before overcoating or power tool cleaning, solvent clean all surfaces to be coated according to 
SSPC-SP1. A SSPC-SP 3 power Tool Cleaning according to Steel Structures Painting Council 
Specification 3 will be required on all metal surfaces to be painted with a three-coat system. Prime the 
same day, or re-clean before application, all metal surfaces receiving a No. 3 cleaning. 

Remove all abrasive or paint residue from steel surfaces with a High Efficiency Particulate Abatement 
(HEPA-VAC) vacuum cleaner equipped with a brush-type cleaning tool, or by double blowing. If the 
double blowing method is used, vacuum the exposed top surfaces of all structural steel, including flanges, 
longitudinal stiffeners, splices, plates, and hangers, after the double blowing operations are completed. 
The air line used for blowing the steel clean shall have an inline water trap and the air shall be free of oil 
and water as it leaves the air line. 

Take care to protect freshly coated surfaces from subsequent cleaning operations. Thoroughly wire brush 
damaged primed surfaces with a non-rusting tool. Clean and re-prime the brushed surfaces within the 
time recommended by the manufacturer. 

C.2  Painting 
Paint by applying two or three coats of an approved coating system as specified herein to the surfaces as 
described in A.1 from the department’s approved products list. 

C.3  Coating Application 
Apply paint in a neat, workmanlike manner. The resultant paint film shall be smooth and uniform without 
skips or areas of excessive paint. Apply coating according to the manufacturer’s recommendations. 

Before applying the prime coat, coat with primer all edges, rivet and bolt heads, nuts and washers by 
using either a brush, roller, or spray application. 

Dry Film Thickness per coat shall be a minimum of 3-mil. The dry film thickness shall be determined by 
use of a magnetic film thickness gage. The gage shall be calibrated for dry film thickness measurement 
according to SSPC-PA 2. 

During surface preparation and coating application, the ambient and steel temperature shall be between 
39 and 100 degrees F. The steel temperature shall be at least 5 degrees F above the dew point 
temperature, and the relative humidity shall not exceed 85%. 
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D  Measurement 
The department will measure Structure Overcoating Cleaning and Priming (Structure #) as a single unit 
for each structure, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
517.3001.S.01 Structure Overcoating Cleaning and Priming B-5-158-10    EACH 

Payment is full compensation for preparing and cleaning the designated surfaces; and for furnishing and 
applying the paint. 

 

22. Labeling and Disposal of Waste Material. 
The EPA ID number for Structure B-5-158-10 is WIR000177238. 

The state has an exclusive mandatory use contract with a private waste management contractor to 
transport and dispose of hazardous waste. 

The state’s waste management contractor shall furnish and deliver appropriate hazardous waste 
containers and site-specific labels to each bridge site. The provided containers shall be placed at pre-
selected drop-off and pick-up points at each bridge site, and these locations shall be determined at the 
preconstruction conference. The custody of the containers and labels shall be the responsibility of the 
painting contractor while they are at the job site. 

Contact the waste management contractor a minimum of 10 working days in advance to request 
container drop-off or pickup. Provide the waste management contractor with the project ID, structure 
number, EPA ID, and the agreed-upon location for container staging. Contact information for the waste 
management contractor is located on the WisDOT Internet site at: 
https://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/environment/hazwaste-contacts.pdf 

Report all reportable spills and discharges according to the contingency plan. 

Labels are site-specific. Check the labels to ensure that the project ID, structure number, and EPA ID 
match the structure generating the waste. Apply a label to each drum when it is opened for the first time. 
Fill in the date on the label the first day material is accumulated in the drum. The following page is an 
example of a properly filled-in label. 

During paint removal operations, continuously monitor and notify the project inspector of the status of 
waste generation and quantity stored so that timely disposal can be arranged. 
stp-517-055 (20190618) 

https://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/environment/hazwaste-contacts.pdf
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23. Negative Pressure Containment and Collection of Waste Materials, B-5-158-10, Item 
517.4501.S.01. 
A  Description 

This special provision describes providing a dust collector to maintain a negative air pressure in the 
enclosure; furnishing and erecting enclosures as required to contain, collect and store waste material 
resulting from the preparation of steel surfaces for painting, and repainting, including collection of such 
waste material, and labeling and storing waste material in approved hazardous waste containers. 

HAZARDOUS WASTE 

WW-5257580999-001-01-0 

STORAGE LABEL 
DOT SHIPPING DESCRIPTION 

 

 

 

 

 

 

 

EPA CODE: E/D008 STATE: S 

WIP#: 391498 

WIP DESC: BRIDGE SAND WITH LEAD 
 

 

HAZARDOUS WASTE – FEDERAL LAW PROHIBITS IMPROPER DISPOSAL IF FOUND, 
CONTACT THE NEAREST POLICE OR PUBLIC SAFETY AUTHORITY OR THE U.S. 
ENVIRONMENTAL PROTECTION AGENCY. 

 

GENERATOR’S NAME AND ADDRESS 

RQ, HAZARDOUS WASTE, SOLID, n.o.s., 

(LEAD), 9, NA3077, III, (D008) 

DATE ACCUMULATED: 07/01/2005 

WISC DOT BRIDGE # B-29-53/54 

I-94 OVER CTH H 

PROJECT ID # 5882-03-70 

CAMP DOUGLAS, WI 54618  (608) 963-0871 GENERATOR EPA ID 

WIR000121103 

Project ID Number on 
label must match the 
Project Number 
assigned by the 
WIDOT 

Bridge Number and 
Address on label must 
match specific bridge 
from which waste was 
generated. 

EPA ID Number on 
label is specific to the 
bridge from which the 
waste is generated. 

Enter the date that waste 
materials were first placed into 
the container 
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B  (Vacant) 
C  Construction 

Erect an enclosure to completely enclose (surround) the blasting operations. The ground, slope paving, or 
roadway cannot be used as the bottom of the enclosure unless covered by approved containment materials. 
So that there are no visible emissions to the air or ground or water, design, erect, operate, maintain and 
disassemble the enclosures in such a manner to effectively contain and collect dust and waste materials 
resulting from surface preparation and paint over spray. Suspend all enclosures over water from the 
structure or as approved by the engineer. 

Construct the enclosure of flexible materials such as tarpaulins or of rigid materials such as plywood, or of a 
combination of flexible and rigid materials and meet SSPC Guide 6 requirements with Level 1 emissions. 
Systems manufactured and provided by Eagle Industries, Detroit Tarps, or equal, are preferred. The 
tarpaulins shall be a non-permeable material, either as part of the tarp system or have a separate non-
permeable lining. Maintain all materials free of tears, cuts or holes. The vertical sides of the enclosure shall 
extend from the bottom of the deck down to the level of the covered work platform or covered barge where 
used for structures over water and shall be fastened securely to those levels to prevent the wind from lifting 
them. The enclosure for the arch and struts shall be fastened securely to prevent the wind from lifting them. 
Bulkheads are required between beams to enclose the blasting area as approved by the engineer. Where 
bulkheads are required, construct them of plywood and properly seal them. To prevent spent materials and 
paint over spray from escaping the enclosed area, overlap and fasten together all seams. Place 
groundcovers under all equipment before operations or as approved by the engineer. 

To allow proper cleaning, inspection of structures or equipment, and painting, provide safe adequate 
artificial lighting in areas where natural light is inadequate. 

Provide a dust collector so that there are no visible emissions outside of the enclosure and so that a 
negative air pressure inside the enclosure is maintained. The dust collector shall be sized to maintain the 
minimum air flow based on the cross-sectional area of the enclosure. 

A combination of positive air input and negative air pressure may be needed to maintain the minimum 
airflow within the enclosure. 

Filter all air exhausted from the enclosure to create a negative pressure within the enclosure so as to 
remove all hazardous and other particulate matter. 

After all debris has been removed and all painting has been approved in the containment area is 
complete, remove containment according to SSPC Guide 6. 

As a safety factor for structures over water, provide for scum control. Provide a plan for corrective 
measures to mitigate scum forming and list the procedures, labor and equipment needed to assure 
compliance. Effectively contain the scum that forms on the water and does not sink in place from moving 
upstream or downstream by the use of floating boom devices. 

If in the use of floating boom devices, the scum tends to collect at the devices, contain, collect, store the 
scum, and do not allow it to travel upstream or downstream beyond the devices. Remove the scum at least 
once a day or more often if needed. 

Collect and store at the bridge site for disposal all waste material or scum collected by this operation, or any 
that may have fallen onto the ground tarps. Collect and store all waste material and scum at the end of each 
workday or more often if needed. Storage shall be in provided hazardous waste containers. Label each 
container as it is filled, using the labels provided by the Hazardous Waste Disposal contractor. Check the 
label and ensure that the project ID, bridge number and EPA ID match the structure. Fill in the generation 
date when the first material is placed in the container. Secure all containers at the end of each workday. 
Keep the containers covered at all times except to add or remove waste material. Store the containers in an 
accessible and secured area, not located in a storm water runoff course, flood plain, or exposed to standing 
water. 

In a separate operation, recover the recyclable abrasive for future application, and collect the paint and/or 
corrosion particles for disposal. 

D  Measurement 
The department will measure Negative Pressure Containment and Collection of Waste Materials B-5-158-
10 as a single unit for each structure, acceptably completed 
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E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION         UNIT 
517.4501.S.01 Negative Pressure Containment and Collection of Waste Materials B-5-158-10  EACH 

Payment is full compensation for designing, erecting, operating, maintaining, and disassembling the 
containment devices; providing negative pressure exhaust ventilation; collecting, labeling, and for storing 
spent materials in provided hazardous waste containers. 

 

24. Portable Decontamination Facility, Item 517.6001.S. 
A  Description 

This special provision describes furnishing and maintaining weekly, or more often if needed, a single unit 
portable decontamination facility. 

B  Materials 

Supply and operate all equipment according to OSHA. 

Supply adequate heating equipment with the necessary fuel to maintain a minimum temperature of 68° F 
in the facility. 

The portable decontamination facility shall consist of a separate "Dirty Room", "Shower Room" and 
"Clean Room". The facility shall be constructed so as to permit use by either sex. The facility shall have 
adequate ventilation. 

The "Dirty Room" shall have appropriately marked containers for disposable garments, clothing that requires 
laundering, worker shoes, and any other related equipment. Each container shall be lined with poly bags for 
transporting clothing, or for disposal. Benches shall be provided for personnel. 

The "Shower Room" shall include self-contained individual showering stalls that are stable and well secured 
to the facility. Provide showers with a continuous supply of potable hot and cold water. The wastewater must 
be retained for filtration, treatment, and/or for proper disposal. 

The "Clean Room" shall be equipped with secure storage facilities for street clothes and separate storage 
facilities for protective clothing. The lockers shall be sized to store clothing, valuables and other personal 
belongings for each worker. Benches shall be provided for personnel. 

Supply a separate hand wash facility, either attached to the decontamination facility or outside the 
containment. 

C  Construction 

Properly contain, store, and dispose of the wastewater. 

D  Measurement 
The department will measure Portable Decontamination Facility by each individual unit, acceptably 
completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
517.6001.S Portable Decontamination Facility      EACH 

Payment is full compensation for furnishing and maintaining a portable decontamination facility. 
stp-517-060 (20140630) 

 

25. Seeding. 
Add the following to standard spec spec 630.2.1.5.1.1: 

Table 630-3 may be used for the mixtures provided in the table: 
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TABLE 630-3 (OPTIONAL SEED MIXTURES) 

SPECIES 
COMMON NAME 

(Acceptable Varieties) 

SPECIES 
BOTANICAL 

NAME 

PURITY 
minimum % 

GERMINATION 
minimum % 

MIXTURE PROPORTIONS (in percent) 
Two options for each mix type 

NO.10 NO.20 NO.30 NO.40 
#1 #2 #1 #2 #1 #2 #1 #2 

Kentucky Bluegrass 
(Low Maintenance) Poa pratensis 98 85 40 42 6 6 10 13 35 35 

* Red Fescue 
(Creeping) Festuca rubra 97 85 10 13 5 7 15 15 10 15 

Hard Fescue 
(Improved) 

Festuca ovina 
var. duriuscula 97 85   24 22 25 25 20 20 

Tall Fescue 
(Improved Turf Type) 

Festuca 
arundinacea 98 85   40 40     

Salt Grass 
(Fult’s or Salty) 

Puccinella 
distans 98 85     15 15   

Redtop Agrostis alba 92 85 5 5       

Perennial Ryegrass Lolium perenne 96 85 25 30 25 25 25 32 25 30 

White Clover Triflium repens 95 90 10 10       

Chewings Fescue Festuca rubra 
var. commutata 98 85 10    10  10  

Sheep’s Fescue Festuca ovina 97 85         

* A blend of fescue type will be permitted to achieve the specified Red Fescue (Creeping) percentage 
using any of the following varieties as substitutes: 

Red Fescue (Creeping) 
Hard Fescue (Improved) 
Chewings Fescue 
Sheep’s Fescue 

 

26. Nighttime Work Lighting-Stationary. 
A  Description 

This special provision describes furnishing portable lighting as necessary to complete nighttime work. 
Nighttime operations consist of work specifically scheduled to occur after sunset and before sunrise. 

B  (Vacant) 
C  Construction 

C.1  General 
This provision shall apply when providing, maintaining, moving, and removing portable light towers and 
equipment-mounted lighting fixtures for nighttime stationary work operations, for the duration of nighttime 
work on the contract. 

At least 14 days before the nighttime work, furnish a lighting plan to the engineer for review and 
acceptance. Address the following in the plan: 

1. Layout, including location of portable lighting – lateral placement, height, and spacing. Clearly show on the 
layout the location of all lights necessary for every aspect of work to be done at night. 

2. Specifications, brochures, and technical data of all lighting equipment to be used. 
3. The details on how the luminaires will be attached. 
4. Electrical power source information. 
5. Details on the louvers, shields, or methods to be employed to reduce glare. 
6. Lighting calculations. Provide illumination with average to minimum uniformity ratio of 5:1 or less throughout 

the work area. 
7. Detail information on any other auxiliary equipment. 
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C.2  Portable Lighting 

Provide portable lighting that is sturdy and free standing and does not require any guy wires, braces, or 
any other attachments. Furnish portable lighting capable of being moved as necessary to keep up with 
the construction project. Position the portable lighting and trailers to minimize the risk of being impacted 
by traffic on the roadway or by construction traffic or equipment. Provide lightning protection for the 
portable lighting. Portable lighting shall withstand up to 60 mph wind velocity. 

If portable generators are used as a power source, furnish adequate power to operate all required lighting 
equipment without any interruption during the nighttime work. Provide wiring that is weatherproof and 
installed according to local, state, federal (NECA and OSHA) requirements. Equip all power sources with 
a ground-fault circuit interrupter to prevent electrical shock. 

C.3  Light Level and Uniformity 

Position (spacing and mounting height) the luminaires to provide illumination with an average to minimum 
uniformity ratio of 5:1 or less throughout the work area. 

Illuminate the area as necessary to incorporate construction vehicles, equipment, and personnel 
activities. 

C.4  Glare Control 
Design, install, and operate all lighting supplied under these specifications to minimize or avoid glare that 
interferes with all traffic on the roadway or that causes annoyance or discomfort for properties adjoining 
the roadway. Locate, aim, and adjust the luminaires to provide the adequate level of illumination and the 
specified uniformity in the work area without the creation of objectionable glare. 

Provide louvers, shields, or visors, as needed, to reduce any objectionable levels of glare. As a minimum, 
ensure the following requirements are met to avoid objectionable glare on the roadways open to traffic in 
either direction or for adjoining properties: 

1. Aim tower-mounted luminaires, either parallel or perpendicular to the roadway, so as to minimize light aimed 
toward approaching traffic. 

2. Aim all luminaires such that the center of beam axis is no greater than 60 degrees above vertical (straight 
down). 

If lighting does not meet above-mentioned criteria, adjust the lighting within 24 hours. 

C.5  Continuous Operation 

Provide and have available sufficient fuel, spare lamps, generators, and qualified personnel to ensure that 
the lights will operate continuously during nighttime operation. In the event of any failure of the lighting 
system, discontinue the operation until the adequate level of illumination is restored. Move and remove 
lighting as necessary. 

D  (Vacant) 
E  Payment 
Costs for furnishing a lighting plan, and for providing, maintaining, moving, and removing portable lighting, 
tower mounted lighting, and equipment-mounted lighting required under this special provision are 
incidental to the contract. 
stp-643-010 (20100709) 

 

27. Digital Speed Limit Sign Assembly. 
A  Description 
This special provision describes providing, relocating, operating, maintaining, monitoring, and removing a 
digital speed limit (DSL) sign assembly at engineer-allowed locations, in place of covering/uncovering 
speed limit signs, at the contractor’s option. 

B  Materials 
Lay out signs according to the plans. 

Use materials and methods specified in standard spec 637 to manufacture the sign. 

Provide a digital speed display legend with a minimum of 18-inch-tall numbers. 
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Use posts from the FHWA list of accepted breakaway sign supports. 

Provide a control unit that can be accessed remotely. 

Provide a battery power supply with a solar powered charging system and a backup power source. 

C  Construction 
C.1  General 
Provide, install, maintain, operate and remove DSL sign assemblies and related signage. 

Mount the sign so that the bottom is a minimum 7 feet above the roadway. 

Install and operate DSL sign assembly 7 days in advance of the start of temporary speed declaration start 
date. Perform a successful field test for each sign. 

Provide in-person training to the department on the use and operation of the field hardware and the 
website for the DSL sign assembly. 

Ensure the system operates continuously when deployed on the project. 

Provide a local specialist, to respond to emergency situations within 2 hours of being notified and who is 
equipped with sufficient resources to correct deficiencies in the system. 

C.2  Programming 
Program the DSL sign assembly to ensure the following operations are performed: 

- The digital display portion automatically adjusts the brightness under varying light conditions to maintain 
legibility. 

- Speed limit values shown on the digital display legend continuously displays without animation. Brief blanking 
may be experienced, up to 10 seconds, only during digital display legend user input utilizing the hard-wired 
hand control. 

- The digital display changes between the original posted speed limit and the approved temporary speed limit 
when directed by the engineer. 

- The system autonomously restarts in case of power failure in any part of the system. 

D  Measurement 
The department will not measure the work performed under this special provision. 

E  Payment 
The department will not pay directly for providing the digital speed limit assembly. Providing digital speed 
limit assembly shall be incidental to the Traffic Control Signs bid item. 
stp-643-035 (20180628) 

 

28. Portable Automated Real-Time Traffic Queue Warning System, Item 643.1200.S. 
A  Description 
This special provision describes providing, repositioning, operating, maintaining, monitoring, calibrating, 
testing and removing a portable automated real-time traffic queue warning system (QWS) capable of 
measuring vehicular speeds at downstream sections of a roadway, and displaying the speed information 
on portable changeable message signs (PCMS) at upstream locations. 

B  Materials 
Provide QWS components and software that is National Transportation Communications for ITS Protocol 
(NTCIP) compliant. 

B.1  Portable Changeable Message Signs (PCMS) 
Provide PCMS conforming to standard spec 643. Ensure each PCMS is integrated with a modem, and 
other equipment (e.g., automated system manager) mounted on it, and acts as a single “device” for 
communicating with similarly integrated “devices” and displaying real-time traffic condition information. 

B.2  Portable Traffic Sensors (PTS) 
Provide PTS that are nonintrusive and capable of capturing vehicle speed in mph. Integrate each sensor 
with a modem to communicate with the automated system manager (ASM). 
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B.3  Automated System Manager (ASM) 
Provide an ASM that assesses current traffic data captured by the system PTS and communicates 
appropriate messages to the motorists through PCMS based on predetermined speed thresholds and 
messages. 

B.4  System Communications 
Ensure QWS communications meet the following requirements: 

1. Perform required configuration of the QWS’s communication system automatically during system 
initialization. 

2. Communication between the server and any individual PCMS or PTS are independent through the full range 
of deployed locations, and do not rely upon communications with any other PCMS or PTS. 

3. Incorporate an error detection/correction mechanism into the QWS communication system to ensure the 
integrity of all traffic condition data and motorist information messages. 

B.5  System Acceptance 
Submit vendor verification to the engineer and Bureau of Traffic Operations 
(DOTBTOworkzone@dot.wi.gov) 14 calendar days before the pre-construction meeting that the system 
will adequately perform the functions specified in this special provision. Adequate verification includes 
past successful performance of the system, literature and references from successful use of the system 
by other agencies, and/or demonstration of the system. 

Provide contact information for a designated representative responsible for monitoring the performance of 
the system and for making modifications to the operational settings as the engineer directs. 

Provide all testing and calibration equipment. 

C  Construction 
C.1  General 
Install and reposition Portable Automated Real-Time Queue Warning System per plan or as the engineer 
directs. Provide plan to the engineer and Bureau of Traffic Operations (DOTBTOworkzone@dot.wi.gov) 
14 calendar days before the pre-construction meeting. 

PTS may be mounted on PCMS, arrow board or other trailer devices.  

Install PTS at the following locations: 
1. Place first PTS within the lane closure taper. 

2. Place second PTS 5,700 feet upstream of the lane closure taper. 

3. Place third PTS 2 miles upstream of the lane closure taper, if applicable.  

4. Place any additional sensors even distances (in miles) upstream of the third PTS or as directed by the 
engineer.  

Install the PCMS at the following locations, delineated by 5 drums: 
1. Place first PCMS (PCMS #2) 5,700 feet upstream of the lane closure taper.  

2. Place second PCMS 2 miles upstream of the lane closure taper. 

3. Place third PCMS 3 miles upstream of the lane closure taper.  

4. Place any additional PCMS even distances (in miles) upstream of the third PCMS or as directed by the 
engineer.  

Number the devices in chronological order so they are visible from the shoulder with 6-inch white high 
reflective sheeting. 

Provide technical personnel for all system calibration, operation, maintenance, and timely on-call support 
services. 

Promptly correct the system within 24 hours of becoming aware of a deficiency in the operation or 
individual part of the system. A minimum of three days before deployment, place the QWS and 
demonstrate to the department that the QWS is operational. 

Maintain the QWS for the duration of the project. Ensure the system operates continuously (24 hours, 
7 days a week) in the automated mode throughout the duration of the project. 

Remove the system upon project completion.  

mailto:DOTBTOworkzone@dot.wi.gov
mailto:DOTBTOworkzone@dot.wi.gov
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C.2  Reports 
Provide an electronic copy of a weekly summary report of all data via email to the engineer. Ensure the 
report includes, at a minimum, the average speed per sensor, time in congestive state per sensor and 
number of triggers per day. 

C.3  Meetings 
Attend mandatory in-person pre-construction meetings with the department. Attend additional meetings 
as deemed necessary by the department. These meetings may be held in person or via teleconference, 
as scheduled by the department. 

C.4  Programming 
C.4.1  General 
Program the QWS to ensure that the following general operations are performed: 

1. Provide a password protected login to the ASM, website and all other databases. 
2. Automatic setting of the PCMS message sequences to reflect current traffic flow status updated every 60 

seconds for a congestion message. Ensure to remove a congestion message when 180 seconds of average 
traffic speeds above the current level are observed, or utilize a customized frequency as determined by the 
engineer. 

3. The PCMS activate based on pre-determined speed thresholds.  
- PCMS #2 shall activate based on traffic speeds at the PTS within the lane closure tape. 
- All other PCMS in the QWS shall activate based on traffic speeds at the next downstream PTS, 

typically 1 mile downstream or based on traffic speeds at the two next downstream PTS.  
3. Provide real-time data from the ASM to a website with a full color mapping feature and refresh every 60 

seconds. Make data on website available to the department staff at all times for the duration of the work 
zone activity. Ensure website includes: 

- Vehicle speeds 
- PCMS messaging 
- Device locations 

4. Archive all traffic data and PCMS messages in a Microsoft Excel format with date and time stamps. 
5. Configure the website to quantify system failures which includes communication disruption between any 

devices in the system configuration, PCMS malfunctioning, PTS malfunction, loss of power, low battery, etc. 
6. Automatically generate and send an email alert any time a user specified queue is detected by the system. 
7. Provide default and advisory messages automatically based on traffic conditions. 
8. Ensure the system autonomously restarts in case of any power failure. 
9. Provide the department access to manually override PCMS messages for a user-specified duration, after 

which automatic operation will resume display of messages appropriate to the prevailing traffic conditions. 
Document all override messages. 

 
C.4.2  System Operation Strategy 
Arrange for the vendor/manufacturer to coordinate system operation, detection, trends/thresholds, and 
messaging parameters with the engineer. 

The sequences below are a minimum requirement and can be adjusted by the engineer at their 
discretion. 

Free Flow: 
If the current speed on a roadway section is at or above 40 mph, the upstream PCMS shall display 
nothing except for lighting the four corners (flashing caution mode) to show that it is on. 

Slow Traffic: 
If the current speed on any downstream section of the roadway is between the 39 mph and 20 mph 
(for example, 35 mph), the following two phase messages will be displayed on the upstream PCMS as 
shown below: 

EVENT FRAME 1 FRAME 2 

Speeds 20 mph to 
39 mph 

SLOW 
TRAFFIC 
AHEAD 

PREPARE 
TO 

STOP 
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Stopped Traffic: 
If the current speed on a roadway section of the roadway drops below 20 mph, the following two phase 
messages will be displayed on the upstream PCMS as shown below: 

EVENT FRAME 1 FRAME 2 

Speeds 0 mph to 
19 mph 

TRAFFIC 
STOPPED  

AHEAD 

EXPECT 
DELAYS 

C.5  Calibration and Testing 
At the beginning of the project perform a successful field test and calibration at the QWS location to verify 
the system is detecting accurate vehicle speeds, and accurately relaying the information to the ASM and 
the PCMS. 

Send email of successful calibration and testing to the engineer. 

D  Measurement 
The department will measure Portable Automated Real-Time Traffic Queue Warning System by the day, 
acceptably completed, measured as each complete system per roadway. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
643.1200.S Portable Automated Real-Time Traffic Queue Warning System   DAY 

Payment is full compensation for providing, repositioning, operating, maintaining, monitoring, calibrating, 
testing, and removing the complete system consisting of PCMS, PTS, ASM, and system communications. 

Failure to correct a deficiency to the PCMS, PTS, or ASM within 24 hours after notification from the 
engineer or the department will result in a one-day deduction of the measured quantity for each day in 
which the deficiency is not corrected. 

Failure to correct the website within 24 hours after notification from the engineer will result in a 10% 
reduction of the day quantity for each day the website is down. 

The engineer will have sole discretion to assess the deductions for an improperly working QWS. 
stp-643-045 (20200629) 

 

29. Lighting Systems – Bridge Inspection Lighting. 
General 
Revise standard spec 651, 652, 653, 654, 655, 656, 657 and 659 as follows. 

All the work necessary to comply with revisions to standards specs mentioned as follows shall be 
incidental to associated pay items or to the project including coordination, materials, and labor. No 
additional payment shall be made to the contractor. 

Append standard spec 651.2 with the following: 

The department does not anticipate any material to be salvaged or returned. Removed material shall 
become property of the contractor and shall be disposed off the project site. 

Removal of luminaires is not expected to occur. If removal is necessary, they are considered hazardous 
material. Contact Sharlene TeBeest, WisDOT Hazardous Material Specialist, at (608) 266-1476 or 
Sharlene.tebeest@dot.wi.gov to coordinate disposal.  

Append standard spec 651.3.1 with the following: 

Any circuit that the contractor does not personally tag out at the disconnect shall be considered live and 
will be subject to being activated by another person with no notice to the contractor. Make tagouts with 
manufactured tags and endorse them with the date and the name of the contractor. Clear tagouts at the 
end of the workday. The department does not and will not employ a load dispatcher. Each electrical 
worker is responsible for their own protection from automatic switching and from switching by others. 

mailto:Sharlene.tebeest@dot.wi.gov


1220-21-60 29 of 30 

The plans show required disconnections of existing circuits, most in the form of abandoning existing 
underground conductors in place. The contractor may need to mobilize several times per bridge section. 
The contractor is expected to account for these costs in the various paid items for removals and 
installations. 

Append standard spec 651.5 with the following: 

Work to disconnect and connect conductors will be incidental to the paid measurement of footage. 

Work to disconnect and connect electrical system, splice through, or to connect conductors is incidental 
to the installation or removal of the electrical distribution system items included in this contract. 

The department will not measure and pay conductors or conduits that have been abandoned in place or 
removed for scrap unless covered in the contract bid items. The department will allow, at the contractor’s 
discretion, for the salvaging of conductors to be abandoned. 

Append standard spec 652.3.1.2 with the following: 

Furnish and install an UL-listed liquid tight flexible non-metallic conduit transition wherever a conduit exits 
from below grade. 

Furnish a UL-listed fitting appropriate for the purpose at each transition from one type of conduit to 
another type. Couplings will not be individually measured for payment. 

Append standard spec 652.3.1.4 with the following: 

Support conductors at the top of the vertical raceway or as close as practical if the vertical rise exceeds 
40-feet. Provide additional supports as shown; in no case shall the distance between supports exceed 
that shown in Table 300.19(A) of the Wisconsin State Electric Code. 

Modify standard spec 655.3.1 as follows: 

Wet location splices are not shown on the plans and not anticipated on this project. In the event that the 
engineer allows wet location splices, make pull box splices with engineer approved epoxy kit. 

At each pull point or access point, indicate the line side bundle with a lap of blue tape. 

Append standard spec 655.3.7(4) with the following: 

Where two or more wire networks pass through a pull point, tag each circuit network (i.e., A/B/N and 
C/D/N) with approved all-weather tags. 

Vibration Testing: The contractor shall submit testing report for each type of luminaire complying 
vibration test ANSI C136.31 requirements. All luminaires mounted on a bridge structure shall be rated for 
“3G” minimum peak acceleration. The “3G” rated luminaire shall be provided with a grip or suitable device 
to hold the lamp against vibration. In order to be accepted, the luminaire housing, hardware, and each 
individual component shall pass this test with no noticeable damage and the unit must remain fully 
operational after testing. 

Independent Testing: When a project has 30 or more luminaires of the same type, that luminaire type 
shall be independently tested. For each luminaire type requiring independent testing, one luminaire plus 
one additional luminaire for each additional 50 luminaires shall be tested. The contractor shall coordinate 
the independent testing and propose a qualified independent agent, familiar with the luminaire 
requirements and test procedures, for approval by the engineer, to witness the required tests as 
performed by the luminaire manufacturer. 

The independent witness shall select from the project luminaires at the manufacturer’s facility or at the 
contractor's storage facility, the luminaires for testing. In all cases, the selection of luminaires shall be a 
random selection from the entire completed lot of luminaires required for the contract. Selections from 
partial lots will not be allowed. The selection of the proposed independent witness (independent 
laboratory as required) shall be presented with the information submitted for approval. The testing 
performed shall include photometric and electrical testing. 

Photometric testing shall be according to IES recommendations and as a minimum, shall yield an 
isofootcandle chart, with max candela point and half candela trace indicated, an isocandela diagram, 
maximum planned and maximum cone plots of candela, a candlepower table (House and street side), a 
coefficient of utilization chart, a luminous flux distribution table, BUG rating report, and complete 
calculations based on specified requirements and test results. 
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Electrical testing shall conform to NEMA and ANSI standards and, as a minimum, shall yield a complete 
check of wiring connections; a ballast dielectric test; a ballast transient voltage test; total ballast losses in 
watts and percent of input; a lamp volt-watt trace; regulation data; a starter test; lamp current crest factor; 
power factor (minimum over the design range of input voltage at nominal lamp voltage); and a table of 
ballast characteristics showing input amperes, watts and power factor, output volts, amperes, watts and 
lamp crest factor, as well as ballast losses over the range of values required to produce the lamp volt-watt 
trace. For LED luminaires provide a table of characteristics showing input amperes, watts, power factor, 
total harmonic distortion and LED drive current. 

The summary report and the test results shall be certified by the independent test laboratory or the 
independent witness, as applicable, and shall be sent by certified mail directly to the engineer. A copy of 
this material shall be sent to the contractor at the same time. Should any of the tested luminaires of a 
given distribution type and wattage fail to satisfy the specifications and perform according to approved 
submittal information, the luminaire of that distribution type and wattage shall be unacceptable and be 
replaced by alternate equipment meeting the specifications with the submittal and testing process 
repeated in their entirety; or corrections made to achieve required performance. In the case of 
corrections, the contractor shall advise the engineer of corrections made and shall request a repeat of the 
specified testing and, if the corrections are deemed reasonable by the engineer, the testing process shall 
be repeated. The number of luminaires to be tested shall be the same quantity as originally tested.  

Submittal information shall include a statement of intent to provide the testing as well as a request for 
approval of the chosen laboratory. 

Testing Documentation Requirements: Certified test reports with the above results shall be supplied for 
each shipment. Certified test reports shall include the following identification information: 

1. Manufacturer’s name 

2. Type of luminaires 

3. Quantity of luminaires 

4. A copy of shipping ticket 

5. Manufacturer’s lot number 

Preparation for Delivery: Luminaires shall be packaged according to the standard commercial practices in 
the industry. Each shipping container shall be clearly marked to indicate contents, the manufacturer, 
manufacturing date, make, model, electrical ratings, purchase order number and contract number. 

Manufacturer’s Warranty for LED luminaires 
The manufacturer shall warrant to the department that each complete luminaire (consisting of the 
housing, optical assembly, LED drivers, surge protection and wiring) will be free from defects in material 
and workmanship for 10 years from the date that the luminaire are put into service. Luminaires shall be 
installed within one year of manufacture. 

If any luminaires fail to meet the above warranty, the department shall provide the manufacturer with a 
written notice of any defect within 30 days after discovery of the defect. The manufacturer shall provide all 
materials, luminaires, replacement component parts, labor and all incidentals necessary to restore the 
luminaire to a fully operational, installed condition. 

Submittal Requirements for LED luminaires 
Considering the rapid advancement in LED technology, the overall project construction and duration of 
construction, within 10 calendar days after contract execution, the contractor is responsible to coordinate 
the lead time for LED luminaires purchase and installation schedule for LED luminaires with the engineer 
and the department’s Traffic / Lighting Engineer, Matt Talcott at matthew.talcott@dot.wi.gov or 
(920) 360-4749 prior to order LED luminaires. The LED luminaires purchasing may be done during later 
stage of construction as directed by the department which shall not delay the construction. 

 

mailto:matthew.talcott@dot.wi.gov
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30. Electrical Service Main Lugs Only Meter Pedestal (Pier 25, STA 848+15 NB), Item 
656.0400.51. 
Amend standard spec 656.2.5 Main Lugs Only Pedestal Service, by adding the following paragraphs: 

(2) Meter shall be time of use type. 

(3) Feeder wire between meter pedestal and main panel board shall be routed through the bottom of the 
cabinet enclosure and within conduit. Entry through the side of the cabinet enclosure is not allowed. 

Add the following to standard spec 656.3.Construction: 

Submit the application to the utility for all required electrical services. Pay the utility installation costs 
promptly and seek reimbursement through the “Electrical Service Lateral” administrative contract bid item. 
Utility installation for this electrical service has been estimated by Wisconsin Public Service (WPS) to cost 
$45,000 and will take approximately 15 working days to remove existing equipment, extend a new lateral, 
and to set transformer equipment. 

For electric utility coordination contact WPS-New Electric Service Team at 1 (800) 242-9772 and refer to 
WR#3254097-1. 

Arrange for future monthly energy usage billing to be established in the name of the appropriate entity. 
Contact WisDOT Northeast Region for this information. 

Ensure that electrical service is installed and energized a minimum of one week prior to the system 
activation deadline. 

Revise standard spec 656.3.2 Service Lateral, paragraph (1) to the following: 

(1) The local utility shall furnish and install a 200 A, 240/480 volt AC, single phase, 3-wire underground 
electrical service lateral. Arrange and assume responsibility for the timely installation of the service 
lateral by the utility. The lateral shall be terminated at a meter pedestal as the plans show. 

 

31. Installing and Maintaining Bird Deterrent System Station 854+88, Item 999.2000.S. 
A  Description 
This special provision describes inspecting, installing and/or maintaining approved deterrents that prevent 
migratory bird nesting on bridges and culverts. Swallows or other migratory birds’ nests have been 
observed on or under the existing culvert or bridge at the station identified. All active nests (when eggs or 
young are present) of migratory birds are protected under the federal Migratory Bird Treaty Act. One 
deterrent system shall be installed and/or maintained for each applicable structure. Deterrent methods 
selected shall be appropriate for structure type, size and/or site-specific constraints. 

B  Materials 
B.1 Hardware and Lumber 
Lumber, hardware, and fastening devices shall be durable enough to last through the length of the 
nesting season. Fastening devices and deterrence system must be approved by the engineer prior to 
installation on culverts and bridges that will remain in service after removal of deterrent systems. The 
method of fastening should not compromise the culvert or bridge concrete surfaces or steel protection 
systems. The attachment locations must be restored and repaired as needed by use of engineer 
approved fillers, sealers and paint systems 

B.2 Netting Materials 
Exclusion netting is material either wrapped around or draped and fastened to bridge decks/abutments 
and culvert corners to prevent bird entry.  

Furnish exclusionary netting to deter nesting in bridge decks and abutments and corners of box culverts, 
consisting of either:  

a. 1/2” x 1/2” or 3/4" x 3/4” knotless, flame resistant, U.V. stabilized polyethylene or 
polypropylene netting with minimum 40-pound breaking strength per strand, or engineer 
approved equal.  

b. Galvanized wire mesh (hardware cloth) with a wire diameter of .040 inches (19-gauge) and 
opening width of 1/2-inch.  
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At a minimum, use either 1” x 2” (nominal) lumber or 3/4” x 2” pressure treated plywood strips and of 
equal length as the netting. 

B.3 Plastic Strip Curtain  
Plastic strip curtains are strips of plastic attached to vertical surfaces in areas suitable for nesting. 

Furnish 3-foot wide lengths of 6 mil minimum plastic sheeting with the lower 2 feet cut into vertical strips 
2 inches wide.  

At a minimum, use either 1” x 2” (nominal) lumber or 3/4” x 2” pressure treated plywood strips and staples 
to attach plastic strips to wood to fabricate the strip curtain. 

Furnish concrete screws to attach strip curtain to structure. 

B.4 Corner Slope Materials 
Corner slopes are pieces of curved plastic placed in corners suitable for nesting. They are particularly 
effective in preventing nesting in top corners of box culverts. 

Furnish U.V. stabilized pre-fabricated PVC or polycarbonate corner slopes from commercial bird-deterrent 
manufacturers or an approved equal. 

C  Construction 
C.1  General 
If active nests are observed after construction starts, or if a trapped bird or an active nest is found, stop 
work that may affect birds or their nests, and notify the engineer to consult with the Wisconsin 
Department of Natural Resources transportation liaison, James Doperalski, Jr. at (920) 412-0165, or 
the department regional environmental coordinator, Tom Kobus at (920) 492-0143.  

Efforts should be made to release trapped birds, unharmed. 

C.2  Nest Removal 
Remove unoccupied nests prior to the beginning of the nesting season as designated in Prosecution and 
Progress. Nest removal involves the removal and disposal of unoccupied or partially constructed nests 
without eggs or nestlings. Removing all evidence of nesting (e.g., cleaning droppings from structures) 
eliminates a visual cue for a potential breeding location, especially for first-time breeders. Nest removal is 
not a type of deterrent and does not prevent nest establishment but can delay the process. As such, it 
should only be used in conjunction with other methods. It cannot be used on its own to ensure 
compliance. Nest removal is not required if deterrents are installed before the start of the avoidance 
window unless nests interfere with successful installation of the deterrent. 

Remove nests on the structure by scraping or pressure washing prior to established avoidance windows to 
deter nesting. Remove only unoccupied or partially constructed nests without eggs or nestlings. Remove 
newly built nests every two days before eggs are laid. Nest removal is intended to be used prior to and in 
conjunction with other nesting deterrents.  

C.3  Exclusion Netting 
C.3.1  Installation 
Using concrete screws, anchor lumber to bridge or culvert along perimeter of intended netting. Fasten 
netting to lumber until netting is held taut. Eliminate any loose pockets or wrinkles that could trap and 
entangle birds. Ensure the net is pulled taut in order to prevent flapping in the wind, which results in 
tangles or breakage at mounting points. 
For culverts, attach netting at a 45-degree angle at the culvert corner so it extends at least 12” below 
the corner. 

C.4 Plastic Curtains 
C.4.1  Installation 
Attach plastic curtains along the entire length of vertical surface or corner on which nest building is to be 
deterred. Affix plastic curtain strips to treated lumber with staples spaced a minimum of 1 foot O.C. Wrap 
plastic curtains around lumber prior to attaching it to the structure to reduce the likelihood of it tearing out 
at the staples. Screw lumber into the underside of the bridge deck or top of box culvert with concrete 
screws placed 24-inches O.C. minimum. 
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C.5  Corner Slopes 

C.5.1  Installation 
Attach corner slopes to the structure per the manufacturer’s recommendations. Use urethane-based 
adhesives if manufacturer supplied hardware or adhesives are not available or no recommendations are 
provided. Install end caps or seal ends of corner slopes to prevent entry of birds or other animals. 

C.6  Inspection and Maintenance 
Inspect bird deterrent devices every two weeks both during and prior to construction when deterrents 
have been installed to exclude birds prior to nesting windows, and after large storm events or high winds. 
Ensure that netting is taut, that no gaps or holes have formed, and that the nets are functioning properly. 
Ensure that corner slopes are not cracked or otherwise damaged and are functioning properly. Ensure 
that curtains are undamaged, with no tears, holes, or creases. Repair any damaged or loose deterrent 
devices. Inspect, maintain, and repair nesting deterrents whether installed by the contractor or others. 
Repair, replace, supplement deterrents as necessary with materials meeting the requirements of this 
specification. 

Remove any unoccupied or partially constructed nests without eggs or nestlings. 

Repair deterrents to prevent birds from attempting to nest again. 

Record all inspection, removal, and maintenance activities. Provide inspection, removal and maintenance 
records to the engineer upon request. 

C.7  Removal and Structure Repair 
Maintain the deterrent until the engineer determines that the deterrent is deemed no longer necessary. 
Upon completion of the project, remove any remaining migratory bird deterrent from the project site. If the 
existing bridge or culvert is to remain after construction, restore and repair as needed by use of engineer 
approved fillers, sealers and paint systems. 
D  Measurement 
The department will measure Installing and Maintaining Bird Deterrent System (Station) as a single unit at 
each structure, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
999.2000.S Installing and Maintaining Bird Deterrent System STA 854+88   EACH 

Payment for Installing and Maintaining Bird Deterrent System is full compensation for providing and 
installing deterrents that prevent migratory bird nesting; removing and disposing of unoccupied or partially 
constructed nests without eggs or nestlings; maintaining, repairing, replacing, supplementing, existing 
deterrent materials; repairing damage to structures resulting from installation of deterrents; removal and 
disposal of materials. 

Payment for Maintaining Bird Deterrent System is full compensation for inspecting structures for the 
presence of migratory birds, inspecting deterrents installed by others; maintaining, repairing, replacing, 
and supplementing existing deterrent materials; repairing damage to structures resulting from installation 
of deterrents; removal and disposal of materials. 

 

32. Installation of Electrical and Lighting Systems Tie Girder, Item SPV.0060.51. 
A  Description 

The special provision describes furnishing and installing electrical and lighting systems along the interior 
of the tie girders, and electrical service equipment outside of the tie girder as shown on the plans and as 
described herewith. The main power feed cable from distribution center 240/480V 200A will be paid 
separately. Navigation lighting assemblies shall be paid separately. 

B  Materials 

B.1  Wires 
Electrical wire shall meet the pertinent requirements of standard spec 655.2.6 and as shown on the plans. 
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B.2  Conduits 
Type PVC and RTRC conduit, shall meet the pertinent requirements of standard spec 652.2 and 
SPV.0090.51. 

Short lengths of 1 1/2” liquidtight flexible nonmetallic conduit are also required on the plans. Provide a 
grounding bushing at the junction box. 

B.3  Panelboards 
Provide NEMA 1, Square D or equal. The panel shall be rated, sized, and configured as indicated on the 
plans. Provide copper bus bars and copper ground and neutral bus bars. Provide thermal-magnetic circuit 
breakers that clearly indicate ON, OFF, or TRIPPED position in the panel. 

B.4  Transformer 
The stepdown transformer shall be 10KVA, single phase, 60Hz, encapsulated, NEMA 4X rated and UL 
listed. The primary voltage shall be 480V and secondary voltage shall be 120/240V with 5% tapping. 

B.5  Disconnect Switch 
Disconnect switch shall be weather resistant, fusible, 30A NEMA 4X. 

B.6  Junction boxes 
Junction boxes shall be 36x36x12-Inch fiberglass rated for NEMA 4X and UL type 4X, with stainless steel 
hinge, stainless steel hasps and back plate as configured and indicated on the plans. Where the plans do 
not specify a size, furnish a size of sufficient capacity per the code and as approved by the engineer. 

Junction boxes shall be 12x12x6-Inch weatherproof PVC NEMA 3R minimum rating and configured as 
indicated on the plans. Where the plans do not specify a size, furnish a size of sufficient capacity per the 
code and as approved by the engineer. 

B.7  Duplex Receptacles and Simplex 
Duplex receptacle shall be weather resistant 125VAC duplex GFCI receptacle, 20A, NEMA 5-20R with 
3R minimum rated weatherproof PVC or plastic In Use Cover, and 1 gang PVC weatherproof deep outlet 
boxes minimum 22.5cu with 3/4” hubs. 

Simplex receptacle shall be weather resistant 120V twist lock single receptacle, 15A, NEMA L5-15R with 
3R minimum rated weatherproof PVC or plastic In Use Cover, and 1 gang PVC weatherproof deep outlet 
boxes minimum 22.5cu with 3/4” hubs. 

B.8  Light Switch 
Light switch shall be weather resistant 125VAC, 3 position, Center Off, Momentary, 20A, NEMA 5-20R 
with 3R minimum rated weatherproof PVC or plastic In Use Cover, and 2 gang PVC weatherproof deep 
outlet boxes minimum 36cu with 3/4” hubs. 

B.9  Lighting Controls 
Provide two - SQ-D 2-pole 30A 600V mechanically held lighting contactors or engineer approved equal. 
Provide contactors factory installed in their own NEMA 1 enclosures. Contactor units are to be installed in 
the 36”x36”x12’ fiber glass junction boxes that will house electric panels S-1 and N-1 respectively. Mount 
contactors adjacent to each electric panel and connect wiring per plans, details, and drawings. All 
miscellaneous accessories, conduit fittings, nipples, wire terminals, wire nuts, mounting hardware are to 
be included. All mounting hardware shall be stainless steel.  

B.10  LED Vapor Proof Wall Mount  
The luminaire shall be LED and wall mounted die cast aluminum housing and lamp guard. 

Luminaire wattage shall not exceed 26Watts, rated for 120V. Luminaire weight shall not be more than 
15Lbs. The luminaire shall come with 2 feet of 14-3 SWOJ cord and a 120V 15A L5-15P twist lock male 
weather resistant cord cap.  

The surge protection devices and system shall meet the requirements mentioned on the plans and per UL 
1449 3rd Edition.  
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The LED Vapor Proof wall mount shall be from one of the manufactures listed below or approved equal: 

• C-LITE, Catalog Number: C-VT B SMWL 19L 40K GR 

• RAB, Catalog Number: VXBRLED26NDG 

• SATCO NUVO, Catalog Number: NUVO 65-223 

Furnish shop drawings as specified in standard spec 506.3.2, except submit 5 copies with the materials 
list. Ensure the drawings contain sufficient details including but limited to luminaire catalog cuts, Two 
references from government or semi-government agencies currently using the same luminaires, luminaire 
IES distribution, LED driver catalog, Surge Protector catalog, isofootcandle chart with maximum candela 
point and half candela trace isocandela diagram, number of LEDs, Initial lumens, Lumen depreciation at 
50,000 hours, L70 hours, System Wattage at 120V, and IES files on disc to allow satisfactory review and 
show the dimensions of all equipment shown in the plans. 

Contractor shall not order materials until the engineer approves. 

All the electrical equipment inside the tie girder shall be weatherproof PVC with 3R minimum rating and 
the outside equipment shall be fiberglass with NEMA 4X rating, all other electrical equipment necessary 
to make the complete tie girder lighting system fully operational shall be UL listed with minimum rating of 
NEMA 4X as applicable. 

The contractor shall verify the existing condition of all equipment and any replacement needed to make 
complete system operational shall be provided meeting NEC standard and shall be UL listed as 
applicable.  

C  Construction 
The LED luminaires shall be mounted at locations shown on the plans. The duplex receptacles and 
simplex receptacles shall be mounted at uniform locations as shown on the plans. Provide additional 
conduits, junction boxes, wiring as needed. 

The contractor shall provide means and methods to attach luminaires, junction boxes, conduits and 
receptacles on vertical and horizontal steel support along the tie girders. Drilling the tie girders main steel 
structure will not be allowed to mount luminaires, junction boxes, conduits and receptacles.  

Electrical wiring shall be installed according to standard spec 655.3 and as directed by the engineer. 

Electrical conduits shall be installed according to standard spec 652.3 and as directed by the engineer. 

D  Measurement 
The department will measure Installation of Electrical and Lighting Systems Tie Girder as each individual 
system, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
SPV.0060.51 Installation of Electrical and Lighting Systems Tie Girder    EACH 

Payment will be full compensation for furnishing and installing conduit, conduit bodies, wire, luminaires, 
and junction boxes; for switches, surge protection devices, for grounding, for furnishing all parts and 
fittings; and for furnishing all labor, tools, equipment, and incidentals necessary to complete the work. 

 

33. Installation of Electrical and Lighting Systems Arch, Item SPV.0060.52. 
A  Description 

The special provision describes furnishing and installing electrical and lighting systems along the interior 
of the arch as shown on the plans and as described herewith. The main power feed cable from 
distribution center 240/480V 200A will be paid separately.  

B  Materials 

B.1  Wires 
Electrical wire shall meet the pertinent requirements of standard spec 655.2.6 and as shown on the plans.  
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B.2  Conduits 
Type PVC and RTRC conduit, shall meet the pertinent requirements of standard spec 652.2 and 
SPV.0090.51. 

Short lengths of 1 1/2” liquidtight flexible nonmetallic conduit are also required on the plans. Provide a 
grounding bushing at the junction box. 

B.3  Junction boxes 
Junction boxes shall be weatherproof PVC NEMA 3R minimum rating, sized and configured as indicated 
on the plans. Where the plans do not specify a size, furnish a size of sufficient capacity per the code and 
as approved by the engineer. 

B.4  Duplex GFI Receptacle and Duplex Twist Lock Receptacle 
Duplex receptacle shall be weather resistant 125VAC duplex GFCI receptacle, 20A, NEMA 5-20R. 
Duplex twist lock receptacle shall be 120V 15A L5-15 R with 3R minimum rated weatherproof PVC or 
plastic In Use Cover, and 2 gang PVC weatherproof deep outlet boxes minimum 36cu with 3/4” hubs. 

B.5  LED Rope Light 
The luminaire shall be LED rope encased in transparent PVC tubing. Luminaire to be 0.5” in diameter. 
Provided high output rectifier with a minimum output of 8A. 

Luminaire wattage shall not exceed 1.0 Watts per linear foot, rated for 120V.  

The surge protection devices and system shall meet the requirements mentioned on the plans and per UL 
1449 3rd Edition.  

The LED rope lighting shall be from one of the manufactures listed below or approved equal: 

• AQLIGHTING, Catalog Number: ENDURA ROPE-RLR-END-MW 

• Brilliant Brand Lighting, Catalog Number: RLL120HW-45WW 

• SIGNATURE, Catalog Number: LED-13MM-FR 

Furnish shop drawings as specified in 506.3.2, except submit 5 copies with the materials list. Ensure the 
drawings contain sufficient details including but limited to luminaire catalog cuts, Two references from 
government or semi-government agencies currently using the same luminaires, luminaire IES distribution, 
LED driver catalog, Surge Protector catalog, isofootcandle chart with maximum candela point and half 
candela trace isocandela diagram, number of LEDs, Initial lumens, Lumen depreciation at 50,000 hours, 
L70 hours, System Wattage at 120V, and IES files on disc to allow satisfactory review and show the 
dimensions of all equipment shown in the plans. 

Contractor shall not order materials until the engineer approves. 

Provide 120V 15A L5-15P male twist lock cord caps to plug into outlets. 

All the electrical equipment necessary to make the complete arch lighting system fully operational shall be 
weatherproof PVC, UL listed with 3R minimum rating or better. 

The contractor shall verify the existing condition of all equipment and any replacement needed to make 
complete system operational shall be provided meeting NEC standard and shall be UL listed as 
applicable.  

B.6  Stainless Steel Magnet 
Magnet to be low profile, cup magnet, and have a shell consisting of stainless steel. Magnet assembly to 
have I bolt for tie wraps and include weather/heat/cold resistant tie wrap rated for 35 pounds.  

The magnet shall be rated to hold 35 pounds. 

C  Construction 
The LED luminaires shall be mounted at locations shown on the plans. The duplex receptacles and 
simplex receptacles shall be mounted at uniform locations as shown on the plans. Provide additional 
conduits, junction boxes, wiring as needed. 

The contractor shall provide means and methods to attach luminaires, junction boxes, conduits and 
receptacles on vertical and horizontal steel support along the arch. Contractor to secure rope light to arch 
every 3’-0” using stainless steel magnet assembly. Drilling the arch main steel structure will not be 
allowed to mount luminaires, junction boxes, conduits and receptacles. 
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The complete system shall be grounded and bonded per NEC including derived power from transformer. 
Any additional ground wires needed to bring down to ground level for proper grounding shall be included 
as a part of this pay item. 

Electrical wiring shall be installed according to standard spec 655.3 and as directed by the engineer. 

Electrical conduits shall be installed according to standard spec 652.3 and as directed by the engineer. 

D  Measurement 
The department will measure Installation of Electrical and Lighting Systems (location) Arch as each 
individual system, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
SPV.0060.52 Installation of Electrical and Lighting Systems Arch    EACH 

Payment will be full compensation for furnishing and installing conduit, conduit bodies, wire, luminaires, 
and junction boxes; for switches, surge protection devices, for grounding, for furnishing all parts and 
fittings; and for furnishing all labor, tools, equipment, and incidentals necessary to complete the work. 

 

34. Modify Existing Navigation Lighting System B-5-158-10, Item SPV.0060.53. 
A  Description 

This special provision describes modifying the existing navigation lighting system, as shown on the plans, 
and as hereinafter provided. 

B  Materials 
Furnish materials as shown on the plans, details, and spec that are according to the pertinent 
requirements of standard spec 652.2.4 and 655.2.3 and as hereinafter provided. 

C  Construction 

Conform to applicable portions of standard spec 652.3 and 655.3.4. 

Prior to start working, the engineer or delegated representative shall determine if the existing navigation 
lighting system to be fully functional. If the system is found not to be working properly, contact Jason 
Lahm of the department’s NE Region at (920) 360-2374.  

The department will only allow daytime power interruption for the existing navigation lighting system per 
the United States Coast Guard. The navigation lighting will be required to be on for night time hours. 
Contact Jason Lahm of the departments NE Region at (920) 360-2374 with at least two weeks advanced 
notice for any power interruptions to the navigation lighting. 

After the bridge maintenance lighting system has been installed and is fully functional, run new 1” RTRC 
conduit from the newly installed electrical panels under the bridge deck to the north and south side 
navigation lighting strapping conduit to the pier cap and to the outside of the bridge parapet matching the 
existing conduit installation for location and type of strapping. Install 1” RTRC expansion fittings for 
conduit runs, 3 for each run. 

At the existing navigation luminaire #3 junction boxes on the north and south sides, as shown on the 
plans, remove the existing 1” PVC coated rigid steel LB fittings and replace with new 1” PVC coated rigid 
steel T-fittings. Connect the newly run 1” RTRC conduits into the newly installed T-fittings. 

Pull new #10 AWG wiring from the electrical panels through the newly installed conduit to the existing 
navigation lighting system at luminaire #3. 

Disconnect the existing power feed for the navigation lighting at Luminaire #1 on the north and south 
sides of the bridge as shown on the plans, remove and dispose of existing wiring back to the source. 
Connect the newly installed wiring for the navigation lighting system at Luminaire #3 for the north and 
south sides. Install 2 new 120V 15A circuit breakers, one in each of the new electrical panels to power the 
navigation lighting for the north and south sides of the bridge.  

The north and south side of the bridge navigation lighting shall each be supplied by a separate circuit 
from separate electrical panels. 
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D  Measurement 
The department will measure Modify Navigation Lighting System as each individual system, acceptably 
completed.  

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid items: 
ITEM NUMBER DESCRIPTION        UNIT 
SPV.0060.53 Modify Existing Navigation Lighting System B-5-158-10    EACH 

Payment is for providing new conduit, conduit fittings, conduit bodies, wire, circuit breakers, strapping, 
miscellaneous materials, coordination, removals, as needed to provide a new fully functioning electrical 
system for the Leo-Frigo Bridge navigation lighting according to the plans, details, special provisions, the 
NEC and standard spec 652.5 (2), 655.5(4) and 655.5(9). 

 

35. Bonding Existing Steel Bridge Structure, Item SPV.0060.54. 
A  Description 

Perform work according to the requirements of standard spec 651, the plans, standard detail drawings, 
and as hereinafter provided. 

B  Materials 
Furnish materials that are according to the pertinent requirements of standard spec 651.2. 

C  Construction 

Provide and install a #2 AWG XLPE copper bonding wire (color green) from the lighting control cabinet 
through the 2” bridge maintenance service conduit. This bonding wire is to be installed at the same time 
and in the same conduit as the 3 - #4 AWG bridge maintenance lighting system service conductors that 
run to pier 27. 

Connect the bonding wire in the lighting cabinet to the grounding bar. At pier 27 extend the bond wire out 
the bottom of the fiberglass junction box through a PVC chase nipple (seal with silicone sealant) and run 
to the closest bridge stiffener. Clean the surface of the stiffener plate down to the bare metal, drill a 3/8” 
hole at the cleaned location, install a copper crimp terminal on the #2 AWG wire, connect the terminal to 
the stiffener using 3/8” X 1 ½” stainless steel hex head bolt, 3/8” stainless steel star washer and 3/8” 
stainless steel double nut. 

Provide and install 4-10’ #2 AWG XLPE copper bonding jumpers at the four locations as shown on the 
plans and details, connect to cross members and bridge stiffeners as shown. install a copper crimp 
terminal on both ends of the #2 AWG wire, connect the terminal to the stiffeners and the cross members 
using 3/8” X 1 ½” stainless steel hex head bolts, 3/8” stainless steel star washers and 3/8” stainless steel 
double nuts. 

The contractor can use one hole in the stiffener plate to connect the main boding jumper from the lighting 
control cabinet, the bonding jumper to one of the bridge approaches, the transformer ground wire and the 
system equipment ground wire. This may require a longer bolt or multiple bolts. Use stainless steel 
banding to strap all ground wires to the bridge as needed, install wires so as not to impede the paths of 
egress or cause maintenance accessibility issues. 

After the bond wire system is completely installed and inspected, notify the painting contractor of 
completion in order to re-coat the steel at all locations. 

D  Measurement 
The department will measure Bonding Existing Steel Bridge Structure as individual unit, acceptably 
completed.  

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid items: 
ITEM NUMBER DESCRIPTION        UNIT 
SPV.0060.54 Bonding Existing Steel Bridge Structure     EACH 
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Payment is full compensation for furnishing and proving electrical bonding for the existing steel bridge 
structure; for making connections; for providing and installing all parts, wire, fittings, fasteners, 
connectors, and splice kits; and for furnishing all labor, tools, equipment, and incidentals necessary to 
complete the contract work as shown in the plans, special provision, NEC and standard spec 651. 

 

36. Lighting Control Cabinet 240/480 30-Inch Special, Item SPV.0060.55. 
A  Description 

Furnish and install Lighting Control Cabinet 240/480 30-Inch, as shown in the plans and as hereinafter 
provided. 

B  Materials 
Furnish materials that are according to the pertinent requirements of standard spec 659.2. 

C  Construction 

Conform to applicable portions of standard spec 659.3.5. 

D  Measurement 
The department will measure Lighting Control Cabinet 240/480 30-Inch Special as each individual unit, 
acceptably completed.  

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid items: 
ITEM NUMBER DESCRIPTION        UNIT 
SPV.0060.55 Lighting Control Cabinets 240/480 30-Inch Special    EACH 

Payment according to the plans and standard spec 659.5. 

 

37. Remove and Reinstall Camera Assembly, Item SPV.0060.56. 
A  Description 

This special provision describes removing two existing cameras, revising camera extensions with longer 
conduit extensions, and re-installing the temporary camera assemblies before painting operations on the 
bridge commence. After painting operations are complete, remove the two revised camera assemblies 
and cables and reassemble back to the original pre-construction conditions and locations. 

B  Materials 

Furnish all cabling, new cable terminations, heavy duty weather/sunlight resistant cable ties, ½” rigid steel 
conduit extensions, mounting hardware, and other miscellaneous fittings as needed to provide a fully 
functioning camera assembly for the temporary installation and for the re-installation of the cameras to 
their pre-construction locations. 

C  Construction 
Prior to removing cameras, the engineer or delegated representative shall determine if the camera 
assemblies are fully functional. If the camera assembly is found to not meet original manufacturer’s 
specifications, contact Randy Asman of the department’s NE Region at (920) 360-3107. Do not remove 
cameras prior to the department having been notified. One camera must be in operation at all times 
during any ITS work with this project, including power transfer to the new system. Contact Randy Asman 
before any power outages, or camera disconnections are made. 

Carefully remove the in-place camera assembly at the location indicated on the plans. Install a new ½” 
rigid steel conduit extension on to the existing ½” rigid steel conduit extension, the new extension should 
be long enough to extend a minimum of 1’ below the painting containment system or as directed by the 
engineer. Coordinate length of extension with the painting contractor. Install the cameras on the new 
extensions that will be below the painting containment system, after cameras are installed, work with 
Randy Asman from the WISDOT NE Region for camera operability and aiming. 
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After painting operations are complete, remove temporary camera installations and install the original 
camera extensions at the pre-construction locations. Remove camera cabling back to the tie girder 
entrances and re-route cabling following conduit and lighting routes, secure cables to conduit and rope 
lighting supports with weather resistant cable ties. Ensure proper aiming and visibility of the cameras. 
Contact Randy Asman for confirmation (920) 360-3107.  

Any materials to be reinstalled which are lost or damaged during removal, transport, or storage shall be 
repaired or replaced by the contractor at the expense of the contractor. 

D  Measurement 
The department will measure Remove and Reinstall Camera Assembly as each individual unit removed 
and reinstalled, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
SPV.0060.56 Remove and Reinstall Camera Assembly     EACH 

Payment is full compensation for removing the existing cameras and assemblies, revising, and installing 
the temporary camera assemblies and for removing the temporary camera assemblies, revising, re-wiring 
and re-installing the cameras back to their original states and locations. 

 

38. Conduit Reinforced Thermosetting Resin 1-Inch, Item SPV.0090.51. 
A  Description 

Furnish and install conduit reinforced thermosetting resin, as shown on the plans, and as hereinafter 
provided. 

B  Materials 

Furnish materials that are according to the pertinent requirements of standard spec 652.2.4. 

C  Construction 
Conform to applicable portions of standard spec 652.3. 

D  Measurement 
The department will measure Conduit Reinforced Thermosetting Resin 1-Inch according to standard spec 
652.4.(1). 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
SPV.0090.51 Conduit Reinforced Thermosetting Resin 1-Inch    LF 

Payment will be according to standard spec 652.5(2). 

 

39. Electrical Wire Lighting 3/0 AWG, Item SPV.0090.52. 
A  Description 

This special provision describes providing Electrical Wire Lighting 3/0 AWG for highway/roadway lighting 
as shown on the plans, according to standard spec 655, and as hereinafter provided. 

B  Materials 
Conform to standard spec 655.2.3. 

C  Construction 

Conform to standard spec 655.3.4. 
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D  Measurement 
The department will measure the Electrical Wire Lighting 3/0 AWG by the linear foot, acceptably 
completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid items: 
ITEM NUMBER DESCRIPTION        UNIT 
SPV.0090.52 Electrical Wire Lighting 3/0 AWG      LF 

Payment is full compensation in accordance to standard spec 655.5(9). 
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ADDITIONAL SPECIAL PROVISION 1 (ASP 1)  
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS) 
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS 

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users 
(SAFETEA-LU), Section 5204(e) – Surface Transportation Workforce Development Training 
and Education, provides for 100 percent Federal funding if the core program funds are used for 
training, education, or workforce development purposes, including “pipeline” activities. The core 
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program, 
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System 
(NHS), and Surface Transportation Program (STP). These workforce development activities 
cover surface transportation workers, including OJT/SS programs for women and minorities as 
authorized in 23 U.S.C. §140(b). 

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.  
Currently TrANS has expanded to include TrANS program locations to serve contractors in 
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding 
counties including Rock County), and most Northeastern Wisconsin counties from locations in 
Keshena, Rhinelander and surrounding far Northern areas.  TrANS attempts to meet contractor’s 
needs in other geographic locations as possible.  It is an industry driven plan of services to 
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades.  These candidate preparation 
and contractor coordination services are provided by community based organizations.  For a list 
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison.  These services are provided to you at no 
cost. 

I. BASIC CONCEPTS
Training reimbursements to employing contractors for new placements, rehires or promotions to 
apprentice of TrANS Program graduates will be made as follows: 

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate.  At the rate of $5.00
per hour on federal aid projects when TrANS graduates are initially hired, or
seasonally rehired, as unskilled laborers or the equivalent.

Eligibility and Duration:  To the employing contractor, for up to 2000 hours
from the point of initial hire as a TrANS program placement.

Contract Goal:  To maintain the intent of the Equal Employment Opportunity
program, it is a goal that ______ (number) TrANS Graduate(s) be utilized on
this contract.

2) On-the-Job Training, Item ASP.1T0A, ASP 1 Apprentice.  At the rate of $5.00
per hour on federal aid projects at the point when an employee who came out of
the TrANS Program is subsequently entered into an apprenticeship contract in an
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship
when that standard is implemented).

4
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Eligibility and Duration:  To the employing contractor, for the length of time 
the TrANS graduate is in apprentice status. 

Contract Goal:  To maintain the intent of the Equal Employment Opportunity 
program, it is a goal that ______ (number) TrANS Apprentice(s) be utilized 
on this contract. 

3) The maximum duration of reimbursement is two years as a TrANS graduate plus
time in apprentice status.

4) If a TrANS program is not available in the contractor’s area and another training
program is utilized, payment of On-the-Job Training hours may be approved by
the Wisconsin Department of Transportation (WisDOT) if the training program
meets the established acceptance criteria.  Only On-the-Job Training Hours
accumulated after WisDOT approval will be reimbursed as specified under Items
ASP.1T0G and ASP.1T0A.  For more information, contact the Disadvantaged
Business Enterprise Office at the phone numbers listed above.

5) WisDOT reserves the right to deny payments under items ASP.1T0G and
ASP.1T0A if the contractor either fails to provide training or there is evidence of
a lack of good faith in meeting the requirements of this training special provision.

II. RATIONALE AND SPECIAL NOTE
The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of 
two years to allow for reaching entry-level laborer status.  An additional incentive, the $5.00 
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies 
until the individual completes their apprenticeship.   These incentives benefit TrANS candidates 
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be 
assisted in meeting their EEO profiles and goals; and benefits the public who will see the 
program reinforce larger public-private employment reform in Wisconsin.  The pool of TrANS 
graduates was created for the purpose of addressing underutilization in the skilled trades, an 
objective that is further reinforced by a parallel retention pilot program, known as the 
Companywide Reporting.  Whether or not reimbursement is involved, the WisDOT reassures 
contractors who are in the Companywide Program that TrANS placements still contribute 
toward fulfilling the new hire goal of 50% women and minorities.  Based on data administered 
by United States Department of Labor (US DOL), the highway skilled trades remain 
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies 
by county). 

NOTE: Unless using other advancement strategies, contractors are encouraged to use some 
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when 
entering an apprenticeship if the full general laborer hourly rate has been previously paid.  No 
special accounting measures are required. 
III. IMPLEMENTATION
The implementation of ASP 1 is intended to cover only the amount of time it takes for 
underutilization to be resolved across the trades.  This will be measured annually at the county 
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-
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OFCCP.  With appropriate state and federal approvals, we may also do some measurement at the 
company level.   

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a 
TrANS graduate or a TrANS apprentice.  The District EEO Coordinators utilize the information 
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS 
apprentices on WisDOT contracts.  Payment under this ASP 1 is made based on the hours 
recorded off of the Certified Payrolls.  Tracking may eventually include improved linkages with 
the WisDWD apprentice database, information from company and committee level sources.   

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to 
address the underutilization of women and minorities as laborers and apprentices in our 
industry’s skilled trades. 

IV. TRANS TRAINING 
As part of the contractor's equal employment opportunity affirmative action program, training shall 
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:     

The contractor shall provide on-the-job training aimed at developing full journey workers in the 
type of trade or job classifications involved.  In the event the contractor subcontracts a portion of the 
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by 
the subcontractor provided, however, that the contractor shall retain the primary responsibility for 
meeting the training requirements imposed by this special provision.  The contractor shall also 
insure that this training special provision is made applicable to such subcontract.     

Training and upgrading of minorities and women toward journey workers status is a primary 
objective of this training special provision.  Accordingly, the contractor shall make every effort to 
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through 
public and private sources likely to yield minority trainees and women trainees); to the extent such 
persons are available within a reasonable area of recruitment.  The contractor will be given an 
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance 
thereof, prior to determination as to whether the contractor is in compliance with this training 
special provision.  This training commitment is not intended, and shall not be used, to discriminate 
against any applicant for training, whether a member of a minority group or not. 

No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journey workers status or in which they have been employed 
as a journey worker.  The contractor should satisfy this requirement by including appropriate 
questions in the employee application or by other suitable means.  Regardless of the method used, 
the contractor's records should document the findings in each case. 

V. APPRENTICESHIP TRAINING 

The Federal Highway Administration’s (FHWA) policy is to require full use of all available 
training and skill improvement opportunities to assure increased participation of minority groups, 
disadvantaged persons and women in all phases of the highway construction industry. The 
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAs) to 
establish apprenticeships and training programs targeted to move women, minorities, and 
disadvantaged individuals into journey-level positions to ensure that a competent workforce is 
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts. 



Page 4 Dated January, 2012 

 
The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal 
Regulations (CFR), Part 230) to supplement the OJT program and support STA training 
programs by providing services to highway construction contractors and assistance to highway 
construction apprentices and trainees. The primary objectives of OJT/SS are:  
 
 (1) To increase the overall effectiveness of the State highway agencies’ approved 
 training programs. 
 (2) To seek other ways to increase the training opportunities for women, minorities,  
 and disadvantaged individuals. 
 
The STAs are responsible for establishing procedures, subject to the availability of Surface 
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision 
of supportive services with respect to training programs approved under 23 CFR, Part 230(a) 
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts – including 
Supportive Services). 
 

The contractor and subcontractor shall maintain records to demonstrate compliance with these 
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of 
these requirements will be determined by the Wisconsin Department of Transportation-Civil 
Rights Office. A request for an exemption or modification, with justification, shall be made in 
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965, 
Rm. 451, Madison, WI 53707.  
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ADDITIONAL SPECIAL PROVISION 3 
  

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM IMPLEMENTATION  
  
  

Authority 
Wisconsin Department of Transportation (WisDOT) is a recipient of funds from the US Department of 
Transportation’s Federal Highway Administration. The DBE program is a federal program applicable on all contracts 
administered by WisDOT that include federal-aid highway funds. The authority for the DBE program is the 
Transportation Bill as approved by Congress periodically. DBE program guidance and requirements are outlined in 
the Code of Federal Regulations at 49 CFR Part 26. This contract is subject to DBE provisions because it is 
financed with federal-aid-highway funds. Additionally, this contract is subject to the State of Wisconsin Standard 
Specifications for Highway and Structure Construction and all applicable contract documents. 
 
Requirements 
Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with any 
provision of the DBE program regulatory provisions will be considered a material breach of contract. This is 
nonnegotiable.  
 
If a contractor fails to carry out the DBE program requirements and/or the Required Contract Provisions for Federal 
Aid Contracts (FHWA 1273) referenced in this document, sanctions will be assessed depending upon the facts, 
reasoning, severity, and remedial efforts of the contractor that may include: termination of contract, withholding 
payment, assessment of monetary sanctions, and/or suspension/debarment proceedings that could result in the 
disqualification of the contractor from bidding for a designated period of time.   
 

(1) The Commitment to Subcontract to DBE (Form DT1506 or digital submittal), Attachments A, and Good Faith 
Effort Documentation (Form DT1202) will be submitted as described in Section 2.  

(2) Any change to DBE Commitments thereafter must follow modification of DBE subcontracting commitment as 
described in Section 9. 

(3) The Department requires this list of DBE subcontractors from all bidders at time of bid to ensure the lowest 
possible cost to taxpayers and fairness to other bidders and subcontractors. Bid shopping is prohibited. 

(4) The contractor must utilize the specific DBE firms listed in the approved DBE Commitment to perform the 
work and/or supply the materials for which the DBE firm is listed unless the contractor obtains written 
consent in advance from WisDOT. The contractor will not be entitled to payment for any work or materials 
on the approved DBE Commitment that is not performed or supplied by the listed DBE without WisDOT’s 
written consent.  

 
Description  
The Wisconsin Department of Transportation is committed to the compliant administration of the DBE Program. The 
DBE provisions work in tandem with FHWA 1273 and WisDOT’s Standard Specifications for Highway and Structure 
Construction and Construction and Materials Manual. The WisDOT Secretary is signatory to assurances of 
department-wide compliance. 
 
The Department assigns the contract DBE goal as a percentage of work items that could be performed by certified 
DBE firms on the contract. The assigned DBE goal is expressed on the bid proposal as a percentage applicable to 
the total contract bid amount.  

(1) WisDOT identifies the assigned DBE goal in its contract advertisements and posts the contract DBE goal on 
the cover of the bidding proposal. The contractor can meet the assigned contract DBE goal by 
subcontracting work to a DBE firm or by procuring services or materials from a DBE firm.  
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(2) Under the contract, the prime contractor should inform, advise, and develop participating DBE firms to be 
more knowledgeable contractors who are prepared to successfully complete their contractual agreement 
through the proactive provision of assistance in the following areas:  

 Produce accurate and complete quotes 
 Understand highway plans applicable to their work 
 Understand specifications and contract requirements applicable to their work 
 Understand contracting reporting requirements 

(3) The Department encourages contractors to assist DBE subcontractors more formally by participating in 
WisDOT’s Business Development program as a mentor, coach, or resource.  For comprehensive 
information on the Disadvantaged Business Enterprise Program, visit the Department's Civil Rights and 
Compliance Section website at:  http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx  

 
1. Definitions  
  

Interpret these terms, used throughout this additional special provision, as follows:  
  
a. Assigned DBE Contract Goal: The percentage shown on the cover of the Highway Work Proposal that 

represents the feasible level of DBE participation for each contract. The goal is calculated using the 
Engineer’s Estimate and DBE Interest Report. Goal assignment includes review of FHWA funds, analyzes 
bid items for subcontract opportunity and compatibility with DBE certified firm work codes. Additional factors 
considered include proximity, proportion, and regulations. 

 
b. Bid Shopping: In construction law, bid shopping is the practice of divulging a subcontractor’s bid to another 

prospective contractor(s) before or after the award of a contract to secure a lower bid. 
 
c. DBE: Disadvantaged Business Enterprise – A for-profit small business concern where socially and 

economically disadvantaged individuals own at least a 51% interest and control management and daily 
business operations. 

 
d. DBE Commitment: The DBE Commitment is identified in the Commitment to Subcontract to DBE (Form 

DT1506) and is expressed as the amount of DBE participation the prime contractor has secured. The 
DT1506, a contract document completed by the bidder, is required to be considered a responsive bidder on 
an FHWA-funded contract that has an assigned DBE goal. The prime contractor will have the option to 
submit the DT1506 digitally, as an entry with the bid in Bid Express, or as an attachment to the bid. 

 
e. DBE Utilization: The actual participation of a DBE subcontractor on a project. WisDOT verifies DBE 

utilization through review of the DBE Commitment, payments to subcontractors, and contract 
documentation. The Prime Contractor receives DBE credit for payments made to the DBE firms performing 
the work listed on the approved DBE Commitment, and those submitted after approved commitment with 
Attachment A.  

 
f. Good Faith Effort: Legal term describing a diligent and honest effort taken by a reasonable person under 

the same set of facts or circumstances. For DBE subcontracting, the bidder must show that it took all 
necessary and reasonable steps to achieve the assigned DBE goal by the scope, intensity, and 
appropriateness of effort that could reasonably be expected for a contractor to obtain sufficient DBE 
participation. 

 
g. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises, 

the materials, supplies, articles, or equipment required under the contract.  
 

http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx
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h. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract scope 
for DBE subcontract feasibility and comparing common line items in DBE and non-DBE subcontract quotes 
for the same work.  Per federal regulation, reasonable price is not necessarily the lowest price. 

 
i. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the 

materials, supplies, articles, or equipment required under the contract are bought, kept in stock, and 
regularly sold or leased to the public.  

 
j. Tied quote: Subcontractor quote that groups multiple bid/line items at a bundled/package price with a 

notation that the items within the quote will not be separated. 
 
2. WisDOT DBE Program Compliance 

 
a.   Documentation Submittal  
 

• The Commitment to Subcontract to DBE (Form DT1506 or digital submittal) must be submitted at the 
time of bid (Tuesday) by all prime contractors. 

• Attachments A OR quotes from all DBEs included in the Commitment must be submitted at bid 
(Tuesday) OR  

• Within one-hour following bid submittal by ALL prime contractors via eSubmit (Tuesday).  
• If only DBE quotes were submitted, all remaining signed Attachments A must be submitted within 24-

hours of bid closing via eSubmit (Wednesday).  
• If the assigned DBE contract goal is not met, Documentation of Good Faith Effort (Form DT1202) 

and supporting documentation must be submitted within 24-hours of bid closing (Wednesday) via 
eSubmit. Instructions for eSubmit. 

 
**Bidders have the option of submitting the DBE Commitment at the time of bid via direct entry through Bid 
Express OR with attachment of Form DT1506 (Commitment to Subcontract to DBE). The DBE Commitment 
entered with bid is the digital form of the DT1506. Separate submission of Form DT1506 is not required if 
the DBE Commitment is entered in Bid Express. Form DT1202, if applicable, is no longer required to be 
submitted at time of bid; submit DT1202 within the 24-hour supplemental time frame following bid closing. 

 
The DBE Office will not certify Good Faith Effort and the Bureau of Project Development will consider the bid 
nonresponsive if the contractor fails to furnish the DBE Commitment (digitally entered into the bid OR Form 
DT1506 as an attachment), Attachments A, and Form DT1202 if applicable, as required. See sample forms 
in the Appendix. 

 
b.   Verification of DBE Commitment 

 
The documentation related to DBE subcontract commitment submitted prior to contract award is evaluated 
as follows: 

  
 (1) DBE Goal Met 

If the bidder indicates that the contract DBE goal is met, the Department will evaluate the DBE 
Commitment submitted with bid OR Form DT1506, and Attachments A to verify the actual DBE 
percentage calculation. If the DBE Commitment is verified, the contract is eligible for award with 
respect to the DBE Commitment.  
  

(2) DBE Goal Not Met  
a) If the bidder indicates a bid percentage on the DBE Commitment that does not meet the assigned 

DBE contract goal, the bidder must request alternative evaluation of good faith effort through 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/esubmit-notice.pdf
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submission of Form DT1202 (Documentation of Good Faith Effort) within 24-hours of bid including 
narrative description. Supplementary documentation of good faith effort that supports the DT1202 
submission is also due within 24-hours of bid submission and prior to bid posting. The Department 
will review the bidder's DBE Commitment and evaluate the bidder's good faith efforts submission.  

b) Following evaluation of the bidder's Good Faith Effort documentation the bidder will be notified that 
the Department intends to:  
1. Approve the request (adequate documentation of GFE has been submitted)- no conditions 

placed on the contract with respect to the DBE Commitment; 
2. Deny the request (inadequate documentation of GFE has been submitted)- the contract is 

viewed as non-responsive per Wisconsin Standard Specifications for Highway and Structure 
Construction and will not be executed. 

c) If the Department denies the bidder’s request, the contract is ineligible for award. The Department 
will provide a written explanation for denying the request to the bidder. The bidder may appeal the 
Department's denial (see Section 4). 

 
Supplemental good faith effort documentation must be submitted through eSubmit (preferred) OR to the DBE Office 
by email at: DBE_Alert@dot.wi.gov. Email naming convention: “Project #, Proposal #, Let date, Business Name, 
GFE”   
 
3. Department's Criteria for Good Faith Effort Documentation  
  

The Federal-aid Construction Contract Provision, referenced as FHWA-1273, explicitly states that the prime 
contractor shall be responsible for all work performed on the contract by piecework, station work, or subcontract.   
The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration 
of the contract including assurances of equal employment opportunity laws, DBE regulations, and affirmative 
action. Compliance encompasses responsible and responsive action, documentation, and good faith effort.   
 
Contractually, all contractors, subcontractors, and service providers on the contract are bound by FHWA 1273 
and DBE program provisions.  Prime contractors should encourage subcontractors to utilize DBE firms 
whenever possible to contribute to the assigned DBE contract goal. 
 
Bidders are required to document good faith effort. Per 49 CFR Part 26.53, good faith effort is demonstrated in 
one of two ways. The bidder: 
  (1) Documents that it has obtained enough DBE participation to meet the goal; OR 

(2) Documents that it made adequate good faith efforts to meet the goal, even though it did not succeed  
 

Appendix A of 49 CFR Part 26 provides guidance concerning good faith efforts. WisDOT evaluates good faith 
effort on a contract basis just as each contract award is evaluated individually.   
 
The efforts employed by the bidder should be those that WisDOT can reasonably expect a bidder to take to 
actively and aggressively obtain DBE participation sufficient to meet the DBE contract goal. The Department will 
only approve demonstration of good faith effort if the bidder documents the quality, quantity, and intensity of the 
variety of activities undertaken that are commensurate with expected efforts to meet the stated goal.  
 
The Department, in conjunction with industry stakeholders, has developed the following guidance for contractor 
good faith effort activity. The guidance and the attached appendices provide a framework for the actions 
required by all parties in the processing and evaluation of bidder’s total efforts to achieve the project specific 
DBE goal prior to the bid letting date.  
 
 

 

mailto:DBE_Alert@dot.wi.gov
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a. Solicitation Guidance for Prime Contractors:  
(1) Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder 

should use WisDOT-approved DBE outreach tools, including the UCP DBE Directory and the Bid 
Express Small Business Network to foster DBE participation on all applicable contracts.  

(2) As needed, request assistance with DBE outreach and follow-up by contacting the Department's DBE 
Support Services Office by phone or email request at least 14 days prior to the bid letting date.  Phone 
numbers are (414) 438-4584 and/or (608) 267-3849; Fax: (414) 438-5392; E-mail: 
DBE_Alert@dot.wi.gov 

(3) Participate in and document a substantive conversation with at least one DBE firm per Let, to discuss 
questions, concerns, and any other contract related matters that may be applicable to the DBE firm. 
Guidelines for this conversation are provided in Appendix A of ASP-3. 

(4) Request quotes by identifying potential items to subcontract and solicit. In their initial contacts, 
contractors are strongly encouraged to include a single page, detailed list of items for which they are 
accepting quotes, by project, within a letting. See attached sample entitled “Sample Contractor 
Solicitation Letter” in Appendix B. Prime contractors should also indicate a willingness to accept quotes 
in areas they are planning to perform themselves, as required by federal rules. In some cases, it might 
be appropriate to use DBE firms to do work in a prime contractor’s area of specialization.  
i. Solicit quotes from certified DBE firms who match possible items to subcontract using all 

reasonable and available means. Additionally, forward copies of solicitations highlighting the 
work areas for which quotes are being sought to DBE_Alert@dot.wi.gov 

ii. Acceptable outreach tools include SBN (Small Business Network, see Appendix C): 
https://www.bidx.com/wi/main, postal mail, email, fax, and phone.  
a. Contractors must ask DBE firms for a response in their solicitations. See Sample 

Contractor Solicitation Letter, Appendix B. This letter may be included as an attachment 
to the sub-quote request.  

b. Solicit quotes at least 10 calendar days prior to the letting date to allow DBE firms 
sufficient time to respond. Prime contractors should contact DBE firms early, asking if 
they need help organizing their quote, assistance confirming equipment needs, or other 
assistance supporting their submission of a competitive quote for their services.   

c. A follow up solicitation should take place within 5 calendar days of the letting date. Email 
and/or SBN are the preferred method for the solicitation.  

iii. Upon request, provide interested DBE firms with adequate information about plans, 
specifications, and the requirements of the contract by letter, information session, email, phone 
call, and/or referral.  

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain 
bonding, line of credit, or insurance if requested.  

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial 
solicitation with:  
a. Email to all prospective DBE firms in relevant work areas  
b. Phone call log to DBE firms who express interest via written response or call 
c. Fax/letter confirmation  
d. Signed copy of record of subcontractor outreach effort 

 
b. Guidance for Evaluating DBE quotes  

(1) Quote evaluation practices required to evaluate DBE quotes:  
i. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the 

contract scope for DBE subcontract feasibility and comparing common line items in DBE and 
non-DBE subcontract quotes for the same work.  Per federal regulation, reasonable price is not 
necessarily the lowest price. See 49 CFR Part 26, Appendix A. IV.D(2). 

(2) Documentation submitted by the prime of the following evaluation is required to evaluate DBE quotes by 
contractors: 

mailto:DBE_Alert@dot.wi.gov
mailto:DBE_Alert@dot.wi.gov
https://www.bidx.com/wi/main
https://www.bidx.com/wi/main
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i. Evaluation of DBE firm's ability to perform “possible items to subcontract” using legitimate 
reasons, including but not limited to, a discussion between the prime and DBE firm regarding its 
capabilities prior to the bid letting. If lack of capacity is the reason for not utilizing the DBE firm’s 
quote, the prime is required to contact the DBE by phone and email regarding their ability to 
perform the work indicated in the UCP directory listed as their work area by NAICS code. Only 
the work area indicated by the NAICS code(s) listed in the UCP directory can be counted toward 
DBE credit. Documentation of the conversation is required.  

a In striving to meet an assigned DBE contract goal, contractors are expected to use DBE 
quotes that are responsive and reasonable. This includes DBE quotes that are not the 
low quote.  

b Additional evaluation - Evaluation of DBE quotes with tied bid items. Typically, this type 
of quoting represents a cost saving but is not clearly stated as a discount. Tied quotes 
are usually presented as an ‘all or none’ quote. When non-DBE subcontractors submit 
tied bid items in their quotes, the DBE firm’s quote may not appear competitive. In such 
a case, the following steps are taken in comparing the relevant quotes. These are 
qualitative examples:  

i Compare bid items common to both quotes, noting the reasonableness in 
the price comparison.  
ii Review quotes from other firms for the bid items not quoted by the DBE 
firm to see if combining both can provide the same competitive advantage 
that the tied bid items offered. 
  

See Appendix D – Good Faith Effort Evaluation Measures and Appendix E - Good Faith Effort Best 
Practices.  

  
c. Requesting Good Faith Effort Evaluation At the time of bid- if the DBE goal is not met in full, the prime 

contractor must indicate they will file form DT1202- Documentation of Good Faith Effort within 24-hours of 
bid submission. Supplementary documentation of good faith effort that supports the DT1202 submission is 
also due within 24-hours of bid submission and prior to bid posting. Supporting documentation for the 
DT1202 is to include the following: 
(1) Solicitation Documentation: The names, addresses, email addresses, and telephone numbers of DBE 

firms contacted along with the dates of both initial and follow-up contact; electronic copies of all written 
solicitations to DBE firms. A printed copy of SBN solicitation is acceptable. 

(2) Selected Work Items Documentation: Identify economically feasible work units to be performed by DBEs 
to include activities such as: list of work items to be performed; breaking up of large work items into 
smaller tasks or quantities; flexible time frames for performance and delivery schedules. 

(3) Documentation of Project Information provided to interested DBEs: A description of information provided 
to the DBE firms regarding the plans, specifications, and estimated quantities for portions of the work to 
be performed by that DBE firm.  

(4) Documentation of Negotiation with Interested DBEs: Provide sufficient evidence to demonstrate that 
good faith negotiations took place. Merely sending out solicitations requesting bids from DBEs does not 
constitute sufficient good faith efforts. 

(5) Documentation of Sound Reasoning for Rejecting DBEs and copies of each quote received from a DBE 
firm and, if rejected, copies of quotes from non-DBEs for same items.  

(6) Documentation of Assistance to Interested DBEs- Bonding, Credit, Insurance, Equipment, 
Supplies/Materials 

(7) Documentation of outreach to Minority, Women, and Community Organizations and other DBE Business 
Development Support: Contact organizations and agencies for assistance in contacting, recruiting, and 
providing support to DBE subcontractors, suppliers, manufacturers, and truckers at least 14 days before 
bid opening. Participate in or host activities such as networking events, mentor-protégé programs, small 
business development workshops, and others consistent with DBE support. 
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Naming conventions: eSubmit (preferred) follow instructions OR when emailing files, use the following 
language to identify your submission- “Project #, Proposal #, Let date, Business Name, GFE”  Email: 
DBE_Alert@dot.wi.gov 
 

If the Good Faith Effort documentation is deemed adequate, the request will be approved and the DBE office will 
promptly notify the Prime Contractor and Bureau of Project Development. 
 
If the DBE Office denies the request, the Prime Contractor will receive written correspondence outlining the 
reasons. The Department encourages the Prime Contractor to communicate with DBE staff to clarify any 
questions related to meeting goals and/or contractor demonstration of good faith efforts.  
 
If the contract is awarded, the Prime Contractor must obtain written consent from the DBE Office to change or 
replace any DBE firm listed on the approved DBE Commitment. No contractor, prime or subsequent tier, shall 
be paid for completing work assigned to a DBE subcontractor on an approved DBE Commitment unless 
WisDOT has granted permission for the reduction, replacement, or termination of the assigned DBE in writing. If 
a prime contractor or a subcontractor on any tier uses its own forces to perform work assigned to a DBE on an 
approved DBE Commitment, they will not be paid for the work. Any changes to DBE Commitment after the 
approval of the DBE Commitment must be reviewed and approved by the DBE Office prior to the change (see 
Section 9).  
 

4. Bidder's Documentation of Good Faith Effort Evaluation Request Appeal Process  
  

A bidder can appeal the Department's decision to deny the bidder’s demonstration of Good Faith Effort 
through Administrative Reconsideration. The bidder must provide a written justification refuting the specific 
reasons for denial as stated in the Department's denial notice. The bidder may meet in person with the 
Department if so requested. Failure to appeal within 5 business days after receiving the Department's written 
notice denying the request constitutes a forfeiture of the bidder's right of appeal. Receipt of appeal is 
confirmed by email date stamp or certified mail signed by WisDOT staff. A contract will not be executed 
without documentation that the DBE provisions have been fulfilled.   

  
The Department will appoint a representative who did not participate in the original good faith effort 
determination, to assess the bidder's appeal. The Department will issue a written decision within 5 business 
days after the bidder presents all written and oral information. In that written decision, the Department will 
explain the basis for finding that the bidder did or did not demonstrate an adequate good faith effort to meet 
the contract DBE goal. The Department's decision is final.  

 
5.  Determining DBE Eligibility  
  

Directory of DBE firms  
 
a. The only resource for DBE firms certified in the State of Wisconsin is the Wisconsin Unified Certification 

Program (UCP) DBE Directory. WisDOT maintains a current list of certified DBE firms at:  
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx  
  

b. The DBE Program office is available to assist with contracting DBE firms:(608) 267-3849.  
 
c. DBE firms are certified based on various factors including the federal standards from the Small Business 

Administration that assigns a North American Industrial Classification (NAICS) Codes. DBE firms are only 
eligible for credit when performing work in their assigned NAICS code(s). If a DBE subcontractor performs 
work that is not with its assigned NAICS code, the prime contractor should contact the DBE Office to inquire 
about compatibility with the Business Development Program. 

mailto:DBE_Alert@dot.wi.gov
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
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6. Counting DBE Participation  
  

Assessing DBE Work  
  

The Department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as a 
DBE by one of the UCP agencies. The Department only counts the value of the work a DBE actually performs 
towards the DBE goal. The Department assesses the DBE work as follows:  

  
a. The Department counts work performed by the DBE firm’s own resources. The Department includes the cost 

of materials and supplies the DBE firm obtains for the work. The Department also includes the cost of 
equipment the DBE firm leases for the work. The Department will not include the cost of materials, supplies, 
or equipment the DBE firm purchases or leases from the prime contractor or its affiliate, with the exception 
of non-project specific leases the DBE has in place before the work is advertised.  

  
b. The Department counts fees and commissions the DBE subcontractor charges for providing bona fide 

professional, technical, consultant, or managerial services. The Department also counts fees and 
commissions the DBE charges for providing bonds or insurance. The Department will only count costs the 
program engineer deems reasonable based on experience or prevailing market rates.  

  
c. If a DBE firm subcontracts work, the Department counts the value of the work subcontracted to a DBE 

subcontractor.  
  

d. The contractor will maintain records and may be required to furnish periodic reports documenting its 
performance under this item.  

  
e. It is the Prime Contractor’s responsibility to determine whether the work that is committed and/or contracted 

to a DBE firm can be counted for DBE credit by referencing the work type and NAICS code listed for the 
DBE firm on the Wisconsin UCP DBE Directory.   

  
f. It is the Prime Contractor’s responsibility to assess the DBE firm’s ability to perform the work for which it is 

committing/contracting the DBE to do. Note that the Department encourages the Prime Contractor to assist 
and develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.  

 
g. The Prime Contractor will inform the DBE office via email of all DBE subcontractors added to the project 

following execution of the contract. The Prime Contractor may omit submission of another form DT1506, but 
must submit signed Attachment A forms for additional DBE firms.  

 
h. See Section 7 for DBE credit evaluation for Trucking and Section 8 for DBE credit evaluation for 

Manufacturers, Suppliers, and Brokers 
 

Naming conventions: When emailing files, please use the following language to identify your submission- 
“Project #, Proposal #, Let date, Business Name, Attachment A”  Email: DBE_Alert@dot.wi.gov 

 
*Note: A sublet request is required for DBE work, regardless of subcontract tier, and also for reporting materials 
or supplies furnished by a DBE. 

• Sublet Requests via form DT1925 or WS1925 are required for 1st Tier DBEs 
• For all 2nd Tier and below notification of DBE sublet is indicated by the contractor entering them in 

CRCS 
 
 
 

mailto:DBE_Alert@dot.wi.gov
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7. Credit Evaluation for Trucking  
  
All bidders are expected to adhere to the Department’s current trucking policy posted on the HCCI website at: 
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf   
 
The prime contractor is responsible for ensuring that all subcontractors including trucking firms, receive Form 
FHWA 1273: https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf 
 
See Section 8 for Broker credit. 

 
8. Credit Evaluation for Manufacturers, Suppliers, Brokers  
  

The Department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the provisions 
of materials and supplies on a contract-by-contract basis. The Department will count the material and supplies 
that a DBE firm provides under the contract for DBE credit based on whether the DBE firm is a manufacturer, 
supplier, or broker. Generally, DBE credit is determined through evaluation of the DBE owner’s role, 
responsibility, and contribution to the transaction. Maximum DBE credit is awarded when the DBE firm 
manufactures materials or supplies. DBE credit decreases when the DBE firm solely supplies materials, and 
minimal credit is allotted when the DBE firm’s role is administrative or transactional. It is the bidder’s 
responsibility to confirm that the DBE firm is considered a supplier or a manufacturer before listing them on 
Commitment to Subcontract to DBE form DT1506 or DBE Commitment submitted with the bid.   

 
a. Manufacturers  

(1) A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the 
premises, the materials, supplies, articles, or equipment required under the contract and of the general 
character described by the specifications.   

(2) If the materials or supplies are obtained from a DBE manufacturer, 100% percent of the cost of the 
materials or supplies counts toward DBE goals.  
 

b. Regular Dealers of Material and/or Supplies  
(1) Supplies purchased in bulk from DBE firms at the beginning of the season may be credited to current 

contracts if submitted with appropriate documentation to the DBE office. 
(2) A regular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in 

which the materials, supplies, articles or equipment of the general character described by the 
specifications and required under the contract are bought, kept in stock, and regularly sold or leased to 
the public in the usual course of business.  

(3) If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of 
the materials or supplies toward DBE goals.  

(4) At a minimum, a regular dealer must meet the following criteria to be counted for DBE credit:   
i. The DBE firm must be an established, regular business that engages, as its principal business 

and under its own name, in the purchase and sale or lease of the products in question.  
ii. The DBE firm must both own and operate distribution equipment for the product--bulk items such 

as petroleum products, steel, cement, gravel, stone, or asphalt.  If some of the distribution 
equipment is leased, the lease agreement must accompany the DBE Commitment form for 
evaluation of the dealer’s control before the DBE office approves the DBE credit.  

(5) When DBE suppliers are contracted, additional documentation must accompany the DBE Commitment 
and Attachment A forms. An invoice or bill-of-sale that includes names of the bidder and the DBE 
supplier, along with documentation of the calculations used as the basis for the purchase agreement, 
subcontract, or invoice. WisDOT recognizes that the amount on the Attachment A form may be more or 
less than the amount on the invoice per b.(1) above. 

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf
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i. The bidder should respond to the following questions and include with submission of form DT1506 
or the DBE Commitment entered with bid:  

a. What is the product or material?  
b. Is this item in the prime’s inventory or was the item purchased when contract was awarded?  
c. Which contract line items were referenced to develop this quote?  
d. What is the amount of material or product used on the project?  

 
c. Brokers, Transaction Expediters, Packagers, Manufacturers’ Representatives  

(1) No portion of the cost of the materials, supplies, services themselves will count for DBE credit. However, 
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies, or 
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers, 
packagers, manufacturers’ representatives, or other persons who arrange or expedite transactions.   

(2) Brokerage fees are calculated as 10% of the purchase amount.    
(3) WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the 

materials and supplies, fees, or transportation charges for the delivery of materials or supplies required 
on a job site.   

(4) Evaluation of DBE credit includes review of the contract need for the item/service, the sub-contract or 
invoice for the item/service, and a comparison of the fees customarily allowed for similar services to 
determine whether they are reasonable. 

 
 

9. DBE Commitment Modification Policy (Formerly “DBE Replacement Policy”) 
  

a. Issuing a Contract Change Order 
Any changes or modifications to the contract once executed are considered contract modifications and as such 
require a change order. In addition, the DBE office must provide consent for reduction, termination, or 
replacement of subcontractors approved on the DBE Commitment in advance of the modification for the prime 
contractor to receive payment for work or supplies. Additions to the DBE Commitment do not require advance 
notification of the DBE office. (see below e. DBE Utilization beyond the approved DBE Commitment) 
 
b. Contractor Considerations  

(1) A prime contractor cannot modify the DBE Commitment through reduction in participation, termination, 
or replacement of a DBE subcontractor listed on the approved DBE Commitment without prior written 
consent from the DBE Office. This includes, but is not limited to, instances in which a prime contractor 
seeks to perform work originally designated for a DBE subcontractor with its own forces or those of an 
affiliate, a non-DBE firm, or with another DBE firm. 

(2) If a prime contractor reduces participation, replaces, or terminates a DBE subcontractor who has been 
approved for DBE credit toward its contract, the prime is required to provide documentation supporting 
its inability to fulfill the contractual commitment made to the Department regarding the DBE utilization. 

(3) The Prime Contractor is required to demonstrate efforts to find another DBE subcontractor to perform at 
least the same amount of work under the contract as the DBE subcontractor that was terminated, to the 
extent needed to meet the assigned DBE contract goal.When additional opportunity is available by 
contract modifications, the Prime Contractor must utilize DBE subcontractors that were committed to 
equal work items, in the original contract. 

(4) In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason, or 
is terminated from a contract, the Prime Contractor must undertake efforts to maintain its commitment to 
the assigned DBE goal.  

(5) The DBE subcontractor should communicate with the Prime Contractor regarding its schedule and 
capacity in the context of the contract. If the DBE firm anticipates that it cannot fulfill its subcontract, they 
will advise the Prime Contractor and suggest a DBE subcontractor that may replace their services and 
provide written consent to be released from its subcontract.   
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i. Before the Prime Contractor can request modification to the approved DBE Commitment, the 
Prime Contractor must:   

a. Make every effort to fulfill the DBE Commitment by working with the listed DBE 
subcontractor to ensure that the firm is fully knowledgeable of the Prime Contractor’s 
expectations for successful performance on the contract. Document these efforts in writing. 

b. If those efforts fail, provide written notice to the DBE subcontractor of the Prime Contractor’s 
intent to request to modify the Commitment through reduction in participation, termination, 
and/or replacement of the subcontractor including the reason(s) for pursuing this action.  

c. Copy the DBE Office on all correspondence related to changing a DBE subcontractor who 
has been approved for DBE credit on a contract, including preparation and coordination 
efforts.  

d. Clearly state the amount of time the DBE firm has to remedy and/or respond to the notice of 
intent to replace/terminate. The DBE must be allowed five days from the date notice was 
received as indicated by email time stamp or signed certified mail, to respond, in writing. 
EXCEPTION: The Prime Contractor must provide a verifiable reason for a response period 
shorter than five days. For example, a WisDOT project engineer or project manager 
confirms that WisDOT has eliminated an item the DBE subcontractor was contracted for. 

e. The DBE subcontractor must acknowledge the contract modification with written response 
to the Prime Contractor and the DBE Office. If objecting to the subcontract modification, the 
DBE subcontractor must outline the basis for objection to the proposed modification, 
providing sound reasoning for WisDOT to reject the prime’s request. 

 
c. Request to Modify DBE Subcontracting Commitment  
The written request referenced above may be delivered by email or fax. The request must contain the following:  

1. Project ID number 
2. WisDOT Contract Project Engineer’s name and contact information 
3. DBE subcontractor name and work type and/or NAICS code 
4. Contract’s progress schedule 
5. Reason(s) for requesting that the DBE subcontractor be replaced or terminated 
6. Attach/include all communication with the DBE subcontractor to deploy/address/resolve work 

completion  
 

Naming conventions: When emailing files, please use the following language to identify your submission- 
“Project #, Proposal #, Let date, Business Name, MODIFICATION”      Email: DBE_Alert@dot.wi.gov  + 
Project Engineer 

 
WisDOT will review the request and any supporting documentation submitted to evaluate if the circumstance 
and the reasons constitute good cause for replacing or terminating the approved DBE subcontractor.   
 
Good Causes to Replace a DBE subcontractor according to the federal DBE program guidelines {49 CFR part 26.53}  

• The listed DBE subcontractor fails or refuses to execute a written contract 
• The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent 

with normal industry standards. Provided, however, that good cause does not exist if the failure or 
refusal of the DBE subcontractor to perform its work on the subcontract results from the bad faith or 
discriminatory action of the prime contractor 

• The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable, 
nondiscriminatory bond requirements 

• The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness 
• The listed DBE subcontractor is ineligible to work on public works projects because of suspension and 

debarment proceedings pursuant 2 CFR Parts 180, 215, and 1,200 or applicable state law 
• The prime has determined that the listed DBE subcontractor is not a responsible contractor 

mailto:DBE_Alert@dot.wi.gov
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• The listed DBE subcontractor voluntarily withdraws from the project and provides written notice of its 
withdrawal 

• The listed DBE subcontractor is ineligible to receive DBE credit for the type of work required 
• A DBE firm owner dies or becomes disabled with the result that the listed DBE subcontractor is unable 

to complete its work on the contract 
  

d. Evaluation and Response to the Request  
WisDOT’s timely response to the Prime Contractor’s request for modification of the approved DBE Commitment 
will be provided to the prime and the WisDOT project engineer via email. 
  
If WisDOT determines that the Prime Contractor’s basis for reduction in participation, replacement, or 
termination of the DBE subcontractor is not consistent with the good cause guidelines, the DBE office will 
provide a response via email within 48-hours of receipt of request from the Prime Contractor as indicated by 
email time stamp. The communication will include: the requirement to utilize the committed DBE, actions to 
support the completion of the contractual commitment, a list of available WisDOT support services, and 
administrative remedies, including withholding payment to the prime, that may be invoked for failure to comply 
with federal DBE guidelines for DBE replacement.  
  
The WisDOT contact for all actions related to modification of the approved DBE Commitment is the DBE 
Program Engineer who can be reached at DBE_Alert@dot.wi.gov or (414) 335-0413. 
 
e. DBE Utilization beyond the approved DBE Commitment   
When the prime or a subcontractor increases the scope of work for an approved DBE subcontractor or adds a 
DBE subcontractor who was not on the approved form DT1506 or DBE Commitment submitted with bid at any 
time after contract execution, this is referred to as voluntary DBE contract goal achievement. The contractor 
must follow these steps to ensure that the participation is accurately credited toward the DBE goal:  
  

(1) Forward a complete, signed Attachment A form to the DBE Office. A complete Attachment A includes 
DBE subcontractor contact information, signatures, subcontract value, and description of the work areas 
to be performed by the DBE. The DBE Office will verify the DBE participation and revise the DBE 
Commitment based on the email/discussion and the new Attachment A. 
 

(2) When adding to an existing DBE Commitment, submit a new Attachment A to the DBE Alert mailbox 
 

(3) OR Submit a final Attachment A to DBE Alert during the Finals Process when Compliance receives 
notice of “Substantially Complete”  
Naming conventions: When emailing files, please use the following language to identify your 
submission- “Project #, Proposal #, Let date, Business Name, New Attachment A” Email: 
DBE_Alert@dot.wi.gov 

 
 
Special note on trucking  
• DBE truckers added to the sublets in CRCS will be approved without DBE credit (You will see a “N” in CRCS 

instead of “Y”) 
• Prime Contractors may enter a “place holder” e.g. $1000.00, for DBE Trucking in CRCS if the full amount of 

trucking is unknown for sublet purposes only  
• The hiring contractor may obtain the Attachment A with DBE signature included but the Prime Contractor 

must sign the Attachment A before submitting 
 
 

 

mailto:DBE_Alert@dot.wi.gov
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10. Commercially Useful Function  
  

a. Commercially Useful Function (CUF) is evaluated after the contract has been executed, while the DBE 
certified firm is performing contracted work items.  

  
b. The Department uses Form DT1011, DBE Commercially Useful Function Review and Certification to 

evaluate if the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE 
toward the DBE goal only if the DBE is performing a commercially useful function on that contract.  

  
c. A DBE firm is performing a commercially useful function if the following conditions are met:  

(1) For contract work, the DBE is responsible for executing a distinct portion of the work and is carrying out 
its responsibilities by actually performing, managing, and supervising that work.  

(2) For materials and supplies, the DBE is responsible for negotiating price, determining quality and 
quantity, ordering, and paying for those materials and supplies.  

 
11. Credit Evaluation for DBE Primes  
  

WisDOT calculates DBE credit based on the amount and type of work performed by DBE certified firms for 
work submitted with required documentation. If the prime contractor is a DBE certified firm, the Department 
will only count the work that the DBE prime performs with its own forces for DBE neutral credit. The 
Department will also calculate DBE credit for work performed by any other DBE certified subcontractor, DBE 
certified supplier, and DBE certified manufacturer on the contract in each firm’s approved NAICS code/work 
areas that are submitted with required documentation. Crediting for manufacturers and suppliers is calculated 
consistent with Section 8 of this document and 49 CFR Part 26.  
 

12. Joint Venture  
  

If a DBE performs as a participant in a joint venture, the Department will only count the portion of the total 
dollar value of the contract equal to the portion of the work that the DBE performs with its own forces, for DBE 
credit.  
  

13. Mentor-Protégé  
  

a. If a DBE performs as a participant in a mentor-protégé agreement, the Department will credit the portion of 
the work performed by the DBE protégé firm.  

  
b. DBE credit is evaluated and confirmed by the DBE Office for any contracts on which the mentor-protégé 

team identifies itself to the DBE Office as a current participant of the Mentor-Protégé Program.  
  

c. Refer to WisDOT’s Mentor-Protégé guidelines for guidance on the number of contracts and amount of DBE 
credit allowed on WisDOT projects.  

 
14. Use of Joint Checks   
  

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A 
joint check is defined as a two-party check between a DBE subcontractor, a prime contractor, and the regular 
dealer or materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor 
issues one check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the 
supplier) as payment for the material/supplies used by the DBE firm in cases where the DBE subcontractor and 
materials have been approved for DBE credit. The DBE subcontractor gains the opportunity to establish a direct 
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contracting relationship with the supplier to potentially facilitate a business rapport that results in a line of credit 
or increased partnering opportunities.   
  
The cost of material and supplies purchased by the DBE firm is part of the value of work performed by the DBE 
to be counted toward the goal. To receive credit, the DBE firm must be responsible for negotiating price, 
determining quality and quantity, ordering the materials, and installing (where applicable) and "paying for the 
material itself." See 49 CFR 26.55(c)(1).   
  
The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon 
request by staff. WisDOT will allow the use of joint checks when the following conditions are met:   
  
a. The Prime Contractor must request permission to use joint checks from the DBE Office by submitting the 

Application to Use Joint Checks.   
(1) Request should be made when the DBE Commitment or the Request to Sublet is submitted; the request 

will not be considered if submitted after the DBE Subcontractor starts its work.   
(2) Approval/Permission must be granted prior to the issuance of any joint checks.  
(3) The payment schedule for the supplier must be presented to the DBE office before the first check is 

issued.  
(4) The joint check for supplies must be strictly for the cost of approved supplies.  

  
b. The DBE subcontractor is responsible for furnishing and/or installing the material/work item and is not an 

‘extra participant’ in the transaction. The DBE firm’s role in the transaction cannot be limited solely to signing 
the check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’s tasks 
should include the following:  
(1) The DBE subcontractor (not the prime/payor) negotiates the quantities, price, and delivery of materials.  
(2) The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to 

Use Joint Checks after establishing the conditions and documentation of payment within the subcontract 
terms or in a separate written document.  

  
c. The Prime contractor/payor acts solely as a guarantor.  

(1) The Prime Contractor agrees to furnish the check used for the payment of materials/supplies under the 
contract.   

(2) The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime 
contractor’s negotiated unit price.  

  
15. Payment  
  

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements 
are incidental to the contract.     
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Appendix A  
Substantive Conversation Guidelines 

 
 The substantive conversation is critical to all bidders’ demonstration of good faith effort to meet the DBE goal prior to 

bid opening.  Relationship building between primes and subcontractors is crucial to DBE goal attainment. 
Responsible bidders seek to build rapport with potential DBE subcontractors to understand capacity, areas of 
expertise, and assess contracting feasibility. Bidders who compete for WisDOT contracts are specialty contractors 
responding to a growing and changing contract environment. Just as these specialists are responsible for care of 
the roads, they are likewise responsible for contributing to the health of the industry. The substantive conversation 
drives collaboration that will build industry health and capacity.  The following is intended to provide guidance for 
such discussions but is not an exhaustive list. Contractors are encouraged to incorporate their existing strategies 
for cultivating business relationships as well.   

 
Prior to Bid Opening- this discussion should happen as early as possible (WisDOT advertisements are released 5 
weeks prior to each Let) 
• Determine DBE subcontractor’s interest in quoting 
• If response indicates inexperience with quoting- offer support/assistance to the DBE in understanding the industry 

including fundamentals a subcontractor needs to know, required reading and/or resources. 
• Assess their interest and experience in the road construction industry by asking questions such as:  

1. Have you competed for other WisDOT contracts? Ratio of competed/to wins 
2. Have you performed on any transportation industry contracts (locally or with other states)? 
3. What the largest contract you’ve completed? 
4. Have you worked in the industry: apprentice, journeyman, safety, inspection etc.? 
5. Does this project fit into your schedule? Are you working on any contracts now? 
6. Have you reviewed a copy of the plans? Are you comfortable performing within the scope and quantity 

considerations of this contract?   
7. What region do you work in? Home base? 
8. Which line items are you considering?  
9. Have you read/are you familiar with WisDOT Standard Specifications? Construction Material Manual? 
10. Do you understand where your work fits in the project schedule, project phases? 

 
Following Bid Opening- this discussion can happen at any time 
1.  After reviewing their quote, note the following in your discussion: 

• Does the quote look complete? Irregular?  
• Are there errors in the quote? Are items very high or very low? 
• In general, does the quote look competitive? 

2.  Questions and Advice for the bidder to share with the potential DBE subcontractor: 
• What line items would typically be in a competitive quote for a subcontractor of their specialty? 
• How many employees and what is their role/experience/expertise in your firm? 
• Do you have resources for labor (union member, family-based, community-resourced) and capital (banking 

relationship, bond agent, CPA)? 
• Where have you worked: cities, states, government, commercial, residential/private sector, etc. Explain 

similarities or differences.  
• Refer them to reliable, trusted, industry resources that can educate or connect them to relevant resources, 

education/certification resources, more appropriate contract opportunities. 
• Discussion about prime contract and subcontract liability, critical path items, contract quantities, schedule risks, 

and potential profit/loss (for upcoming known projects or in general). 
• Discussion of bonding, insurance, and overall business risk considerations. 
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APPENDIX B 
Sample Contractor Solicitation Letter Page 1  
This sample is provided as a guide not a requirement 

  
 

GFESAMPLE MEMORANDUM  

TO:    DBE FIRMS  
FROM:    POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR  
SUBJECT:    
    

REQUEST FOR DBE QUOTES 
LET DATE & TIME   

DATE:    MONTH DAY YEAR  
CC:         DBE OFFICE ENGINEER  

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for 
the Wisconsin Department of Transportation Month- date -year  Letting.  Page 2 lists the projects and work items that 
we may subcontract for this letting.  We are interested in obtaining subcontractor quotes for these projects and work 
categories.  Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as required 
by federal rules.   
 
Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in 
performing and return it via fax or email within 3 days.  Plans, specifications and addenda are available through WisDOT 
at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at 
http://roadwaystandards.dot.wi.gov/hcci/   
 
Your quote should include all of the costs required to complete the items you propose to perform including labor, 
equipment, material, and related bonding or insurance.  The quote should note items that you are DBE certified to 
perform, tied items, and any special terms.  Page 2, with the indicated projects and items you plan to quote, should be 
used as a cover sheet for your quote.    
 
Please make every effort to have your quotes into our office by time deadline  the prior to the letting date. Make sure 
the correct letting date, project ID and proposal number, unit price and extension are included in your quote. We 
prefer quotes be sent via SBN but prime’s alternatives are acceptable.   Our office hours are include hours and days .   
 
Please call our office as soon as possible prior to the letting if you need information/clarification to prepare your quote 
at contact number .    
 
If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the 
contract can be checked at WisDOT’s HCCI site at http://roadwaystandards.dot.wi.gov/hcci/  
All questions should be directed to:   
 
Project Manager, John Doe,  Phone: 
(000) 123-4567  
Email: Joe@joetheplumber.com  
Fax: (000) 123- 4657  

http://roadwaystandards.dot.wi.gov/hcci/
http://roadwaystandards.dot.wi.gov/hcci/
http://roadwaystandards.dot.wi.gov/hcci/
http://roadwaystandards.dot.wi.gov/hcci/
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Sample Contractor Solicitation Letter Page 2  
This sample is provided as a guide not a requirement  

 REQUEST FOR QUOTE 
  
Prime’s Name:    
Letting Date:  
Project ID:  

  
Please check all that apply  

 Yes, we will be quoting on the projects and items listed below   
 No, we are not interested in quoting on the letting or its items referenced below  
 Please take our name off your monthly DBE contact list  
 We have questions about quoting this letting.  Please have someone contact me at this number   

   
Prime Contractor ‘s Contact Person:  DBE Contractor Contact Person: 
   

Phone:   Phone:  

Fax:   Fax:  

Email:   Email:  
   

Please circle the jobs and items you will be quoting below 

 Proposal No.  1  2  3  4  5  6  7  
County                

  WORK DESCRIPTION:  

  Clearing and Grubbing X    X  X    X  X  
 Dump Truck Hauling X    X  X    X  X  
 Curb & Gutter/Sidewalk, Etc. X    X  X    X  X  
 Erosion Control Items X    X  X    X  X  
 Signs and Posts/Markers X    X  X    X  X  
 Traffic Control   X  X  X    X  X  
 Electrical Work/Traffic Signals   X  X  X    X    
 Pavement Marking    X  X  X  X  X  X  
 Sawing Pavement    X  X  X  X  X  X  
 QMP, Base  X  X    X  X  X  X  
 Pipe Underdrain  X      X        
 Beam Guard        X  X  X  X  
 Concrete Staining              X  
 Trees/Shrubs  X            X  
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Again please make every effort to have your quotes into our office by time deadline prior to the letting date.   
  
We prefer quotes be sent via SBN but prime’s preferred alternatives are acceptable.  
  
If there are further questions please direct them to the prime contractor’s contact person at phone number.   
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Appendix C 
Small Business Network (SBN) Overview  

  
The Small Business Network is a part of the Bid Express® service that was created to ensure that prime 
bidders have a centralized online location to find subs - including small and disadvantaged business 
enterprises (DBEs). It is available for prime bidders to use as part of their Basic Service subscription. 
Within the Small Business Network, Prime Contractors can:  
  
1. Easily select proposals, work types and items:  

a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote 
quantities and add comments, if desired. Adding or removing items and work types can be done 
quickly. If needed, you can save the sub-quote for later completion. 

2. Create sub-quotes for the subcontracting community:  
a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can 

rapidly create a custom sub-quote directed to all subcontractors that bid on the applicable work 
types. Steps include: provide contact information and sub-quote expiration date, select letting and 
proposal, add work types and items, specify terms and conditions, upload attachments, and select 
vendors.  

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you 
want quoted  

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as 
a DBE preferred request.  

d. Add attachments to sub-quotes.  
3. View sub-quote requests & responses:  

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and 
all unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network 
home screen, sub-quote requests can be hidden with one click if they are not applicable.  

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, 
conditions and pricing.  

4. View Record of Subcontractor Outreach Effort:  
a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows 

the response statistics for a particular sub-quote. If accepted by the letting agency, this report may 
serve as proof of a “Good Faith” effort in reaching out to the DBE community.  

b. Easily locate pre-qualified and certified small and disadvantaged businesses.  
c. Advertise to small and disadvantaged businesses more efficiently and cost effectively.  
d. Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as 

proof of DBE outreach at the discretion of each agency).  
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The Small Business Network is a part of the Bid Express® service that was created to ensure that small 
businesses have a centralized area to access information about upcoming projects. It can help small 
businesses learn more about opportunities, compete more effectively, network with other contractors and 
subcontractors, and win more jobs. DBE firms can: 
 
1. View and reply to sub-quote requests from primes:  

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests 
and all unsolicited sub-quotes created by your company. Receive notifications by selected work 
type. To simplify on the Small Business Network home screen, sub-quote requests can be filtered 
by work types relevant to your interests or hidden with one click if they are not applicable.  

2. Select items when responding to sub-quote requests from primes:  
a. You have the freedom to choose and price any number of items when responding to a sub-quote 

request. Quantities can be modified, and per-item comments are also available.  
b. View requests for sub-quotes for work that primes have posted for projects they are bidding, 

add your pricing, terms, and conditions, and submit completed sub-quotes to the requesting 
primes. c. Add attachments to a sub-quote.  

3. Create and send unsolicited sub-quotes to specific contractors:  
a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, 

you can rapidly create a custom sub-quote directed at any number of specific vendors of your 
choosing. Steps include: provide contact information and sub-quote expiration date, select letting 
and proposal, add work types and items, specify terms and conditions, upload attachments, and 
select vendors.  

4. Easily select and price items for unsolicited sub-quotes:  
a. After adding applicable work types, select items that you wish to quote. The extended price 

calculates automatically, cutting out costly calculation errors. Comments can be provided on a per-
item basis as well.  

b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, 
include pricing, terms and conditions, and send it to selected prime/plan holder.  

c. Add attachments to a sub-quote.  
d. Add unsolicited work items to sub-quotes that you are responding to.  

5. Easy Access to Valuable Information  
a. Receive a confirmation that your sub-quote was opened by a prime.  
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.   
c. View important notices and publications from DOT targeted to small and disadvantaged 

businesses.  
6. Accessing Small Business Network for WisDOT contracting opportunities  

a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and 
select “Order Bid Express.” The Small Business Network is a part of the Bid Express Basic 
Service.   

b. DBE firms can request a Bid Express Small Business Network Account at no cost by calling 414-
438-458 
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Good Faith Effort Evaluation Measures by categories referenced in DBE regulations 

Bidders must demonstrate that they took all necessary and reasonable steps to achieve the assigned DBE contract goal. For each 
contract, all bidders must submit documentation indicating the goal has been met or if falling short of meeting the assigned goal, 
must request a DBE Goal Waiver and document all efforts employed to secure DBE subcontractor participation on Form DT1202. 
 
DBE staff analyze the bidder’s documented good faith efforts to determine if action taken was sufficient to meet the goal. 
Sufficiency is measured contract-by-contract.  WisDOT evaluates active and aggressive efforts, quality, quantity, scope, intensity, and 
appropriateness of the bidder’s efforts as a scale of the principles of Good Faith outlined in 49 CFR Part 26, Appendix A. Additional 
emphasis is placed on the bidder’s demonstration of timely submission of documentation and communication with DBE 
subcontractors, and business development initiatives undertaken to support DBE firm growth. 
 
The following is a sample of good faith effort activities that are rated according to the accompanying rubric. Contractors are 
encouraged to identify additional activities that align with their business type(s). 

• Personal, tailored solicitation to firms that specialize in work types planned or desired for subcontracting 
• Follow up to initial solicitation via email or phone 
• Substantive conversation including topics such as contract liability, critical path work items, schedule risks, and potential 

profit/loss 
• SBN utilization including posting quotes 
• Review and response to DBE quotes including provision of information about plans, specifications, and requirements as applicable 
• Documentation requesting subcontractors support DBE goal by solicitation and inclusion of DBE subcontractor quotes 
• Responsive and timely submission of organized documentation 
• Analysis of number of DBE firms who do work types that you typically subcontract 
• Analysis of number of DBE firms who reside in geographical areas where prime seeks work 
• Analysis of firms who express interest in bidding/quoting including the number of firms who declined your solicitation  
• Reference check of DBE subcontractor work or training (documentation of questions and response required) 
• Number of different efforts undertaken to meet the assigned DBE goal as documented in accompanying Form DT1202 
• Submission of all DBE quotes received matched with a variety of work to be performed by DBEs 
• Number and names of DBE firms provided written advice, or referral to industry-specific business development resources    
• Overall pattern of DBE utilization on all WisDOT contracts which may include contracting with municipalities 
• Documentation of resources expended to meet assigned DBE goal (#of hours, staff titles, average pay rate, actions taken) 
• Analysis of subcontractable work items to be completed by prime beyond prime contractor’s 30% 
• Risk analysis of work items that are typically in tied quotes that could be unbundled 
• List of contract work items in smallest economically feasible units, identifying schedule impact 
• Submission of a Gap Analysis identifying DBE skillset and/or industry needs  
• Staff training in EEO and Civil Rights laws as documented in training logs 
• Written Capacity Assessment completed with DBE firm documenting its ability to perform the work quoted 
• DBE engagement efforts beyond simple solicitation that include a substantive discussion, initiated as early in the acquisition 

process as possible (points added for each day prior to letting)  
• Outreach and marketing efforts with minority, women, and veteran-focused organizations at least 10 days prior to bid opening 
• Active involvement in WisDOT’s Business Development Program, TrANS training, facilitated networking efforts, workshops 
• Customized teaching/training efforts for future opportunities with DBE subcontractor, contract specific and/or annually 
• Introduction and reference provided for DBE subcontractor to a prime who has not previously contracted with the DBE firm  
• Prime utilization of a DBE subcontractor the prime has not contracted with previously 
• Written referral/recommendation to bond/insurance agents, manufacturer, supplier 
• Documented efforts fostering DBE participation through administrative and/or technical assistance  
• Evidence of negotiation with the DBE firm about current and future Let opportunities 
• Recommendation of local and state services that support small business and access to opportunity: DOA, SBA, WEDC, WPI, etc. 
• Advice on bonding, lines of credit, or insurance as required to complete the items quoted and contract requirements 

APPENDIX D 
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GFE EVALUATION RUBRIC – PHASE 1 
 

 Active & 
Aggressive
Category 

Quality 
Category 

Quantity 
Category 

Scope & 
Intensity 
Category 

Timing 
Category 

Business 
Develop’t 

Efforts 

Total= 

Solicitation 
Documentation 
 

       

Selected Work 
Items 
Documentation 
 

       

Documentation of 
Project 
Information 
provided to 
Interested DBEs 
 

       

Documentation of 
Negotiation with 
Interested DBEs 

       

Documentation of 
Sound Reason for 
Rejecting DBEs 

       

Documentation of 
Assistance to 
Interested DBEs- 
bonding, credit, 
insurance, 
equipment, 
supplies/materials  

       

Documentation of 
Outreach to 
Minority, Women, 
and Community 
organizations and 
other DBE 
Business 
Development 
Support 

       

Documentation of 
other GFE 
activities 

       

 
Overall Total= 

       

 



Effective February 2022 Bid Letting ASP-3   
  
  

23  
  

GFE EVALUATION RATING LEGEND – PHASE 1 – Initial Review 
 
ACTIVE & AGGRESSIVE: Demonstrated through engaged and assertive activity 
QUALITY: Demonstrated through essential character of conscientious and serious activity 
QUANTITY: Demonstrated through a measurable number of activities 
SCOPE & INTENSITY: Demonstrated through a rigorous approach to an appropriate and purposeful range of activities 
TIMING: Demonstrated through engagement efforts beyond simple solicitation, initiated early in the process 
BUSINESS DEVELOPMENT INITIATIVES: Demonstrated by efforts to support business growth and health of DBEs 
 
Rating Scale 

 
• Each qualifying activity is worth 5 points per Category 

o Pro Forma efforts=  0-50 points 
              Perfunctory effort characterized by routine or superficial activities 

o Bona Fide= 55+ points 
Genuine effort characterized by sincere and earnest activities  

 
GFE EVALUATION – PHASE 2 – Team Review 

 
DBE Office completes: 

 
• Review of quote comparisons submitted by Prime 
• Bid analysis to confirm if any bid submitted met the DBE goal 
• Review average of other bidders DBE goal achievement 
• Team review of combined efforts documented in Phase 1 and 2 by apparent low bidder 

 
Excerpt from Appendix A to 49 CFR Part 26: 

V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented efforts. At 
a minimum, you must review the performance of other bidders in meeting the contract goal. For example, when the 
apparent successful bidder fails to meet the contract goal, but others meet it, you may reasonably raise the question 
of whether, with additional efforts, the apparent successful bidder could have met the goal. If the apparent 
successful bidder fails to meet the goal, but meets or exceeds the average DBE participation obtained by other 
bidders, you may view this, in conjunction with other factors, as evidence of the apparent successful bidder having 
made good faith efforts. As provided in §26.53(b)(2)((vi), you must also require the contractor to submit copies of 
each DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE subcontractor was selected 
over a DBE for work on the contract to review whether DBE prices were substantially higher; and contact the DBEs 
listed on a contractor's solicitation to inquire as to whether they were contacted by the prime. Pro forma mailings to 
DBEs requesting bids are not alone sufficient to satisfy good faith efforts under the rule. 
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APPENDIX E  

Good Faith Effort Best Practices 
 

This list is not a set of requirements; it is a list of potential strategies 
  

Primes  
 Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical 

assistance.  
 Participate in speed networking and mosaic exercises as arranged by DBE office.  
 Host information sessions not directly associated with a bid letting.  
 Participate in a formal mentor protégé or joint venture with a DBE firm.  
 Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings. 
 Facilitate a small group DBE ‘training session’ clarifying how your firm prepares for bid letting, 

evaluates subcontractors, preferred qualifications, and communication methods.  
 Encourage subcontractors to solicit and highlight DBE participation in their quotes to you.  
 Quality of communication, not quantity creates the best results. Contractors should be thorough in 

communicating with DBE firms before the bid and provide any assistance requested to assure best 
possible bid.  

  
  
DBE   

 DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; 
seven days prior is optimal.   

 Continually check for contract addendums on the HCCI website through the Thursday prior to letting 
to stay abreast of changes.   

 Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list and bid 
tabs at a minimum.  

 Prepare a portfolio or list of related projects and prime and supplier references; be sure to note 
transportation related projects of similar size and scope, firm expertise and staffing.   

 Participate in DBE office assessment programs.  
 Participate on advisory and mega-project committees.  
 Sign up to receive the DBE Contracting Update.  
 Consider membership in relevant industry or contractor organizations.  
 Active participation is a must.  Quote as many projects as you can reasonably work on; quoting the 

primes and bidding as a prime with the Department are the only ways to get work.     
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APPENDIX F 

Good Faith Effort Evaluation Guidance  
Appendix A of 49 CFR Part 26 

  
I. When, as a recipient, you establish a contract goal on a DOT-assisted contract for procuring construction, 
equipment, services, or any other purpose, a bidder must, in order to be responsible and/or responsive, make 
sufficient good faith efforts to meet the goal. The bidder can meet this requirement in either of two ways. First, 
the bidder can meet the goal, documenting commitments for participation by DBE firms sufficient for this 
purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith efforts. This 
means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal or 
other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could 
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful. 
 
II. In any situation in which you have established a contract goal, Part 26 requires you to use the good faith 
efforts mechanism of this part. As a recipient, you have the responsibility to make a fair and reasonable 
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is important for you 
to consider the quality, quantity, and intensity of the different kinds of efforts that the bidder has made, based 
on the regulations and the guidance in this Appendix. 
 
The efforts employed by the bidder should be those that one could reasonably expect a bidder to take if the 
bidder were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE contract 
goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract requirements. We emphasize, 
however, that your determination concerning the sufficiency of the firm's good faith efforts is a judgment call. 
Determinations should not be made using quantitative formulas. 
 
III. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain 
a specified amount of DBE participation) in order to be awarded a contract, even though the bidder makes an 
adequate good faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith 
efforts. 
 
IV. The following is a list of types of actions which you should consider as part of the bidder's good faith efforts 
to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or 
exhaustive. Other factors or types of efforts may be relevant in appropriate cases. 
 
A. (1) Conducing market research to identify small business contractors and suppliers and soliciting through all 
reasonable and available means the interest of all certified DBEs that have the capability to perform the work 
of the contract. This may include attendance at pre-bid and business matchmaking meetings and events, 
advertising and/or written notices, posting of Notices of Sources Sought and/or Requests for Proposals, written 
notices or emails to all DBEs listed in the State's directory of transportation firms that specialize in the areas of 
work desired (as noted in the DBE directory) and which are located in the area or surrounding areas of the 
project. 
 
(2) The bidder should solicit this interest as early in the acquisition process as practicable to allow the DBEs to 
respond to the solicitation and submit a timely offer for the subcontract. The bidder should determine with 
certainty if the DBEs are interested by taking appropriate steps to follow up initial solicitations. 
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B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE 
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically 
feasible units (for example, smaller tasks or quantities) to facilitate DBE participation, even when the prime 
contractor might otherwise prefer to perform these work items with its own forces. This may include, where 
possible, establishing flexible timeframes for performance and delivery schedules in a manner that encourages 
and facilitates DBE participation. 
 
C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of 
the contract in a timely manner to assist them in responding to a solicitation with their offer for the subcontract. 
 
D. (1) Negotiating in good faith with interested DBEs. It is the bidder's responsibility to make a portion of the 
work available to DBE subcontractors and suppliers and to select those portions of the work or material needs 
consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence 
of such negotiation includes the names, addresses, and telephone numbers of DBEs that were considered; a 
description of the information provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional Agreements could not be reached for DBEs to perform the 
work. 
 
(2) A bidder using good business judgment would consider a number of factors in negotiating with 
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as contract 
goals into consideration. However, the fact that there may be some additional costs involved in finding and 
using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, as long as such 
costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a contract with its 
own organization does not relieve the bidder of the responsibility to make good faith efforts. Prime contractors 
are not, however, required to accept higher quotes from DBEs if the price difference is excessive or 
unreasonable. 
 
E. (1) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of 
their capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or 
associations and political or social affiliations (for example union vs. non-union status) are not legitimate 
causes for the rejection or non-solicitation of bids in the contractor's efforts to meet the project goal. Another 
practice considered an insufficient good faith effort is the rejection of the DBE because its quotation for the 
work was not the lowest received. However, nothing in this paragraph shall be construed to require the bidder 
or prime contractor to accept unreasonable quotes in order to satisfy contract goals. 
 
(2) A prime contractor's inability to find a replacement DBE at the original price is not alone sufficient to support 
a finding that good faith efforts have been made to replace the original DBE. The fact that the contractor has 
the ability and/or desire to perform the contract work with its own forces does not relieve the contractor of the 
obligation to make good faith efforts to find a replacement DBE, and it is not a sound basis for rejecting a 
prospective replacement DBE's reasonable quote. 
 
F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the 
recipient or contractor. 
 
G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related 
assistance or services. 
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H. Effectively using the services of available minority/women community organizations; minority/women 
contractors' groups; local, State, and Federal minority/women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of 
DBEs. 
 
V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented 
efforts. At a minimum, you must review the performance of other bidders in meeting the contract goal. For 
example, when the apparent successful bidder fails to meet the contract goal, but others meet it, you may 
reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have 
met the goal. If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE 
participation obtained by other bidders, you may view this, in conjunction with other factors, as evidence of the 
apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi), you must also 
require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder 
when a non-DBE subcontractor was selected over a DBE for work on the contract to review whether DBE 
prices were substantially higher; and contact the DBEs listed on a contractor's solicitation to inquire as to 
whether they were contacted by the prime. Pro forma mailings to DBEs requesting bids are not alone sufficient 
to satisfy good faith efforts under the rule. 
 
VI. A promise to use DBEs after contract award is not considered to be responsive to the contract solicitation 
or to constitute good faith efforts. 
 
[79 FR 59600, Oct. 2, 2014]  
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APPENDIX G 
 

(SAMPLE) Forms DT1506 and DT1202 
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Official Form DT1506 can be found here: www.wisconsindot.gov/DBEcontracting 

http://www.wisconsindot.gov/DBEcontracting
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Official Form DT1202 can be found here: www.wisconsindot.gov/DBEcontracting 

 

http://www.wisconsindot.gov/DBEcontracting


Effective December 2020 Letting      ASP-4 

 
ADDITIONAL SPECIAL PROVISION 4 

 
This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or work 
subject to an unresolved contract dispute. 

 
Payment to First-Tier Subcontractors 

Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold payment 
to a subcontractor if, within 10 calendar days of receipt of that progress payment, the prime 
contractor provides written notification to the subcontractor and the department documenting 
"just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 
Payment to Lower-Tier Subcontractors 

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-
tier subcontractors that parallel those granted first-tier subcontractors in this provision. 
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Additional Special Provision 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

415.3.16  Tolerance in Pavement Thickness 
Replace the entire text with the following effective with the November 2021 letting: 

415.3.16.1  General 
 (1) Construct the plan thickness or thicker. The department will accept pavement thickness based on the results 

of department-performed acceptance testing conforming to: 
Magnetic Pulse Induction ........................................................................................... CMM 870: ASTM E3209 WTM 
Probing ................................................................................................................................... CMM 870: WTP C-002 
Preplacement Measurement .................................................................................................. CMM 870: WTP C-003 

415.3.16.2  Pavement Units 
415.3.16.2.1  Basic Units 

 (1) Basic unit is defined as a slip formed, single lane, with a minimum lane width of 10 feet, measured, from the 
pavement edge to the adjacent longitudinal joint; from one longitudinal joint to the next; or between 
pavement edges if there is no longitudinal joint. 
415.3.16.2.2  Special Units 

 (2) Establish special units for areas of fillets, intersections, gaps, gores, shoulders, ramps, pavement lanes less 
than 10 feet wide and other areas not included in basic units.  
415.3.16.3  Test Plate Locations 

 (1) Place department-furnished test plates. Within 5 business days after paving, enter the sequential number 
and associated position data into MRS available at: 

http://www.atwoodsystems.com/ 
 (2) Contractor will maintain plate location markings for 10 business days after paving. 

415.3.16.4  Acceptance Testing 
415.3.16.4.1  Basic Units 
415.3.16.4.1.2  Magnetic Pulse Induction 

 (1) The department will measure thickness within 10 business days of paving. Upon completion of the project 
thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will establish a project reference plate at the start of each paving stage. Project reference plate 
will be measured before each day of testing. Department will notify the contractor of project reference plate 
locations before testing. 

 (3) If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will 
measure the second plate in that unit. The department will notify the contractor immediately if the average of 
the 6 readings falls within the 80 to 50 percent pay range. 

 (4) If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the 
pavement is unacceptable. Department will determine limits of unacceptable pavement by performing the 
following: 

- The engineer will test each consecutive plate stationed ahead and behind until the thickness test 
result is plan thickness or greater. 

- The engineer will direct the contractor to core the hardened concrete to determine the extent of the 
unacceptable area. In each direction, the contractor shall take cores at points approximately 20 feet 
from the furthest out of specification plate towards the plate that is plan thickness of greater. Once a 
core is within 80 to 100 percent pay range, the coring is complete and the limits of unacceptable 
pavement extend from the stationing between the core test results of 80 to 100 percent payment, 
inclusive of all unacceptable core and plate test results. 

- The contractor shall perform coring according to AASHTO T24. The department will evaluate the 
results according to AASHTO T148 

- The contractor shall fill core holes with concrete or mortar. 
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415.3.16.4.2  Special Units 
415.3.16.4.2.1  Magnetic Pulse Induction 

 (1) The department will measure thickness within 10 business days of paving. Upon completion of the project 
thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will establish a project reference plate at the start of each paving stage. Project reference plate 
will be measured before each day of testing. Department will notify the contractor of project reference plate 
locations before testing. 

 (3) If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will 
measure the second plate in that unit. The department will notify the contractor immediately if the average of 
the 6 readings falls within the 80 to 50 percent pay range. 

 (4) If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the 
department will measure the second plate in that unit. If both plates are required to be measured, then all six 
thickness measurements will be averaged for that unit. If the average of the six measurements is more than 
1 inch thinner than contract plan thickness, the pavement is unacceptable. 
415.3.16.4.2.2  Probing 

 (1) The department will measure slip form special units during concrete placement. Upon completion of the 
project thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will probe 2 random locations within the special unit. The average of the two readings will be the 
reported measurement for the special unit. 
415.3.16.4.2.3  Preplacement Measurement 

 (1) The department will measure non-slip form special units before concrete placement. 
 (2) Thickness corrections will be made to a conforming thickness by reshaping the base aggregate before the 

pavement is placed. 

415.5.2  Adjusting Pay for Thickness 
Replace the entire text with the following effective with the November 2021 letting: 
 (1) The department will adjust pay for pavement thickness under the Nonconforming Thickness Concrete 

Pavement administrative item as follows: 
 FOR PAVEMENT PERCENT OF THE 
 THINNER THAN PLAN THICKNESS BY: CONTRACT UNIT PRICE 
 > 1/4 inch but <= 1/2 inch 80 
 > 1/2 inch but <= 3/4 inch 60 
 > 3/4 inch but <= 1 inch 50 

 (2) When pavement of unacceptable final thickness is determined, as specified in 415.3.16.4, the department 
will direct the contractor to either: 

 1. Remove and replace unacceptable concrete pavement to the nearest joint with new concrete pavement of 
conforming thickness. The department will pay once for the area at the full contract price. 

 2. If the unacceptable pavement is less than 100 LF, the department may allow the concrete to remain in place 
without payment for the unacceptable area. 

460.2.6  Recovered Asphaltic Binders 
Replace paragraph two with the following effective with the November 2021 letting: 
 (2) The contractor may replace virgin binder with recovered binder up to the maximum percentage allowed 

under 460.2.5 without further testing. When the design percent asphalt binder replaced exceeds the 
allowable limits in 460.2.5, the contractor must: 

- Document adjustments made to the mix design in the mix design submittal. 
- Submit test results that indicate the mixture’s asphaltic binder meets or exceeds the upper and lower temperature 

grade requirements the bid item designates.  
- If only one recycled asphaltic material source is used, furnish one of the following: 

- Test results from extracted and recovered binder from the resultant mixture. 
- Blending charts that indicate the resultant mixture’s high and low temperature PG as an interpolation of 

the percent binder replaced between the virgin binder’s and the recycled asphaltic material source 
binder’s high and low temperature PG. 

- If two or more recycled asphaltic material sources are used, furnish test results from extracted and 
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recovered binder from the resultant mixture. 

501.2.6  Water 
Retitle with the following effective with the November 2021 letting: 

501.2.6  Mixing Water 

501.2.6.2  Requirements 
Replace paragraph two with the following effective with the November 2021 letting: 
 (2) Water from other sources must comply with the following: 

Acidity, maximum of 0.1N NaOH to neutralize 200 mL of water; CMM 870: WTP C-001 ................................... 2 mL 
Alkalinity, maximum of 0.1N HCL to neutralize 200 mL of water; CMM 870: WTP C-001 ................................ 15 mL 
Maximum sulphate (S04); CMM 870: WTP C-001 .................................................................................. 0.05 percent 
Maximum chloride; CMM 870: WTP C-001 ............................................................................................ 0.10 percent 
Maximum total solids; CMM 870: WTP C-001 

Organic ............................................................................................................................................. 0.04 percent 
Inorganic ........................................................................................................................................... 0.15 percent 

501.3.2.2.2  Supplementary Cementitious Material 
Replace the entire text with the following effective with the May 2022 letting: 
 (1) Replace 15 to 30 percent by weight of the total cementitious material content with approved SCMs for class I 

concrete as specified in 715. 
 (2) Replace a maximum of 30 percent by weight of the total cementitious material content with approved SCMs 

for class II and class III concrete as specified in 716. 
 (3) Limit Class F fly ash sources not on the APL to maximum 15 percent. 
 (4) Minimum SCM content may be waived by the engineer.  

501.3.2.4.2  Air Entrainment 
Replace paragraph two with the following effective with the November 2021 letting: 
 (2) Test fresh concrete air content according to AASHTO T152 or AASHTO TP118 at the contract-required 

frequency and as the engineer directs. Test concrete placed by pumping or belting at the point of discharge 
from the pump line or belt. 

501.3.7.1  Slump 
Replace paragraph one with the following effective with the November 2021 letting: 
 (1) Use a 1-inch to 4-inch slump for concrete used in structures or placed in forms, except as follows: 

- Do not exceed a slump of 2 inches for grade E concrete. 
- Increase slump as specified in 502.3.5.3 for concrete placed underwater. 
- If BTS approves a concrete mixture using a superplasticizer, the contractor may increase slump for that mixture to 

a maximum of 9 inches without exceeding the maximum mix water allowed for that grade. 

531.5  Payment 
Replace paragraph two with the following effective with the November 2021 letting: 
 (2) Payment for Concrete Masonry Ancillary Structures Type NS is full compensation for providing concrete for 

non-standard sign structure foundations; and for anchor rod assemblies. The department will pay separately 
for excavating and backfilling drilled shafts under the Drilling Shafts bid items. 

Replace paragraph five with the following effective with the November 2021 letting: 
 (5) Payment for the Foundation bid items is full compensation for providing concrete foundations; for anchor rod 

assemblies; for reinforcing steel; and for embedded conduit and electrical components. The department will 
pay separately for excavating and backfilling drilled shafts under the Drilling Shafts bid items. 
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642.2.2.1  General 
Replace paragraph one with the following effective with the November 2021 letting: 
 (1) Provide each field office with two rooms, separated by an interior door with a padlock. Ensure that each room 

has a separate exterior door and its own air conditioner. Locate the office where a quality internet connection 
can be achieved. Ensure quality cell phone reception is achievable inside the field office. 

701.3.1  General 
Replace table 701-1 with the following effective with the November 2021 letting: 

TABLE 701-1  TESTING AND CERTIFICATION STANDARDS 
 

TEST TEST 
STANDARD 

MINIMUM REQUIRED CERTIFICATION 
(any one of the certifications listed for each test) 

Random Sampling CMM 830.9.2 

Transportation Materials Sampling Technician (TMS) 
TMS Assistant Certified Technician (ACT-TMS) 
Aggregate Technician I (AGGTEC-I) 
AGGTEC-I Assistant Certified Technician (ACT-AGG) 
PCC Technician I (PCCTEC-I) 
PCCTEC-I Assistant Certified Technician (ACT-PCC) 
Grading Technician I (GRADINGTEC-I) 
Grading Assistant Certified Technician (ACT-
GRADING) 

Sampling Aggregates AASHTO T2[1] [4] TMS, ACT-TMS, AGGTECT-1, ACT-AGG 
Percent passing the No. 200 sieve AASHTO T11[1] 

AGGTEC-I, ACT-AGG 
Fine & coarse aggregate gradation AASHTO T27[1] 
Aggregate moisture content AASHTO T255[1] 
Fractured faces ASTM D5821[1] 
Liquid limit AASHTO T89 Aggregate Testing for Transportation Systems (ATTS) 

GRADINGTEC-I, or ACT-GRADING Plasticity index AASHTO T90[3] 
Sampling freshly mixed concrete AASHTO R60 

PCCTEC-1 
ACT-PCC 

Air content of fresh concrete AASHTO T152[2] 

AASHTO TP118[5] 

Air void system of fresh concrete AASHTO TP118[5] 
Concrete slump AASHTO T119[2] 
Concrete temperature ASTM C1064 
Making and curing concrete specimens AASHTO T23 
Moist curing for concrete specimens AASHTO M201 
Concrete compressive strength AASHTO T22 

Concrete Strength Tester (CST) 
CST Assistant Certified Technician (ACT-CST) 

Concrete flexural strength AASHTO T97 
Concrete surface resistivity[2] AASHTO T358 
Voids in aggregate AASHTO T19 PCCTEC-II 
Profiling __ PROFILER 

 [1] As modified in CMM 860. 
 [2] As modified in CMM 870. 
 [3] A plasticity check, if required under individual QMP specifications, may be performed by an AGGTEC-I in addition to 

the certifications listed for liquid limit and plasticity index tests. 
 [4] Plant personnel may operate equipment to obtain samples under the direct observation of a TMS or higher. 
 [5] Consolidate by rodding. 

710.2  Small Quantities 
Replace the entire text with the following effective with the November 2021 letting: 
 (1) The department defines small quantities as follows: 

- As specified in 715.1.1.2 for class I concrete. 
- Less than 50 cubic yards of class II ancillary concrete placed under a single bid item. 

 (2) For contracts with only small quantities of material subject to testing, modify the requirements of 710 as 
follows: 
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 1. The contractor may submit an abbreviated quality control plan as allowed in 701.1.2.3. 
 2. Provide one of the following for aggregate process control: 

- Documented previous testing dated within 120 calendar days. Provide gradation test results to the 
engineer before placing material. 

- Non-random start-up gradation testing. 

710.4  Concrete Mixes 
Replace paragraph two with the following effective with the November 2021 letting: 
 (2) At least 7 business days before producing concrete, document that materials conform to 501 unless the 

engineer allows or individual QMP specifications provide otherwise. Include the following: 
 1. For mixes: quantities per cubic yard expressed as SSD weights and net water, water to cementitious material 

ratio, air content, and SAM number. 
 2. For cementitious materials and admixtures: type, brand, and source. 
 3. For aggregates: absorption, SSD bulk specific gravity, wear, soundness, freeze thaw test results if required, and 

air correction factor. Also include aggregate production records dated within 2 years if using those results in the 
design. Submit component aggregate gradations, aggregate proportions, and target combined blended aggregate 
gradations using the following: 

- DT2220 for combined aggregate gradations. 
- DT2221 for optimized aggregate gradations. 

 4. For optimized concrete mixtures: 
- Complete the worksheets within DT2221 according to the directions. 
- Ensure the optimized aggregate gradations and the optimized mix design conform to WisDOT 

specifications and pass the built-in tests within DT2221. 
- Verify slip-form mixture workability according to AASHTO TP137 and conformance to specifications 

through required trial batching. 
- Submit the completed DT2221 to the engineer electronically. Include the trial batch test results with the 

mix design submittal. 
Replace paragraph four with the following effective with the November 2021 letting: 
 (4) Prepare and submit modifications to a concrete mix to the engineer for approval 3 business days before 

using that modified mix. Modifications requiring the engineer’s approval include changes in: 
 1. Source of any material. For paving and barrier mixes, a source change for fly ash of the same class does not 

constitute a mix design change. 
 2. Quantities of cementitious materials. 
 3. Addition or deletion of admixtures. Minor admixture dosage adjustments required to maintain air content or slump 

do not require engineer review or approval. 

710.5.5  Strength 
Replace paragraph one with the following effective with the November 2021 letting: 
 (1) Cast all 6" x 12" cylinders or all 6" x 6" x 21" beams in a set from the same sample. Do not cast more than 

one set of specimens from a single truckload of concrete. Mark each specimen to identify the lot and sublot 
or location on the project it represents. 

710.5.6  Aggregate Testing 
Retitle and replace the entire text with the following effective with the November 2021 letting: 

710.5.6  Aggregate Testing During Concrete Production 
710.5.6.1  General 

 (1) The department will accept gradation based on the results of department-performed acceptance testing.  
 (2) The department and contractor will obtain samples using the same method. When belt sampling, contractor 

personnel shall obtain samples for the department under the direct observation of the department personnel. 
Contractor will define sampling method in the QMP or abbreviated QMP. 
710.5.6.2  Contractor Control Charts 
710.5.6.2.1  General 

 (1) Test aggregate gradations during concrete production except as allowed for small quantities under 710.2. 
Required contractor testing will be performed using non-random samples. 
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 (2) Sample aggregates from either the conveyor belt or from the working face of the stockpiles. 
 (3) Sample aggregates within 2 business days before placement for each mix design. Include this gradation on 

the control charts. 
 (4) Report gradation test results and provide control charts to the engineer within 1 business day of obtaining the 

sample. Submit results to the engineer and electronically into MRS as specified in 701.1.2.7. 
 (5) Conduct aggregate testing at the minimum frequency shown based on the anticipated daily cumulative plant 

production for each mix design. The contractor’s concrete production tests can be used for the same mix 
design on multiple contracts. 

TABLE 710-1  CONTRACTOR GRADATION TESTING FREQUENCY - CLASS I 
 
 

DAILY PLANT PRODUCTION RATE 
FOR WisDOT WORK MINIMUM FREQUENCY 

Gradation Report Before Placement 

1000 cubic yards or less one test per day 

more than 1000 cubic yards two tests per day 

 

TABLE 710-2  CONTRACTOR GRADATION TESTING FREQUENCY - CLASS II 
 
 

MINIMUM FREQUENCY 
Gradation Report Before Placement 

One test per calendar week of production 

 
710.5.6.2.2  Optimized Aggregate Gradation Control Charts 

 (1) Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report 
results for the following: 

- 1 1/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves. 
- Sum of volumetric percentages retained on No. 8, No. 16, and No. 30 sieves. 
- Sum of volumetric percentages retained on No. 30, No. 50, No. 100, and No. 200 sieves. 

 (2) Calculate blended aggregate gradations using the mix design batch percentages for the component 
aggregates. Ensure the blended aggregate gradation conforms to the volumetric percent retained of the 
optimized aggregate gradation limits specified in table 501-4. 

 (3) Throughout the contract, construct a 4-point running average of the volumetric percent retained for each 
sieve to determine if the blended aggregate gradation is within the tarantula curve limits specified in table 
501-4. 
710.5.6.2.3  Combined Aggregate Gradation Control Charts 

 (1) Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report 
results for the 1 1/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves. 

 (2) Calculate blended aggregate gradations using the mix design batch percentages for the component 
aggregates. Ensure the blended aggregate gradation conforms to the percent passing by weight 
requirements of the combined aggregate gradation limits specified in table 501-4. 

 (3) Throughout the contract, construct a 4-point running average of the percent passing by weight for each sieve 
to determine if the blended aggregate gradation is within the combined aggregate gradation limits specified 
in table 501-4. 
710.5.6.3  Department Acceptance Testing 

 (1) Department testing frequency is based on the quantity of each mix design placed under each individual 
WisDOT contract. 

 (2) The department will split each sample, test for acceptance, and retain the remainder for a minimum of 10 
calendar days. 

 (3) The department will obtain the sample and deliver to regional testing lab in the same day. Department will 
report gradation test results to the contractor within 1 business day of being delivered to the lab. Department 
and contractor can agree to an alternative test result reporting timeframe; alternative timeframe is required to 
be documented in the QMP. 

 (4) Additional samples may be taken at the engineer’s discretion due to change in condition. 
TABLE 710-3  DEPARTMENT GRADATION TESTING FREQUENCY 
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CONCRETE CLASSIFICATION MINIMUM DEPARTMENT FREQUENCY 

Class I: Pavement 

1 test per placement day for first 5 days of placement. If 
all samples are passing, reduced frequency is applied. 

Reduced frequency: 1 test per calendar week of 
placement 

Class I: Structures 
1 test per 250 CY placed 

- Minimum of 1 test per substructure 
- Minimum of 1 test per superstructure 

Class I: Cast-in-Place Barrier 1 test per 500 CY placed 

Class II No minimum testing 

 

710.5.7  Corrective Action 
Replace the entire text with the following effective with the November 2021 letting: 

710.5.7.1  Optimized Aggregate Gradations 
 (1) If the contractor's 4-point running average or a department test result of the volumetric percent retained 

exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size, do the 
following: 

 1. Notify the other party immediately. 
 2. Perform corrective action documented in the QC plan or as the engineer approves. 
 3. Document and provide corrective action results to the engineer as soon as they are available. 
 4. Department will conduct two tests within the next business day after corrective action is complete. 
 5. If blended aggregate gradations are within the tarantula curve limits by the second department test: 

- Continue with concrete production. 
- Contractor will include a break in the 4-point running average. 
- For Class I: Pavements, department will discontinue reduced frequency testing and will test at a 

frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

 6. If blended aggregate gradations are not within the tarantula curve limits by the second department test: 
- Provide a new mix design with an increased cementitious content. 
- If the mix design already has a cementitious content of 565 or more pounds per cubic yard, provide a new 

mix design. 
- If the contract requires optimized aggregate gradations under 501.2.7.4.2.1(2), stop concrete production 

and submit a new mix design. 
 (2) If the contractor's 4-point running average or a department test result of the volumetric percent retained 

exceeds the tarantula curve limits by more than 1.0 percent on one or more sieves, stop concrete production 
and submit a new mix design. 

 (3) Department and contractor will sample and test aggregate of the new mix design at the frequency defined in 
710.5.6.1. 
710.5.7.2  Combined Aggregate Gradations 

 (1) If the contractor's 4-point running average or a department test result of the percent passing by weight 
exceeds the combined aggregate gradation limits by less than or equal to 1.0 percent on a single sieve size, 
do the following: 

 1. Notify the other party immediately. 
 2. Perform corrective action documented in the QC plan or as the engineer approves. 
 3. Document and provide corrective action results to the engineer as soon as they are available. 
 4. Department will conduct two tests within the next business day after corrective action is complete. 
 5. If blended aggregate gradations are within the combined aggregate gradation limits by the second department 

test: 
- Continue with concrete production. 
- Contractor will include a break in the 4-point running average. 
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- For Class I: Pavements, department will discontinue reduced frequency testing and will test at a 
frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

 6. If blended aggregate gradations are not within the combined aggregate gradation limits by the second department 
test, stop concrete production and submit a new mix design. 

 (2) If the contractor's 4-point running average or a department test result of the percent passing by weight 
exceeds the combined aggregate gradation limits by more than 1.0 percent on one or more sieves, stop 
concrete production and submit a new mix design. 

 (3) Department and contractor will sample and test aggregate of the new mix design at the frequency defined in 
710.5.6.1. 

715.3.1.1  General 
Replace paragraphs three and four with the following effective with the November 2021 letting: 
 (3) Cast a set of 3 additional 6"x12" cylinders and test the concrete surface resistivity according to AASHTO 

T358. Perform this testing at least once per lot if total contract quantities are greater than or equal to the 
following: 

- 20,000 square yards for pavements. 
- 5,000 linear feet for barriers. 
- 500 cubic yards for structure concrete. 

Submit the resistivity to the nearest tenth into MRS for information only. Resistivity testing is not required for 
the following: 

- Lot with less than 3 sublots. 
- Concrete items classified as ancillary. 
- Concrete placed under the following bid items: 

- Concrete Pavement Approach Slab 
- Concrete Masonry Culverts 
- Concrete Masonry Retaining Walls 

 (4) Test the air void system at least once per lot and enter the SAM number in MRS for information only. SAM 
testing is not required for the following: 

- For lots with less than 3 sublots. 
- High early strength (HES) concrete. 
- Special high early strength (SHES) concrete. 
- Concrete placed under the following bid items: 

- Concrete Pavement Approach Slab 
- Concrete Masonry Culverts 
- Concrete Masonry Retaining Walls 
- Steel Grid Floor Concrete Filled 
- Crash Cushions Permanent 
- Crash Cushions Permanent Low Maintenance 
- Crash Cushions Temporary 

715.3.1.2.3  Lots by Cubic Yard 
Replace the entire text with the following effective with the November 2021 letting: 
 (1) Define standard lots and sublots conforming to the following: 

TABLE 715-1  CLASS I - LOT AND SUBLOT SIZES 
 

CONCRETE 
CLASSIFICATION LOT SIZE SUBLOT SIZE NUMBER OF 

SUBLOTS PER LOT 
Class I: Pavement 1250 cubic yards 250 cubic yards 5 

Class I: Structures 250 cubic yards 50 cubic yards 5 

Class I: Cast-in-Place Barrier 500 cubic yards 100 cubic yards 5 
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 (2) The contractor may include sublots less than or equal to 25 percent of the standard volume in the previous 
sublot. For partial sublots exceeding 25 percent of the standard volume, notify the engineer who will direct 
additional testing to represent that partial sublot. 

 (3) An undersized lot is eligible for incentive payment under 715.5 if the lot has 3 or more sublots for that lot. 

715.3.2  Strength Evaluation 
Replace the entire text with the following effective with the November 2021 letting: 

715.3.2.1  General 
 (1) The department will make pay adjustments for strength on a lot-by-lot basis using the compressive strength 

of contractor QC cylinders or the flexural strength of contractor QC beams. 
 (2) Randomly select 2 QC specimens to test at 28 days for percent within limits (PWL). Compare the strengths 

of the 2 randomly selected QC specimens and determine the 28-day sublot average strength as follows: 
- If the lower strength divided by the higher strength is 0.9 or more, average the 2 QC specimens. 
- If the lower strength divided by the higher strength is less than 0.9, break one additional specimen and average 

the 2 higher strength specimens. 
715.3.2.2  Removal and Replacement 
715.3.2.2.1  Pavement 

 (1) If a sublot strength is less than 2500 psi in compressive strength or 500 psi in flexural strength, the 
department may direct the contractor to core that sublot to determine its structural adequacy and whether to 
direct removal. 

 (2) If the engineer directs coring, obtain three cores from the sublot in question. Have an HTCP-certified PCC 
technician I perform or observe core sampling according to AASHTO T24. 

 (3) Have an independent consultant test cores according to AASHTO T24. 
 (4) The department will assess concrete for removal and replacement based on a sublot-by-sublot analysis of 

core strength. Perform coring and testing, fill core holes with an engineer-approved non-shrink grout or 
concrete, and provide traffic control during coring. 

 (5) The sublot pavement is conforming if the compressive strengths of all cores from the sublot are 2500 psi or 
greater. 

 (6) The sublot pavement is nonconforming if the compressive strengths of any core from the sublot is less than 
2500 psi. The department may direct removal and replacement or otherwise determine the final disposition of 
nonconforming material as specified in 106.5. 
715.3.2.2.2  Structures and Cast-in-Place Barrier 

 (1) The department will evaluate the sublot for possible removal and replacement if the 28-day sublot average 
compressive strength is lower than f'c minus 500 psi. The value of f'c is the design stress the plans show. 
The department may assess further strength price reductions or require removal and replacement only after 
coring the sublot. 

 (2) The engineer may initially evaluate the sublot strength using a non-destructive method. Based on the results 
of non-destructive testing, the department may accept the sublot at the previously determined pay for the lot, 
or direct the contractor to core the sublot. 

 (3) If the engineer directs coring, obtain three cores from the sublot in question. Have an HTCP-certified PCC 
technician I perform or observe core sampling according to AASHTO T24. Determine core locations, subject 
to the engineer’s approval, that do not interfere with structural steel. 

 (4) Have an independent consultant test cores according to AASHTO T24. 
 (5) The department will assess concrete for removal and replacement based on a sublot-by-sublot analysis of 

core strength. Perform coring and testing, fill core holes with an engineer-approved non-shrink grout or 
concrete, and provide traffic control during coring. 

 (6) If the 3-core average is greater than or equal to 85 percent of f'c, and no individual core is less than 75 
percent of f'c, the engineer will accept the sublot at the previously determined pay for the lot. If the 3-core 
average is less than 85 percent of f'c, or an individual core is less than 75 percent of f'c, the engineer may 
require the contractor to remove and replace the sublot. The department may direct removal and 
replacement or otherwise determine the final disposition of nonconforming material as specified in 106.5. 
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715.3.3  Aggregate 
Replace the entire text with the following effective with the November 2021 letting: 

715.3.3.1  General 
 (1) Except as allowed for small quantities in 710.2, test aggregate conforming to 710.5.6. 

715.3.3.2  Structures 
 (1) In addition to the aggregate testing required under 710.5.6, determine the fine and coarse aggregate 

moisture content for each sample. 
 (2) Calculate target batch weights for each mix when production of that mix begins. Whenever the moisture 

content of the fine or coarse aggregate changes by more than 0.5 percent, adjust the batch weights to 
maintain the design w/cm ratio. 

716.2.1  Class II Concrete 
Replace paragraph two with the following effective with the May 2022 letting: 
 (2) Perform random QC testing at the following frequencies: 
 1. Test air content, temperature, and slump a minimum of once per 100 cubic yards for each mix design and 

placement method. 
 2. Cast one set of 2 cylinders per 200 cubic yards for each mix design and placement method. Cast a minimum of 

one set of 2 cylinders per contract for each mix design and placement method. Random 28-day compressive 
strength cylinders are not required for HES or SHES concrete. 

 3. For deck overlays, perform tests and cast cylinders once per 50 cubic yards of grade E concrete placed. 
 4. For concrete base, one set of tests and one set of cylinders per 250 cubic yards. 

The department will allow concrete startup test results for quantities under 50 cubic yards. Cast one set of 2 
cylinders if using startup testing for acceptance. 
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ERRATA 

460.2.2.3  Aggregate Gradation Master Range 
Correct errata by adding US Standard equivalent sieve sizes. 
 (1) Ensure that the aggregate blend, including recycled material and mineral filler, conforms to the gradation 

requirements in table 460-1. The values listed are design limits; production values may exceed those limits. 
TABLE 460-1  AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS 

 

SIEVE 

PERCENT PASSING DESIGNATED SIEVES 
NOMINAL SIZE 

No. 1 
(37.5 mm) 
(1 1/2 inch) 

No. 2 
(25.0 mm) 

(1 inch) 

No.3 
(19.0 mm) 
(3/4 inch) 

No. 4 
(12.5 mm) 
(1/2 inch) 

No. 5 
(9.5 mm) 
(3/8 inch) 

No. 6 
(4.75 mm) 
(3/16 inch) 

SMA No. 4 
(12.5 mm) 
(1/2 inch) 

SMA No. 5 
(9.5 mm) 
(3/8 inch) 

50.0-mm 
(2-inch) 100        

37.5-mm 
(1 1/2-inch) 90 - 100 100       

25.0-mm 
(1-inch) 90 max 90 - 100 100      

19.0-mm 
(3/4-inch) ___ 90 max 90 - 100 100   100  

12.5-mm 
(1/2-inch) ___ ___ 90 max 90 - 100 100  90 - 97 100 

9.5-mm 
(3/8-inch) ___ ___ ___ 90 max 90 - 100 100 58 - 80 90 - 100 

4.75-mm 
(No. 4) ___ ___ ___ ___ 90 max 90 - 100 25 - 35 35 - 45 

2.36-mm 
(No. 8) 15 - 41 19 - 45 23 - 49 28 - 58 32 - 67 90 max 15 - 25 18 - 28 

1.18-mm 
(No. 16) 

___ ___ ___ ___ ___ 30 - 55 ___ ___ 

0.60-mm 
(No. 30) 

___ ___ ___ ___ ___ ___ 18 max 18 max 

0.075-mm 
(No. 200) 0 - 6.0 1.0 - 7.0 2.0 - 8.0 2.0 - 10.0 2.0 - 10.0 6.0 - 13.0 8.0 - 11.0 8.0 - 12.0 

% VMA 11.0 min 12.0 min 13.0 min 14.0 min[1] 15.0 min[2] 16.0 - 17.5 16.0 min 17.0 min 

 [1] 14.5 for LT and MT mixes. 
 [2] 15.5 for LT and MT mixes. 

715.5.1  General 
Correct the bid item number for Incentive Compressive Strength Concrete Pavement. 
 (1) The department will pay incentive for compressive strength under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
715.0502 Incentive Strength Concrete Structures DOL 
715.0603 Incentive Strength Concrete Barrier DOL 
715.0715 Incentive Flexural Strength Concrete Pavement DOL 
715.0720 Incentive Compressive Strength Concrete Pavement DOL 
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ADDITIONAL SPECIAL PROVISION 7 

A. Reporting 1st Tier and DBE Payments During Construction 
 

1. Comply with reporting requirements specified in the department’s Civil Rights 
Compliance, Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress 
payment by the department or a contractor for work performed, materials furnished, or 
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work 
satisfactorily performed and for all materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of 
receipt of a progress payment by the department for work performed.  Report the 
payment as specified in A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment 
requirement as specified in A(2). 

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier. 
6. Require all first tier relationships, DBE firms and all other tier relationships necessary 

to comply with the DBE payment requirement in receipt of a progress payment by 
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), 
(5), and (6), and shall be binding on all first tier subcontractor relationships, all 
contractors and subcontractors utilizing DBE firms on the project, and all payments from 
DBE firms. 

 
B. Costs for conforming to this special provision are incidental to the contract. 

 
 
 
NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually 
loaded into the Civil Rights Compliance System.  Copies of prime contractor payments received 
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment 
receipt to be logged manually. 
 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 
 
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-

manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 

Electronic Certified Payroll or Labor Data Submittal 
 
 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified 
payroll reports for contracts with federal funds and labor data for contracts with state funds only. 
Details are available online through the department’s highway construction contractor information 
(HCCI) site on the Labor, Wages, and EEO Information page at: 
 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  
 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their 
weekly certified payroll reports (contracts with federal funds) or labor data (contracts with 
state funds only) electronically through CRCS. These payrolls or labor data are due within 
seven calendar days following the close of the payroll period. Every firm providing physical 
labor towards completing the project is a subcontractor under this special provision. 

 
(3) Upon receipt of contract execution, promptly make all affected firms aware of the 

requirements under this special provision and arrange for them to receive CRCS training as they 
are about to begin their submittals. The department will provide training either in a classroom 
setting at one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to 
schedule the training. 

 
(4) The department will reject all paper submittals for information required under this 

special provision. All costs for conforming to this special provision are incidental to the 
contract. 

 
(5) Firms wishing to export payroll/labor data from their computer system into CRCS 

should have their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not 
every contractor’s payroll system is capable of producing export files. For details, see 
Section 4.8 CPR Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll 
Manual at: 

 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 
 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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FHWA-1273 --  Revised May 1, 2012  

REQUIRED CONTRACT PROVISIONS 
FEDERAL-AID CONSTRUCTION CONTRACTS 

I. General
II. Nondiscrimination
III. Nonsegregated Facilities
IV. Davis-Bacon and Related Act Provisions
V. Contract Work Hours and Safety Standards Act

Provisions
VI. Subletting or Assigning the Contract
VII. Safety: Accident Prevention
VIII. False Statements Concerning Highway Projects
IX. Implementation of Clean Air Act and Federal Water

Pollution Control Act
X. Compliance with Governmentwide Suspension and

Debarment Requirements
XI. Certification Regarding Use of Contract Funds for

Lobbying

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal).  The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 

Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation.  The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   

In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 

The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 

Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
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    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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Non-discrimination Provisions 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or

b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one 
through six in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor 
will take action with respect to any subcontract or procurement as the Recipient or the Federal 
Highway Administration may direct as a means of enforcing such provisions including sanctions 
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with 
litigation by a subcontractor, or supplier because of such direction, the contractor may request the 
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the 
contractor may request the United States to enter into the litigation to protect the interests of the 
United States. 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees to comply with the 
following non-discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has 
been acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on 
the basis of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are 
Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on 
the basis of disability in the operation of public entities, public and private transportation 
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-
12189) as implemented by Department of Transportation regulations at 49  C.F.R. parts 37 
and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 
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• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Non-discrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of Limited English proficiency (LEP). To ensure compliance with 
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access 
to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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SEPTEMBER 2002 
NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE  

EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246) 
1. The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal

Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273.

2. The goals and timetables for minority and female participation expressed in percentage
terms for the contractor's aggregate work force in each trade, on all construction work in the
covered area, are as follows:
Goals for Minority Participation for Each Trade:

   County     %     County     %     County     %  

Adams 1.7 Iowa 1.7 Polk 2.2

Ashland 1.2 Iron 1.2 Portage 0.6

Barron 0.6 Jackson 0.6 Price 0.6

Bayfield 1.2 Jefferson 7.0 Racine 8.4

Brown 1.3 Juneau 0.6 Richland 1.7

Buffalo 0.6 Kenosha 3.0 Rock 3.1

Burnett 2.2 Kewaunee 1.0 Rusk 0.6

Calumet 0.9 La Crosse 0.9 St. Croix 2.9

Chippewa 0.5 Lafayette 0.5 Sauk 1.7

Clark 0.6 Langlade 0.6 Sawyer 0.6

Columbia 1.7 Lincoln 0.6 Shawano 1.0

Crawford 0.5 Manitowoc 1.0 Sheboygan 7.0

Dane 2.2 Marathon 0.6 Taylor 0.6

Dodge 7.0 Marinette 1.0 Trempealeau 0.6

Door 1.0 Marquette 1.7 Vernon 0.6

Douglas 1.0 Menominee 1.0 Vilas 0.6

Dunn 0.6 Milwaukee 8.0 Walworth 7.0

Eau Claire 0.5 Monroe 0.6 Washburn 0.6

Florence 1.0 Oconto 1.0 Washington 8.0

Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0 

Forest 1.0 Outagamie 0.9 Waupaca 1.0

Grant 0.5 Ozaukee 8.0 Waushara 1.0

Green 1.7 Pepin 0.6 Winnebago 0.9

Green Lake 1.0 Pierce 2.2 Wood 0.6
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 Goals for female participation for each trade:  6.9% 
 These goals are applicable to all the contractor's construction work, (whether or not it is 

federal or federally assisted), performed in the covered area.  If the contractor performs 
construction work in the geographical area located outside of the covered area, it shall apply 
the goals established for such geographical area where the work is actually performed.  
With regard to this second area, the contractor also is subject to the goals for both its 
federally involved and nonfederally involved construction. 

 
 The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 

60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), 
and its efforts to meet the goals.  The hours of minority and female employment and 
training must be substantially uniform throughout the length of the contract, and in each 
trade, and the contractor shall make a good faith effort to employ minorities and women 
evenly on each of its projects.  The transfer of minority or female employees or trainees 
from contractor to contractor or from project to project for the sole purpose of meeting the 
contractor's goals shall be a violation of the contract, the Executive Order and the 
Regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured against the 
total work hours performed. 

 
3. The contractor shall provide written notification to the Director of the Office of Federal 

Contract Compliance Programs within ten (10) working days of award of any construction 
subcontract in excess of $10,000.00 at any tier for construction work under the contract 
resulting from this solicitation.  The notification shall list the name, address and telephone 
number of the subcontractor, employer identification number of the subcontractor; 
estimated dollar amount of the subcontract; estimated starting and completion dates of the 
subcontract; and the geographical area in which the subcontract is to be performed. 

 
 As referred to in this section, the Director means: 
 
  Director 
  Office of Federal Contract Compliance Programs 
  Ruess Federal Plaza 
  310 W. Wisconsin Ave., Suite 1115 
  Milwaukee, WI  53202 
 
 The "Employer Identification Number" means the Federal Social Security number used on 

the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 
 
4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is 

the county(ies) in Wisconsin to which this proposal applies. 
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APRIL 2013 

ADDITIONAL FEDERAL-AID PROVISIONS 

NOTICE TO ALL BIDDERS 

To report bid rigging activities call: 

1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" 
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of 
possible bid rigging, bidding collusion, or other fraudulent activities should use the 
"hotline" to report such activities. 

The "hotline" is part of the DOT's continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT 
Inspector General. All information will be treated confidentially and caller anonymity will 
be respected. 
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 Effective November 2020 letting  

 

BUY AMERICA PROVISION 
 

All steel and iron materials permanently incorporated in this project shall be domestic 
products and all manufacturing and coating processes for these materials from smelting 
forward in the manufacturing process must have occurred within the United States. Coating 
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances 
the value of a material subject to the requirements of Buy America. The exemption of this 
requirement is the minimal use of foreign materials if the total cost of such material 
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of 
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this 
paragraph, the cost is that shown to be the value of the subject products as they are delivered 
to the project. The contractor shall take actions and provide documentation conforming to 
CMM 2-28.5 to ensure compliance with this “Buy America” provision.  

 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

 

Upon completion of the project certify to the engineer, in writing using department form 
DT4567, that all steel, iron, and coating processes for steel or iron incorporated into the 
contract work conform to these "Buy America" provisions. Attach a list of exemptions and 
their associated costs to the certification form. Department form DT4567 is available at:  

 

https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
https://wisconsindot.gov/Documents/formdocs/dt4567.docx


Effective February 2016 letting 

Cargo Preference Act Requirement 

All Federal-aid projects shall comply with 46 CFR 381.7 (a) – (b) as follows: 

(a) Agreement Clauses. “Use of United States-flag vessels:"

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel,
shall be transported on privately owned United States-flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments originating within the United States or within
30 working days following the date of loading for shipments originating outside the United States, a legible
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.”

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—“

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are
available at fair and reasonable rates for United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States
or within 30 working days following the date of loading for shipments originating outside the United States,
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.
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Effective with December 2017 Letting 

WISCONSIN DEPARTMENT OF TRANSPORTATION 
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT 

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS 
FOR PROJECTS WITH FEDERAL AID

I. PREVAILING WAGE RATES

The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates)
furnishes the minimum prevailing wage rates pursuant to the Davis-Bacon and
Related Acts. The wage rates shown are the minimum rates required by the contract
to be paid during its life, however this is not a representation that labor can be
obtained at these rates. It is the responsibility of bidders to inform themselves as to
the local labor conditions and prospective changes or adjustments of wage rates.
No increase in the contract price will be allowed or authorized on account of the
payment of wage rates in excess of those listed herein.

II. COVERAGE OF TRUCK DRIVERS

Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following
circumstances:

· Drivers of a contractor or subcontractor for time spent working on the site
of the work.

· Drivers of a contractor or subcontractor for time spent loading and/or
unloading materials and supplies on the site of the work, if such time is
not de minimis. https://www.dol.gov/whd/FOH/FOH_Ch15.pdf

· Truck drivers transporting materials or supplies between a facility that is
deemed part of the site of the work and the actual construction site.

· Truck drivers transporting portions of the building or work between a site
established specifically for the performance of the contract where a
significant portion of such building or work is constructed and the physical
place where the building or work called for in the contract will remain.

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the 
following circumstances: 

· Material delivery truck drivers while off the site of the work.
· Drivers of a contractor or subcontractor traveling between a Davis-Bacon

job and a commercial supply facility while they are off the site of the
work.”

· Truck drivers whose time spent on the site of the work is de minimis, such
as only a few minutes at a time merely to pick up or drop off materials or
supplies.

Details are available online at: 
https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf 
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx 

https://www.dol.gov/whd/FOH/FOH_Ch15.pdf
https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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III. POSTINGS AT THE SITE OF THE WORK 

 
In addition to the required postings furnished by the department, the contractor shall 
post the following in at least one conspicuous and accessible place at the site of 
work: 

 
a. A copy of the contractor's Equal Employment Opportunity Policy. 

 
All required documents shall be posted by the first day of work and be accurate and 
complete. Postings must be readable, in an area where they will be noticed, and 
maintained until the last day of work. 
 

IV. RESOURCES 
 

Required information regarding compliance with federal provisions is found in the 
following resources: 

· FHWA-1273  included in this contract  
· U.S. Department of Labor Prevailing Wage Resource Book  
· U.S. Department of Labor Field Operations Handbook  
· U.S. Code of Federal Regulations 
· Any applicable law, Act, or Executive Order enacted by the federal 

government at the time of the letting of this contract  
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August 2018 

NOTICE TO BIDDERS 
WAGE RATE DECISION

The wage rate decision of the Department of Labor which has been incorporated in these advertised 
specifications is incomplete in that the classifications may be omitted from the Department of 
Labor's decision. 

Since the bidder is responsible, independently, for ascertaining area practice with respect to the 
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work 
contemplated by this project, no inference may be drawn from the omission of these classifications 
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be 
construed as establishing any governmental liability for increased labor cost if it is subsequently 
determined that such classifications are required. 

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for 
evaluating and determining the correct applicable rate. 

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary 
sewer and water main, building) and there is not a separate wage determination for this type of work 
included in the proposal, use the wage determination that is in the proposal. 

If a project includes multiple types of construction, different wage rate determinations may be 
inserted into the contract (WI10/Highway = in all WisDOT highway contracts, WI15/Heavy = 
bridge over navigable water per USDOL and US Coast Guard designation, WI8/Heavy (Sewer & 
Water Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract 
and/or at least $1,000,000, and Building).  If multiple wage rate determinations are inserted into the 
contract, use the classification in the wage determination for the work being done.  Use WI15 wage 
rates when working on the bridge and/or structure from bank to bank.  Use WI8 wage rates when 
working on any sanitary sewer or water main work.  Use Building wage rates for all work done 
within the footprint of the building.  Use WI10 wage rates for all other highway work in the contract 
and approaches to structures.  For example, if a laborer is working within the footprint of a building, 
use the Laborer rate in the Building wage determination inserted in the contract.  If a laborer is 
working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy wage 
determination if inserted in the contract. If the laborer is working on the highway, use the Laborer 
rate in the WI10/Highway wage determination. 
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Proposal ID: 20220614009 Project(s): 1220-21-60

Federal ID(s): WISC  2022463

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 204.9060.S

Removing (item description) 51.
Removing Electrical Service Meter
Breaker Pedestal

EACH

1.000

_________._____ _________._____

0004 204.9090.S

Removing (item description) 51.
Removing Electrical Wires from Conduit

LF

470.000

_________._____ _________._____

0006 213.0100

Finishing Roadway (project) 01. 1220-
21-60

EACH

1.000

_________._____ _________._____

0008 517.1801.S

Structure Repainting Recycled Abrasive
(structure) 01. B-5-158-10

EACH

1.000

_________._____ _________._____

0010 517.3001.S

Structure Overcoating Cleaning and
Priming (structure) 01. B-5-158-10

EACH

1.000

_________._____ _________._____

0012 517.4501.S

Negative Pressure Containment and
Collection of Waste Materials (structure)
01. B-5-158-10

EACH

1.000

_________._____ _________._____

0014 517.6001.S

Portable Decontamination Facility EACH

1.000

_________._____ _________._____

0016 603.8000

Concrete Barrier Temporary Precast
Delivered

LF

1,126.000

_________._____ _________._____

0018 603.8125

Concrete Barrier Temporary Precast
Installed

LF

1,326.000

_________._____ _________._____

0020 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0022 625.0500

Salvaged Topsoil SY

500.000

_________._____ _________._____

0024 627.0200

Mulching SY

500.000

_________._____ _________._____

0026 628.1504

Silt Fence LF

600.000

_________._____ _________._____

0028 628.1520

Silt Fence Maintenance LF

600.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 4



Wisconsin Department of Transportation 04/21/2022 14:04:27

Proposal ID: 20220614009 Project(s): 1220-21-60

Federal ID(s): WISC  2022463

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0030 628.7010

Inlet Protection Type B EACH

10.000

_________._____ _________._____

0032 629.0210

Fertilizer Type B CWT

0.500

_________._____ _________._____

0034 630.0130

Seeding Mixture No. 30 LB

10.000

_________._____ _________._____

0036 642.5201

Field Office Type C EACH

1.000

_________._____ _________._____

0038 643.0300

Traffic Control Drums DAY

48,000.000

_________._____ _________._____

0040 643.0420

Traffic Control Barricades Type III DAY

1,080.000

_________._____ _________._____

0042 643.0705

Traffic Control Warning Lights Type A DAY

2,260.000

_________._____ _________._____

0044 643.0715

Traffic Control Warning Lights Type C DAY

10,500.000

_________._____ _________._____

0046 643.0800

Traffic Control Arrow Boards DAY

550.000

_________._____ _________._____

0048 643.0900

Traffic Control Signs DAY

14,760.000

_________._____ _________._____

0050 643.0920

Traffic Control Covering Signs Type II EACH

4.000

_________._____ _________._____

0052 643.1000

Traffic Control Signs Fixed Message SF

48.000

_________._____ _________._____

0054 643.1050

Traffic Control Signs PCMS DAY

85.000

_________._____ _________._____

0056 643.1200.S

Portable Automated Real-Time Traffic
Queue Warning System

DAY

129.000

_________._____ _________._____

0058 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0060 646.1020

Marking Line Epoxy 4-Inch LF

5,000.000

_________._____ _________._____

Proposal Schedule of Items Page 2 of 4



Wisconsin Department of Transportation 04/21/2022 14:04:27

Proposal ID: 20220614009 Project(s): 1220-21-60

Federal ID(s): WISC  2022463

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0062 646.1050

Marking Line Grooved Permanent Tape
4-Inch

LF

1,200.000

_________._____ _________._____

0064 646.9010

Marking Removal Line Water Blasting 4-
Inch

LF

15,000.000

_________._____ _________._____

0066 646.9050

Marking Removal Line Grooved
Permanent Tape 4-Inch

LF

1,200.000

_________._____ _________._____

0068 649.0105

Temporary Marking Line Paint 4-Inch LF

11,000.000

_________._____ _________._____

0070 649.0150

Temporary Marking Line Removable
Tape 4-Inch

LF

22,000.000

_________._____ _________._____

0072 649.0250

Temporary Marking Line Removable
Tape 8-Inch

LF

2,000.000

_________._____ _________._____

0074 649.0960

Temporary Marking Removable Mask
Out Tape 6-Inch

LF

7,550.000

_________._____ _________._____

0076 652.0210

Conduit Rigid Nonmetallic Schedule 40
1-Inch

LF

150.000

_________._____ _________._____

0078 652.0225

Conduit Rigid Nonmetallic Schedule 40
2-Inch

LF

50.000

_________._____ _________._____

0080 652.0235

Conduit Rigid Nonmetallic Schedule 40
3-Inch

LF

70.000

_________._____ _________._____

0082 653.0164

Pull Boxes Non-Conductive 24x42-Inch EACH

2.000

_________._____ _________._____

0084 654.0230

Concrete Control Cabinet Bases Type
L30

EACH

1.000

_________._____ _________._____

0086 655.0615

Electrical Wire Lighting 10 AWG LF

600.000

_________._____ _________._____

0088 655.0620

Electrical Wire Lighting 8 AWG LF

590.000

_________._____ _________._____
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Proposal ID: 20220614009 Project(s): 1220-21-60

Federal ID(s): WISC  2022463

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0090 655.0630

Electrical Wire Lighting 4 AWG LF

1,780.000

_________._____ _________._____

0092 656.0400

Electrical Service Main Lugs Only Meter
Pedestal (location) 51. Pier 25, STA
848+15 NB

LUMP SUM _________._____LS

0094 999.2000.S

Installing and Maintaining Bird Deterrent
System (station) 01. 854+88

EACH

1.000

_________._____ _________._____

0096 SPV.0060

Special 51. Installation of Electrical and
Lighitng Systems Tie Girder

EACH

1.000

_________._____ _________._____

0098 SPV.0060

Special 52. Installation of Electrical and
Lighting Systems Arch

EACH

1.000

_________._____ _________._____

0100 SPV.0060

Special 53.  Modify Existing Navigation
Lighting System B-5-158-10

EACH

1.000

_________._____ _________._____

0102 SPV.0060

Special 54.  Bonding Existing Steel
Bridge Structure

EACH

1.000

_________._____ _________._____

0104 SPV.0060

Special 55.  Lighting Control Cabinets
240/480 30-Inch Special

EACH

1.000

_________._____ _________._____

0106 SPV.0060

Special 56.  Remove and Reinstall
Camera Assembly

EACH

2.000

_________._____ _________._____

0108 SPV.0090

Special 51. Conduit Reinforced
Thermosetting Resin 1-Inch

LF

200.000

_________._____ _________._____

0110 SPV.0090

Special 52. Electrical Wire Lighting 3/0
AWG

LF

18.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 4 of 4
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 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 
June 6, 2022 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Federal Wage Rate Addendum #01 
 
Letting of June 14, 2022  
 
Attached is a copy of the revised WI 10 Highway Davis Bacon Prevailing Wage Rates that are included in 
proposals 01 – 15, 17, 18, and 21 and WI 15 Heavy Davis Bacon Prevailing Wage Rates that are included in 
proposal 09.  These wage rates are effective for all proposals they are included in in the June 14, 2022 
letting.  The updated wage rates are dated May 13, 2022 and are effective on or after May 23, 2022.  
 
 
The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractors. 
 
 
Sincerely, 

 
Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
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 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

May 18, 2022 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #09: 1220-21-60, WISC 2022463   

IH 43, City of Green Bay 
Leo Frigo Bridge, B050158 
IH 43 
Brown County 

 

 
Letting of June 14, 2022 
 
This is Addendum No. 01, which provides for the following: 
 
Schedule of Items: 
 
 

Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

ASP.1TOA On-The-Job Training Apprentice at $5.00/HR HRS 0 2000 2000 
ASP.1TOG On-The-Job Training Graduate at $5.00/HR HRS 0 1320 1320 

 

 

Schedule of Items 
Attached, dated May 12, 2022, are the revised Schedule of Items Pages 1 - 5. 
 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 

END OF ADDENDUM 



Wisconsin Department of Transportation 05/18/2022 12:33:45

Proposal ID: 20220614009 Project(s): 1220-21-60

Federal ID(s): WISC  2022463

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 204.9060.S

Removing (item description) 51.
Removing Electrical Service Meter
Breaker Pedestal

EACH

1.000

_________._____ _________._____

0004 204.9090.S

Removing (item description) 51.
Removing Electrical Wires from Conduit

LF

470.000

_________._____ _________._____

0006 213.0100

Finishing Roadway (project) 01. 1220-
21-60

EACH

1.000

_________._____ _________._____

0008 517.1801.S

Structure Repainting Recycled Abrasive
(structure) 01. B-5-158-10

EACH

1.000

_________._____ _________._____

0010 517.3001.S

Structure Overcoating Cleaning and
Priming (structure) 01. B-5-158-10

EACH

1.000

_________._____ _________._____

0012 517.4501.S

Negative Pressure Containment and
Collection of Waste Materials (structure)
01. B-5-158-10

EACH

1.000

_________._____ _________._____

0014 517.6001.S

Portable Decontamination Facility EACH

1.000

_________._____ _________._____

0016 603.8000

Concrete Barrier Temporary Precast
Delivered

LF

1,126.000

_________._____ _________._____

0018 603.8125

Concrete Barrier Temporary Precast
Installed

LF

1,326.000

_________._____ _________._____

0020 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0022 625.0500

Salvaged Topsoil SY

500.000

_________._____ _________._____

0024 627.0200

Mulching SY

500.000

_________._____ _________._____

0026 628.1504

Silt Fence LF

600.000

_________._____ _________._____

0028 628.1520

Silt Fence Maintenance LF

600.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 5
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Proposal ID: 20220614009 Project(s): 1220-21-60

Federal ID(s): WISC  2022463

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0030 628.7010

Inlet Protection Type B EACH

10.000

_________._____ _________._____

0032 629.0210

Fertilizer Type B CWT

0.500

_________._____ _________._____

0034 630.0130

Seeding Mixture No. 30 LB

10.000

_________._____ _________._____

0036 642.5201

Field Office Type C EACH

1.000

_________._____ _________._____

0038 643.0300

Traffic Control Drums DAY

48,000.000

_________._____ _________._____

0040 643.0420

Traffic Control Barricades Type III DAY

1,080.000

_________._____ _________._____

0042 643.0705

Traffic Control Warning Lights Type A DAY

2,260.000

_________._____ _________._____

0044 643.0715

Traffic Control Warning Lights Type C DAY

10,500.000

_________._____ _________._____

0046 643.0800

Traffic Control Arrow Boards DAY

550.000

_________._____ _________._____

0048 643.0900

Traffic Control Signs DAY

14,760.000

_________._____ _________._____

0050 643.0920

Traffic Control Covering Signs Type II EACH

4.000

_________._____ _________._____

0052 643.1000

Traffic Control Signs Fixed Message SF

48.000

_________._____ _________._____

0054 643.1050

Traffic Control Signs PCMS DAY

85.000

_________._____ _________._____

0056 643.1200.S

Portable Automated Real-Time Traffic
Queue Warning System

DAY

129.000

_________._____ _________._____

0058 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0060 646.1020

Marking Line Epoxy 4-Inch LF

5,000.000

_________._____ _________._____

Proposal Schedule of Items Page 2 of 5
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Proposal ID: 20220614009 Project(s): 1220-21-60

Federal ID(s): WISC  2022463

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0062 646.1050

Marking Line Grooved Permanent Tape
4-Inch

LF

1,200.000

_________._____ _________._____

0064 646.9010

Marking Removal Line Water Blasting 4-
Inch

LF

15,000.000

_________._____ _________._____

0066 646.9050

Marking Removal Line Grooved
Permanent Tape 4-Inch

LF

1,200.000

_________._____ _________._____

0068 649.0105

Temporary Marking Line Paint 4-Inch LF

11,000.000

_________._____ _________._____

0070 649.0150

Temporary Marking Line Removable
Tape 4-Inch

LF

22,000.000

_________._____ _________._____

0072 649.0250

Temporary Marking Line Removable
Tape 8-Inch

LF

2,000.000

_________._____ _________._____

0074 649.0960

Temporary Marking Removable Mask
Out Tape 6-Inch

LF

7,550.000

_________._____ _________._____

0076 652.0210

Conduit Rigid Nonmetallic Schedule 40
1-Inch

LF

150.000

_________._____ _________._____

0078 652.0225

Conduit Rigid Nonmetallic Schedule 40
2-Inch

LF

50.000

_________._____ _________._____

0080 652.0235

Conduit Rigid Nonmetallic Schedule 40
3-Inch

LF

70.000

_________._____ _________._____

0082 653.0164

Pull Boxes Non-Conductive 24x42-Inch EACH

2.000

_________._____ _________._____

0084 654.0230

Concrete Control Cabinet Bases Type
L30

EACH

1.000

_________._____ _________._____

0086 655.0615

Electrical Wire Lighting 10 AWG LF

600.000

_________._____ _________._____

0088 655.0620

Electrical Wire Lighting 8 AWG LF

590.000

_________._____ _________._____

Proposal Schedule of Items Page 3 of 5
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Proposal ID: 20220614009 Project(s): 1220-21-60

Federal ID(s): WISC  2022463

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0090 655.0630

Electrical Wire Lighting 4 AWG LF

1,780.000

_________._____ _________._____

0092 656.0400

Electrical Service Main Lugs Only Meter
Pedestal (location) 51. Pier 25, STA
848+15 NB

LUMP SUM _________._____LS

0094 999.2000.S

Installing and Maintaining Bird Deterrent
System (station) 01. 854+88

EACH

1.000

_________._____ _________._____

0096 SPV.0060

Special 51. Installation of Electrical and
Lighitng Systems Tie Girder

EACH

1.000

_________._____ _________._____

0098 SPV.0060

Special 52. Installation of Electrical and
Lighting Systems Arch

EACH

1.000

_________._____ _________._____

0100 SPV.0060

Special 53.  Modify Existing Navigation
Lighting System B-5-158-10

EACH

1.000

_________._____ _________._____

0102 SPV.0060

Special 54.  Bonding Existing Steel
Bridge Structure

EACH

1.000

_________._____ _________._____

0104 SPV.0060

Special 55.  Lighting Control Cabinets
240/480 30-Inch Special

EACH

1.000

_________._____ _________._____

0106 SPV.0060

Special 56.  Remove and Reinstall
Camera Assembly

EACH

2.000

_________._____ _________._____

0108 SPV.0090

Special 51. Conduit Reinforced
Thermosetting Resin 1-Inch

LF

200.000

_________._____ _________._____

0110 SPV.0090

Special 52. Electrical Wire Lighting 3/0
AWG

LF

18.000

_________._____ _________._____

5.00000

0112 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS

2,000.000

10,000.00

5.00000

0114 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS

1,320.000

6,600.00

Section: 0001 _________._____Total:

Proposal Schedule of Items Page 4 of 5
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 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

June 13, 2022 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #09: 1220-21-60, WISC 2022 463   

IH 43, City of Green Bay 
Leo Frigo Bridge, B050158 
IH 43 
Brown County 

 

 
Letting of June 14, 2022 
 
This is Addendum No. 02, which provides for the following: 
 
Special Provisions: 
 

Revised Special Provisions 
Article 

No. 
Description 

33 Installation of Electrical and Lighting Systems, Arch, Item SPV.0060.52 
 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

66 Lighting Plans – Construction Details (clarification on arch length) 
77 Lighting Plans – Construction Details (revision to length of continuous LED rope lighting) 

 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 



ADDENDUM NO. 02 

1220-21-60 

June 13, 2022 

 
Special Provisions 
 

3. Prosecution and Progress. 
 
Delete AQLIGHTING, Catalog Number: ENDURA ROPE-RLR-END-MV) under section titled B.5 LED Rope Light. 

 
 

 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 66, 77 

 
 
 

END OF ADDENDUM 
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