
 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

July 27, 2022 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #13 1641-02-72, WISC 2022497   

C Lacrosse, South Avenue  
Green Bay Street to Ward Avenue 
USH 14    
La Crosse County 

1641-02-82, N/A   
C Lacrosse, South Avenue  
Green Bay Street to Ward Avenue 
USH 14    
La Crosse County 
 

Letting of August 09, 2022 
 
This is Addendum No. 02, which provides for the following: 
 
Special Provisions: 
 

Added Special Provisions 
Article 

No. 
Description 

68 
Concrete Core and Pour Manhole Casting Adjustment, Storm, Item SPV.0060.137; Concrete 
Core and Pour Manhole Casting Adjustment, Sanitary, Item SPV.0060.138 

 
Schedule of Items: 
 
 

Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

SPV.0060.137 
Concrete Core and Pour Manhole Casting 
Adjustment, Storm 

EACH 0 4 4 

SPV.0060.138 
Concrete Core and Pour Manhole Casting 
Adjustment, Sanitary 

EACH 0 1 1 

 
 
 
 
 
 
 
 
 
 
 



Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

275 Miscellaneous Quantities: Bid Item SPV.0060.137 was added for the 1641-02-72 Project 
17 Miscellaneous Quantities: Bid Item SPV.0060.138 was added for the 1641-02-82 Project 

 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 02 

1641-02-72/1641-02-82 

July 27, 2022 

 
Special Provisions 
 

68. Concrete Core and Pour Manhole Casting Adjustment, Storm, Item SPV.0060.137; Concrete 
Core and Pour Manhole Casting Adjustment, Sanitary, Item SPV.0060.138 

A.  Description 

This special provision describes the installation of Core & Pour Manhole of all manholes within project limits 
in HMA pavement. 

B. Materials 

Concrete shall conform to the 2022 WisDOT Standard Specifications for Highway and Structure 
Construction. 

Reinforcement shall conform to the 2022 WisDOT Standard Specification for Highway and Structure 
Construction. 

Aggregate material shall conform to the 2022 WisDOT Standard Specifications for Highway and Structure 
Construction 

C. Construction 

The contractor shall give the engineer notice to guarantee GPS equipment availability three (3) days prior to 
removal of casting and rings of manholes. 
 
The engineer shall work with the contractor and locate the center of the manholes prior to the contractor 
plating the manholes to ensure Core and Pour is properly centered. Plates will not be used for the location of 
the structure. 
 
After paving of the project, but three (3) days prior to coring, the contractor shall give the engineer notice to 
guarantee GPS equipment availability and to locate the center of the structures for the contractor. The 
engineer will instruct the contractor how the centers are to be marked so there is no confusion of marks. 
 
A 4-foot diameter coring bit shall be used to cut through bituminous cement and aggregate material.  
 
Bituminous cookie and aggregate material shall be removed and excavated to expose plate. 
 
Manhole rings shall be installed at this point to bring casting up to final elevation. 
 
The area shall be backfilled and compacted to within eight (8) inches below the bituminous surface for 
concrete. 
 
A single #4 3-foot diameter epoxy coated bar shall be placed in the concrete area. 
 
Concrete shall be poured and reinforcement centered in thickness of collar. 
 
Collar shall be finished with a broom finish, excess concrete material removed from casting and casting 
pockets so casting can be removed. 
 
Once concrete has ample cure time the joint between the concrete and HMA pavement shall be sealed with 
a CSSI or approved equal sealer. All edges shall be tacked and sand sealed. Any gap between the casting 
and rings shall be filled with mortar and rings skim coated. 



 

D. Measurement 

The department will measure Core & Pour Manholes as each individual unit acceptably completed. 

E. Payment 

The department will pay for the measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.137 Concrete Core and Pour Manhole Casting Adjustment, Storm EACH 

SPV.0060.138 Concrete Core and Pour Manhole Casting Adjustment, Sanitary EACH 

Payment is full compensation for furnishing all work and all materials required to be acceptably completed 
including all necessary locating, coring, excavation and disposal of materials, plating, reinforcement, 
backfilling, aggregate, compacting, concrete pavement, brooming, tacking, sealing, mortar, clearing, and 
restoration of site of work. 

 

 

 

Schedule of Items 
Attached, dated July 27, 2022, are the revised Schedule of Items Page 26. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
1641-02-72 Revised: 275  
1641-02-82 Revised: 17 
 
 

 
END OF ADDENDUM 
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Wisconsin Department of Transportation 07/27/2022 10:50:24

Proposal ID: 20220809013 Project(s): 1641-02-72, 1641-02-82
Federal ID(s): WISC  2022497, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0726 SPV.0090
Special 030. Reinforced Concrete Curb
and Gutter

LF
1,340.000

_________._____ _________._____

0728 SPV.0090
Special 031. Mountable Concrete Curb
and Gutter Integral 18-Inch

LF
326.000

_________._____ _________._____

0730 SPV.0165
Special 001. Wall Modular Block Gravity
Landscape Sta. 56+13'EB'RT

SF
132.000

_________._____ _________._____

0732 SPV.0165
Special 002. Wall Modular Block Gravity
Landscape Sta. 56+20'WB'LT

SF
97.000

_________._____ _________._____

0734 SPV.0165
Special 003. Wall Modular Block Gravity
Landscape Sta. 71+64'WB'LT

SF
229.000

_________._____ _________._____

0736 SPV.0165
Special 004. Wall Modular Block Gravity
Landscape Sta. 73+27'WB'LT

SF
104.000

_________._____ _________._____

0738 SPV.0165
Special 005. Wall Modular Block Gravity
Landscape Sta. 78+72'WB'LT

SF
100.000

_________._____ _________._____

0740 SPV.0165
Special 006. Wall Modular Block Gravity
Landscape Sta. 82+17'EB'RT

SF
51.000

_________._____ _________._____

0742 SPV.0165
Special 007. Wall Modular Block Gravity
Landscape Sta. 84+13'EB'RT

SF
100.000

_________._____ _________._____

0744 SPV.0165
Special 008. Wall Modular Block Gravity
Landscape Sta. 67+83'WB'LT

SF
114.000

_________._____ _________._____

0746 SPV.0060
Special 137. Concrete Core and Pour
Manhole Casting Adjustment, Storm

EACH
4.000

_________._____ _________._____

0748 SPV.0060
Special 138. Concrete Core and Pour
Manhole Casting Adjustment, Sanitary

EACH
1.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 26 of 26
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