



Wisconsin Department of Transportation

October 3, 2022

**Division of Transportation Systems
Development**

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

**Proposal #02: 5939-00-70
Cobb – Avoca
USH 18 to Kennedy Street
STH 80
Iowa County**

Letting of October 11, 2022

This is Addendum No. 02, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
4	Traffic

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 02

5939-00-70

October 3, 2022

Special Provisions

4. Traffic.

Replace paragraph seven with the following:

Flagging operations will be allowed along all roadways to accommodate the roadway and structure work from sunrise to sunset. All work operations and equipment need to be out of the work zone between sunset and sunrise. Use sunset and sunrise information from the nearest National Weather Service office. Delays due to flagging may not exceed 15 minutes in any direction. The engineer will have the ability to suspend work activities in the event any undesirable traffic congestion develops that has the potential to cause lengthy motorist delay or unsafe working conditions.

END OF ADDENDUM