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Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

October 4, 2022 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #04: 4085-62-71, WISC 2023005 

City of De Pere, Greenleaf Road 
STH 32 Northbound over CTH PP 
STH 32 
Brown County 

 

 
Letting of October 11, 2022 
 
This is Addendum No. 01, which provides for the following: 
 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

455.0605 Tack Coat GAL 218 -193 25 
460.6223 HMA Pavement 3 MT 58-28 S TON 641 -569 72 
460.6224 HMA Pavement 4 MT 58-28 S TON 214 -190 24 
502.0100 Concrete Masonry Bridges CY 568 6 574 
505.0600 Bar Steel Reinforcement HS Coated Structures LB 96,080 120 96,200 

 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

16 Miscellaneous Quantities – Updated quantities in Pavement Items table 
55 General Plan – Pier elevations revised 
56 Cross Section and Quantities – Updated Total Estimated Quantities table 
57 Subsurface Exploration – Pier footing elevations revised 
64 Pier 1 – Pier footing elevations and dimensions revised 
65 Pier 1 Details – Bar bend and bar lengths updated 
66 Pier 2 – Pier footing elevations and dimensions revised 
67 Pier 2 Details – Bar bend and bar lengths updated 

 
 

 

 



Schedule of Items 
Attached, dated October 4, 2022, are the revised Schedule of Items Page 2.  
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 16, 55, 56, 57, 64, 65, 66, and 67. 
 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 

 
 
 
 

END OF ADDENDUM 
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Wisconsin Department of Transportation 10/04/2022 10:14:40

Proposal ID: 20221011004 Project(s): 4085-62-71
Federal ID(s): WISC  2023005

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0034 416.1010
Concrete Surface Drains CY

13.000
_________._____ _________._____

0036 455.0605
Tack Coat GAL

25.000
_________._____ _________._____

1.00000
0038 460.2000

Incentive Density HMA Pavement DOL
550.000

550.00

0040 460.6223
HMA Pavement 3 MT 58-28 S TON

72.000
_________._____ _________._____

0042 460.6224
HMA Pavement 4 MT 58-28 S TON

24.000
_________._____ _________._____

0044 502.0100
Concrete Masonry Bridges CY

574.000
_________._____ _________._____

0046 502.3200
Protective Surface Treatment SY

732.000
_________._____ _________._____

0048 502.3210
Pigmented Surface Sealer SY

269.000
_________._____ _________._____

0050 503.0137
Prestressed Girder Type I 36W-Inch LF

1,180.000
_________._____ _________._____

0052 505.0400
Bar Steel Reinforcement HS Structures LB

12,080.000
_________._____ _________._____

0054 505.0600
Bar Steel Reinforcement HS Coated
Structures

LB
96,200.000

_________._____ _________._____

0056 506.2605
Bearing Pads Elastomeric Non-
Laminated

EACH
30.000

_________._____ _________._____

0058 506.4000
Steel Diaphragms (structure) 01. B-05-
465

EACH
16.000

_________._____ _________._____

0060 516.0500
Rubberized Membrane Waterproofing SY

20.000
_________._____ _________._____

0062 550.1100
Piling Steel HP 10-Inch X 42 Lb LF

1,480.000
_________._____ _________._____

0064 550.1120
Piling Steel HP 12-Inch X 53 Lb LF

2,240.000
_________._____ _________._____

Proposal Schedule of Items Page 2 of 6
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