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Effective with November 2007 Letting

PROPOSAL REQUIREMENTS AND CONDITIONS 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 

The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 

The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted. 
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 
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The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



Effective with August 2015 Letting 

BID 
PREPARATION 

Preparing the Proposal Schedule of Items 

A General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods: 

1. Electronic bid on the internet.

2. Electronic bid on a printout with accompanying diskette or CD ROM.

3. Paper bid under a waiver of the electronic submittal requirements.

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet. 

(3) The department will provide bidding information through the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special 
notices of all addenda to each proposal through this web site no later than 4:00 PM 
local time on the Thursday before the letting. Check the department’s web site after 
5:00 PM local time on the Thursday before the letting to ensure all addenda have 
been accounted for before preparing the bid. When bidding using methods 1 and 2 
above, check the Bid ExpressTM on-line bidding exchange at http://www.bidx.com/ 
after 5:00 PM local time on the Thursday before the letting to ensure that the latest 
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
departments web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business 
hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.

B Submitting Electronic Bids

B.1 On the Internet

(1) Do the following before submitting the bid:

1. Have a properly executed annual bid bond on file with the department.

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID 
will constitute the bidder's signature for proper execution of the bidding proposal. 

(2)  In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 
102.9 of the standard specifications, submit the proposal on the internet as follows: 

 

1. Download the latest schedule of items reflecting all addenda from the Bid Express
TM web site. 

2. Use Expedite
TM 

software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of Expedite
TM 

software and the Bid 

Express
TM 

web site. Do not submit a bid on a printout with accompanying diskette 
or CD ROM or a paper bid. If the bidder does submit a bid on a printout with 
accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of 
the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 

(1) Download the latest schedule of items from the Wisconsin pages of the Bid ExpressTM web 
site reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use Expedite TM software to prepare and print the schedule of items. Provide a valid amount 
for all price fields. Follow instructions and review the help screens provided on the Bid 
ExpressTM web site to assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the ExpediteTM generated schedule of items to the 
other proposal documents submitted to the department as a part of the bidder's sealed 
bid. As a separate submittal, not in the sealed bid envelop but due at the same time and 
place as the sealed bid, also provide the ExpediteTM generated schedule of items on a 
3 1/2 inch computer diskette or CD ROM. Label each diskette or CD ROM with the 
bidder's name, the 4 character department-assigned bidder identification code from the top 
of the bidding proposal, and a list of the proposal numbers included on that diskette or CD 
ROM as indicated in the following example: 

Bidder Name 

BN00 

Proposals: 1, 12, 14, & 22 
 

(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for 
that letting on one diskette or CD ROM. Include only submitted proposals with no 
incomplete or other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the ExpediteTM generated schedule of items is the 
governing contract document and must conform to the requirements of section 102 of the 
standard specifications. If a printout needs to be altered, cross out the printed 
information with ink or typewriter and enter the new information and initial it in ink. If there 
is a discrepancy between the printout and the diskette or CD ROM, the department will 
analyze the bid using the printout information. 
 

(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the Expedite
TM 

generated 
schedule of items is not the same on each page. 

2. The check code printed on the printout of the Expedite
TM 

generated schedule of items 
is not the same as the check code for that proposal provided on the diskette or CD ROM. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 
3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C Waiver of Electronic Submittal 

(1) The bidder may request a waiver of the electronic submittal requirements. Submit a 
written request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper 
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The 
department will waive the electronic submittal requirements for a bidding entity 
(individual, partnership, joint venture, corporation, or limited liability company) for up to 
4 individual proposals in a calendar year. The department may allow additional waivers 
for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard 
specifications.  The department charges the bidder a $75 administrative fee per 
proposal, payable at the time and place the department designates for receiving bids, to 
cover the costs of data entry. The department will accept a check or money order 
payable to: "Wisconsin, Dept. of Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department 
designates for the opening of bids unless the bidder requests on the waiver that they be 
billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding 
entity that owes the department administrative fees for a waiver of electronic submittal 
requirements. 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 

PRINCIPAL 

(Company Name)     (Affix Corporate Seal) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin ) 

) ss.
 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal) 

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin ) 

) ss.
 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 

Wisconsin Department of Transportation 

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above. 

(Signature of Authorized Contractor Representative) (Date) 



 



March 2010 

LIST OF SUBCONTRACTORS
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

Name of Subcontractor Class of Work Estimated Value 
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DECEMBER 2000 

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification 

1. By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

2. The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction.  The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below.  The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction.  However, failure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction.  If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered
transaction," "participant," "person," "primary covered transaction," "principal," "proposal,"
and "voluntarily excluded," as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 
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STSP’S Revised January 7, 2022
SPECIAL PROVISIONS

1. General.
Perform the work under this construction contract for Project 6100-08-60 Fairwater – Brandon, WCL – 
STH 49, STH 44, Fond du Lac County, Wisconsin as the plans show and execute the work as specified in 
the State of Wisconsin, Department of Transportation, Standard Specifications for Highway and Structure 
Construction, 2022 Edition, as published by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system.
100-005 (20220107)

2. Scope of Work.
The work under this contract shall consist of grading, base aggregate dense, HMA pavement, concrete 
curb and gutter, concrete sidewalk, guardrail, culverts, landscaping, and all incidental items necessary to 
complete the work as shown on the plans and included in the proposal and contract.
104-005 (20090901)

3. Prosecution and Progress.
Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the time frame for construction of the project within the 2023 construction season to the 
engineer in writing within a month after executing the contract but at least 14 calendar days before the 
preconstruction conference. Assure that the time frame is consistent with the contract completion time. 
Upon approval, the engineer will issue the notice to proceed within 10 calendar days before the beginning 
of the approved time frame.

To revise the time frame, submit a written request to the engineer at least two weeks before the beginning 
of the intended time frame. The engineer will approve or deny that request based on the conditions cited 
in the request and its effect on the department’s scheduled resources.

The Notice to Proceed will be issued such that work shall start no later than August 16, 2023, unless 
otherwise approved by the engineer.

Interim Liquidated Damages – Culvert Replacement and Railroad Approach Work: 15 Calendar 
Days
At the beginning of culvert replacement and railroad approach work, close STH 44 between CTH E and 
STH 49 to through traffic for a maximum of 15 calendar days. Do not reopen until completing the following 
work: removing and replacing culverts, grading, base aggregate dense, HMA pavement, and railroad 
approach work.

If the contractor fails to complete the work necessary to reopen STH 44 to through traffic within 
15 calendar days, the department will assess the contractor $2,500 in interim liquidated damages for 
each calendar day the contract work remains incomplete beyond 15 calendar days. An entire calendar 
day will be charged for any period of time within a calendar day that the road remains closed beyond 
12:01 AM.

If contract time expires prior to completing all work specified in the contract, additional liquidated 
damages will be affixed according to standard spec 108.11.
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Northern Long-eared Bat (Myotis septentrionalis)

Northern Long-eared Bats (NLEB) have the potential to inhabit the project limits because they roost in 
trees. Roosts may not have been observed on this project, but conditions to support the species exist. 
The species and all active roosts are protected by the Federal Endangered Species Act. If an individual 
bat or active roost is encountered during construction operations, stop work and notify the engineer and 
the WisDOT Regional Environmental Coordinator (REC).

If additional construction activities beyond what was originally specified are required to complete the 
work, approval from the engineer, following coordination with WisDOT REC, is required prior to initiating 
these activities.

4. Traffic.
Place the appropriate signing and barricades prior to beginning construction work on the roadway. 

Detour traffic during culvert replacement work and railroad work. Detour through traffic following CTH E, 
CTH KK, and STH 44 as shown in the plans. 15 calendar days will be allowed for full closure of STH 44.

Cover culvert trenches with a compacted aggregate surface to an elevation consistent with the adjacent 
pavement. Backfill trenches to an elevation consistent with the adjacent pavement surfaces prior to 
leaving the immediate work area. Monitor and maintain any aggregate surface, and immediately repair 
those surfaces at the direction of the engineer. Signing used to delineate variations in the surface material 
is incidental to the base aggregate bid item. Pave all trenches within 72 hours when constructed under 
flagging operations. Pave trenches constructed within a detour section before opening to through traffic.

Only daytime flagging operations are allowable.

Maintain two-way through traffic within the project limits at all times (except for culvert replacement and 
railroad work) by using flagging operations. Reduce traffic to one lane in the immediate area of milling 
and paving operations during daylight hours to complete the work. Maintain a minimum of one 10-foot 
travel lane with a 2-foot shoulder unless otherwise allowed by engineer. At the end of each working day, 
2-way traffic must be reestablished. 

Keep appropriate emergency officials informed of routes within the construction area to provide 
emergency services. Allow emergency vehicles access at all times to these areas during construction.

Traffic is allowed to operate on a milled surface for up to 72 hours maximum with approval of the 
engineer. 

Provide an even cross-sectional profile of the roadway at the end of each day’s milling operations on 
roadways open to through traffic. Provide an even cross-sectional profile of roadway for paving 
operations within 72 hours for a given location.

Close shoulders to accommodate guardrail work and culvert extension work. Shoulders must be 
reopened during non-working hours. Prior to reopening the shoulders, the work required for adjusting or 
replacing guardrail must be completed. Once initial rail has been removed, place new guardrail for each 
location within 72 hours.

Maintain access to driveways at all times except when performing work directly in front of and adjacent to 
driveways. Provide the property owners whose driveways will be affected by the project a 48-hour 
minimum notice of the impending work/closure. Allow emergency vehicles access throughout the 
construction zone at all times.

Portable Changeable Message Signs – Message Prior Approval
After coordinating with department construction field staff, notify the Northeast Region Traffic Section at 
920-366-8033 (secondary contact number is 920-360-3107) 3 business days before deploying or 
changing a message on a PCMS to obtain approval of the proposed message. The Northeast Region 
Traffic Unit will review the proposed message and either approve the message or make necessary 
changes.

PCMS boards must be deployed 7 days before the start of the project and before each detour.
ner-643-035 (20171213)
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Wisconsin Lane Closure System Advance Notification
Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane 
Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions 
(available width, all lanes in one direction < 16’) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days

Full roadway closures 7 calendar days

Ramp closures 7 calendar days

Detours 7 calendar days

Closure type without height, weight, or width restrictions 
(available width, all lanes in one direction ≥16’) MINIMUM NOTIFICATION

Lane and shoulder closures 3 business days

Ramp closures 3 business days

Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project 
meetings in order to manage closures nearing their completion date.

Clear Zone Working Restrictions 
Park equipment and store materials, including stockpiles, a minimum of 15-feet from the edge of the 
traveled way unless protected by concrete barrier temporary precast.

If the contractor is unsure whether an individual work operation will meet the safety requirements for 
working within the clear zone, review the proposed work operation with the engineer before proceeding 
with the work.
ner-104-005 (20200227)

Construction Operations
A general description of the anticipated operations is as follows:

Stage 1 – Culvert Replacement and Railroad Work
Close STH 44 to through traffic between the CTH E intersection and STH 49. Detour traffic north on 
CTH E to CTH KK and back to STH 44. Remove and install the three culverts located south of the 
Village of Fairwater. Provide a full closure at culvert replacement locations. Complete railroad 
approach work as shown in plans. 

Stage 2 – Milling and Paving Operations.
Remove detour and open STH 44 to through traffic after culvert replacement and railroad work is 
complete. Complete remaining project items by using flagging operations to maintain through traffic.

Pedestrian Staging
Pedestrian access must be maintained throughout the project. All temporary pedestrian access and 
crossings must be ADA compliant on a hard surface and follow applicable details as shown in Standard 
Detail Drawing 15d30 Traffic Control, Pedestrian Accommodation and shown in the plans.

Base aggregate dense is not considered a hard surface and will not fulfill this requirement. Contact 
property owners when sidewalk closures will take place and coordinate any temporary access needed if 
alternate access does not exist.
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Stage 1
Construct curb ramps on the east side of STH 44 between Blodgett Street and Kennedy Drive. 
Maintain existing sidewalk on the west side of STH 44 between Blodgett Street and Kennedy Drive. 

Construct sidewalk in the northwest quadrant of the Church Street intersection; keep existing 
sidewalk and curb ramp open to pedestrian traffic at this location. Construct curb ramp in the 
northwest and southeast quadrants of the Washington Street intersection. Maintain existing sidewalk 
on west side of STH 44 from Church Street to Washington Street. 

Detour pedestrian traffic along STH 44 to Church Street to Maria Street to Washington Street. 
Provide a temporary crossing at Washington Street. 

Stage 2
Maintain the sidewalk on the east side of STH 44 between Blodgett Street and Kennedy Drive. 

Construct the sidewalk on the west side of STH 44 between Blodgett Street and Kennedy Drive. 
Divert pedestrian traffic into the existing parking lane as shown in the plans. After sidewalk is 
constructed, switch pedestrians to the newly completed sidewalk and complete curb ramp work for 
the bump-out area.

Maintain sidewalk on west side of STH 44 from Church Street to Washington Street. Construct curb 
ramps in the northwest and southwest quadrants of the Church Street intersection. Construct curb 
ramp in the southwest quadrant of the Washington Street intersection.

Detour pedestrian traffic along STH 44 to Church Street to Maria Street to Washington Street. 
Provide a temporary crossing of Washington Street and across STH 44 as shown in the plans.

5. Holiday and Special Event Work Restrictions.
Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying STH 44 traffic, and entirely clear the traveled way and shoulders of such portions of the highway 
of equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic 
during the following holiday and special event periods:

- From noon Friday, June 30, 2023 to 6:00 AM Wednesday, July 5, 2023 for Independence Day;
- From noon Friday, September 1, 2023 to 6:00 AM Tuesday, September 5, 2023 for Labor Day.

stp-107-005 (20210113)

6. Utilities.
This contract comes under the provision of Administrative Rule Trans 220.

Some of the utility work described below is dependent on prior work being performed by the contractor at 
a specific site. In such situations, provide the engineer and the affected utility a good faith notice of when 
the utility is to start work at the site. Provide this notice 14 to 16 calendar days in advance of when the 
prior work will be completed, and the site will be available to the utility owner. Follow-up with a 
confirmation notice to the engineer and the utility owner not less than three working days before the site 
will be ready for the utility owner to begin its work.

Alliant Energy (electricity) has overhead electric facilities throughout the project area. No adjustments 
are anticipated. Existing poles located at approximately Station 51+85, 26’ RT and 54+30, 28’ RT near 
the guardrail replacement area will remain in place during grading operations. Exercise caution when 
grading around the poles not to damage them.

Village of Fairwater (Sewer) has sanitary manholes throughout the Village of Fairwater. Adjust 
manholes to match the new finished pavement or grade elevations. Perform this work in accordance with 
the requirements of the Adjusting Sanitary Manhole Covers bid item. Arrange for an observer to be on 
site during the manhole adjustments by notifying the Village of Fairwater.
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The village has a 10-inch metal discharge pipe that runs from the village’s pump house located along the 
south side of STH 44 at approximately Station 35+00 and discharges at approximately Station 25+60, RT. 
The metal pipe will be extended outside the proposed toe of slope in accordance with the requirements of 
the Storm Sewer Pipe PVC 10-Inch bid item.

Village of Fairwater (Water) has water facilities throughout the Village of Fairwater. Adjust water valves 
to match the new finished pavement elevation. Perform this work according to the requirements of the 
Adjusting Water Valve Boxes bid item. Arrange for an observer to be on site during the manhole 
adjustments by notifying Jerry Lind, Village of Fairwater, at (920) 346-5728. 

The following utility companies have facilities within the project area; however, no adjustments are 
anticipated:

Alliant Energy (gas)
ATC Management 
CenturyLink
WE Energies (gas)

stp-107-065 (20080501)

7. Railroad Insurance and Coordination - Wisconsin and Southern Railroad Company

A.  Description
Comply with standard spec 107.17 for all work affecting Wisconsin and Southern Railroad Company 
property and any existing tracks.

A.1  Railroad Insurance Requirements
In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in 
standard spec 107.17.3. Insurance is filed in the name of Wisconsin and Southern Railroad Company.

Notify evidence of the required coverage, and duration to Amanda Haggerty, Office Administrator; 1890 E 
Johnson Street, Madison, WI 53704; Telephone (608) 620-2048; E-mail: 
ahaggerty@watcocompanies.com. 

Also send a copy to the following: Jared Kinziger, NE and NC Region Railroad Coordinator; 944 
Vanderperren Way, Green Bay, WI 54304; Telephone (920) 492-7713; E-mail: jared.kinziger@dot.wi.gov.

Include the following information on the insurance document:
- Project ID: 6100-08-60
- Project Location: Fairwater, Fond du Lac County
- Route Name: STH 44, Wisconsin
- Crossing ID: 387492D
- Railroad Subdivision: Markesan
- Railroad Milepost: 165.46
- Work Performed on or within 50’ of RR ROW: Resurface the highway and pavement markings.  

A.2  Train Operation
Approximately 2 through freight trains operate daily at up to 25 mph. 

A.3  Names and Addresses of Railroad Representatives for Consultation and Coordination
Construction Contact
Todd Mulrooney, Superintendent of Engineering, Wisconsin and Southern Railroad Co.; 1890 East 
Johnson Street, Madison, WI 53704; Telephone (608) 620-2045; E-mail tmulrooney@watco.com for 
consultation on railroad requirements during construction.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly 
schedule updates. The bar chart shall specifically show work involving coordination with the railroad.

mailto:ahaggerty@watcocompanies.com
mailto:jared.kinziger@dot.wi.gov
mailto:tmulrooney@watco.com
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Flagging Contact
See Construction Contact. Reference the Crossing ID, Wisconsin Milepost and Subdivision found in A.1.

Cable Locate Contact
In addition to contacting Diggers Hotline, contact the Construction Contact at least five working days 
before the locate is needed. Reference the Crossing ID, Wisconsin Milepost and Subdivision found in A.1.

WSOR will only locate railroad owned facilities located in the railroad right-of-way. The railroad does not 
locate any other utilities.

A.4  Work by Railroad
The railroad will perform the work described in this section, except for work described in other special 
provisions, and will be accomplished without cost to the contractor. Remove the crossing surface, tamp 
through the track and replace the crossing surface

A.5  Temporary Grade Crossing
If a temporary grade crossing is desired, submit a written request to the railroad representative named in 
A.3 at least 40 days prior to the time needed. Approval is subject to the discretion of the railroad. The 
department has made no arrangements for a temporary grade crossing.
stp-107-026 (202200602)

8. Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit.
There are wetlands within the right-of-way, however, impacts are not anticipated based on the proposed 
slope intercepts. Therefore, the department has not requested or obtained a U.S. Army Corps of 
Engineers 404 Permit for this project. 

Methods of operations, including preparatory work, staging, site clean-up, storing materials, or causing 
impacts to wetlands or waters are not permitted. If the contractor requires work outside the proposed 
slope intercepts, based on their method of operation to construct the project, it is the contractor’s 
responsibility to determine whether a U.S. Army Corps of Engineers Section 404 Permit is required. If a 
Section 404 Permit is necessary, obtain the permit prior to beginning construction operations requiring the 
permit. No time extensions as discussed in standard spec 108.10 will be granted for the time required to 
apply for and obtain the permit. The contractor must be aware that the Corps of Engineers may not grant 
the permit request. 

Required terms and conditions for general permits are available on the USACE’s website:

https://www.mvp.usace.army.mil/Missions/Regulatory.aspx
stp-107-054 (20210708)

9. Environmental Protection, By-Pass Pumping
Add the following to standard spec 107.18:

If by-pass pumping is required, the means and methods proposed to be used during construction shall be 
submitted for approval as part of the Erosion Control Implementation Plan for each location it is required. 
The submittal shall include how the intake will be managed to not cause an increase in the background 
level turbidity during pumping; equipment pumping rate capabilities; discharge energy dissipation; and 
erosion controls. For by-pass pumping that will extend beyond one working day, the submittal should also 
include how the work zone will be managed and protected should the pump fail; be shut down due to 
unacceptable water quality; or storm water flows exceed the pumping rate of equipment. After setup of 
the approved by-pass pumping operation, the contractor shall demonstrate that the means and methods 
will pump the water at an acceptable water quality before starting work that necessitates the by-pass 
pumping. The cost of all work and materials associated with by-pass pumping is incidental to the bid 
items the work is associated with. Erosion control devices beyond the discharge energy dissipation point 
will be paid for at the contract unit prices for the items that are included in the plan.
ner-107-035 (20180212)

https://www.mvp.usace.army.mil/Missions/Regulatory.aspx
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10. Environmental Protection, Dewatering
Add the following to standard spec 107.18:

If dewatering is required, treat the water to remove suspended sediments by filtration, settlement or other 
appropriate best management practice before discharge. The means and methods proposed to be used 
during construction shall be submitted for approval as part of the Erosion Control Implementation Plan for 
dewatering at each location it is required. The submittal shall also include the details of how the intake will 
be managed to not cause an increase in the background level turbidity before treatment and any 
additional erosion controls necessary to prevent sediments from reaching the project limits or wetlands 
and waterways. Guidance on dewatering can be found on the Wisconsin Department of Natural 
Resources website located in the Storm Water Construction Technical Standards, Dewatering Code 
#1061, “Dewatering”. This document can be found at the WisDNR website:

http://dnr.wi.gov/topic/stormwater/standards/const_standards.html

The cost of all work and materials associated with water treatment and/or dewatering is incidental to the 
bid items the work is associated.
ner-107-040 (20180212)

11. Environmental Protection, Historic Property
The Stellmacher grain elevator is eligible for the National Historic Register. This property is parcel #7 as 
shown on the plan. The historic boundary follows the existing right-of-way.

To minimize impacts to the historic boundary, the proposed curb ramp impacts will be kept to a minimum. 
Contain all construction activities within the slope intercepts within this parcel. Do not stockpile materials 
or drive or park construction vehicles beyond the slope intercepts.

If field adjustments are required for parcel #7 that extend the construction limits, the engineer will contact 
Kimberly Slezak at (920) 492-4131 before beginning any work.
ner-107-050 (20171213).

12. Notice to Contractor – Contamination Beyond Construction Limits.
The department completed testing for soil and ground water contamination for locations within this project 
where excavation is required. Testing indicated that petroleum-contaminated soil is present at the 
following sites:

1. Station 56+00 to 59+00 from 0 feet LT of centerline to 50 feet LT of centerline.
2. Station 64+00 to 66+00 from 0 feet LT of centerline to 50 feet LT of centerline.

The contaminated soils at the above sites are expected to be beyond the excavation limits necessary to 
complete the work under this project. Control construction operations at these locations to ensure that 
they do not extend beyond the excavation limits indicated in the plans. If contaminated soils are 
encountered at these sites or elsewhere on the project during excavation, terminate excavation in the 
area and notify the engineer.

The Hazardous Materials Report is available by contacting Kimberly Slezak at (920) 492-4131.
stp-107-100 (20050901)

13. Notice to Contractor – Parcel 1 TLE Restrictions
The culvert replacement at Station 96+91, RT requires a TLE from Parcel 1 for construction of a drainage 
ditch to maintain drainage. Do not enter the portion of the TLE that is part of the owner’s field. No topsoil 
will be removed from the owner’s field. Contractor will be liable for any damage that are caused to the 
crops.

http://dnr.wi.gov/topic/stormwater/standards/const_standards.html
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14. Archaeological Site.
An archaeological site is located approximately Station 50+50 LT to Station 63+17 LT within the limits 
shown on the plans.

Notify the Bureau of Technical Services – Environmental Process and Document Section (BTS-EPDS) at 
(608) 266-0099 at least two weeks before commencement of any ground disturbing activities beyond the 
existing right-of-way limits. BTS-EPDS will determine if a qualified archaeologist will need to be on site 
during construction of this area. 

Do not use the site for borrow or waste disposal. Do not use the site area not currently capped by 
asphalt/concrete for the staging of personnel, equipment and/or supplies.
stp-107-220 (20180628)

15. Coordination with Businesses and Residents.
The contractor shall arrange and conduct a meeting between the contractor, the department, affected 
residents, local officials and business people to discuss the project schedule of operations including 
vehicular and pedestrian access during construction operations. Hold the first meeting at least one week 
before the start of work under this contract and no further meetings will be required unless directed by the 
engineer. The contractor shall arrange for a suitable location for meetings that provides reasonable 
accommodation for public involvement. The department will prepare and coordinate publication of the 
meeting notices and mailings for meetings. The contractor shall schedule meetings with at least two 
weeks’ prior notice to the engineer to allow for these notifications.
stp-108-060 (20141107)

16. Survey Monument Coordination
The contractor is to notify the Northeast Regional Survey Coordinator, Cormac McInnis, (920) 492-5638, 
at least 30 days before the beginning of construction activities. The Regional Survey Coordinator will then 
make the arrangements to have the Public Land Survey Monument and Landmark Reference Monuments 
tied out.

After the majority of construction is complete (before restoration) the contractor is again to notify the 
Survey Coordinator that the site is ready for the replacement of the monuments. The Survey Coordinator 
will then make arrangements to have the Public Land Survey Monument and Landmark Reference 
Monuments reset.
ner-621-010 (20171213)

17. Notice to Contractor, Culvert Drainage.
Maintain existing culvert flows throughout the project during construction operations. At end of the work 
day or staged construction, temporary connections may be necessary between existing ditches or 
culverts and new culverts to maintain drainage depending on means and methods and location of work 
being completed. Coordinate with the engineer to ensure there are no drainage issues outside the work 
area created and if bypass pumping can be utilized instead. Costs for any temporary work/connections 
are incidental to culvert bid items.

18. Concrete Masonry Endwalls, Item 504.0900
Add the following to standard spec 504.3:

Concrete Masonry Endwalls shall be completed within seven calendar days from the installation of each 
culvert pipe or box culvert location.
ner-504-005 (20180328)
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19. Pipe Culverts, Item 520.
Replace standard spec 520.2.5.3 with the following:

Furnish trench backfill conforming to 520.2.5.2 foundation backfill. 

Replace standard spec 520.5.2 (2) with the following:

No extra pay items will be added for the substitution of foundation backfill for trench backfill.

Add the following to standard spec 520.3:

(6) When joining new culvert pipe to extend existing culvert pipes, ensure a clean, vertical cut is made to 
the existing pipe to remove any mitered or damaged existing pipe ends.

20. Adjusting Manhole Covers, Item 611.8110.
This special provision describes adjusting manhole covers conforming to standard spec 611 as modified 
in this special provision.

Supplement standard spec 611.3.7 with the following:

Set the manhole frames so that they comply with the surface requirements of standard spec 450.3.2.9. 
At the completion of the paving, a 6-foot straightedge shall be placed over the centerline of each manhole 
frame parallel to the direction of traffic. A measurement shall be made at each side of the frame. The two 
measurements shall be averaged. If this average is greater than 5/8 inches, reset the manhole frame to 
the correct plane and elevation. If this average is 5/8 inches or less but greater than 3/8 inches, the 
manhole frame shall be allowed to remain in place but shall be paid for at 50 percent of the contract unit 
price.

If the manhole frame is higher than the adjacent pavement, the two measurements shall be made at each 
end of the straightedge. These two measurements shall be averaged. The same criteria for acceptance 
and payment as above, shall apply.
stp-611-005 (20200629)

21. Pipe Grates, Item 611.9800.S.
A  Description
This special provision describes providing pipe grates on the ends of pipes.

B  Materials
Furnish steel conforming to the requirements of standard spec 506.2.2.1. Furnish steel pipe conforming to 
the requirements of standard spec 506.2.3.6.

Furnish pipe grates galvanized according to ASTM A123.

Furnish angles and brackets galvanized according to ASTM A123.

Furnish required hardware galvanized according to ASTM A153.

C  Construction
Repair pipes, rods, angles and brackets on which the galvanized coating has been damaged according to 
the requirements of AASHTO M36M.

D  Measurement
The department will measure Pipe Grates in units of work, where one unit is one grate, completed and 
accepted.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
611.9800.S Pipe Grates EACH



6100-08-60 11 of 16

Payment is full compensation for furnishing and installing all materials; and for drilling and connecting 
grates to pipes.
stp-611-010 (20030820)

22. Seeding.
Add the following to standard spec spec 630.2.1.5.1.1:

Table 630-3 may be used for the mixtures provided in the table:

TABLE 630-3 (OPTIONAL SEED MIXTURES)
MIXTURE PROPORTIONS (in percent)

Two options for each mix type
NO.10 NO.20 NO.30 NO.40

SPECIES
COMMON NAME

(Acceptable Varieties)

SPECIES 
BOTANICAL 

NAME

PURITY
minimum %

GERMINATION
minimum %

#1 #2 #1 #2 #1 #2 #1 #2
Kentucky Bluegrass
(Low Maintenance) Poa pratensis 98 85 40 42 6 6 10 13 35 35

* Red Fescue
(Creeping) Festuca rubra 97 85 10 13 5 7 15 15 10 15

Hard Fescue
(Improved)

Festuca ovina 
var. duriuscula 97 85 24 22 25 25 20 20

Tall Fescue
(Improved Turf Type)

Festuca 
arundinacea 98 85 40 40

Salt Grass
(Fult’s or Salty)

Puccinella 
distans 98 85 15 15

Redtop Agrostis alba 92 85 5 5

Perennial Ryegrass Lolium perenne 96 85 25 30 25 25 25 32 25 30

White Clover Triflium repens 95 90 10 10

Chewings Fescue Festuca rubra 
var. commutata 98 85 10 10 10

Sheep’s Fescue Festuca ovina 97 85

* A blend of fescue type will be permitted to achieve the specified Red Fescue (Creeping) percentage 
using any of the following varieties as substitutes:

Red Fescue (Creeping)
Hard Fescue (Improved)
Chewings Fescue
Sheep’s Fescue

23. Traffic Control
Perform this work conforming to standard spec 643, and as the plans show, or as the engineer approves, 
except as follows.

Submit to engineer for approval a detailed traffic control plan for any changes to the proposed traffic 
control detail as the plans show. Submit this plan 10 days before the preconstruction conference.

The turning of traffic control devices when not in use to obscure the message will not be allowed under 
this contract.

Obtain prior approval from the engineer for the location of egress and ingress for construction vehicles to 
prosecute the work.

Conduct operations in such a manner that causes the least interference and inconvenience to the free 
flow of vehicles on the roadways. This includes the following:
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Do not park or store any vehicle, piece of equipment, or construction materials on the right-of-way, unless 
otherwise specified in the traffic control article or without approval of the engineer.

All construction vehicles and equipment entering or leaving live traffic lanes shall yield to through traffic.

Equip all vehicles and equipment entering or leaving the live traffic lanes with a hazard identification 
beam (flashing yellow signal) capable of being visible on a sunny day when viewed without the sun 
directly on or behind the device from a distance of 1000 feet. Activate the beam when merging into or 
exiting a live traffic lane.

Do not disturb, remove or obliterate any traffic control signs, advisory signs, shoulder delineators or beam 
guard in place along the traveled roadways without the approval of the engineer. Immediately repair or 
replace any damage done to the above during the construction operations at contractor expense.

The traffic requirements are subject to change at the direction of the engineer in the event of an 
emergency.
ner-643-065 (20190410)

24. Foundation Backfill, Item SPV.0035.01.

A  Description
This special provision describes providing foundation backfill that conforms to standard spec 520.

B  Materials
Furnish Foundation Backfill according to standard spec 520.2.5.2.

C  Construction
Place foundation backfill in layers no more than 8 inches thick after compaction to the top of the 
subgrade. Mechanically compact the entire length of each layer to the same degree as the material 
abutting the trench.

D  Measurement
The department will measure Foundation Backfill by the cubic yard, acceptably completed. 

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0035.01 Foundation Backfill CY

Payment is full compensation for placing, shaping and compacting. 
ner-520-025 (20190409)

25. Grading, Shaping and Finishing Culvert Pipes and Apron Endwalls, Item SPV.0060.01.
A  Description
Grade, Shape and Finish Culvert Pipes and Apron Endwall outside of the shoulder point as the plans 
show and as follows.

B  Materials
Furnish materials conforming to the following:

Common excavation and material disposal.......................................................................................................205.2
Borrow ...............................................................................................................................................................208.2
Topsoil ...............................................................................................................................................................625.2
Mulch.................................................................................................................................................................627.2
Erosion mat .......................................................................................................................................................628.2
Fertilizer.............................................................................................................................................................629.2
Seeding .............................................................................................................................................................630.2
Seed Water……………………………………………………………………………………………………………....603.2
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C  Construction
Grade, shape and finish embankments slopes for apron endwalls and culvert pipes at the locations the 
plan show. Construct as plans show and engineer directs conforming to the following:

Common excavation and material disposal.......................................................................................................205.3
Borrow ...............................................................................................................................................................208.3
Topsoil ...............................................................................................................................................................625.3
Mulch.................................................................................................................................................................627.3
Erosion mat .......................................................................................................................................................628.3
Fertilizer.............................................................................................................................................................629.3
Seeding .............................................................................................................................................................630.3
Seed Water………………………………………………………………………………………………………………603.2

D  Measurement
The department will measure Grading, Shaping and Finishing Endwalls as a unit for each endwall or 
culvert end, acceptably completed. 

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Grading, Shaping and Finishing Endwalls EACH

Payment is full compensation for all, borrow, ditching, topsoil, erosion mat, mulch, fertilizer and seeding 
when culvert pipes and endwalls are out of the contract grading limits. If the work specified above falls 
within the contract grading limits, the department will pay separately for that work under the excavation, 
borrow, topsoil, erosion mat, mulch, fertilizer and seeding bid items.

26. Apron Endwalls for Culvert Pipe 10-Inch, Item SPV.0060.02.
A  Description
This special provision describes providing apron endwalls 10-inch. Conform to standard spec 520 for 
apron endwalls.

B  Materials
Use steel apron endwalls for PVC pipe. Conform to standard spec 521.2.

C  Construction
All construction methods shall conform to standard spec 520.3.5.

D  Measurement
The department will measure Apron Endwalls for Culvert Pipe 10-Inch by the each endwall, acceptably 
completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.02 Apron Endwalls for Culvert Pipe 10-Inch EACH

Payment is full compensation according to standard spec 520.5.1 (2).

27. Adjusting Sanitary Manhole Covers, Item SPV.0060.03.
A  Description
This special provision describes adjusting sanitary manhole covers.

B  Materials
Use materials conforming to standard spec 611.2.
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C  Construction
Use construction methods conforming to standard spec 611.3 and as follows:

Remove and reinstall existing chimney seals, as necessary to adjust manhole cover.

D  Measurement
The department will measure Adjusting Sanitary Manhole Covers as each individual unit, acceptably 
completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.03 Adjusting Sanitary Manhole Covers EACH

Payment is full compensation for providing all required materials, exclusive of frames, grates, or lids; and 
for removing, reinstalling and adjusting the covers, including removing and reinstalling the existing 
chimney seal.
ner-900-005 (20190718)

28. Adjusting Water Valve Boxes, Item SPV.0060.04.
A  Description
This special provision describes adjusting water valve boxes to final pavement elevations the plans show.

B  Materials
Utilize existing valve boxes where the required extent of adjustment allows. If additional sections are 
necessary, coordinate with the Village of Fairwater to obtain required materials.

C  Construction
Before completion of paving operations, adjust the water valve boxes to match the final proposed grade. 
Excavate and expose the existing water main valve box to the depth needed to adjust the valve box to 
grade, add or remove extension(s) as needed, and backfill with base aggregate material conforming to 
the requirements for the adjacent roadway base course construction.

Complete adjustments in such a manner to avoid any damage to the water valve boxes. Provide the 
Village of Fairwater two working days advance notice before adjusting the valve boxes to finished grade. 
Contact Jerry Lind, Village of Fairwater, at (920) 346-5728.

D  Measurement
The department will measure Adjusting Water Valve Boxes as a unit of work for each valve box, 
acceptably adjusted.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.04 Adjusting Water Valve Boxes EACH

Payment is full compensation for adjusting each valve box; excavating as necessary to access the valve 
box; backfilling; repairing any damage done to the valve box during adjustment; and for adding new 
sections if necessary.
ner-900-015 (20190718)

29. Concrete Curb and Gutter 30-Inch HES Type D, Item SPV.0090.01. 
A  Description
This special provision describes providing concrete curb and gutter HES with reinforcement. Conform to 
standard spec 601 for concrete curb and gutter.
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B  Materials
Furnish materials conforming to standard spec 601.2 except for concrete as specified in standard spec 
416.2.

C  Construction
All construction methods shall conform to standard spec 601.3.

D  Measurement
The department will measure Concrete Curb and Gutter 30-Inch HES Type D by the linear foot, acceptably 
completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.01 Concrete Curb and Gutter 30-Inch HES Type D LF

The department will pay for Concrete Curb and Gutter 30-Inch HES Type D as specified in standard spec 
601.5.
ner-601-005 (20190718)

30. Concrete Curb and Gutter 24-Inch Type D Special, Item SPV.0090.02.
A  Description
This special provision describes the installation Concrete Curb & Gutter as shown on the plans, directed 
by the engineer, and as provided below.

B  Materials
Furnish materials that are according to the requirements of standard spec 601.2. 

C  Construction
Construct according to the requirements of standard spec 601.3 and as shown on the plans.

D  Measurement
The department will measure Concrete Curb and Gutter (type) according to standard spec 601.4.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT

SPV.0090.02 Concrete Curb and Gutter 24-Inch Type D Special LF

Payment is full compensation according to standard spec 601.5.

31. Storm Sewer Pipe PVC 10-Inch, Item SPV.0090.03.
A  Description
This special provision describes providing and installing storm sewer according to standard spec 612 to 
extend the Village of Fairwater’s discharge pipe.

B  Materials
Furnished pipe and fittings shall meet the requirements for Type PSM Polyvinyl Chloride (PVC) Storm 
Sewer Pipe and fittings as set forth in ASTM Designation D-3034 and subsequent revisions thereof.

The dimensions of the pipe shall be according to ASTM D-3034 (SDR rating 35). The wall thickness shall 
not be less than that specified except that isolated arcs spanning no more than 15 degrees of the 
perimeter shall not be less than 95% of the specified minimum.
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Each length of pipe and each fitting shall be marked as follows:

a. Manufacturer’s name or trademark.
b. Nominal pipe size.
c. The PVC cell classification, e.g., 12454-B
d. The legend Type PSM PVC Sewer Pipe.
e. ASTM Designation D-3034.

Pipe fittings shall be according to all manufacture’s recommendations.

All pipe and fittings shall be by one (1) manufacturer and shall have elastomeric joints conforming to the 
requirements of ASTM F-477 and D-3212. PVC gasketed sewer fittings shall conform to the requirements 
of ASTM F-1336.

Flexible couplings shall be manufactured from flexible polyvinyl chloride (PVC) intended for water-tight 
joints and shall be 3/8-inch thick with multiple sealing ribs. Each coupling shall consist of 2-Series 300 
(18-8) all stainless steel, extra strength (0.040 thick) T-bolt clamps with multiple take up points. The 
flexible coupling shall conform to the applicable parts of ASTM C443, C425, C564, D1869, and C1173. 
The flexible couplings shall be manufactured to connect the PVC replacement pipe with pipes of different 
materials. 

C  Construction
Perform construction operations according to standard spec 608.3.

D  Measurement
The department will measure Storm Sewer Pipe PVC 10-Inch by the linear foot, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.03 Storm Sewer Pipe PVC 10-Inch LF

Payment is full compensation for providing storm sewer; for excavating; for providing sheeting and 
shoring; for constructing the foundation and backfilling; for cleaning out; connecting the PVC storm sewer 
to the existing discharge pipe; for restoring the work site; and all incidentals necessary to complete the 
contract work.



Effective December 2020 Letting      ASP-4 

 
ADDITIONAL SPECIAL PROVISION 4 

 
This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or work 
subject to an unresolved contract dispute. 

 
Payment to First-Tier Subcontractors 

Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold payment 
to a subcontractor if, within 10 calendar days of receipt of that progress payment, the prime 
contractor provides written notification to the subcontractor and the department documenting 
"just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 
Payment to Lower-Tier Subcontractors 

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-
tier subcontractors that parallel those granted first-tier subcontractors in this provision. 
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Additional Special Provision 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

415.3.16  Tolerance in Pavement Thickness 
Replace the entire text with the following effective with the November 2021 letting: 

415.3.16.1  General 
 (1) Construct the plan thickness or thicker. The department will accept pavement thickness based on the results 

of department-performed acceptance testing conforming to: 
Magnetic Pulse Induction ........................................................................................... CMM 870: ASTM E3209 WTM 
Probing ................................................................................................................................... CMM 870: WTP C-002 
Preplacement Measurement .................................................................................................. CMM 870: WTP C-003 

415.3.16.2  Pavement Units 
415.3.16.2.1  Basic Units 

 (1) Basic unit is defined as a slip formed, single lane, with a minimum lane width of 10 feet, measured, from the 
pavement edge to the adjacent longitudinal joint; from one longitudinal joint to the next; or between 
pavement edges if there is no longitudinal joint. 
415.3.16.2.2  Special Units 

 (2) Establish special units for areas of fillets, intersections, gaps, gores, shoulders, ramps, pavement lanes less 
than 10 feet wide and other areas not included in basic units.  
415.3.16.3  Test Plate Locations 

 (1) Place department-furnished test plates. Within 5 business days after paving, enter the sequential number 
and associated position data into MRS available at: 

http://www.atwoodsystems.com/ 
 (2) Contractor will maintain plate location markings for 10 business days after paving. 

415.3.16.4  Acceptance Testing 
415.3.16.4.1  Basic Units 
415.3.16.4.1.2  Magnetic Pulse Induction 

 (1) The department will measure thickness within 10 business days of paving. Upon completion of the project 
thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will establish a project reference plate at the start of each paving stage. Project reference plate 
will be measured before each day of testing. Department will notify the contractor of project reference plate 
locations before testing. 

 (3) If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will 
measure the second plate in that unit. The department will notify the contractor immediately if the average of 
the 6 readings falls within the 80 to 50 percent pay range. 

 (4) If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the 
pavement is unacceptable. Department will determine limits of unacceptable pavement by performing the 
following: 

- The engineer will test each consecutive plate stationed ahead and behind until the thickness test 
result is plan thickness or greater. 

- The engineer will direct the contractor to core the hardened concrete to determine the extent of the 
unacceptable area. In each direction, the contractor shall take cores at points approximately 20 feet 
from the furthest out of specification plate towards the plate that is plan thickness of greater. Once a 
core is within 80 to 100 percent pay range, the coring is complete and the limits of unacceptable 
pavement extend from the stationing between the core test results of 80 to 100 percent payment, 
inclusive of all unacceptable core and plate test results. 

- The contractor shall perform coring according to AASHTO T24. The department will evaluate the 
results according to AASHTO T148 

- The contractor shall fill core holes with concrete or mortar. 
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415.3.16.4.2  Special Units 
415.3.16.4.2.1  Magnetic Pulse Induction 

 (1) The department will measure thickness within 10 business days of paving. Upon completion of the project 
thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will establish a project reference plate at the start of each paving stage. Project reference plate 
will be measured before each day of testing. Department will notify the contractor of project reference plate 
locations before testing. 

 (3) If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will 
measure the second plate in that unit. The department will notify the contractor immediately if the average of 
the 6 readings falls within the 80 to 50 percent pay range. 

 (4) If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the 
department will measure the second plate in that unit. If both plates are required to be measured, then all six 
thickness measurements will be averaged for that unit. If the average of the six measurements is more than 
1 inch thinner than contract plan thickness, the pavement is unacceptable. 
415.3.16.4.2.2  Probing 

 (1) The department will measure slip form special units during concrete placement. Upon completion of the 
project thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will probe 2 random locations within the special unit. The average of the two readings will be the 
reported measurement for the special unit. 
415.3.16.4.2.3  Preplacement Measurement 

 (1) The department will measure non-slip form special units before concrete placement. 
 (2) Thickness corrections will be made to a conforming thickness by reshaping the base aggregate before the 

pavement is placed. 

415.5.2  Adjusting Pay for Thickness 
Replace the entire text with the following effective with the November 2021 letting: 
 (1) The department will adjust pay for pavement thickness under the Nonconforming Thickness Concrete 

Pavement administrative item as follows: 
 FOR PAVEMENT PERCENT OF THE 
 THINNER THAN PLAN THICKNESS BY: CONTRACT UNIT PRICE 
 > 1/4 inch but <= 1/2 inch 80 
 > 1/2 inch but <= 3/4 inch 60 
 > 3/4 inch but <= 1 inch 50 

 (2) When pavement of unacceptable final thickness is determined, as specified in 415.3.16.4, the department 
will direct the contractor to either: 

 1. Remove and replace unacceptable concrete pavement to the nearest joint with new concrete pavement of 
conforming thickness. The department will pay once for the area at the full contract price. 

 2. If the unacceptable pavement is less than 100 LF, the department may allow the concrete to remain in place 
without payment for the unacceptable area. 

460.2.6  Recovered Asphaltic Binders 
Replace paragraph two with the following effective with the November 2021 letting: 
 (2) The contractor may replace virgin binder with recovered binder up to the maximum percentage allowed 

under 460.2.5 without further testing. When the design percent asphalt binder replaced exceeds the 
allowable limits in 460.2.5, the contractor must: 

- Document adjustments made to the mix design in the mix design submittal. 
- Submit test results that indicate the mixture’s asphaltic binder meets or exceeds the upper and lower temperature 

grade requirements the bid item designates.  
- If only one recycled asphaltic material source is used, furnish one of the following: 

- Test results from extracted and recovered binder from the resultant mixture. 
- Blending charts that indicate the resultant mixture’s high and low temperature PG as an interpolation of 

the percent binder replaced between the virgin binder’s and the recycled asphaltic material source 
binder’s high and low temperature PG. 

- If two or more recycled asphaltic material sources are used, furnish test results from extracted and 
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recovered binder from the resultant mixture. 

501.2.6  Water 
Retitle with the following effective with the November 2021 letting: 

501.2.6  Mixing Water 

501.2.6.2  Requirements 
Replace paragraph two with the following effective with the November 2021 letting: 
 (2) Water from other sources must comply with the following: 

Acidity, maximum of 0.1N NaOH to neutralize 200 mL of water; CMM 870: WTP C-001 ................................... 2 mL 
Alkalinity, maximum of 0.1N HCL to neutralize 200 mL of water; CMM 870: WTP C-001 ................................ 15 mL 
Maximum sulphate (S04); CMM 870: WTP C-001 .................................................................................. 0.05 percent 
Maximum chloride; CMM 870: WTP C-001 ............................................................................................ 0.10 percent 
Maximum total solids; CMM 870: WTP C-001 

Organic ............................................................................................................................................. 0.04 percent 
Inorganic ........................................................................................................................................... 0.15 percent 

501.3.2.2.2  Supplementary Cementitious Material 
Replace the entire text with the following effective with the May 2022 letting: 
 (1) Replace 15 to 30 percent by weight of the total cementitious material content with approved SCMs for class I 

concrete as specified in 715. 
 (2) Replace a maximum of 30 percent by weight of the total cementitious material content with approved SCMs 

for class II and class III concrete as specified in 716. 
 (3) Limit Class F fly ash sources not on the APL to maximum 15 percent. 
 (4) Minimum SCM content may be waived by the engineer.  

501.3.2.4.2  Air Entrainment 
Replace paragraph two with the following effective with the November 2021 letting: 
 (2) Test fresh concrete air content according to AASHTO T152 or AASHTO TP118 at the contract-required 

frequency and as the engineer directs. Test concrete placed by pumping or belting at the point of discharge 
from the pump line or belt. 

501.3.7.1  Slump 
Replace paragraph one with the following effective with the November 2021 letting: 
 (1) Use a 1-inch to 4-inch slump for concrete used in structures or placed in forms, except as follows: 

- Do not exceed a slump of 2 inches for grade E concrete. 
- Increase slump as specified in 502.3.5.3 for concrete placed underwater. 
- If BTS approves a concrete mixture using a superplasticizer, the contractor may increase slump for that mixture to 

a maximum of 9 inches without exceeding the maximum mix water allowed for that grade. 

531.5  Payment 
Replace paragraph two with the following effective with the November 2021 letting: 
 (2) Payment for Concrete Masonry Ancillary Structures Type NS is full compensation for providing concrete for 

non-standard sign structure foundations; and for anchor rod assemblies. The department will pay separately 
for excavating and backfilling drilled shafts under the Drilling Shafts bid items. 

Replace paragraph five with the following effective with the November 2021 letting: 
 (5) Payment for the Foundation bid items is full compensation for providing concrete foundations; for anchor rod 

assemblies; for reinforcing steel; and for embedded conduit and electrical components. The department will 
pay separately for excavating and backfilling drilled shafts under the Drilling Shafts bid items. 



Effective with May 2022 Letting ASP-6 

  page 4 of 11 

642.2.2.1  General 
Replace paragraph one with the following effective with the November 2021 letting: 
 (1) Provide each field office with two rooms, separated by an interior door with a padlock. Ensure that each room 

has a separate exterior door and its own air conditioner. Locate the office where a quality internet connection 
can be achieved. Ensure quality cell phone reception is achievable inside the field office. 

701.3.1  General 
Replace table 701-1 with the following effective with the November 2021 letting: 

TABLE 701-1  TESTING AND CERTIFICATION STANDARDS 
 

TEST TEST 
STANDARD 

MINIMUM REQUIRED CERTIFICATION 
(any one of the certifications listed for each test) 

Random Sampling CMM 830.9.2 

Transportation Materials Sampling Technician (TMS) 
TMS Assistant Certified Technician (ACT-TMS) 
Aggregate Technician I (AGGTEC-I) 
AGGTEC-I Assistant Certified Technician (ACT-AGG) 
PCC Technician I (PCCTEC-I) 
PCCTEC-I Assistant Certified Technician (ACT-PCC) 
Grading Technician I (GRADINGTEC-I) 
Grading Assistant Certified Technician (ACT-
GRADING) 

Sampling Aggregates AASHTO T2[1] [4] TMS, ACT-TMS, AGGTECT-1, ACT-AGG 
Percent passing the No. 200 sieve AASHTO T11[1] 

AGGTEC-I, ACT-AGG 
Fine & coarse aggregate gradation AASHTO T27[1] 
Aggregate moisture content AASHTO T255[1] 
Fractured faces ASTM D5821[1] 
Liquid limit AASHTO T89 Aggregate Testing for Transportation Systems (ATTS) 

GRADINGTEC-I, or ACT-GRADING Plasticity index AASHTO T90[3] 
Sampling freshly mixed concrete AASHTO R60 

PCCTEC-1 
ACT-PCC 

Air content of fresh concrete AASHTO T152[2] 

AASHTO TP118[5] 

Air void system of fresh concrete AASHTO TP118[5] 
Concrete slump AASHTO T119[2] 
Concrete temperature ASTM C1064 
Making and curing concrete specimens AASHTO T23 
Moist curing for concrete specimens AASHTO M201 
Concrete compressive strength AASHTO T22 

Concrete Strength Tester (CST) 
CST Assistant Certified Technician (ACT-CST) 

Concrete flexural strength AASHTO T97 
Concrete surface resistivity[2] AASHTO T358 
Voids in aggregate AASHTO T19 PCCTEC-II 
Profiling __ PROFILER 

 [1] As modified in CMM 860. 
 [2] As modified in CMM 870. 
 [3] A plasticity check, if required under individual QMP specifications, may be performed by an AGGTEC-I in addition to 

the certifications listed for liquid limit and plasticity index tests. 
 [4] Plant personnel may operate equipment to obtain samples under the direct observation of a TMS or higher. 
 [5] Consolidate by rodding. 

710.2  Small Quantities 
Replace the entire text with the following effective with the November 2021 letting: 
 (1) The department defines small quantities as follows: 

- As specified in 715.1.1.2 for class I concrete. 
- Less than 50 cubic yards of class II ancillary concrete placed under a single bid item. 

 (2) For contracts with only small quantities of material subject to testing, modify the requirements of 710 as 
follows: 
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 1. The contractor may submit an abbreviated quality control plan as allowed in 701.1.2.3. 
 2. Provide one of the following for aggregate process control: 

- Documented previous testing dated within 120 calendar days. Provide gradation test results to the 
engineer before placing material. 

- Non-random start-up gradation testing. 

710.4  Concrete Mixes 
Replace paragraph two with the following effective with the November 2021 letting: 
 (2) At least 7 business days before producing concrete, document that materials conform to 501 unless the 

engineer allows or individual QMP specifications provide otherwise. Include the following: 
 1. For mixes: quantities per cubic yard expressed as SSD weights and net water, water to cementitious material 

ratio, air content, and SAM number. 
 2. For cementitious materials and admixtures: type, brand, and source. 
 3. For aggregates: absorption, SSD bulk specific gravity, wear, soundness, freeze thaw test results if required, and 

air correction factor. Also include aggregate production records dated within 2 years if using those results in the 
design. Submit component aggregate gradations, aggregate proportions, and target combined blended aggregate 
gradations using the following: 

- DT2220 for combined aggregate gradations. 
- DT2221 for optimized aggregate gradations. 

 4. For optimized concrete mixtures: 
- Complete the worksheets within DT2221 according to the directions. 
- Ensure the optimized aggregate gradations and the optimized mix design conform to WisDOT 

specifications and pass the built-in tests within DT2221. 
- Verify slip-form mixture workability according to AASHTO TP137 and conformance to specifications 

through required trial batching. 
- Submit the completed DT2221 to the engineer electronically. Include the trial batch test results with the 

mix design submittal. 
Replace paragraph four with the following effective with the November 2021 letting: 
 (4) Prepare and submit modifications to a concrete mix to the engineer for approval 3 business days before 

using that modified mix. Modifications requiring the engineer’s approval include changes in: 
 1. Source of any material. For paving and barrier mixes, a source change for fly ash of the same class does not 

constitute a mix design change. 
 2. Quantities of cementitious materials. 
 3. Addition or deletion of admixtures. Minor admixture dosage adjustments required to maintain air content or slump 

do not require engineer review or approval. 

710.5.5  Strength 
Replace paragraph one with the following effective with the November 2021 letting: 
 (1) Cast all 6" x 12" cylinders or all 6" x 6" x 21" beams in a set from the same sample. Do not cast more than 

one set of specimens from a single truckload of concrete. Mark each specimen to identify the lot and sublot 
or location on the project it represents. 

710.5.6  Aggregate Testing 
Retitle and replace the entire text with the following effective with the November 2021 letting: 

710.5.6  Aggregate Testing During Concrete Production 
710.5.6.1  General 

 (1) The department will accept gradation based on the results of department-performed acceptance testing.  
 (2) The department and contractor will obtain samples using the same method. When belt sampling, contractor 

personnel shall obtain samples for the department under the direct observation of the department personnel. 
Contractor will define sampling method in the QMP or abbreviated QMP. 
710.5.6.2  Contractor Control Charts 
710.5.6.2.1  General 

 (1) Test aggregate gradations during concrete production except as allowed for small quantities under 710.2. 
Required contractor testing will be performed using non-random samples. 
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 (2) Sample aggregates from either the conveyor belt or from the working face of the stockpiles. 
 (3) Sample aggregates within 2 business days before placement for each mix design. Include this gradation on 

the control charts. 
 (4) Report gradation test results and provide control charts to the engineer within 1 business day of obtaining the 

sample. Submit results to the engineer and electronically into MRS as specified in 701.1.2.7. 
 (5) Conduct aggregate testing at the minimum frequency shown based on the anticipated daily cumulative plant 

production for each mix design. The contractor’s concrete production tests can be used for the same mix 
design on multiple contracts. 

TABLE 710-1  CONTRACTOR GRADATION TESTING FREQUENCY - CLASS I 
 
 

DAILY PLANT PRODUCTION RATE 
FOR WisDOT WORK MINIMUM FREQUENCY 

Gradation Report Before Placement 

1000 cubic yards or less one test per day 

more than 1000 cubic yards two tests per day 

 

TABLE 710-2  CONTRACTOR GRADATION TESTING FREQUENCY - CLASS II 
 
 

MINIMUM FREQUENCY 
Gradation Report Before Placement 

One test per calendar week of production 

 
710.5.6.2.2  Optimized Aggregate Gradation Control Charts 

 (1) Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report 
results for the following: 

- 1 1/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves. 
- Sum of volumetric percentages retained on No. 8, No. 16, and No. 30 sieves. 
- Sum of volumetric percentages retained on No. 30, No. 50, No. 100, and No. 200 sieves. 

 (2) Calculate blended aggregate gradations using the mix design batch percentages for the component 
aggregates. Ensure the blended aggregate gradation conforms to the volumetric percent retained of the 
optimized aggregate gradation limits specified in table 501-4. 

 (3) Throughout the contract, construct a 4-point running average of the volumetric percent retained for each 
sieve to determine if the blended aggregate gradation is within the tarantula curve limits specified in table 
501-4. 
710.5.6.2.3  Combined Aggregate Gradation Control Charts 

 (1) Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report 
results for the 1 1/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves. 

 (2) Calculate blended aggregate gradations using the mix design batch percentages for the component 
aggregates. Ensure the blended aggregate gradation conforms to the percent passing by weight 
requirements of the combined aggregate gradation limits specified in table 501-4. 

 (3) Throughout the contract, construct a 4-point running average of the percent passing by weight for each sieve 
to determine if the blended aggregate gradation is within the combined aggregate gradation limits specified 
in table 501-4. 
710.5.6.3  Department Acceptance Testing 

 (1) Department testing frequency is based on the quantity of each mix design placed under each individual 
WisDOT contract. 

 (2) The department will split each sample, test for acceptance, and retain the remainder for a minimum of 10 
calendar days. 

 (3) The department will obtain the sample and deliver to regional testing lab in the same day. Department will 
report gradation test results to the contractor within 1 business day of being delivered to the lab. Department 
and contractor can agree to an alternative test result reporting timeframe; alternative timeframe is required to 
be documented in the QMP. 

 (4) Additional samples may be taken at the engineer’s discretion due to change in condition. 
TABLE 710-3  DEPARTMENT GRADATION TESTING FREQUENCY 
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CONCRETE CLASSIFICATION MINIMUM DEPARTMENT FREQUENCY 

Class I: Pavement 

1 test per placement day for first 5 days of placement. If 
all samples are passing, reduced frequency is applied. 

Reduced frequency: 1 test per calendar week of 
placement 

Class I: Structures 
1 test per 250 CY placed 

- Minimum of 1 test per substructure 
- Minimum of 1 test per superstructure 

Class I: Cast-in-Place Barrier 1 test per 500 CY placed 

Class II No minimum testing 

 

710.5.7  Corrective Action 
Replace the entire text with the following effective with the November 2021 letting: 

710.5.7.1  Optimized Aggregate Gradations 
 (1) If the contractor's 4-point running average or a department test result of the volumetric percent retained 

exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size, do the 
following: 

 1. Notify the other party immediately. 
 2. Perform corrective action documented in the QC plan or as the engineer approves. 
 3. Document and provide corrective action results to the engineer as soon as they are available. 
 4. Department will conduct two tests within the next business day after corrective action is complete. 
 5. If blended aggregate gradations are within the tarantula curve limits by the second department test: 

- Continue with concrete production. 
- Contractor will include a break in the 4-point running average. 
- For Class I: Pavements, department will discontinue reduced frequency testing and will test at a 

frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

 6. If blended aggregate gradations are not within the tarantula curve limits by the second department test: 
- Provide a new mix design with an increased cementitious content. 
- If the mix design already has a cementitious content of 565 or more pounds per cubic yard, provide a new 

mix design. 
- If the contract requires optimized aggregate gradations under 501.2.7.4.2.1(2), stop concrete production 

and submit a new mix design. 
 (2) If the contractor's 4-point running average or a department test result of the volumetric percent retained 

exceeds the tarantula curve limits by more than 1.0 percent on one or more sieves, stop concrete production 
and submit a new mix design. 

 (3) Department and contractor will sample and test aggregate of the new mix design at the frequency defined in 
710.5.6.1. 
710.5.7.2  Combined Aggregate Gradations 

 (1) If the contractor's 4-point running average or a department test result of the percent passing by weight 
exceeds the combined aggregate gradation limits by less than or equal to 1.0 percent on a single sieve size, 
do the following: 

 1. Notify the other party immediately. 
 2. Perform corrective action documented in the QC plan or as the engineer approves. 
 3. Document and provide corrective action results to the engineer as soon as they are available. 
 4. Department will conduct two tests within the next business day after corrective action is complete. 
 5. If blended aggregate gradations are within the combined aggregate gradation limits by the second department 

test: 
- Continue with concrete production. 
- Contractor will include a break in the 4-point running average. 
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- For Class I: Pavements, department will discontinue reduced frequency testing and will test at a 
frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

 6. If blended aggregate gradations are not within the combined aggregate gradation limits by the second department 
test, stop concrete production and submit a new mix design. 

 (2) If the contractor's 4-point running average or a department test result of the percent passing by weight 
exceeds the combined aggregate gradation limits by more than 1.0 percent on one or more sieves, stop 
concrete production and submit a new mix design. 

 (3) Department and contractor will sample and test aggregate of the new mix design at the frequency defined in 
710.5.6.1. 

715.3.1.1  General 
Replace paragraphs three and four with the following effective with the November 2021 letting: 
 (3) Cast a set of 3 additional 6"x12" cylinders and test the concrete surface resistivity according to AASHTO 

T358. Perform this testing at least once per lot if total contract quantities are greater than or equal to the 
following: 

- 20,000 square yards for pavements. 
- 5,000 linear feet for barriers. 
- 500 cubic yards for structure concrete. 

Submit the resistivity to the nearest tenth into MRS for information only. Resistivity testing is not required for 
the following: 

- Lot with less than 3 sublots. 
- Concrete items classified as ancillary. 
- Concrete placed under the following bid items: 

- Concrete Pavement Approach Slab 
- Concrete Masonry Culverts 
- Concrete Masonry Retaining Walls 

 (4) Test the air void system at least once per lot and enter the SAM number in MRS for information only. SAM 
testing is not required for the following: 

- For lots with less than 3 sublots. 
- High early strength (HES) concrete. 
- Special high early strength (SHES) concrete. 
- Concrete placed under the following bid items: 

- Concrete Pavement Approach Slab 
- Concrete Masonry Culverts 
- Concrete Masonry Retaining Walls 
- Steel Grid Floor Concrete Filled 
- Crash Cushions Permanent 
- Crash Cushions Permanent Low Maintenance 
- Crash Cushions Temporary 

715.3.1.2.3  Lots by Cubic Yard 
Replace the entire text with the following effective with the November 2021 letting: 
 (1) Define standard lots and sublots conforming to the following: 

TABLE 715-1  CLASS I - LOT AND SUBLOT SIZES 
 

CONCRETE 
CLASSIFICATION LOT SIZE SUBLOT SIZE NUMBER OF 

SUBLOTS PER LOT 
Class I: Pavement 1250 cubic yards 250 cubic yards 5 

Class I: Structures 250 cubic yards 50 cubic yards 5 

Class I: Cast-in-Place Barrier 500 cubic yards 100 cubic yards 5 
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 (2) The contractor may include sublots less than or equal to 25 percent of the standard volume in the previous 
sublot. For partial sublots exceeding 25 percent of the standard volume, notify the engineer who will direct 
additional testing to represent that partial sublot. 

 (3) An undersized lot is eligible for incentive payment under 715.5 if the lot has 3 or more sublots for that lot. 

715.3.2  Strength Evaluation 
Replace the entire text with the following effective with the November 2021 letting: 

715.3.2.1  General 
 (1) The department will make pay adjustments for strength on a lot-by-lot basis using the compressive strength 

of contractor QC cylinders or the flexural strength of contractor QC beams. 
 (2) Randomly select 2 QC specimens to test at 28 days for percent within limits (PWL). Compare the strengths 

of the 2 randomly selected QC specimens and determine the 28-day sublot average strength as follows: 
- If the lower strength divided by the higher strength is 0.9 or more, average the 2 QC specimens. 
- If the lower strength divided by the higher strength is less than 0.9, break one additional specimen and average 

the 2 higher strength specimens. 
715.3.2.2  Removal and Replacement 
715.3.2.2.1  Pavement 

 (1) If a sublot strength is less than 2500 psi in compressive strength or 500 psi in flexural strength, the 
department may direct the contractor to core that sublot to determine its structural adequacy and whether to 
direct removal. 

 (2) If the engineer directs coring, obtain three cores from the sublot in question. Have an HTCP-certified PCC 
technician I perform or observe core sampling according to AASHTO T24. 

 (3) Have an independent consultant test cores according to AASHTO T24. 
 (4) The department will assess concrete for removal and replacement based on a sublot-by-sublot analysis of 

core strength. Perform coring and testing, fill core holes with an engineer-approved non-shrink grout or 
concrete, and provide traffic control during coring. 

 (5) The sublot pavement is conforming if the compressive strengths of all cores from the sublot are 2500 psi or 
greater. 

 (6) The sublot pavement is nonconforming if the compressive strengths of any core from the sublot is less than 
2500 psi. The department may direct removal and replacement or otherwise determine the final disposition of 
nonconforming material as specified in 106.5. 
715.3.2.2.2  Structures and Cast-in-Place Barrier 

 (1) The department will evaluate the sublot for possible removal and replacement if the 28-day sublot average 
compressive strength is lower than f'c minus 500 psi. The value of f'c is the design stress the plans show. 
The department may assess further strength price reductions or require removal and replacement only after 
coring the sublot. 

 (2) The engineer may initially evaluate the sublot strength using a non-destructive method. Based on the results 
of non-destructive testing, the department may accept the sublot at the previously determined pay for the lot, 
or direct the contractor to core the sublot. 

 (3) If the engineer directs coring, obtain three cores from the sublot in question. Have an HTCP-certified PCC 
technician I perform or observe core sampling according to AASHTO T24. Determine core locations, subject 
to the engineer’s approval, that do not interfere with structural steel. 

 (4) Have an independent consultant test cores according to AASHTO T24. 
 (5) The department will assess concrete for removal and replacement based on a sublot-by-sublot analysis of 

core strength. Perform coring and testing, fill core holes with an engineer-approved non-shrink grout or 
concrete, and provide traffic control during coring. 

 (6) If the 3-core average is greater than or equal to 85 percent of f'c, and no individual core is less than 75 
percent of f'c, the engineer will accept the sublot at the previously determined pay for the lot. If the 3-core 
average is less than 85 percent of f'c, or an individual core is less than 75 percent of f'c, the engineer may 
require the contractor to remove and replace the sublot. The department may direct removal and 
replacement or otherwise determine the final disposition of nonconforming material as specified in 106.5. 
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715.3.3  Aggregate 
Replace the entire text with the following effective with the November 2021 letting: 

715.3.3.1  General 
 (1) Except as allowed for small quantities in 710.2, test aggregate conforming to 710.5.6. 

715.3.3.2  Structures 
 (1) In addition to the aggregate testing required under 710.5.6, determine the fine and coarse aggregate 

moisture content for each sample. 
 (2) Calculate target batch weights for each mix when production of that mix begins. Whenever the moisture 

content of the fine or coarse aggregate changes by more than 0.5 percent, adjust the batch weights to 
maintain the design w/cm ratio. 

716.2.1  Class II Concrete 
Replace paragraph two with the following effective with the May 2022 letting: 
 (2) Perform random QC testing at the following frequencies: 
 1. Test air content, temperature, and slump a minimum of once per 100 cubic yards for each mix design and 

placement method. 
 2. Cast one set of 2 cylinders per 200 cubic yards for each mix design and placement method. Cast a minimum of 

one set of 2 cylinders per contract for each mix design and placement method. Random 28-day compressive 
strength cylinders are not required for HES or SHES concrete. 

 3. For deck overlays, perform tests and cast cylinders once per 50 cubic yards of grade E concrete placed. 
 4. For concrete base, one set of tests and one set of cylinders per 250 cubic yards. 

The department will allow concrete startup test results for quantities under 50 cubic yards. Cast one set of 2 
cylinders if using startup testing for acceptance. 
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ERRATA 

460.2.2.3  Aggregate Gradation Master Range 
Correct errata by adding US Standard equivalent sieve sizes. 
 (1) Ensure that the aggregate blend, including recycled material and mineral filler, conforms to the gradation 

requirements in table 460-1. The values listed are design limits; production values may exceed those limits. 
TABLE 460-1  AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS 

 

SIEVE 

PERCENT PASSING DESIGNATED SIEVES 
NOMINAL SIZE 

No. 1 
(37.5 mm) 
(1 1/2 inch) 

No. 2 
(25.0 mm) 

(1 inch) 

No.3 
(19.0 mm) 
(3/4 inch) 

No. 4 
(12.5 mm) 
(1/2 inch) 

No. 5 
(9.5 mm) 
(3/8 inch) 

No. 6 
(4.75 mm) 
(3/16 inch) 

SMA No. 4 
(12.5 mm) 
(1/2 inch) 

SMA No. 5 
(9.5 mm) 
(3/8 inch) 

50.0-mm 
(2-inch) 100        

37.5-mm 
(1 1/2-inch) 90 - 100 100       

25.0-mm 
(1-inch) 90 max 90 - 100 100      

19.0-mm 
(3/4-inch) ___ 90 max 90 - 100 100   100  

12.5-mm 
(1/2-inch) ___ ___ 90 max 90 - 100 100  90 - 97 100 

9.5-mm 
(3/8-inch) ___ ___ ___ 90 max 90 - 100 100 58 - 80 90 - 100 

4.75-mm 
(No. 4) ___ ___ ___ ___ 90 max 90 - 100 25 - 35 35 - 45 

2.36-mm 
(No. 8) 15 - 41 19 - 45 23 - 49 28 - 58 32 - 67 90 max 15 - 25 18 - 28 

1.18-mm 
(No. 16) 

___ ___ ___ ___ ___ 30 - 55 ___ ___ 

0.60-mm 
(No. 30) 

___ ___ ___ ___ ___ ___ 18 max 18 max 

0.075-mm 
(No. 200) 0 - 6.0 1.0 - 7.0 2.0 - 8.0 2.0 - 10.0 2.0 - 10.0 6.0 - 13.0 8.0 - 11.0 8.0 - 12.0 

% VMA 11.0 min 12.0 min 13.0 min 14.0 min[1] 15.0 min[2] 16.0 - 17.5 16.0 min 17.0 min 

 [1] 14.5 for LT and MT mixes. 
 [2] 15.5 for LT and MT mixes. 

715.5.1  General 
Correct the bid item number for Incentive Compressive Strength Concrete Pavement. 
 (1) The department will pay incentive for compressive strength under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
715.0502 Incentive Strength Concrete Structures DOL 
715.0603 Incentive Strength Concrete Barrier DOL 
715.0715 Incentive Flexural Strength Concrete Pavement DOL 
715.0720 Incentive Compressive Strength Concrete Pavement DOL 
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Effective with June 2022 Letting                                                         ASP 7 
 

ADDITIONAL SPECIAL PROVISION 7 

A. Reporting 1st Tier and DBE Payments During Construction 
 

1. Comply with reporting requirements specified in the department’s Civil Rights 
Compliance, Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress 
payment by the department or a contractor for work performed, materials furnished, or 
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work 
satisfactorily performed and for all materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of 
receipt of a progress payment by the department for work performed.  Report the 
payment as specified in A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment 
requirement as specified in A(2). 

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier. 
6. Require all first tier relationships, DBE firms and all other tier relationships necessary 

to comply with the DBE payment requirement in receipt of a progress payment by 
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), 
(5), and (6), and shall be binding on all first tier subcontractor relationships, all 
contractors and subcontractors utilizing DBE firms on the project, and all payments from 
DBE firms. 

 
B. Costs for conforming to this special provision are incidental to the contract. 

 
 
 
NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually 
loaded into the Civil Rights Compliance System.  Copies of prime contractor payments received 
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment 
receipt to be logged manually. 
 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 
 
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-

manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 

Electronic Certified Payroll or Labor Data Submittal 
 
 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified 
payroll reports for contracts with federal funds and labor data for contracts with state funds only. 
Details are available online through the department’s highway construction contractor information 
(HCCI) site on the Labor, Wages, and EEO Information page at: 
 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  
 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their 
weekly certified payroll reports (contracts with federal funds) or labor data (contracts with 
state funds only) electronically through CRCS. These payrolls or labor data are due within 
seven calendar days following the close of the payroll period. Every firm providing physical 
labor towards completing the project is a subcontractor under this special provision. 

 
(3) Upon receipt of contract execution, promptly make all affected firms aware of the 

requirements under this special provision and arrange for them to receive CRCS training as they 
are about to begin their submittals. The department will provide training either in a classroom 
setting at one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to 
schedule the training. 

 
(4) The department will reject all paper submittals for information required under this 

special provision. All costs for conforming to this special provision are incidental to the 
contract. 

 
(5) Firms wishing to export payroll/labor data from their computer system into CRCS 

should have their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not 
every contractor’s payroll system is capable of producing export files. For details, see 
Section 4.8 CPR Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll 
Manual at: 

 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 
 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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Non-discrimination Provisions 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or

b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one 
through six in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor 
will take action with respect to any subcontract or procurement as the Recipient or the Federal 
Highway Administration may direct as a means of enforcing such provisions including sanctions 
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with 
litigation by a subcontractor, or supplier because of such direction, the contractor may request the 
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the 
contractor may request the United States to enter into the litigation to protect the interests of the 
United States. 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees to comply with the 
following non-discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has 
been acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on 
the basis of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are 
Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on 
the basis of disability in the operation of public entities, public and private transportation 
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-
12189) as implemented by Department of Transportation regulations at 49  C.F.R. parts 37 
and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 
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• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Non-discrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of Limited English proficiency (LEP). To ensure compliance with 
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access 
to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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 Effective November 2020 letting  

 

BUY AMERICA PROVISION 
 

All steel and iron materials permanently incorporated in this project shall be domestic 
products and all manufacturing and coating processes for these materials from smelting 
forward in the manufacturing process must have occurred within the United States. Coating 
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances 
the value of a material subject to the requirements of Buy America. The exemption of this 
requirement is the minimal use of foreign materials if the total cost of such material 
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of 
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this 
paragraph, the cost is that shown to be the value of the subject products as they are delivered 
to the project. The contractor shall take actions and provide documentation conforming to 
CMM 2-28.5 to ensure compliance with this “Buy America” provision.  

 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

 

Upon completion of the project certify to the engineer, in writing using department form 
DT4567, that all steel, iron, and coating processes for steel or iron incorporated into the 
contract work conform to these "Buy America" provisions. Attach a list of exemptions and 
their associated costs to the certification form. Department form DT4567 is available at:  

 

https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
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Proposal ID: 20221011007 Project(s): 6100-08-60

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 203.0220

Removing Structure (structure) 01. STA
89+09

EACH

1.000

_________._____ _________._____

0004 203.0220

Removing Structure (structure) 02. STA
96+90

EACH

1.000

_________._____ _________._____

0006 203.0220

Removing Structure (structure) 03. STA
100+83

EACH

1.000

_________._____ _________._____

0008 204.0100

Removing Concrete Pavement SY

507.000

_________._____ _________._____

0010 204.0105

Removing Concrete Pavement Butt
Joints

SY

137.000

_________._____ _________._____

0012 204.0110

Removing Asphaltic Surface SY

630.000

_________._____ _________._____

0014 204.0120

Removing Asphaltic Surface Milling SY

52,400.000

_________._____ _________._____

0016 204.0150

Removing Curb & Gutter LF

119.000

_________._____ _________._____

0018 204.0155

Removing Concrete Sidewalk SY

135.000

_________._____ _________._____

0020 204.0165

Removing Guardrail LF

1,182.000

_________._____ _________._____

0022 204.0170

Removing Fence LF

87.000

_________._____ _________._____

0024 204.0180

Removing Delineators and Markers EACH

6.000

_________._____ _________._____

0026 204.0220

Removing Inlets EACH

1.000

_________._____ _________._____

0028 205.0100

Excavation Common CY

650.000

_________._____ _________._____

0030 211.0100

Prepare Foundation for Asphaltic Paving
(project) 01. 6100-08-60

LUMP SUM _________._____LS

Proposal Schedule of Items Page 1 of 8
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Proposal ID: 20221011007 Project(s): 6100-08-60

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0032 211.0400

Prepare Foundation for Asphaltic
Shoulders

STA

6.000

_________._____ _________._____

0034 213.0100

Finishing Roadway (project) 01. 6100-
08-60

EACH

1.000

_________._____ _________._____

0036 305.0110

Base Aggregate Dense 3/4-Inch TON

4,340.000

_________._____ _________._____

0038 305.0120

Base Aggregate Dense 1 1/4-Inch TON

535.000

_________._____ _________._____

0040 320.0130

Concrete Base 6 1/2-Inch SY

48.000

_________._____ _________._____

0042 416.0260

Concrete Driveway HES 6-Inch SY

264.000

_________._____ _________._____

0044 416.0610

Drilled Tie Bars EACH

117.000

_________._____ _________._____

0046 455.0605

Tack Coat GAL

3,195.000

_________._____ _________._____

1.00000

0048 460.2000

Incentive Density HMA Pavement DOL

3,960.000

3,960.00

0050 460.5223

HMA Pavement 3 LT 58-28 S TON

79.000

_________._____ _________._____

0052 460.5224

HMA Pavement 4 LT 58-28 S TON

6,090.000

_________._____ _________._____

0054 465.0105

Asphaltic Surface TON

217.000

_________._____ _________._____

0056 465.0110

Asphaltic Surface Patching TON

100.000

_________._____ _________._____

0058 465.0120

Asphaltic Surface Driveways and Field
Entrances

TON

4.000

_________._____ _________._____

0060 465.0315

Asphaltic Flumes SY

2.000

_________._____ _________._____

0062 504.0900

Concrete Masonry Endwalls CY

23.000

_________._____ _________._____

Proposal Schedule of Items Page 2 of 8
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Proposal ID: 20221011007 Project(s): 6100-08-60

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0064 520.8000

Concrete Collars for Pipe EACH

4.000

_________._____ _________._____

0066 521.3184

Culvert Pipe Corrugated Steel 84-Inch LF

24.000

_________._____ _________._____

0068 522.0424

Culvert Pipe Reinforced Concrete Class
IV 24-Inch

LF

50.000

_________._____ _________._____

0070 522.0436

Culvert Pipe Reinforced Concrete Class
IV 36-Inch

LF

55.000

_________._____ _________._____

0072 522.1024

Apron Endwalls for Culvert Pipe
Reinforced Concrete 24-Inch

EACH

2.000

_________._____ _________._____

0074 522.1036

Apron Endwalls for Culvert Pipe
Reinforced Concrete 36-Inch

EACH

2.000

_________._____ _________._____

0076 522.2429

Culvert Pipe Reinforced Concrete
Horizontal Elliptical Class HE-IV 29x45-
Inch

LF

34.000

_________._____ _________._____

0078 522.2629

Apron Endwalls for Culvert Pipe
Reinforced Concrete Horizontal Elliptical
29x45-Inch

EACH

2.000

_________._____ _________._____

0080 601.0407

Concrete Curb & Gutter 18-Inch Type D LF

86.000

_________._____ _________._____

0082 601.0409

Concrete Curb & Gutter 30-Inch Type A LF

62.000

_________._____ _________._____

0084 601.0411

Concrete Curb & Gutter 30-Inch Type D LF

12.000

_________._____ _________._____

0086 602.0405

Concrete Sidewalk 4-Inch SF

1,040.000

_________._____ _________._____

0088 602.0415

Concrete Sidewalk 6-Inch SF

431.000

_________._____ _________._____

0090 602.0515

Curb Ramp Detectable Warning Field
Natural Patina

SF

90.000

_________._____ _________._____

Proposal Schedule of Items Page 3 of 8
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Proposal ID: 20221011007 Project(s): 6100-08-60

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0092 606.0200

Riprap Medium CY

69.000

_________._____ _________._____

0094 611.8110

Adjusting Manhole Covers EACH

5.000

_________._____ _________._____

0096 611.9800.S

Pipe Grates EACH

1.000

_________._____ _________._____

0098 614.0010

Barrier System Grading Shaping
Finishing

EACH

2.000

_________._____ _________._____

0100 614.2300

MGS Guardrail 3 LF

300.000

_________._____ _________._____

0102 614.2340

MGS Guardrail 3 L LF

225.000

_________._____ _________._____

0104 614.2610

MGS Guardrail Terminal EAT EACH

4.000

_________._____ _________._____

0106 618.0100

Maintenance And Repair of Haul Roads
(project) 01. 6100-08-60

EACH

1.000

_________._____ _________._____

0108 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0110 624.0100

Water MGAL

49.000

_________._____ _________._____

0112 625.0100

Topsoil SY

235.000

_________._____ _________._____

0114 628.1504

Silt Fence LF

980.000

_________._____ _________._____

0116 628.1520

Silt Fence Maintenance LF

1,960.000

_________._____ _________._____

0118 628.1905

Mobilizations Erosion Control EACH

10.000

_________._____ _________._____

0120 628.1910

Mobilizations Emergency Erosion Control EACH

10.000

_________._____ _________._____

0122 628.2006

Erosion Mat Urban Class I Type A SY

245.000

_________._____ _________._____

Proposal Schedule of Items Page 4 of 8
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Proposal ID: 20221011007 Project(s): 6100-08-60

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0124 628.7010

Inlet Protection Type B EACH

2.000

_________._____ _________._____

0126 628.7015

Inlet Protection Type C EACH

8.000

_________._____ _________._____

0128 628.7555

Culvert Pipe Checks EACH

30.000

_________._____ _________._____

0130 628.7570

Rock Bags EACH

15.000

_________._____ _________._____

0132 629.0210

Fertilizer Type B CWT

0.130

_________._____ _________._____

0134 630.0140

Seeding Mixture No. 40 LB

7.000

_________._____ _________._____

0136 630.0200

Seeding Temporary LB

7.000

_________._____ _________._____

0138 630.0500

Seed Water MGAL

6.000

_________._____ _________._____

0140 633.5200

Markers Culvert End EACH

10.000

_________._____ _________._____

0142 634.0616

Posts Wood 4x6-Inch X 16-FT EACH

3.000

_________._____ _________._____

0144 638.2102

Moving Signs Type II EACH

3.000

_________._____ _________._____

0146 642.5001

Field Office Type B EACH

1.000

_________._____ _________._____

0148 643.0300

Traffic Control Drums DAY

1,874.000

_________._____ _________._____

0150 643.0410

Traffic Control Barricades Type II DAY

181.000

_________._____ _________._____

0152 643.0420

Traffic Control Barricades Type III DAY

768.000

_________._____ _________._____

0154 643.0705

Traffic Control Warning Lights Type A DAY

1,310.000

_________._____ _________._____

0156 643.0900

Traffic Control Signs DAY

4,397.000

_________._____ _________._____
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Proposal ID: 20221011007 Project(s): 6100-08-60

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0158 643.0920

Traffic Control Covering Signs Type II EACH

4.000

_________._____ _________._____

0160 643.1050

Traffic Control Signs PCMS DAY

14.000

_________._____ _________._____

0162 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0164 644.1410

Temporary Pedestrian Surface Asphalt SF

310.000

_________._____ _________._____

0166 644.1601

Temporary Pedestrian Curb Ramp DAY

98.000

_________._____ _________._____

0168 644.1810

Temporary Pedestrian Barricade LF

210.000

_________._____ _________._____

0170 645.0120

Geotextile Type HR SY

137.000

_________._____ _________._____

0172 645.0140

Geotextile Type SAS SY

127.000

_________._____ _________._____

0174 646.1020

Marking Line Epoxy 4-Inch LF

32,598.000

_________._____ _________._____

0176 646.1040

Marking Line Grooved Wet Ref Epoxy 4-
Inch

LF

26,252.000

_________._____ _________._____

0178 646.5320

Marking Railroad Crossings Epoxy EACH

2.000

_________._____ _________._____

0180 646.6120

Marking Stop Line Epoxy 18-Inch LF

116.000

_________._____ _________._____

0182 646.7405

Marking Crosswalk Paint Transverse
Line 6-Inch

LF

434.000

_________._____ _________._____

0184 649.0105

Temporary Marking Line Paint 4-Inch LF

44,780.000

_________._____ _________._____

0186 650.4500

Construction Staking Subgrade LF

1,225.000

_________._____ _________._____

0188 650.5000

Construction Staking Base LF

1,225.000

_________._____ _________._____
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Proposal ID: 20221011007 Project(s): 6100-08-60

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0190 650.5500

Construction Staking Curb Gutter and
Curb & Gutter

LF

200.000

_________._____ _________._____

0192 650.6000

Construction Staking Pipe Culverts EACH

5.000

_________._____ _________._____

0194 650.8000

Construction Staking Resurfacing
Reference

LF

19,659.000

_________._____ _________._____

0196 650.9000

Construction Staking Curb Ramps EACH

9.000

_________._____ _________._____

0198 650.9910

Construction Staking Supplemental
Control (project) 01. 6100-08-60

LUMP SUM _________._____LS

0200 650.9920

Construction Staking Slope Stakes LF

1,350.000

_________._____ _________._____

0202 690.0150

Sawing Asphalt LF

1,476.000

_________._____ _________._____

0204 690.0250

Sawing Concrete LF

361.000

_________._____ _________._____

1.00000

0206 740.0440

Incentive IRI Ride DOL

28,936.000

28,936.00

0208 SPV.0035

Special 01. Foundation Backfill CY

303.000

_________._____ _________._____

0210 SPV.0060

Special 01. Grading, Shaping and
Finishing Culvert Pipes and Apron
Endwalls

EACH

8.000

_________._____ _________._____

0212 SPV.0060

Special 02. Apron Endwalls for Culvert
Pipe 10-Inch

EACH

1.000

_________._____ _________._____

0214 SPV.0060

Special 03. Adjusting Sanitary Manhole
Covers

EACH

8.000

_________._____ _________._____

0216 SPV.0060

Special 04. Adjusting Water Valve Boxes EACH

4.000

_________._____ _________._____
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Proposal ID: 20221011007 Project(s): 6100-08-60

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0218 SPV.0090

Special 01. Concrete Curb and Gutter
30-Inch HES Type D

LF

26.000

_________._____ _________._____

0220 SPV.0090

Special 02. Concrete Curb and Gutter
24-Inch Type D Special

LF

16.000

_________._____ _________._____

0222 SPV.0090

Special 03. Storm Sewer Pipe PVC 10-
Inch

LF

12.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 8 of 8





PLEASE  ATTACH  ADDENDA  HERE





 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

September 28, 2022 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #07: 6100-08-60   

Fairwater - Brandon 
WCL – STH 49    
STH 44     
Fond du Lac County 

 

 
Letting of October 11, 2022 
 
This is Addendum No. 01, which provides for the following: 
 
Schedule of Items: 
 
 

Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

646.7420 
Marking Crosswalk Epoxy Transverse Line 6-
Inch 

LF 0 434 434 

 
Deleted Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

646.7405 
Marking Crosswalk Paint Transverse Line 6-
Inch 

LF 434 -434 0 

 
 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

53 
Miscellaneous Quantities (revised quantity sheet for pavement markings to replace 
crosswalk paint with crosswalk epoxy) 

 
 

 

 

 



Schedule of Items 
Attached, dated September 29, 2022, are the revised Schedule of Items Pages 6 – 8. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 53. 
 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 

 
 

END OF ADDENDUM 
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Proposal ID: 20221011007 Project(s): 6100-08-60

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0158 643.0920

Traffic Control Covering Signs Type II EACH

4.000

_________._____ _________._____

0160 643.1050

Traffic Control Signs PCMS DAY

14.000

_________._____ _________._____

0162 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0164 644.1410

Temporary Pedestrian Surface Asphalt SF

310.000

_________._____ _________._____

0166 644.1601

Temporary Pedestrian Curb Ramp DAY

98.000

_________._____ _________._____

0168 644.1810

Temporary Pedestrian Barricade LF

210.000

_________._____ _________._____

0170 645.0120

Geotextile Type HR SY

137.000

_________._____ _________._____

0172 645.0140

Geotextile Type SAS SY

127.000

_________._____ _________._____

0174 646.1020

Marking Line Epoxy 4-Inch LF

32,598.000

_________._____ _________._____

0176 646.1040

Marking Line Grooved Wet Ref Epoxy 4-
Inch

LF

26,252.000

_________._____ _________._____

0178 646.5320

Marking Railroad Crossings Epoxy EACH

2.000

_________._____ _________._____

0180 646.6120

Marking Stop Line Epoxy 18-Inch LF

116.000

_________._____ _________._____

0184 649.0105

Temporary Marking Line Paint 4-Inch LF

44,780.000

_________._____ _________._____

0186 650.4500

Construction Staking Subgrade LF

1,225.000

_________._____ _________._____

0188 650.5000

Construction Staking Base LF

1,225.000

_________._____ _________._____

0190 650.5500

Construction Staking Curb Gutter and
Curb & Gutter

LF

200.000

_________._____ _________._____
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Proposal ID: 20221011007 Project(s): 6100-08-60

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0192 650.6000

Construction Staking Pipe Culverts EACH

5.000

_________._____ _________._____

0194 650.8000

Construction Staking Resurfacing
Reference

LF

19,659.000

_________._____ _________._____

0196 650.9000

Construction Staking Curb Ramps EACH

9.000

_________._____ _________._____

0198 650.9910

Construction Staking Supplemental
Control (project) 01. 6100-08-60

LUMP SUM _________._____LS

0200 650.9920

Construction Staking Slope Stakes LF

1,350.000

_________._____ _________._____

0202 690.0150

Sawing Asphalt LF

1,476.000

_________._____ _________._____

0204 690.0250

Sawing Concrete LF

361.000

_________._____ _________._____

1.00000

0206 740.0440

Incentive IRI Ride DOL

28,936.000

28,936.00

0208 SPV.0035

Special 01. Foundation Backfill CY

303.000

_________._____ _________._____

0210 SPV.0060

Special 01. Grading, Shaping and
Finishing Culvert Pipes and Apron
Endwalls

EACH

8.000

_________._____ _________._____

0212 SPV.0060

Special 02. Apron Endwalls for Culvert
Pipe 10-Inch

EACH

1.000

_________._____ _________._____

0214 SPV.0060

Special 03. Adjusting Sanitary Manhole
Covers

EACH

8.000

_________._____ _________._____

0216 SPV.0060

Special 04. Adjusting Water Valve Boxes EACH

4.000

_________._____ _________._____

0218 SPV.0090

Special 01. Concrete Curb and Gutter
30-Inch HES Type D

LF

26.000

_________._____ _________._____
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Proposal ID: 20221011007 Project(s): 6100-08-60

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0220 SPV.0090

Special 02. Concrete Curb and Gutter
24-Inch Type D Special

LF

16.000

_________._____ _________._____

0222 SPV.0090

Special 03. Storm Sewer Pipe PVC 10-
Inch

LF

12.000

_________._____ _________._____

0224 646.7420

Marking Crosswalk Epoxy Transverse
Line 6-Inch

LF

434.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 8 of 8



 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

October 4, 2022 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #07: 6100-08-60   

Fairwater - Brandon 
WCL – STH 49    
STH 44     
Fond du Lac County 

 

 
Letting of October 11, 2022 
 
This is Addendum No. 02, which provides for the following: 
 
Special Provisions: 
 
 

Revised Special Provisions 
Article 

No. 
Description 

3 Prosecution and Progress 
4 Traffic 

 
Schedule of Items: 
 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

646.1020 Marking Line Epoxy 4-Inch LF 32,598 -22,320 10,278 
 
 

Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

646.4520 Marking Line Same Day Epoxy 4-Inch LF 0 22,320 22,320 
 
 
 
 
 
 
 



Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

53 
Miscellaneous Quantities (revised quantity sheet to add “Marking Line Same Day Epoxy 4-
Inch” to replace centerline marking originally paid for under “Marking Line Epoxy 4-Inch”) 

 
 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 02 

6100-08-60 

October 4, 2022 

 
Special Provisions 
 

3. Prosecution and Progress. 
 

Replace entire section titled Interim Liquidated Damages – Culvert Replacement and Railroad Approach Work: 
15 Calendar Days with the following: 

 

Interim Liquidated Damages – Culvert Replacement Work: 15 Calendar Days 

At the beginning of culvert replacement work, close STH 44 between CTH E and STH 49 to through traffic for 
a maximum of 15 calendar days. Do not reopen until completing the following work: removing and replacing 
culverts, grading, base aggregate dense, and asphaltic surface. 

If the contractor fails to complete the work necessary to reopen STH 44 to through traffic within 15 calendar 
days, the department will assess the contractor $2,500 in interim liquidated damages for each calendar day 
the contract work remains incomplete beyond 15 calendar days. An entire calendar day will be charged for 
any period of time within a calendar day that the road remains closed beyond 12:01 AM. 

If contract time expires prior to completing all work specified in the contract, additional liquidated damages 
will be affixed according to standard spec 108.11. 

 
 

4. Traffic. 
 

Replace paragraph nine with the following: 
 
Close shoulders to accommodate guardrail work and culvert extension work. Once initial rail has been 
removed, place new guardrail for each location within 5 calendar days. Shoulders must be reopened after 
new guardrail and grading is completed. 
 
 
 
Schedule of Items 
Attached, dated October 4, 2022, are the revised Schedule of Items Pages 6 and 8. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 53. 
 
 

 
 
 

END OF ADDENDUM 
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Proposal ID: 20221011007 Project(s): 6100-08-60

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0158 643.0920

Traffic Control Covering Signs Type II EACH

4.000

_________._____ _________._____

0160 643.1050

Traffic Control Signs PCMS DAY

14.000

_________._____ _________._____

0162 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0164 644.1410

Temporary Pedestrian Surface Asphalt SF

310.000

_________._____ _________._____

0166 644.1601

Temporary Pedestrian Curb Ramp DAY

98.000

_________._____ _________._____

0168 644.1810

Temporary Pedestrian Barricade LF

210.000

_________._____ _________._____

0170 645.0120

Geotextile Type HR SY

137.000

_________._____ _________._____

0172 645.0140

Geotextile Type SAS SY

127.000

_________._____ _________._____

0174 646.1020

Marking Line Epoxy 4-Inch LF

10,278.000

_________._____ _________._____

0176 646.1040

Marking Line Grooved Wet Ref Epoxy 4-
Inch

LF

26,252.000

_________._____ _________._____

0178 646.5320

Marking Railroad Crossings Epoxy EACH

2.000

_________._____ _________._____

0180 646.6120

Marking Stop Line Epoxy 18-Inch LF

116.000

_________._____ _________._____

0184 649.0105

Temporary Marking Line Paint 4-Inch LF

44,780.000

_________._____ _________._____

0186 650.4500

Construction Staking Subgrade LF

1,225.000

_________._____ _________._____

0188 650.5000

Construction Staking Base LF

1,225.000

_________._____ _________._____

0190 650.5500

Construction Staking Curb Gutter and
Curb & Gutter

LF

200.000

_________._____ _________._____

Proposal Schedule of Items Page 6 of 8
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Proposal ID: 20221011007 Project(s): 6100-08-60

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0220 SPV.0090

Special 02. Concrete Curb and Gutter
24-Inch Type D Special

LF

16.000

_________._____ _________._____

0222 SPV.0090

Special 03. Storm Sewer Pipe PVC 10-
Inch

LF

12.000

_________._____ _________._____

0224 646.7420

Marking Crosswalk Epoxy Transverse
Line 6-Inch

LF

434.000

_________._____ _________._____

0226 646.4520

Marking Line Same Day Epoxy 4-Inch LF

22,320.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 8 of 8
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