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December 7, 2022 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #16: 1000-57-70, FR-CRS-0068-2  

Milwaukee Airport 2nd Platform 

RR Crossing 393023R To 1200ft South 

STH 119 
Milwaukee County    

 

 
Letting of December 13, 2022 
 
This is Addendum No. 03, which provides for the following: 
 
 
Special Provisions: 
 

Revised Special Provisions 
Article 

No. 
Description 

7 Utilities. 
53 Structural Steel, Item SPV.0085.01. 

 
 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 

Proposal 
Total Prior 

to 
Addendum 

Proposal 
Quantity 

Change (-) 

Proposal 
Total After 
Addendum 

SPV.0085.01 Structural Steel LB 371,847 1,527 373,374 
 
 
Plan Sheets: 
  

Revised Plan Sheets 
Plan Sheet Plan Sheet Title (brief description of changes to sheet) 

7 Underdrain Detail Sheet 
54 S-001 General Plan and Elevation (revised Seismic Design Category) 
56 S-003 Typical Section and Quantities (Structural Steel Quantity) 
60 S-102 Intermediate Level (Steel Framing Updates) 
61 S-103 Pedestrian Bridge Level (Steel Framing Updates) 



62 S-104 Top of Pedestrian Bridge Level (Steel Framing Updates) 
63 S-105 Tower Roof Level (Steel Framing Updates) 
68 S-301 Longitudinal Section – Grid D & F (Steel Framing Updates) 
71 S-304 Transverse Section – Grid 2, 4 & 6 (Steel Framing Updates) 
78 S-505 Roof Slab Plan & Details (Roof Deck Callout) 
84 S-511 Platform Details 
95 S-522 Grade Beam Reinforcement Plan (Slab thickness and clear cover) 
96 S-523 Concrete Slab Details (1 of 2) (Construction joint callout) 
224 E-401 Electrical Site Lighting Plan 
226 E-600 Electrical Schedules 
284 VT-100 Elevator Schedule 

 
 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 03 

1000-57-70 

December 7, 2022 

 
Special Provisions 
 

7. Utilities. 

Replace entire section titled Roger Telecom - Communications with the following: 

Rogers Telecom – Communications has existing communication facilities within the project limits. 
The existing underground communication facilities parallel and east of Track 1, Sta 98+00 – Sta 108+00, 22’-
25’ RT will be relocated.  The new facility will be installed under the existing east platform from Track 1, Sta 
98+00 - Sta 108+00, 9’-19’ RT.  The work is anticipated to start on December 26, 2022, and require an 
estimated 20 working days to complete. 
 

53. Structural Steel, Item SPV.0085.01.  

Replace entire section titled C.2  Fabrication with the following: 

C.2 Fabrication 
 
The structural steel for the bridge truss shall be fabricated by an approved fabricator selected from the 
Approved Products List (APL) for steel bridge primary members or prefabricated steel truss pedestrian 
bridges. The fabricator for the building structural steel and non-bridge truss structural steel components shall 
carry AISC certification for buildings. Submit name(s) and location(s) of fabricator(s) to be used to the 
engineer within 14 days of project award. 
 
 
 
 
Schedule of Items 
Attached, dated December 7, 2022, are the revised Schedule of Items Page 9. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 

Revised: 7, 54, 56, 60, 61, 62, 63, 68, 71, 78, 84, 95, 96, 224, 226, and 284 

 
 
 

END OF ADDENDUM 
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Wisconsin Department of Transportation 12/07/2022 09:29:03

Proposal ID: 20221213016 Project(s): 1000-57-70

Federal ID(s): FR-CRS-0068-2

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0246 SPV.0060

Special 18. Lighting EACH

1.000

_________._____ _________._____

0248 SPV.0060

Special 19. General Electrical Work EACH

1.000

_________._____ _________._____

0250 SPV.0060

Special 20. Fire Alarm System EACH

1.000

_________._____ _________._____

0252 SPV.0060

Special 21. Lightning Protection For
Structures

EACH

1.000

_________._____ _________._____

0254 SPV.0060

Special 22. Plumbing Work EACH

1.000

_________._____ _________._____

0256 SPV.0060

Special 23. Stairs EACH

1.000

_________._____ _________._____

0258 SPV.0060

Special 24. Rough Carpentry EACH

1.000

_________._____ _________._____

0260 SPV.0060

Special 25. Metal Fabrications EACH

1.000

_________._____ _________._____

0262 SPV.0060

Special 26. Gypsum Board Partitions
And Assemblies

EACH

1.000

_________._____ _________._____

0264 SPV.0060

Special 27. Ceilings EACH

1.000

_________._____ _________._____

0266 SPV.0060

Special 28. Interior And Exterior Signage EACH

1.000

_________._____ _________._____

0268 SPV.0060

Special 29. Other Architectural Work EACH

1.000

_________._____ _________._____

0270 SPV.0060

Special 30. Fire Suppression EACH

1.000

_________._____ _________._____

0272 SPV.0060

Special 31. Pids, Communications, And
Security Work

EACH

1.000

_________._____ _________._____

0274 SPV.0060

Special 32. Wheelchair Lift Enclosure,
New and Relocations

EACH

1.000

_________._____ _________._____

0276 SPV.0085

Special 01. Structural Steel LB

373,374.000

_________._____ _________._____

Proposal Schedule of Items Page 9 of 11
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