
 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

December 6, 2022 

 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #28: 1053-07-76, WISC 2023111   

Wausau - Wittenberg 
Bass Lake Road to CTH D, WB  
STH 29     
Marathon County 

   
   
 

 
Letting of December 13, 2022 
 
This is Addendum No. 01, which provides for the following: 
 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 

Proposal 
Total Prior 

to 
Addendum 

Proposal 
Quantity 

Change (-) 

Proposal 
Total After 
Addendum 

208.0100 Borrow CY 3,670 -416 3,254 
 
Plan Sheets: 
  

Revised Plan Sheets 
Plan Sheet Plan Sheet Title (brief description of changes to sheet) 

41 
Miscellaneous Quantities: increased available material in Division 3 which decreased 
Borrow in the Earthwork Summary 

 

Schedule of Items 
Attached, dated December 6, 2022, are the revised Schedule of Items Page 1. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 41 
 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 

END OF ADDENDUM 
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Wisconsin Department of Transportation 12/06/2022 08:54:29

Proposal ID: 20221213028 Project(s): 1053-07-76

Federal ID(s): WISC  2023111

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 201.0105

Clearing STA

6.000

_________._____ _________._____

0004 201.0205

Grubbing STA

6.000

_________._____ _________._____

0006 204.0110

Removing Asphaltic Surface SY

2,870.000

_________._____ _________._____

0008 204.0115

Removing Asphaltic Surface Butt Joints SY

1,230.000

_________._____ _________._____

0010 204.0120

Removing Asphaltic Surface Milling SY

62,010.000

_________._____ _________._____

0012 204.0140

Removing Gutter LF

30.000

_________._____ _________._____

0014 204.0150

Removing Curb & Gutter LF

740.000

_________._____ _________._____

0016 204.0165

Removing Guardrail LF

1,020.000

_________._____ _________._____

0018 204.0170

Removing Fence LF

90.000

_________._____ _________._____

0020 204.0180

Removing Delineators and Markers EACH

22.000

_________._____ _________._____

0022 204.9060.S

Removing (item description) 01. Crash
Cushion

EACH

2.000

_________._____ _________._____

0024 204.9060.S

Removing (item description) 02.
Removing Cable Barrier Terminal

EACH

2.000

_________._____ _________._____

0026 204.9090.S

Removing (item description) 01.
Removing Cable Barrier

LF

1,270.000

_________._____ _________._____

0028 205.0100

Excavation Common CY

4,790.000

_________._____ _________._____

0030 208.0100

Borrow CY

3,254.000

_________._____ _________._____

0032 211.0101

Prepare Foundation for Asphaltic Paving
(project) 01. 1053-07-76

EACH

1.000

_________._____ _________._____
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