
Proposal Number: 017
HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation

DT1502 01/2020  s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY

2290-03-73 WISC  2023098 Racine - Milwaukee; Bridge Over Root
River B-51-0012

STH 038Racine

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required:

Payable to:  Wisconsin Department of Transportation

$100,000.00
Attach Proposal Guaranty on back of this PAGE.

Bid Submittal

Date:

Time (Local Time):

December 13, 2022

11:00 am

Contract Completion Time

September 30, 2023

Assigned Disadvantaged Business Enterprise Goal 10%

Firm Name, Address, City, State, Zip Code

This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date _______________

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State Wisconsin)

(Date Commission Expires)

(Bidder Signature)

(Print or Type Bidder Name)

(Bidder Title)

For Department Use OnlyType of Work:

Notice of Award Dated Date Guaranty Returned

Notary Seal

SAMPLE
NOT FOR BIDDING PURPOSES

Mill, Grade, Storm Sewer, Base, Concrete Pavement, Asphalt Pavement, Curb & Gutter, Sidewalk, Beam Guard, Signals, Signing,
Landscaping, Pavement Marking, Structures B-51-157, S-51-262, 263, 607, 615, & 616

DOTMPC
Addenda Stamp
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PROPOSAL REQUIREMENTS AND CONDITIONS 
 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound 
by the following conditions and requirements. 

 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the design 
engineering company that was not available to all bidders. 

 

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications 
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is 
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be 
performed and materials to be furnished, and as to the requirements of the specifications, special 
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive 
evidence that the bidder has made such examination. 

 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the owner 
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the 
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so; 
otherwise to be returned. 

 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following schedule, 
and to accept such amounts in full payment of said work. 

 

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they 
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in 
the manner provided in the applicable specifications and the approved plans for the work together with all 
standard and special designs that may be designed on such plans, and the special provisions in the 
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the 
applicable specifications and all plans and working drawings are made a part hereof, as fully and 
completely as if attached hereto. 

 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of 
written notification from the engineer to do so, unless otherwise stipulated in the special provisions. 

 

The bidder declares that if they are awarded the contract, they will execute the contract agreement and 
begin and complete the work within the time named herein, and they will file a good and sufficient surety 
bond for the amount of the contract for performance and also for the full amount of the contract for payment. 
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The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the 
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to 
property or injury to persons occurring through their own negligence or that of their employees or agents, 
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road 
and Bridge Construction applicable to this contract. 

 

In connection with the performance of work under this contract, the contractor agrees to comply with all 
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified 
person shall be excluded from employment or otherwise be subject to discrimination in employment in 
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest 
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military 
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include, 
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection 
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in 
employment to all applicants and employees and to take affirmative action to attain a representative 
workforce. 

 

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination 
clause, in a conspicuous and easily accessible place, available for employees and applicants for 
employment. 

 

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at 
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate 
disclosure is made to the State of Wisconsin Ethics Board. 
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BID    PREPARATION 
 

Preparing the Proposal Schedule of Items 
A. General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior to 
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of 
the following methods: 
1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted 
under a waiver of the electronic submittal requirements govern over bids submitted on the 
internet. 

(3) The department will provide bidding information through the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special notices 
of all addenda to each proposal through this web site no later than 4:00 PM local time on the 
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the 
Thursday before the letting to ensure all addenda have been accounted for before preparing 
the bid. When bidding using methods 1 and 2 above, check the Bid ExpressΤΜ on-line 
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before 
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to 
submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressΤΜ on-line bidding exchange by following 
the instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can demonstrate 
that those failures were beyond their control. 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda. Notice of issuance of addenda is posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
department’s web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible 
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda 
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize 
the awarding of the project. 

 

 

 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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B. Submitting Electronic Bids 
B.1 On the Internet 

(1) Do the following before submitting the bid: 
4. Have a properly executed annual bid bond on file with the department. 

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's 
signature for proper execution of the bidding proposal. 

(2) In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of 
the standard specifications, submit the proposal on the internet as follows: 

1. Download the latest schedule of items reflecting all addenda from the Bid ExpressΤΜ web site. 

2. Use ExpediteΤΜ software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteΤΜ software and the Bid ExpressΤΜ web site. Do not 
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a 
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid 

4. Submit the bid before the hour and date the Notice to Contractors designates 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 
(1) Download the latest schedule of items from the Wisconsin pages of the Bid Express web site 

reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use ExpediteΤΜ software to prepare and print the schedule of items. Provide a valid amount for all 
price fields. Follow instructions and review the help screens provided on the Bid ExpressΤΜ web site to 
assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the Expedite generated schedule of items to the other 
proposal documents submitted to the department as a part of the bidder's sealed bid. As a 
separate submittal, not in the sealed bid envelop but due at the same time and place as the 
sealed bid, also provide the ExpediteΤΜ generated schedule of items on a 3 1/2 inch computer 
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character 
department-assigned bidder identification code from the top of the bidding proposal, and a list 
of the proposal numbers included on that diskette or CD ROM as indicated in the following 
example: 

Bidder Name  
BN00 
Proposals: 1, 12, 14, & 22 

(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for that 
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or 
other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the Expedite generated schedule of items is the governing 
contract document and must conform to the requirements of section 102 of the standard 
specifications. If a printout needs to be altered, cross out the printed information with ink or 
typewriter and enter the new information and initial it in ink. If there is a discrepancy between 
the printout and the diskette or CD ROM, the department will analyze the bid using the printout 
information. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the ExpediteΤΜ generated schedule of items is not 
the same on each page. 

2. The check code printed on the printout of the ExpediteΤΜ generated schedule of items is not the same as the 
check code for that proposal provided on the diskette or CD ROM. 

3. The diskette or CD ROM is not submitted at the time and place the department designates. 

B Waiver of Electronic Submittal 
(1) The bidder may request a waiver of the electronic submittal requirements. Submit a written 

request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper bid 
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department 
will waive the electronic submittal requirements for a bidding entity (individual, partnership, 
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a 
calendar year. The department may allow additional waivers for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard specifications.  
The department charges the bidder a $75 administrative fee per proposal, payable at the time 
and place the department designates for receiving bids, to cover the costs of data entry. The 
department will accept a check or money order payable to: "Wisconsin, Dept. of 
Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 
1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening 
of bids unless the bidder requests on the waiver that they be billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding entity that 
owes the department administrative fees for a waiver of electronic submittal requirements. 

 
 
 
 
 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 

PRINCIPAL 

(Company Name)     (Affix Corporate Seal) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin ) 

) ss.
 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal) 

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin ) 

) ss.
 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 

Wisconsin Department of Transportation 

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above. 

(Signature of Authorized Contractor Representative) (Date) 



 



Effective with March 2010 Letting 

 

LIST OF SUBCONTRACTORS 
 

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall 
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be 
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a 
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may 
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not 
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted 
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work 
personally. 

 

No subcontract, whether listed herein or later proposed, may be entered into without the written consent 
of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

 
Name of Subcontractor Class of Work Estimated Value 
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CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER 
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 

 
Instructions for Certification 

 

1. By signing and submitting this proposal, the prospective contractor is providing the certification set 
out below. 

 

2. The inability of a person to provide the certification required below will not necessarily result in 
denial of participation in this covered transaction. The prospective contractor shall submit an 
explanation of why it cannot provide the certification set out below. The certification or explanation 
will be considered in connection with the department or agency's determination whether to enter 
into this transaction. However, failure of the prospective contractor to furnish a certification or an 
explanation shall disqualify such person from participation in this transaction. 

 

3. The certification in this clause is a material representation of fact upon which reliance was placed 
when the department determined to enter into this transaction. If it is later determined that the 
contractor knowingly rendered an erroneous certification in addition to other remedies available to 
the Federal Government the department may terminate this transaction for cause or default. 

 

4. The prospective contractor shall provide immediate written notice to the department to whom this 
proposal is submitted if at any time the prospective contractor learns that its certification was 
erroneous when submitted or has become erroneous by reason of changed circumstances. 

 

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 
transaction," "participant," "person," "primary covered transaction," "principal," "proposal," and 
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and 
Coverage sections of the rules implementing Executive Order 12549. You may contact the 
department to which this proposal is being submitted for assistance in obtaining a copy of those 
regulations. 

 

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered 
into, it shall not knowingly enter into any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the department entering into this transaction. 

 

7. The prospective contractor further agrees by submitting this proposal that it will include the clause 
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower 
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract 
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions. 

 

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it 
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless 
it knows that the certification is erroneous. A contractor may decide the method and frequency by 
which it determines the eligibility of its principals. Each contractor may, but is not required to, 
check the Disapproval List (telephone # 608/266/1631). 
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9. Nothing contained in the foregoing shall be construed to require establishment of a system of 
records in order to render in good faith the certification required by this clause. The knowledge and 
information of a contractor is not required to exceed that which is normally possessed by a prudent 
person in the ordinary course of business dealings. 

 

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a 
covered transaction knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in 
addition to other remedies available to the Federal Government, the department may terminate 
this transaction for cause or default. 

 

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered 
Transactions 

 

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its 
principals: 

 

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal department or agency; 

 

(b) Have not within a three-year period preceding this proposal been convicted of or had a 
civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements or receiving stolen property; 

 

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (Federal, State or local) with commission of any of the offense enumerated in 
paragraph (1)(b) of this certification; and 

 

(d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 

2. Where the prospective contractor is unable to certify to any of the statements in this certification, 
such prospective contractor shall attach an explanation to this proposal. 
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STSP’S Revised June 28, 2022 
SPECIAL PROVISIONS 

1. General. 
Perform the work under this construction contract for Project 2290-03-73, Racine – Milwaukee, Bridge 
over Root River B-51-0012, STH 38, Racine County, Wisconsin as the plans show and execute the work 
as specified in the State of Wisconsin, Department of Transportation, Standard Specifications for 
Highway and Structure Construction, 2023 Edition, as published by the department, and these special 
provisions. 

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system. 
100-005 (20220628) 

 

2. Scope of Work. 
The work under this contract shall consist of HMA pavement, concrete pavement, concrete approach 
slabs, removing old structure, Structure B-51-157, storm sewer, traffic signals, guardrail, overhead sign 
structures, erosion control, pavement marking, traffic control and all incidental items necessary to 
complete the work as shown on the plans and included in the proposal and contract. 
104-005 (20090901) 

 

3. Prosecution and Progress. 
Begin work within 10 calendar days after the engineer issues a written notice to do so. 

Provide the start date to the engineer in writing within a month after executing the contract but at least 
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the 
notice to proceed within 10 calendar days before the approved start date. 

To revise the start date, submit a written request to the engineer at least two weeks before the intended 
start date. The engineer will approve or deny that request based on the conditions cited in the request 
and its effect on the department’s scheduled resources. 

To avoid impacts to the Root River fish spawning, install turbidity barrier and complete B-51-0012 
demolition work, which may require instream work, by March 1, 2023. 

Fish Spawning 
There shall be no instream disturbance of the Root River at Station 234+75 as a result of construction 
activity under or for this contract in order to avoid adverse impacts upon the spawning of fish species for 
the following dates: 

- March 1 – June 14, both dates inclusive 

- September 1 – November 29, both dates inclusive 

Any change to this limitation will require submitting a written request by the contractor to the engineer, 
subsequent review and concurrence by the Department of Natural Resources in the request, and final 
approval by the engineer. The approval will include all conditions to the request as mutually agreed upon 
by WisDOT and DNR. 

Migratory Birds 
Swallow or other migratory bird nests have been observed on or under the existing structure(s). All active 
nests (when eggs or young are present) of migratory birds are protected under the federal Migratory Bird 
Treaty Act. The nesting season for swallows and other birds is from April 15 to August 31. 

Remove existing bridge structure over the Root River prior to nest occupation by birds. 
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Northern Long-eared Bat (Myotis septentrionalis) 
Northern long-eared bats (NLEB) have the potential to inhabit the project limits because they roost in 
trees, bridges and culverts. Roosts may not have been observed on this project, but conditions to support 
the species exist. The species and all active roosts are protected by the Federal Endangered Species 
Act. If an individual bat or active roost is encountered during construction operations, stop work and notify 
the engineer and the WisDOT Regional Environmental Coordinator (REC). 

Ensure all operators, employees, and subcontractors working in areas of known or presumed bat habitat 
are aware of environmental commitments and avoidance and minimization measures (AMMs) to protect 
both bats and their habitat.  

Direct temporary lighting, if used, away from wooded areas during the bat active season: April 1 to 
October 31, both dates inclusive. To avoid adverse impacts upon the NLEBs, no tree clearing is allowed 
between April 1 and October 31, both dates inclusive. 

If the required tree clearing is not completed by March 31, the department will suspend all tree clearing 
and associated work directly impacted by clearing. The department will issue a notice to proceed with 
clearing and associated work directly impacted by clearing after consulting with the United States Fish 
and Wildlife Service (USFWS). 

Tree clearing is limited to that which is specified in the plans. If additional trees with a 3-inch or greater 
diameter at breast height (dbh) need to be removed, no tree clearing shall occur without prior approval 
from the engineer, following coordination with the WisDOT REC. Additional tree removal beyond the area 
originally specified will require consultation with the USFWS and may require a bat presence/absence or 
visual emergency survey. Notify the engineer if additional clearing cannot be avoided to begin 
coordination with the WisDOT REC. The WisDOT REC will initiate consultation with the USFWS and 
determine if a survey is necessary. Submit a schedule and description of clearing operations with the 
ECIP 14 days prior to any clearing operations. The department will determine, based on schedule and 
scope of work, what additional erosion control measures shall be implemented prior to the start of 
clearing operations, and list those additional measures in the ECIP. 

Queensnake 
An Incidental Take Permit/Authorization is being obtained from the DNR for this project. Follow the 
provisions of the Incidental Take Permit/Authorization. A copy of the DNR authorization permit is available 
from the regional office by contacting Justin Suydam at (262) 548-8745. Review the permit prior to 
preparing bids. Changes to the permit require written approval from the WDNR. 

All individuals working on the project site will be briefly trained at the preconstruction meeting on how to 
identify Queensnakes and instructed on the general conservation measures associated with the 
Incidental Take Authorization, including what to do if a Queensnake is observed. 

Queensnake habitat is present within 20 feet of the Root River water surface in the northeast, southeast 
and southwest quadrant of the STH 38 structure. Areas under existing B-51-0012 and in the northwest 
quadrant of the structure is not considered suitable queensnake habitat. The active season for the 
Queensnake is dependent on air/soil temperatures but will be no shorter than May 1 – September 30, 
both dates inclusive. 

Clear all vegetation with hand tools within 20 feet of the Root River in the northeast, southeast and 
southwest of the bridge. Vegetation removal may take place during the inactive season with no 
Queensnake monitor present if activities are not below the existing ground surface. Cleared trees and 
other vegetation within 20 feet of the Root River shall be maintained to less than 6 inches in height for the 
duration of construction. 

A Queensnake monitor (here after called as “monitor”) is an individual holding a current Wisconsin 
Endangered/Threatened (E/T) Species Permit. The DNR maintains a list of monitors (individuals in 
Wisconsin with current Endangered/Threatened (E/T) Species Permits for herp removals) that are willing 
to have their names distributed. The list is not an endorsement of an individual or organization. The list 
can be found at the following location: 

http://wiatri.net/er/nhitraining/docs/HerpRemovalContacts.pdf 

Queensnake monitor is not required to be present during construction activities beyond 20 feet from the 
Root River water surface or after clearing has taken place and vegetation is maintained at less than 
6 inches in height. 

http://wiatri.net/er/nhitraining/docs/HerpRemovalContacts.pdf
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Bridge demolition does not need a monitor as the structure was determined to be unsuitable for 
overwintering. 

Cleared areas not in conflict with the proposed structure work shall not be grubbed. A monitor shall be 
present for grubbing of vegetation within 20 feet of the Root River, for initial disturbances to suitable 
overwintering habitat areas during the species inactive and active season. Grubbing of areas in 
Queensnake habitat not in conflict with the initial abutment construction shall be completed in the active 
season. Grubbing can be done with either hand tools or machine operated equipment.  

A monitor shall be present during earthwork activities within 20 feet of the Root River water surface in the 
inactive and active season in areas of suitable Queensnake habitat. Excavation shall be kept to the 
minimum required for construction activities during the inactive season. 

The proposed east abutment of structure B-51-157 is located near the edge of suitable Queensnake 
habitat in the northeast and southeast quadrant of the bridge. Ground disturbance shall be limited to the 
work necessary to construct the east abutment in the inactive season. Final grading for the abutment 
shall occur during the May 1 – September 30 active season of the Queensnake.  

The cost of all labor, equipment, and materials required for the Queensake monitor to perform therequired 
work shall be incidental to the Mobilization bid item. 

The contractor shall assist the department in documenting, reporting and maintaining records as required 
in the Incidental Take Permit/Authorization, including the following: 

- Queensnakes observed within the disturbance footprint shall immediately be reported to the 
WDNR. Contact Stacy Rowe at (608) 266-7012 or stacy.rowe@wisconsin.gov. 

- Any snakes observed in the disturbance footprint shall immediately be removed from the project 
area and released to suitable habitat downstream from the project. All snakes removed shall be 
recorded (total number and date removed) and reported to the WDNR at the conclusion of the 
project. Contact Stacy Rowe at (608) 266-7012 or stacy.rowe@wisconsin.gov. 

- All dead amphibians and reptiles found on site shall be recorded (species, approximate age, 
possible cause of death), photographed and reported to the WDNR at the conclusion of the 
project. Contact Stacy Rowe at (608) 266-7012 or stacy.rowe@wisconsin.gov. 

Within 60 days of project completion, the following information shall be submitted via email to the 
Endangered Resources (ER) Transportation Liaison, Stacy Rowe at stacy.rowe@wisconsin.gov: 

- Project Location: 

- Project timeline (beginning and ending dates): 

- Endangered/threatened species involved: 

- Summary of species removal efforts, including: 

1. Number of live endangered/threatened species observed: 

2. Number of dead endangered/threatened species observed: 

3. Description of removals (dates, number of searches, etc.): 

All work associated with documenting, reporting and maintaining records according to the Incidental Take 
Permit/Authorization shall be incidental to the contract. 

Root River Closure 
A Waterway Marker Permit has been approved by the DNR for the closure of the Root River for the 
removal of Structure B-51-0012 and construction of Structure B-51-157. Follow the approved marker 
permit. Changes to the permit will require approval from the DNR. Contact Jason Roberts, Recreation 
Warden, Bureau of Law Enforcement Wisconsin Department of Natural Resources at (262) 903-9399 to 
coordinate approval of changes. 

A local ordinance has been passed by Racine County for the closure of the Root River to waterway users. 
A copy of the ordinance and permit is available from the regional office by contacting Justin Suydam at 
(262) 548-8745. Review the ordinance and permit prior to preparing bids. 

mailto:stacy.rowe@wisconsin.gov
mailto:stacy.rowe@wisconsin.gov
mailto:stacy.rowe@wisconsin.gov
mailto:stacy.rowe@wisconsin.gov
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Pedestrian Access 
The Root River south of the Horlick Dam and under the STH 38 bridge over the river receives significant 
fishing pressure during the spring and fall fishing spawning runs. Fence Safety shall be installed in each 
quadrant of the bridge to clearly identify the construction limits. Pedestrian restriction signing shall be 
installed on top of the hazard warning signs, and on the fence as shown on the plan or as directed by the 
engineer. 

Place fence safety and pedestrian restriction signing in water prior to any bridge work (demolition or 
construction) and keep in place until such work is completed. 

Locations of the fence safety and pedestrian restriction signs may need to be adjusted from that shown in 
the plans based on the river flow conditions and as directed by the engineer. 

 
Traffic and Construction Sequencing 

STH 38 – CTH MM to Rapids Drive 
STH 38 will be closed to traffic and pedestrians from CTH MM to Rapids Drive during construction. 
Remove Structure B-51-12 and construct Structure B-51-157. Construct all planned roadway 
improvement between CTH MM and Rapids Drive. 

STH 38 – Rapids Drive  
Stage 1: 
Maintain one through lane on Rapids Drive in each direction and one through lane in each direction of 
STH 38 east of Rapids Drive. STH 38 will be closed on the west side of the Rapids Drive intersection. 
Detours will be posted for vehicles throughout construction.  
Stage 2: 
Close STH 38 and Rapids Drive through the northern and eastern project limits. Construct all 
roadway improvements not constructed in Stage 1. Detours will be posted for vehicles throughout 
construction. 

 
Interim Completion and Liquidated Damages – Stage 2, STH 38 Intersection with Rapids Drive: 
21 Calendar Days 
In Stage 2, close STH 38 and Rapids Drive through the northern and eastern project limits. Complete the 
work necessary to reopen one through lane on Rapids Drive in each direction and one through lane in 
each direction of STH 38 east of Rapids Drive within 21 calendar days. Do not reopen until completing 
the following work: Removing concrete pavement, storm sewer, base aggregate, traffic signal loops, 
concrete pavement, asphalt milling and HMA pavement. 

If the contractor fails to complete the work necessary to reopen one through lane on Rapids Drive in 
each direction and one through lane in each direction of STH 38 east of Rapids Drive to traffic within 
21 calendar days, the department will assess the contractor $1,000 in interim liquidated damages for 
each calendar day the contract work remains incomplete beyond 21 calendar days. An entire calendar 
day will be charged for any period of time within a calendar day that the road remains closed beyond 
12:01 AM. 

If contract time expires prior to completing all work specified in the contract, additional liquidated 
damages will be affixed according to standard spec 108.11. 

 
Excusable Compensable Delays (Utilities) 
Replace standard spec 108.10.3(2)5 with the following: 

5. The non-completion of work that utilities or other third parties perform, if the contract specifies a 
number of days or a completion date for that utility or third-party work. For delays covered under 
Trans 220 of the Wisconsin administrative code, the engineer will grant a time extension, but the 
contractor must seek recovery of delay costs from the utility except in the following cases: 
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 a. The completion of utility work not identified in the contract, 

 b. The non-completion or revised timeline for completion of utility work identified in the contract. 

 

4. Traffic. 
General 
The work under this contract shall conform to the requirements of standard spec 643, the Wisconsin 
Manual on Uniform Traffic Control Devices (WMUTCD) and as herein provided. 

Accomplish the construction sequence as detailed in the Traffic Control section of the plans and as 
described herein. 

Submit to the engineer for approval a detailed traffic control plan for any changes to the proposed traffic 
control shown in the plans. Submit the plan 14 days prior to the Pre-Construction Conference, or if after 
the Pre-Construction conference 14 days prior to the intended use of the revised traffic control. 

Work Restrictions 

Maintain access to all business driveways unless otherwise shown to be closed in the Traffic Control 
Plans. 

All work zone clear zones and drop offs shall be according to standard spec 104.6.1.2.3 and 104.6.1.2.4. 

Railroad 

The Stage 2 detour route crosses the Union Pacific Railroad in two locations. Do not place any items 
within 50 feet of the railroad right-of-way. 

 

5. Holiday and Special Event Work Restrictions. 
Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying STH 38, STH 31 traffic, and Rapids Drive, and entirely clear the traveled way and shoulders of 
such portions of the highway of equipment, barricades, signs, lights, and any other material that might 
impede the free flow of traffic during the following holiday and special event periods: 

- From noon Friday, May 26, 2023 to 6:00 AM Tuesday, May 30, 2023 for Memorial Day; 
- From noon Friday, June 30, 2023 to 6:00 AM Wednesday, July 5, 2023 for Independence Day; 
- From noon Friday, September 1, 2023 to 6:00 AM Tuesday, September 5, 2023 for Labor Day. 

stp-107-005 (20210113) 

 

6. Utilities. 
This contract comes under the provision of Administrative Rule Trans 220. 
stp-107-065 (20080501) 

Some of the utility work described below is dependent on prior work being performed by the contractor 
at a specific site. In such situations, provide the engineer and the affected utility a good faith notice of 
when the utility is to start work at the site. Provide this notice 14 to 16 calendar days in advance of 
when the prior work will be completed, and the site will be available to the utility owner. Follow-up with 
a confirmation notice to the engineer and the utility owner not less than three working days before the site 
will be ready for the utility owner to begin its work. 

Coordinate construction activities with a call to Diggers Hotline or a direct call to the utilities that have facilities 
in the area as required per state statute. Use caution to ensure the integrity of underground facilities and 
maintain code clearances from overhead facilities at all times. 

Contact utility companies listed in the plans prior to preparing bids to obtain current information on existing 
utility locations and the status of any new utility relocation work. 
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There may be discontinued utility facilities within the project limits. If a conflict with a discontinued utility facility 
is encountered, contact the appropriate utility owner/representative to coordinate construction activities and 
proper removal and disposal of said facility as necessary. 

Known utilities in the project area are as follows: 

AT&T Wisconsin has existing underground facilities within the project limits and facilities mounted under 
existing Structure B-51-0012.  

The following utility work by AT&T Wisconsin is planned in the project corridor during construction: 

• Station 239+91, 42'-6'' RT: Conduits to be supported & protected by AT&T.  
• Station 239+70 - 240+40, 47' RT: Conduits to be adjusted to prevent conflict with curb  
• Station 239+81, 47' RT, Station 239+65, 41' RT, Station 237+12, 46' RT: Manhole frame and 

cover to be adjusted to meet final grade. The top of the existing manhole will be in the proposed 
base aggregate at these locations. 

Conduit support & protection is anticipated to take 3 working days. Conduit adjustments are anticipated to 
take 3 working days. Each adjustment is anticipated to take 1 workday.  

The following utility work is planned in the project corridor prior to construction: 

• Temporary aerial lines will be installed on We Energies poles on the south side of STH 38 at the 
Root River Crossing. 

• The conduit across existing Structure B-51-12 will be discontinued prior to construction. 
• The underground crossing at Station 237+15 will be discontinued prior to construction. 
• The existing underground line on the north side of STH 38 between Station 237+15 and Station 

242+60 will be discontinued prior to construction. 
• The existing underground lines on the south side of STH 38 between Station 236+00 and Station 

239+65 will be relocated to the south prior to construction. 
• A new fiber optic line will be constructed on the south side of STH 38 between Station 239+65 

and Station 242+60. A new underground crossing of STH 38 will be constructed at Station 
242+60. 

Conduit will be installed in the sidewalk on the south side of Structure B-51-157 as part of the project. 
AT&T will relocate their lines to the Structure B-51-157 conduit after construction.  

 
Spectrum Communications has existing aerial facilities on We Energies poles within the project limits.  

The following utility work is planned in the project corridor prior to construction: 

• The aerial crossing at Station 233+85 will be removed. 
• Aerial lines will be relocated to new We Energies pole on the north side of STH 38 at Station 

233+62. 
 
City of Racine – Sewer has existing sanitary sewer facilities within the project limits. Sanitary sewers 
cross STH 38 at Station 235+50, LT to Station 240+00, RT and at Station 244+00.  

The following utility work is planned in the project corridor during construction: 

• The sanitary sewer manhole at Station 239+55, 40.8’ RT will be adjusted by the contractor as 
part of the project. Adjust manhole as shown in the plans and in the bid items for this project 

 
We Energies Gas has existing facilities inside the project limits.  

The following utility work is planned in the project corridor prior to construction: 

• Install 8” p.e. gas main from Station 230+50 to 233+75, 55’ to 57’ LT. 
• Install a 12” steel main from Station 53+00 on Rapids Drive, heading west around the corner on 

STH 38 and stop, capping the gas main at Station 236+00, 60’ LT. 
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• At Station 235+60, 12” steel main will elbow out to 60’ LT and be installed here to Station 238+10. 
Main will elbow around the vision corner at Rapids Drive and be installed 7’ east of the west 
right-of-way and tie into the existing main at Station 53+00, 31’ LT.  

• This new section of main will be gassed up and services will be transferred to both 3640 and 
3616 Northwestern Avenue. 

• Once the services are off existing main it be discontinued from Station 53+00 on Rapids Drive 
west to Station 230+50.  

• We Energies will remove the existing 8” steel off the bridge from approximately Station 233+65 to 
236+10. 

The following utility work is planned in the project corridor during construction: 

• We Energies will hang a 12” steel main from the bridge 55’ LT from Station 233+75 to Station 
235+60. This work will require excavating a trench under the proposed road / curb / sidewalk area 
from approximately Station 235+50 to 237+50, 53’ – 57’ LT. An approximate 10’ x10’ excavation 
will be required under the proposed road / curb / sidewalk at Station 233+75 approximately 55’ – 
60’ LT. 

• The 8” p.e. main from Station 233+75 west to Station 230+50 will be directionally bored during 
the 12” steel main installation. 

This proposed work will take 25 working days during construction and have to take place before the road 
construction / paving occurs, but after the bridge is completed and cure time has been achieved. Access 
for vehicles on the new bridge deck is needed for We Energies to hang the proposed main under the 
structure. 

The following utility removal work is planned in the project corridor during construction: 

• We Energies will remove and dispose of the hazardous material/facility between Station 236+00 
to Station 237+50 LT. We Energies will excavate and collect the samples once the project traffic 
staging allows and the pavement has been removed. 

We Energies will remove and dispose of the facility and any hazardous materials. The testing, removal, 
and disposal process will require 10 working days to complete. 

Any facilities not explicitly identified as being relocated or removed have been deemed to be not in 
conflict and will remain in place as is. It is expected that contractors will work safely around any facilities 
left within the work zone. 

It is imperative that the highway contractor contact We Energies before removing any gas facilities, to 
verify that they have been discontinued and carry no natural gas. The contractor must not assume that 
unmarked facilities have been discontinued. At no time is it acceptable to push, pull, cut or drill an 
unmarked facility without explicit consent from We Energies. Contractor must call the We Energies 
24-hour Dispatch lines to arrange for this verification. 

We Energies Gas Dispatch, #1 (800) 261-5325 

 
We Energies Electric has aerial facilities within the project limits.  

The following utility work is planned in the project corridor prior to construction: 

• Pole 78-14185 Station 233+90, 46’ LT will be replaced with new pole at Station 233+62, 88’LT. 
Overhead wires will be removed from old pole and new wires will be installed to adjacent poles.  

• Pole 60-5151 Station 235+53, 46’ LT will be removed. Overhead wires will be removed. 

Any facilities not explicitly identified as being relocated or removed have been deemed to be not in 
conflict and will remain in place as is. It is expected that contractors will work safely around any facilities 
left within the work zone. 

It is imperative that the highway contractor contact We Energies before removing any electrical 
underground cables, to verify that they have been discontinued and carry no electrical current. The 
contractor must not assume that unmarked facilities have been discontinued. At no time is it acceptable to 
push, pull, cut or drill an unmarked facility without explicit consent from We Energies. Contractor must call 
the We Energies 24-hour Dispatch lines to arrange for this verification. 

We Energies Electric Dispatch, #1 (800)-662-4797 
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The following utility companies have facilities within the project area; however, no adjustments are 
anticipated: 

• Racine Water Works Commission 
• Racine Wastewater Utility 
• Village of Mount Pleasant - Sanitary Sewer  
• Windstream KDL, LLC  

 

7. Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit. 
The department has obtained a U.S. Army Corps of Engineers Section 404 permit. Comply with the 
requirements of the permit in addition to requirements of the special provisions. A copy of the permit is 
available from the regional office by contacting Justin Suydam at (262) 548-8745. 
107-054 

 

8. Information to Bidders, WPDES General Construction Storm Water Discharge Permit. 
The department has obtained coverage through the Wisconsin Department of Natural Resources to 
discharge storm water associated with land disturbing construction activities of this contract under the 
Wisconsin Pollutant Discharge Elimination System General Construction Storm Water Discharge Permit 
(WPDES Permit No. WI-S066796-1). A certificate of permit coverage is available from the regional office 
by contacting Justin Suydam at (262) 548-8745. Post the permit in a conspicuous place at the 
construction site. 
stp-107-056 (20180628) 

 

9. Environmental Protection, Aquatic Exotic Species Control. 
Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are 
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State 
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable 
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time 
equipment is put into state waters. 

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to 
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that 
comes in contact with waters of the state and/or infested water or potentially infested water in other 
states. 

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially 
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being 
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all 
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin 
Department of Natural Resources for disinfection are available at: 

http://dnr.wi.gov/topic/invasives/disinfection.html 

Use the following inspection and removal procedures: 
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and 

other substances that could possibly contain exotic invasive species; 
2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any 

other area where water may be trapped; 
3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any 

aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and 
plant materials in a garbage can before leaving the area or invested waters; and 

4. Disinfect your boat, equipment and gear by either: 
4.1. Washing with ~212 F water (steam clean), or 
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or 

http://dnr.wi.gov/topic/invasives/disinfection.html
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4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for 
10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute 
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny 
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104º F) 
application. 

Complete the inspection and removal procedure before equipment is brought to the project site and 
before the equipment leaves the project site. 
stp-107-055 (20130615) 

 

10. Erosion Control. 

Add the following to standard spec 107.20 as paragraphs nine through fifteen: 

(9) Erosion control best management practices (BMP's) the plans show are at suggested locations. The 
actual locations shall be determined by the contractor's ECIP and by the engineer. Include each 
dewatering (mechanical pumping) operation in the ECIP submittal. The ECIP shall supplement 
information the plans show and not reproduce it. The ECIP shall identify how to implement the project's 
erosion control plan. ECIP shall demonstrate timely and diligently staged operations, continuing all 
construction operations methodically from the initial removals and topsoil stripping operations through the 
subsequent grading, paving, and re-application of top soil to minimize the exposure to possible erosion. 

(10) Provide the ECIP 14 days before the pre-construction conference. Provide 1 copy of the ECIP to the 
department and 1 copy of the ECIP to the WDNR Liaison Benton Stelzel, at benton.stelzel@wisconsin.gov, 
141 NW Barstow Room 180, Waukesha, WI 53188, (262) 623-0194. Do not implement the ECIP until 
department approval and perform all work conforming to the approved ECIP. 

(11) Maintain Erosion Control BMP's until permanent vegetation is established or until the engineer 
determines that the BMP is no longer required. 

(12) Stockpile excess materials or spoils on upland areas away from wetlands, floodplains, and waterways. 
Install perimeter silt fence protection around stockpiles within a timeframe acceptable to the engineer. 
If stockpiled materials will be left for more than 14 days, install temporary seed and mulch or other 
temporary erosion control measures the engineer orders. 

(13) Re-apply topsoil on graded areas, as designated by the engineer, within a timeframe acceptable to 
the engineer after grading is completed within those areas. Seed, fertilize, and mulch/erosion mat 
top-soiled areas, as designated by the engineer, within 5 days after placement of topsoil. If graded 
areas are left not completed and exposed for more than 14 days, seed those areas with temporary 
seed and mulch. 

(14) Do not allow excavation for; structures, utilities, grading, maintaining drainage that requires dewatering 
(mechanical pumping) of water containing sediments (sand, silt, and clay particles) to leave the work 
site or discharge to a storm water conveyance system without sediment removal treatment. Before 
each dewatering operation, submit to the department a separate ECIP amendment describing in words 
and pictorial format an appropriate BMP for sediment removal, conforming to WisDNR Storm Water 
Construction Technical Standard, Code 1061, Dewatering. Include reasoning, location, and schedule 
duration proposed for each operation. Per Code 1061, include all selection criteria: site assessment, 
dewatering practice selection, calculations, plans, specifications, operations, maintenance, and 
location of proposed treated water discharge. Provide a stabilized discharge area. If directing 
discharge towards or into an inlet structure, provide additional inlet protection for back-up protection. 

(15) Dewatering is incidental. 

(16) When performing saw cutting operations, squeegee the saw cut slurry to the curb apron, and remove 
this material as approved by the engineer. Saw cut slurry, grinding and chipping waste must be 
collected during the process and not allowed to run or fall unmanaged into wetlands. 

sef-107-010 (20180104) 

 

11. Erosion Control Structures. 
Within three calendar days after completing the excavation for a substructure unit, place riprap or other 
permanent erosion control items required by the contract or deemed necessary by the engineer around 

mailto:benton.stelzel@wisconsin.gov
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the unit at a minimum to a height equivalent to the calculated water elevation resulting from a storm that 
occurs on the average of once every two years (Q2) as shown on the plan, or as the engineer directs.  

In the event that construction activity does not disturb the existing ground below the Q2 elevation, the 
above timing requirements for permanent erosion control shall be waived. 
stp-107-070 (20191121)  

 

12. Public Convenience and Safety. 
Revise standard spec 107.8(6) as follows: 

Check for and comply with local ordinances governing the hours of operation of construction equipment. 
Do not operate motorized construction equipment from 7:00 PM until the following 7:00 AM, unless prior 
written approval is obtained from the engineer. 
stp-107-001 (20060512) 

 

13. Notice to Contractor – Utilities. 

City of Racine Street Lighting has existing facilities inside the project limits. Lighting removals and 
improvements will be made by the contractor as part of the project. Construct street lighting items as 
shown in the plans and in the bid items for this project. 

During removals, coordinate with the City of Racine electricians to disconnect the circuit that will remain in 
place on Rapids Drive and Northwestern Avenue. Contact Greg Hansen at (262) 770-9588 to coordinate 
the circuit disconnect. 

WisDOT Signals has existing facilities inside the project limits. Signal improvements at the STH 38 
intersection with Rapids Drive will be completed by the contractor as part of the project. Construct signal 
items as shown in the plans and in the bid items for this project. 

 

14. Notice to Contractor, Notification of Demolition and/or Renovation No Asbestos Found. 

John Roelke, License Number All-119523, inspected Structure B-51-0012 for asbestos on August 3, 
2017. No regulated Asbestos Containing Material (RACM) was found on this structure. A copy of the 
inspection report is available from Justin Suydam at (262) 548-8745. 

According to NR447 and DHS159, ensure that DNR or DHS receives a completed Notification of 
Demolition and/or Renovation (DNR Form 4500-113 (R 03/20), or subsequent revision) via U.S. mail, 
hand-delivery, or using the online notification system at least 10 working days before beginning any 
construction or demolition. Pay all associated fees. Provide a copy of the completed 4500-113 form to 
Justin Suydam at (262) 548-8745, justin.suydam@dot.wi.gov and via e-mail to dothazmatunit@dot.wi.gov 
or via U.S. mail to DOT BTS-ESS attn: Hazardous Materials Specialist, 5 South S.513.12, PO Box 7965, 
Madison, WI 53707-7965. In addition, comply with all local or municipal asbestos requirements. 

Use the following information to complete WisDNR form 4500-113: 
- Site Name: Structure B-51-0012, STH 38 over Root River 
- Site Address: STH 38 2.7M N JCT STH 32 and STH 38 0.7M S JCT STH 31 
- Ownership Information: WisDOT Transportation Southeast Region, 141 NW Barstow St. PO Box 798, 

Waukesha, WI 53187-0798 
- Contact: Justin Suydam  
- Phone: (262) 548-8745 
- Age: 64 years old. This structure was constructed in 1958. 
- Area: 14,663 SF of deck 

mailto:justin.suydam@dot.wi.gov
mailto:dothazmatunit@dot.wi.gov
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Insert the following paragraph in Section 6.g.: 

If asbestos not previously identified is found or previously non-friable asbestos becomes crumbled, 
pulverized, or reduced to a powder, stop work immediately, notify the engineer, and the engineer will 
notify the department’s Bureau of Technical Services at (608) 266-1476 for an emergency response 
as specified in standard spec 107.24. Keep material wet until it is abated or until it is determined to be 
non-asbestos containing material. 

stp-107-125 (20220628) 

 

15. Notice to Contractor, USGS Gaging Station. 
The USGS gaging station, located to the southeast of the bridge structure, monitors water levels within 
the river for flood action plan. Operations shall not damage the buried conduit running from the gaging 
station to the river bed, and the gage continues to operate during construction. Contact Rob Waschbusch 
with the USGS at (608) 821-3868 two weeks prior to the excavation near the gage station. 

 

16. Notice to Contractor – Airport Operating Restrictions. 
Fill out the FAA Notice Criteria tool for all equipment (crane, etc.) used during construction. 

https://oeaaa.faa.gov/oeaaa/external/portal.jsp 

If required by the Notice Criteria toll, and for all crane or construction equipment higher than 200 feet 
above the ground, submit completed form 7460-1 (Notice of Proposed Construction or Alteration) to the 
Federal Aviation Administration (FAA) at least 45 days before starting construction. 

Contact WisBOA airspace/tall structure manager at BOAHighwayCoordination@dot.wi.gov, 
(608) 266-6812, for assistance submitting forms. 
sef-107-020 (20171004) 

 

17. Notice to Contractor – Traffic Signal Equipment Lead Time. 
Order traffic signal equipment as soon as possible to assure the equipment is procured in a timely fashion 
and, therefore, installed, inspected, and ready for turn-on at the required date. 

 

18. Construction Over or Adjacent to Navigable Waters. 
The Root River is classified as a state navigable waterway under standard spec 107.19. 
stp-107-060 (20171130) 

Waterway Marker Permit 
At all times during construction of the bridge over the Root River, hazard warning signs shall be installed 
according to the Waterway Marker permit, the plan, or as directed by the engineer. 
Furnish, place, maintain, and remove hazard warning signs, posts, and all other materials associated with 
this item, according to the pertinent requirements of the Wisconsin Department of Natural Resources. 

These requirements may be obtained on the internet at the following address: 

https://dnr.wi.gov/topic/boat/ordinances.html 

Furnish signs and posts for the hazard warning signs that extend a minimum of 36 inches above the 
waterline. Provide signs of colors, markings and messages as shown in the plan and as specified in the 
Waterway Marker Permit. 

Place hazard warning signs as shown on the plan and as approved by the engineer. Bedrock and 
concrete is present in the river and on the riverbanks. Non-standard methods may be required for the 
placement and anchoring of the signs. Drilling or pinning of the signs into the bedrock below the ordinary 
high water mark is not permitted.  

https://oeaaa.faa.gov/oeaaa/external/portal.jsp
mailto:BOAHighwayCoordination@dot.wi.gov
https://dnr.wi.gov/topic/boat/ordinances.html
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Place hazard warning signs in the water prior to any in-stream work (demolition or construction) and keep 
in place until such work is completed and all in-water obstructions such as falsework are completely 
removed. 

Locations of hazard warning signs may need to be adjusted from that shown in the plans based on the 
river flow conditions and as directed by the engineer. 

Acceptance of the hazard warning signs, and their placement shall be at the discretion of the engineer. 

 

19. Municipality Acceptance of Sanitary Sewer and Water Main Construction. 
Both the department and City of Racine personnel will inspect construction of sanitary sewer under this 
contract. However, construction staking, testing, and acceptance of the sanitary sewer construction will 
be by the City of Racine. 
stp-105-001 (20140630) 

 

20. Coordination with Businesses and Residents. 
The contractor shall arrange and conduct a meeting between the contractor, the department, affected 
residents, local officials and business people to discuss the project schedule of operations including 
vehicular and pedestrian access during construction operations. Hold the first meeting at least one week 
before the start of work under this contract and hold one meeting per month thereafter. The contractor 
shall arrange for a suitable location for meetings that provides reasonable accommodation for public 
involvement. The department will prepare and coordinate publication of the meeting notices and mailings 
for meetings. The contractor shall schedule meetings with at least two weeks’ prior notice to the engineer 
to allow for these notifications. 
stp-108-060 (20141107) 

 

21. CPM Progress Schedule. 

Replace standard spec 108.4.4.1 with the following: 

 (1) Submit a CPM Progress Schedule and updates. 

 (2) To ensure compatibility with the Master Program Schedule, use the latest version of Primavera P6 Project 
Management, by Oracle Corporation, Redwood Shores, CA, to prepare the Initial CPM Progress Schedule, 
Monthly CPM Progress Updates and other CPM Progress Revisions requested by the engineer. 

 (3) Within five business days after award, the department will provide its current standard Work Breakdown 
Structure and activity codes to use to develop the Initial CPM Progress Schedule. 

 (4) Designate a Project Scheduler who will be responsible for scheduling the Work and submit a professional 
resume describing a minimum of three years of scheduling experience on interstate-highway reconstruction 
work of similar size and complexity, including recent experience with P6. Obtain approval of the submitted 
resume before scheduling the work. 

Replace standard spec 108.4.4.4(2) with the following: 

 (2) For each schedule update, submit electronic copies in an approved format and updated PDF printouts of 
the following: 

1. Tabular sorts by: 
- Activity Identification/Early Start. 
- Total Float. 

2. If applicable, an updated logic diagram as the engineer requires. 
3. If augmenting the CPM schedule with a linear schedule, provide an update of the linear schedule. 
4. Activities underway and as-built dates for the past month. 
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5. Agreement on the as-built dates with the department depicted in the Monthly CPM Progress Schedule Update. 
Document all disagreements. Use the as-built dates from the Monthly CPM Progress Schedule Update for the 
month when updating the CPM schedule. 

6. Actual as-built dates for completed activities through final acceptance of the project. 
sef-108-010 (20180104)  

 

22. Removing Traffic Signals STH 38 & Rapids Dr, Item 204.9060.S.01. 
A  Description 
This special provision describes removing existing traffic signals at the intersection of STH 38 & Rapids Dr 
according to the pertinent provisions of standard spec 204 and as hereinafter provided. Specific removal 
items are noted in the plans. 

B  (Vacant) 
C  Construction 
Arrange for the de-energizing of the traffic signals with the local electrical utility after receiving approval 
from the engineer that the existing traffic signals can be removed. 

Notify the department’s Electrical Field Unit at (414) 266-1170 at least five working days prior to the 
removal of the traffic signals. Complete the removal work as soon as possible following shut down of this 
equipment. 

The department assumes that all equipment is in good condition and in working order prior to the 
contractor’s removal operation. Prior to removal, inspect and provide a list of any damaged or non-
working traffic signal equipment to the engineer. Any equipment not identified as damaged or not working, 
prior to removal, will be replaced by the contractor at no cost to the department. 

Remove all standards and poles per plan from their concrete footings and disassemble out of traffic. 
Remove the transformer bases from each pole. Remove the signal heads, emergency vehicle preemption 
heads (EVP), mast arms, luminaires, wiring/cabling, and traffic signal mounting devices from each signal 
standard, arm or pole. Ensure that all access hand hole doors and all associated hardware remain intact. 
Dispose of the underground signal cable, internal wires and street lighting cable off the state right-of-way. 
Deliver the remaining materials, except for Traffic signal LED and luminaire lamp, switch, and ballasts to 
the West Allis Electrical Service Facility at 935 South 60th Street, West Allis, Milwaukee County. Contact 
the department’s Electrical Field Unit at (414) 266-1170 at least five working days prior to delivery to 
make arrangements. Traffic signal LED and luminaire lamp, switch, and ballast disposal shall be paid for 
as a separate item. 

DOT forces shall remove the signal cabinet from the footing. The signal cabinet and associated signal 
cabinet equipment will be removed from the site by DOT forces and will remain the property of the 
department. 

D  Measurement 
The department will measure Removing Traffic Signals as a single unit of work for each intersection, 
acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item. 
ITEM NUMBER DESCRIPTION UNIT 

204.9060.S.01 Removing Traffic Signals STH 38 & Rapids Dr EACH 

Payment is full compensation for removing, disassembling traffic signals, scrapping of some materials, 
disposing of scrap material, for delivering the requested materials to the department, and incidentals 
necessary to complete the contract work. 
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23. Removing Loop Detector Wire and Lead-in Cable, STH 38 & Rapids Dr, Item 204.9060.S.02. 
A  Description 
This special provision describes removing loop detector wire and lead-in cable at the STH 38 & Rapids 
Dr. Removal will be according to standard spec 204, as shown in the plans, and as hereinafter provided. 

B  (Vacant) 
C  Construction 
Notify the department’s Electrical Field Unit at (414) 266-1170 at least five working days prior to the 
removal of the loop detector wire and lead-in cable. 

Remove and dispose of detector lead-in cable including loop wire for abandoned loops off the right-of-
way. 

D  Measurement 
The department will measure Removing Loop Detector Wire and Lead-in Cable as a single unit of work 
for each intersection, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 

204.9060.S.02 Removing Loop Detector Wire and Lead in Cable, STH 38 & Rapids Dr EACH 

Payment is full compensation for removing, scrapping, and disposing of material and incidentals 
necessary to complete the contract work. 

 

24. Removing Lighting Units, Item 204.9060.S.03. 
A  Description 

This special provision describes removing and disposing of mast arms, and light poles as shown in the 
plans and conforming to standard spec 204. 

B  (Vacant) 
C  (Vacant) 
D  Measurement 
The department will measure Removing Lighting Units in as each individual unit, acceptably completed. 

E  Payment 
Add the following to standard spec 204.5: 

ITEM NUMBER DESCRIPTION        UNIT 
204.9060.S.03  Removing Lighting Units       EACH 

The department will pay separately for removing light fixtures under the item Lamp, Ballast, LED, Switch 
Disposal by Contractor. 
stp-204-025 (20150630) 

 

25. Select Crushed Material 
Replace standard spec 312.2(6) with the following: 

The department will assess Select Crushed Material acceptability based primarily on the engineer’s visual 
inspection. The department may require the contractor to sample, test, and report gradation or the 
fracture results to show conformance of the material. One test per source, production process, or change 
of production process may be required. 



2290-03-73 17 of 34 

 

Replace standard spec 312.5(2) with the following: 

Payment for Select Crushed Material is full compensation for providing and compacting Select Crushed 
Material and all work necessary to provide gradation or fracture test results. 
SER-321-001 (20160831) 

 

26. Bar Steel Reinforcement HS Stainless Structures, Item 505.0800.S. 
A  Description 

This special provision describes furnishing and placing stainless steel reinforcing bars and associated 
stainless steel bar couplers. 

Conform to standard spec 505 as modified in this special provision. 

B  Materials 
B.1  General 
Furnish stainless steel reinforcing bars conforming to ASTM A955 and to one of the following Unified 
Numbering System (UNS) designations: S31653, S31803, S32205, or S32304. Supply grade 60 bars, all 
of the same UNS designation. Conform to the chemical composition specified for the given UNS 
designation in ASTM A276 table 1. 

Supply bars that are free of dirt, mill scale, oil, and debris by pickling to a bright or uniform light finish. The 
department may reject bars displaying rust/oxidation, questionable blemishes, or lack of a bright or 
uniform pickled surface. 

Furnish chairs or continuous supports made of stainless steel or recycled plastic to support high-strength 
stainless bar steel reinforcement subject to the plastic chair restriction stated in standard spec 505.3.4(1). 

Furnish couplers made from one of the UNS alloys allowed for bar steel. 

Furnish tie wire made from one of the UNS alloys allowed for bar steel or from an engineer-approved 
plastic or nonmetallic material. Ensure that stainless steel tie wire is dead soft annealed. 

B.2  Fabrication 
Before fabrication, supply test results from an independent testing agency certifying that the 
reinforcement meets the requirements of Annex A1 of ASTM A955. 

Bend bars conforming to standard spec 505.3.2 and according to ASTM A955. Bend and cut bars using 
equipment thoroughly cleaned or otherwise modified to prevent contamination from carbon steel or other 
contaminants. Use tools dedicated solely to working with stainless steel. 

B.3  Control of Material 
Identify reinforcement bars delivered to the project site with tags bearing the identification symbols used 
in the plans. Include the UNS designation, heat treat condition, heat number, grade corresponding to 
minimum yield strength level, and sufficient documentation to track each bar bundle to a mill test report. 

Provide samples for department testing and acceptance according to CMM 8-50 Exhibit 1 requirements 
for concrete masonry reinforcement for uncoated bar steel. 

Provide mill test reports for the project that do the following: 
1. Verify that sampling and testing procedures and test results conform to ASTM A955, ASTM A276 table 1, 

and these contract requirements. 
2. Include a chemical analysis with the UNS designation, heat lot identification, and the source of the metal. 
3. Include tensile strength, yield strength, and elongation tests results conforming to ASTM A955 for each size 

furnished. 
4. Certify that the bars have been pickled to a bright or uniform light finish. 
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C  Construction 

C.1  General 
Ship, handle, store, and place the stainless steel reinforcing as follows: 

1. Separate from regular reinforcement during shipping. Pad points of contact with steel chains or banding, or 
secure with non-metallic straps. 

2. Store on wooden cribbing separated from regular reinforcement. Cover with tarpaulins if stored outside. 
3. Handle with non-metallic slings. 
4. Do not flame cut or weld. Protect from contamination when cutting, grinding, or welding other steel products 

above or near the stainless steel during construction. 
5. Place on plastic or stainless steel bar chairs. If placing stainless steel chairs on steel beams, use chairs with 

plastic-coated feet. 
6. Tie with stainless steel wire or an engineer-approved plastic or nonmetallic material. 

Do not tie stainless steel reinforcing bars to, or allow contact with, uncoated reinforcing bars or galvanized 
steel. Maintain at least 1 inch clearance between stainless steel bars or dowels and uncoated or 
galvanized steel. Where 1 inch clearance is not possible, sleeve bars with a continuous polyethylene or 
nylon tube at least 1/8 inch thick extending at least 1 inch in each direction and bind with nylon or 
polypropylene cable ties. Sleeves are not required between stainless steel bars and shear studs. 
Stainless steel bars can be in direct contact with undamaged epoxy-coated bars. 

Cut flush with the top flange or remove uncoated fasteners, anchors, lifting loops, or other protrusions into 
a bridge deck before casting the deck on prestressed concrete beams. 

C.2  Splices 

Splice as the plans show. Provide stainless steel couplers conforming to the minimum capacity, 
certification, proof testing, and written approval requirements of standard spec 550.3.3.4. The contractor 
may substitute stainless steel couplers for lap slices the plans show if the engineer approves in writing. 

If increasing or altering the number or type of bar splices the plans show, provide revised plan sheets to 
the engineer showing the reinforcement layout, type, length, and location of revised bar splices and 
revised bar lengths. Obtain engineer approval for the location of new lap splices or substitution of 
mechanical bar couplers before fabrication. Ensure that new lap splices are at least as long as those the 
plans show. 

D  Measurement 
The department will measure Bar Steel Reinforcement HS Stainless Structures by the pound, acceptably 
completed, computed from the nominal weights of corresponding sizes for carbon steel deformed bars in 
AASHTO M31 regardless of stainless steel alloy provided. The department will not measure extra 
material used if the contractor alters the reinforcement layout as allowed under C.2, extra material for 
splices or couplers the plans do not show, or the weight of devices used to support or fasten the steel in 
position. 

The department will measure the Bar Couplers Stainless bid items as each individual coupler, acceptably 
completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
505.0800.S Bar Steel Reinforcement HS Stainless Structures    LB 

Payment for Bar Steel Reinforcement HS Stainless Structures is full compensation for furnishing and 
placing stainless steel reinforcing bars, including supports. Where the plans specify bar couplers, the 
department will pay for the length of bars as detailed with no deduction or increase for installation of the 
coupler. 
stp-505-005 (20190618) 
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27. Cover Plates Temporary, Item 611.8120.S. 
A  Description 

This special provision describes providing and removing steel plates to cover and support asphaltic 
pavement and traffic loading at manholes, inlets and similar structures during milling and paving 
operations. 

B  Materials 

Provide a 0.25 inch minimum thickness steel plate that extends to the outside edge of the existing 
masonry. 

C  (Vacant) 
D  Measurement 
The department will measure Cover Plates Temporary as each individual unit, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
611.8120.S Cover Plates Temporary       EACH 

Payment is full compensation for furnishing, installing, and removing the cover plates. 

The steel plates shall become the property of the contractor when no longer needed in the contract work. 
stp-611-006 (20151210) 

 

28. Fence Safety, Item 616.0700.S. 
A  Description 

This special provision describes providing plastic fence at locations the plans show. 

B  Materials 

Furnish notched conventional metal "T" or "U" shaped fence posts. 

Furnish fence fabric meeting the following requirements. 

Color: International orange (UV stabilized) 

Roll Height: 4 feet 

Mesh Opening: 1 inch min to 3 inch max 

Resin/Construction: High density polyethylene mesh 

Tensile Yield: Avg. 2000 lb per 4 ft. width (ASTM D638) 

Ultimate Tensile Strength: Avg. 3000 lb per 4 ft. width (ASTM D638) 

Elongation at Break (%): Greater than 100% (ASTM D638) 

Chemical Resistance: Inert to most chemicals and acids 

C  Construction 

Drive posts into the ground 12 to 18 inches. Space posts at 7 feet. 

Use a minimum of three wire ties to secure the fence at each post. Weave tension wire through the top 
row of strands to provide a top stringer that prevents sagging. 

Overlap two rolls at a post and secure with wire ties. 

D  Measurement 
The department will measure Fence Safety by the linear foot along the base of the fence, center-to-center 
of posts, acceptably completed. 
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E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
616.0700.S Fence Safety        LF 

Payment is full compensation for furnishing and installing fence and posts; maintaining the fence and 
posts in satisfactory condition; and for removing and disposing of fence and posts at project completion. 
stp-616-030 (20160607) 

 

29. Topsoil. 
Replace 625.2 (1) with the following: 

(1) Topsoil consists of loam, sandy loam, silt loam, silty clay loam, or clay loam humus-bearing soils adapted 
to sustain plant life, and ensure the topsoil consists of the following: 

 

 

 

 

 

 

 

 
*Organic matter determined by loss on ignition test of samples oven dried to constant weight at 212 F (100 C). 

Add the following to standard spec 625.2: 

(3)  Furnish material that is free from large roots, sticks, weeds, brush, stones, litter, and waste products. 

(4)  Do not furnish surface soils from ditch bottoms, drained ponds, and eroded areas, or soils which are 
supporting growth of NR 40 listed plants and noxious weeds or other undesirable vegetation. 

Replace standard spec 625.3.3 (3) with the following:  

(3)  Ensure that for the upper 2 inches, 100 percent of the material passes a 1-inch sieve and at least 
90 percent passes the No. 10 sieve.  
SER-625-001 (20220623) 
  

Topsoil Requirements Minimum Range Maximum Range 

pH 6.0 8.0 

Organic Matter* 5% 20% 

Clay 5% 30% 

Silt 10% 70% 

Sand & Gravel 10% 70% 
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30. Seeding. 
Add the following to standard spec spec 630.2.1.5.1.1: 

Table 630-3 may be used for the mixtures provided in the table: 
TABLE 630-3 (OPTIONAL SEED MIXTURES) 

SPECIES 
COMMON NAME 

(Acceptable Varieties) 

SPECIES 
BOTANICAL 

NAME 

PURITY 
minimum % 

GERMINATION 
minimum % 

MIXTURE PROPORTIONS (in percent) 
Two options for each mix type 

NO.10 NO.20 NO.30 NO.40 
#1 #2 #1 #2 #1 #2 #1 #2 

Kentucky Bluegrass 
(Low Maintenance) Poa pratensis 98 85 40 42 6 6 10 13 35 35 

* Red Fescue 
(Creeping) Festuca rubra 97 85 10 13 5 7 15 15 10 15 

Hard Fescue 
(Improved) 

Festuca ovina 
var. duriuscula 97 85   24 22 25 25 20 20 

Tall Fescue 
(Improved Turf Type) 

Festuca 
arundinacea 98 85   40 40     

Salt Grass 
(Fult’s or Salty) 

Puccinella 
distans 98 85     15 15   

Redtop Agrostis alba 92 85 5 5       

Perennial Ryegrass Lolium perenne 96 85 25 30 25 25 25 32 25 30 

White Clover Triflium repens 95 90 10 10       

Chewings Fescue Festuca rubra 
var. commutata 98 85 10    10  10  

Sheep’s Fescue Festuca ovina 97 85         

* A blend of fescue type will be permitted to achieve the specified Red Fescue (Creeping) percentage 
using any of the following varieties as substitutes: 

Red Fescue (Creeping) 
Hard Fescue (Improved) 
Chewings Fescue 
Sheep’s Fescue 

 

31. Traffic Signals, General. 
Note that failure to comply with the state standards and specifications may result in the cost of the 
corrections to be made at the contractor’s expense. Also, any additional disruption of department-owned 
facilities shall be repaired or relocated as needed at the contractor’s expense. 

Notify the department’s Electrical Field Unit (EFU) at (414) 266-1170 at least three weeks prior to the 
beginning of the traffic signal work. 

Furnish the engineer with material lists and specifications of all traffic control equipment for approval prior 
to installation. 

 

32. General Requirements for Electrical Work. 
Replace standard spec 651.3.3 (3) with the following: 

(3)  Request a signal inspection of the signal installation to the engineer after completing the 
Prerequisites for Underground Inspection checklist or Prerequisites for Above Ground Inspection checklist 
at least five working days prior to the time of the requested inspection. Notify the department’s Electrical 
Field Unit at (414) 266-1170 to coordinate the inspection. The department’s Region Electrical personnel 
will perform the inspection. In the event of deficiencies, request a re-inspection when the work is 
corrected. The engineer will not authorize continuation to aboveground work or turn-on until the contractor 
corrects all deficiencies. 
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33. Electrical Conduit. 

Replace standard spec 652. 5 (2) with the following: 

(2) Payment for Conduit Rigid Metallic, Conduit Rigid Nonmetallic, Conduit Reinforced Thermosetting 
Resin, and Conduit Special bid items is full compensation for providing the conduit, conduit bodies, and 
fittings; for providing all conduit hangers, clips, attachments, and fittings used to support conduit on 
structures; for pull wires or ropes; for expansion fittings and caps; for making necessary connections into 
existing pull boxes; for excavating, bedding, and backfilling, including any sand, concrete, or other 
required materials; for disposing of surplus materials; and for making inspections. 

Replace standard spec 652.5 (5) with the following: 

(5) Payment for Conduit Loop Detector is full compensation for providing all materials, including conduit, 
compacted backfill, surface sealer if required, pull wire if required, condulets, conduit fittings, and for 
making necessary connections into existing pull boxes. 

 

34. Electrical Service Meter Breaker Pedestal, Item 656.0201. 
Add the following to standard spec 656.2.3: 

The department will be responsible for the electric service installation request for any department 
maintained facility.  

Electric utility company service installation and energy cost will be billed to and paid for by the maintaining 
authority. 

Add the following to standard spec 656.3.4: 

Install the cabinet base and meter breaker pedestal first, so the electric utility company can install the 
service lateral. Finish grade the service trench, replace topsoil that is lost or contaminated with other 
materials, fertilize, seed, and mulch all areas that are disturbed by the electric utility company. 

Add the following to standard spec 656.5(3): 

Payment for grading the service trench, replacing topsoil, fertilizer, seed, and mulch will be incidental to 
this work unless the bid items are in the contract and then they will be paid for at the contract price. 

 

35. Traffic Signal Faces. 
Add the following to standard spec 658.3: 
(5) Connect all ungrounded conductors with wire nuts in the appropriate sections of the signal heads. 
Connect the neutral conductors to the terminal strip. Be certain to twist wires prior to installing the wire 
nuts. All wire nuts must be installed facing up to prevent the entrance of water. 

 

36. Pedestrian Signal Faces 16-Inch, Item 658.0416. 
Replace standard spec 658.2(4) with the following: 

For pedestrian signal faces: furnish polycarbonate resin housings, doors, and visors. Use yellow, Federal 
Standard 595 – FS13538, housings and dull black door faces and visors. For 16-inch heads, mount a 
z-crate visor and gasket to the door with stainless steel tabs. Drill the housing for top and bottom pipe 
mounting with the ability to rotate 270 degrees on the poly mounting brackets. 
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37. Pedestrian Push Buttons, Item 658.0500. 
Replace standard spec 658.2(5) with the following: 

For pedestrian push buttons: furnish freeze-proof ADA compliant pedestrian push buttons made by a 
department-approved manufacturer. The contractor shall place a Size 1, Type H reflective (R10-3EL, 
R, D) sign sticker (per state sign plate), message series – B, directly above each push button. Include a 
directional arrow or arrows on the sign as the plans show. 

 

38. Signal Mounting Hardware, Item 658.5070. 
Add the following to standard spec 658.2(7): 

Use an approved type of pole or standard vertical mounting brackets/clamps for signal faces from an 
approved manufacturer. Pedestrian traffic signal heads mounted in the median shall use federal yellow 
aluminum side of pole 2-way upper and lower arm assemblies providing 16 ½-inch center to center 
spacing. 

 

39. Lamp, Ballast, LED, Switch Disposal by Contractor, Item 659.5000.S. 
A  Description 
This special provision describes the detachment and packaging of lamps, ballasts, LEDs, and mercury 
containing switches (e.g., overhead roadway lighting, underdeck bridge, wall packs, pedestrian signals, 
traffic control stop lights and warning flashers, fluorescent bulbs, and thermostats) removed under this 
contract for disposal as hazardous materials.  

For Lamp, Ballast, LED, Switch Disposal by Contractor, coordinate removal from the work site by the 
department’s hazardous waste disposal vendor. Disposal will be billed to the department by the 
hazardous waste disposal vendor.  

B  Materials 
B.1  Disposal by Contractor 
Items removed under this contract will be considered the property of the department for waste generator 
identification. The contractor is responsible for coordinating with the department’s hazardous waste 
vendor for disposal: 
https://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/environment/hazwaste-contacts.pdf 

C  Construction 
C.1  Removal 
Arrange for the de-energizing of luminaires after receiving approval from the engineer that the existing 
luminaires can be removed. Do not remove luminaires that cannot be replaced with proposed LED units 
and operational within the same workday. The new LED units need to be operational prior to sunset of the 
same workday. 

Detach and remove luminaires and lamps from the existing traffic signal poles or respective structure. 
Avoid breaking fixtures whenever possible. 

Lamps, ballasts, LED, and switches will become property of the department, and will be disposed of in an 
environmentally sound manner. 

C.2  Packaging of Hazardous Materials 
Provide a secure, level location removed from the travelled way for storage of the material for disposal. 

Pack intact fixtures in the packaging of the new lamps used to replace them, or packaging affording the 
equivalent protection. Place in full, closed stackable cartons.  

Pile cartons no more than four high if palletized and secure cartons with shrink wrap to prevent shifting or 
falling of the loads. Clearly mark each pallet with the words “Universal Waste Lamps” or “Universal Waste 
Ballasts”, the date, and the number of fixtures on each pallet. 

https://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/environment/hazwaste-contacts.pdf
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Pack broken fixtures into (min.) 6 mil thick plastic bags and place inside sturdy cardboard boxes or the 
equivalent. Mark the outer packaging with the term “Broken Fixtures/Lamps”, the date and the number of 
broken fixtures clearly marked on the box. 

The hazardous waste vendor will not accept fixtures improperly packaged. The vendor will reject any 
fixtures not removed as part of a contract pay item or otherwise required under this contract.  

Pack ballasts and mercury containing switches in appropriate containers.  

C.3  Disposal by Contractor 
Complete the lamp and ballast inventory (https://wisconsindot.gov/Documents/doing-bus/eng-
consultants/cnslt-rsrces/environment/dotlampballastinventory.dotx) and contact the hazardous waste 
vendor to coordinate pickup and disposal at a location specified by the contractor. Consolidate all pallets 
and boxes from one project at a single location. Contact the hazardous waste vendor to set up an 
appointment for pickup. The hazardous waste vendor requires a minimum of one week advance notice to 
schedule pickup.  

D  Measurement  
The department will measure Lamp, Ballast, LED, Switch Disposal by Contractor as each individual unit 
removed and received by the hazardous waste vendor, properly packaged and acceptably completed, 
matching the total number of units provided on the inventory form. The department will not measure 
broken fixtures that exceed a total of 10 percent of all fixtures to be disposed.  

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
659.5000.S Lamp, Ballast, LED, Switch Disposal by Contractor EACH 

Payment for Lamp, Ballast, LED, Switch Disposal by Contractor is full compensation for detachment, 
handling, packaging, labeling and scheduling disposal with the hazardous waste vendor; and scrapping 
and disposal of all other materials. 
stp-659-500 (20220628) 

 

40. Marking Contrast Epoxy Special Marking Arrow, Item SPV.0060.01; 
Marking Contrast Epoxy Special Marking Words, Item SPV.0060.02. 
A  Description 
This special provision describes furnishing and installing contrast epoxy special pavement marking 
according to standard spec 646. 

B  Materials 
Furnish epoxy pavement marking materials according to standard spec 646.2. 

C  Construction 
Contractor shall apply the 1 ½ wide black epoxy around the perimeter of the special marking. Construct 
epoxy pavement marking according to the pertinent requirements of standard spec 646.3. 

D  Measurement 
Shall be according to standard spec 646.4 and measured by each arrow or word special marking applied.  

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
SPV.0060.01 Marking Contrast Epoxy Special Marking Arrow     EACH 
SPV.0060.02 Marking Contrast Epoxy Special Marking Words    EACH 

Payment for this item is full compensation for preparing the surface, for providing all marking, for 
protecting until cured; and for replacing marking improperly constructed or failures during the proving 
period. 

 

https://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/environment/dotlampballastinventory.dotx
https://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/environment/dotlampballastinventory.dotx
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41. Adjusting Sanitary Manholes, Item SPV.0060.03. 
A  Description 
This special provision describes the adjustment of existing sanitary manholes which includes a new 
Internal/External seal and a new casting. 

Perform this work according to the pertinent provisions of standard spec 611 and the Standard 
Specifications for Sewer and Water Construction in Wisconsin, Latest edition, except as herein modified. 
The Standard Specifications for Sewer and Water Construction in Wisconsin is available by contacting 
the Public Works Industry Improvement Program, 2835 North Mayfair Road, Milwaukee, WI, or by calling 
(414) 778-1050. 

B  Materials 
Manhole Chimney seal available from Adaptor Inc., Cretex Specialty Products or approved equal. 

Casting shall be Type J. 

Adjustments shall be made using concrete adjusting rings and mortar and conform to standard spec 611. 

C  Construction 
Perform work in accordance the Standard Specifications for Sewer and Water Construction in Wisconsin 
and standard spec 611. 

The contractor shall contact Ara Molitor – City Engineer at (262) 636-9487 three days prior to removal to 
see if the City of Racine wants any of the castings. 

D  Measurement 
The department will measure Adjusting Sanitary Manholes as each individual sanitary manhole, 
acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.03 Adjusting Sanitary Manholes EACH 

Payment is full compensation for adjusting the manhole to finish grade; for disposal of existing casting; for 
furnishing and installing Internal/External Adaptor seal, for furnishing and installing a new casting. 

 

42. Utility Line Opening (ULO), Item SPV.0060.04. 
A Description 
This special provision describes excavating to uncover utilities for the purpose of determining elevation or 
location and potential conflicts as shown on the plans or as directed by the engineer. 

B (Vacant) 
C Construction 
Perform the excavation in such a manner that the utility in question is not damaged and the safety of the 
workers is not compromised. 

Perform the utility line openings as soon as possible and at least 10 days in advance of proposed utility 
construction to allow any conflicts to be resolved with minimal disruption. Give the engineer a minimum 
of three working days once utility line opening information is received to review all relevant design 
information prior to proposed utility construction. Where utilities are within 6 feet of each other at a 
potential conflict location, only one utility line opening will be called for. In these cases, a single utility line 
opening will be considered full payment to locate multiple utilities. Utility line openings include a trench up 
to 10 feet long as measured at the trench bottom, and of any depth required to locate the intended utility. 

Approve and coordinate all utility line openings with the engineer. Notify the utility engineers or their 
agents of this work a minimum of three days prior to the work so they may be present when the work is 
completed. 
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Replace pavement over utility line opening trenches which are within the staged traffic area as directed by 
the engineer. Replace pavement and open to traffic within 24 hours of the excavation. 

D Measurement 
The department will measure Utility Line Opening by each individual unit, acceptably completed. 

E Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER  DESCRIPTION        UNIT 
SPV.0060.04  Utility Line Opening (ULO)       EACH 

Payment is full compensation for the excavation required to expose the utility line; backfilling with existing 
material removed from the excavation; compacting the backfill; restoring the site; and for cleanup. 

Existing pavement, concrete curb, gutter, and sidewalk removals necessary to facilitate utility line 
openings are not considered part of or paid for under Utility Line Openings but are considered separate 
and measured and paid for separately as removal items. Pavement replacement material, concrete curb, 
gutter, and sidewalk items will also be considered separate from Utility Line Openings and will be 
measured and paid for separately. 

 

43. Replace Sign Structure Pole, Item SPV.0060.05. 
A  Description 
This special provision describes replacing a sign structure pole as shown on the plans, and as hereinafter 
provided. 

B  Materials 
Furnish materials that are according to the pertinent provisions of standard spec 532 and as shown in the 
plans. Field verify member length to replace the pole member. 

C  Construction 
Use construction methods that are according to the pertinent provisions of standard spec 532, and as 
shown in the plans. New members should be galvanized prior to installation. 

D  Measurement 
The department will measure Replace Sign Structure Pole as each individual pole member, acceptably 
completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.05 Replace Sign Structure Pole EACH 

Payment is full compensation for replacing pole member as well as the necessary connection bolts; for 
removing and properly disposing of existing materials being replaced; and for fabricating, handling, 
transporting, and erecting. 

 

44. Install Poles Type 9 Special, Item SPV.0060.30; 
Install Poles Type 10 Special, Item SPV.0060.31; 
Install Monotube Arms 40-FT Type 9/10 Spec Pole, Item SPV.0060.32; 
Install Monotube Arms 45-FT Type 9/10 Spec Pole, Item SPV.0060.33; 
Install Luminaire Arms Steel 15-FT, Item SPV.0060.34. 
A  Description 
This special provision describes transporting and installing state furnished materials conforming to 
standard spec 657, details shown in the plans, and as modified in this special provision. 
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B  Materials 
The department will furnish the monotube poles, monotube arms and monotube luminaire arms. 

Pick up the department furnished materials at the department’s Electrical Shop located at 935 South 60th 
Street, West Allis. Notify the department’s Electrical Field Unit at (414) 266-1170 and make arrangements 
for picking up the department furnished materials five working days prior to picking the materials up. 

Provide all other needed materials in conformance with standard spec 651.2, 652.2, 653.2, 654.2, 655.2, 
656.2, 657.2, 658.2 and 659.2 
C  Construction 
Perform work according to standard spec 651.3, 652.3, 653.3, 654.3, 655.3, 656.3, 657.3, 658.3 and 
659.3.  
D  Measurement 
The department will measure Install [Equipment] by each unit, acceptably completed. 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.30 Install Poles Type 9 Special EACH 

SPV.0060.31 Install Poles Type 10 Special EACH 

SPV.0060.32 Install Monotube Arms 40-FT Type 9/10 Spec Pole EACH 

SPV.0060.33 Install Monotube Arms 45-FT Type 9/10 Spec Pole EACH 

SPV.0060.34 Install Luminaire Arms Steel 15-FT EACH 

Payment is full compensation for transporting and installing all materials, including all associated 
hardware, fittings, mounting devices, and attachments necessary to completely install the pole and arms.  

 

45. Transport and Install State Furnished Traffic Signal Cabinet STH 38 & Rapids Dr (CB1), 
Item SPV.0060.35. 
A  Description 

This special provision describes the transporting and installing of department furnished materials for traffic 
signals. 

B  Materials 

Use materials furnished by the department including: the traffic signal controller and the traffic signal 
cabinet.  

Pick up the department furnished materials at the department’s Electrical Shop located at 935 South 60th 
Street, West Allis. Notify the department’s Electrical Field Unit at (414) 266-1170 and make arrangements 
for picking up the department furnished materials five working days prior to picking the materials up.  

Provide all other needed materials in conformance with standard spec 651.2, 652.2, 653.2, 654.2, 655.2, 
656.2, 657.2, 658.2 and 659.2.  

C  Construction 

Perform work according to standard spec 651.3, 652.3, 653.3, 654.3, 655.3, 656.3, 657.3, 658.3 and 659.3 
except as specified below. 

Request a signal inspection of the completed signal installation to the engineer at least five (5) working days 
prior to the time of the requested inspection. The department’s Region Electrical personnel will perform the 
inspection. 

Coordinate directly with the department’s traffic signal cabinet vendor {TAPCO at (262) 814-7327 or 
rickk@tapconet.com / TCC at (651) 439-1737 or mallwood@trafficcontrolcorp} to schedule the cabinet 
acceptance testing. Coordinate with the department’s Electrical Field Unit at (414) 266-1170 to participate in 
the acceptance testing. The department has final determination of the cabinet acceptance testing date and 
time.  

mailto:rickk@tapconet.com
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D  Measurement 
The department will measure Transport and Install Traffic Signal Cabinet [Location] by each unit of work, in 
place and accepted. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.35 Transport and Install State Furnished Traffic Signal Cabinet STH 38 & Rapids Dr (CB1) EACH 

Payment is full compensation for transporting and installing the traffic signal controller and the traffic 
signal cabinet; for furnishing and installing all other items necessary (such as, wire nuts, splice kits and/or 
connectors, tape, insulating varnish, ground lug fasteners, etc.) to make the proposed system complete 
from the source of supply to the most remote unit and for clean-up and waste disposal. 

 

46. Transport Traffic Signal & Intersection Lighting Materials STH 38 & Rapids Dr, 
Item SPV.0060.36. 
A  Description 

This special provision describes the transporting of department furnished materials for traffic signals and 
intersection lighting. 

B  Materials 

Transport materials furnished by the department including: Monotube arms/poles and luminaire arms (to be 
installed on monotube assemblies).  

Pick up the department furnished materials at the department’s Electrical Shop located at 935 South 60th 
Street, West Allis. Notify the department’s Electrical Field Unit at (414) 266-1170 and make arrangements 
for picking up the department furnished materials five working days prior to picking the materials up.  

Provide all other needed materials in conformance with standard spec 651.2, 652.2, 653.2, 654.2, 655.2, 
656.2, 657.2, 658.2 and 659.2.  

C  Construction 

Perform work according to standard spec 651.3, 652.3, 653.3, 654.3, 655.3, 656.3, 657.3, 658.3 and 659.3 
except as specified below. 

D  Measurement 
The department will measure Transporting Traffic Signal and Intersection Lighting Materials [Location] by 
each unit of work, in place and accepted. 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.36 Transport Traffic Signal and Intersection Lighting Materials STH 38 & Rapids Dr EACH 

Payment is full compensation for transporting the monotube poles/arms and luminaire arms (to be 
installed on monotubes). Installation of these materials is included under a separate pay item. 

 

47. Transport & Install State Furnished EVP Detector Heads STH 38 & Rapids Dr, Item 
SPV.0060.37 
A  Description 
This special provision describes the transporting and installing of department furnished Emergency 
Vehicle Preemption (EVP) Detector Heads and mounting brackets at STH 38 & Rapids Dr.  
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B  Materials 
Pick up the department furnished materials at the department’s Electrical Shop located at 935 South 60th 
Street, West Allis. Notify the department’s Electrical Field Unit at (414) 266-1170 and make arrangements 
for picking up the department furnished materials five working days prior to picking the materials up.  

C  Construction 
Install the EVP detector heads as shown on the plans. The department will determine the exact location 
to ensure that the installation does not create a sight obstruction. Mount the EVP detector heads and wire 
them per manufacturer instructions. For a cabinet that is not operating the signal, the contractor will 
terminate the ends and install the discriminators and card rack in the cabinet. If the cabinet is operating 
the signal, the cabinet wiring will be done by the department 

Notify the department’s Electrical shop at (414) 266-1170 upon completion of the installation of the 
Emergency Vehicle Preemption (EVP) Detector Heads. 

D  Measurement 
The department will measure transporting and installing of department furnished Emergency Vehicle 
Preemption (EVP) Detector Heads as each individual unit of work, in place and accepted. 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.37 Transport & Install State Furnished EVP Detector Heads STH 38 & Rapids Dr EACH 

Payment is full compensation for transporting and installing of department furnished Emergency Vehicle 
Preemption (EVP) Detector Heads and mounting brackets. 

 

48. Salvage and Reuse Signal Equipment, Item SPV.0060.38. 
A  Description 
The work under this item shall consist of removing, salvaging, and reinstalling above-ground signal and 
lighting equipment, according to the applicable provisions of standard spec 204, 655 and 659, and as 
shown in the plans.  

B  (Vacant) 
C  Construction 
Inspect the pole prior to removing form the existing base. Inform the engineer of any items of concern or 
potential problems that may interfere with the reuse of the pole, arm, or luminaire. New bases and base 
removal will be paid as separate items and are not included herein. 

Store the salvaged signal and lighting equipment in a secure location as directed by the engineer. After 
removing concrete bases, store underground signal and lighting cable in the nearest available pull box. 

Reinstall the signal and lighting equipment on the newly constructed concrete bases as shown on the 
plans. Furnish and install additional lighting cable as necessary to connect to the lighting circuit and 
restore system lighting.  

Notify the department’s Electrical shop at (414) 266-1170 upon completion of the installation of the new 
equipment. 

D  Measurement 
The department will measure Salvage and Reuse Signal Equipment by each individual signal/lighting pole 
location, acceptably completed. 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.38 Salvage and Reuse Signal Equipment EACH 
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Payment is full compensation for removing, relocating, and/or disassembling street lighting (as needed), 
scrapping of some materials, storing salvaged items on site, and disposing of scrap material. Additional 
conduit required to reconnect new signal concrete bases to existing conduit is considered incidental to 
this item. 

 

49. Marking Line Contrast Epoxy 4-inch, Item SPV 0090.01. 
A  Description 
This special provision describes furnishing and installing contrast epoxy pavement marking according to 
standard spec 646, as shown on the plans, and as hereinafter provided. 

B  Materials 

Furnish epoxy pavement marking materials according to standard spec 646.2. 

C  Construction 

Contractor shall apply two 1 ½-inch wide black epoxy lines with a 4-inch separation between the two 
black lines for the first pass, followed by a 4-inch wide white epoxy line second pass, for a total width of 
7-inches. Construct epoxy pavement marking according to the pertinent requirements of standard spec 
646.3. 

D  Measurement 
Shall be according to 646.4. The department will measure Marking Line Contrast Epoxy 4-Inch by the 
linear foot of line, acceptably completed. This item measured by the linear foot of 4 inch wide white plus 
1 ½” black on each side for a total of 7 inch wide line. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid items: 
ITEM NUMBER DESCRIPTION UNIT 

SPV.0090.01 Marking Line Contrast Epoxy 4-Inch LF 

Payment is full compensation for cleaning and preparing the pavement surface; furnishing and installing 
the material; furnishing, placing, and removing temporary pavement marking if necessary; for protecting 
until cured; and for replacing marking improperly constructed or failures during the proving period. 
SER-646.1 (20170801) 

 

50. Marking LIne Contrast Epoxy 8-inch, Item SPV 0090.02. 
A  Description 
This special provision describes furnishing and installing contrast epoxy pavement marking according to 
standard spec 646, as shown on the plans, and as hereinafter provided. 

B  Materials 

Furnish epoxy pavement marking materials according to standard spec 646.2. 

C  Construction 

Contractor shall apply two 1 ½-inch wide black epoxy lines with an 8-inch separation between the two 
black lines for the first pass, followed by an 8-inch wide white epoxy line second pass, for a total width of 
11-inches. Construct epoxy pavement marking according to the pertinent requirements of standard spec 
646.3. 

D  Measurement 
Shall be according to standard spec 646.4. The department will measure Marking Line Contrast Epoxy 
8-Inch by the linear foot of line, acceptably completed. This item measured by the linear foot of 8 inch 
wide white plus 1 ½” black on each side for a total of 11 inch wide line. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid items: 
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ITEM NUMBER DESCRIPTION UNIT 

SPV.0090.02 Marking Line Contrast Epoxy 8-Inch LF 

Payment is full compensation for cleaning and preparing the pavement surface; furnishing and installing 
the material; furnishing, placing, and removing temporary pavement marking if necessary; for protecting 
until cured; and for replacing marking improperly constructed or failures during the proving period. 
SER-646-.2 (20170801) 

 

51. Removing Existing Steel Piling, Item SPV.0090.03. 
A  Description 
This special provision describes removing existing Steel Piling and includes removing, drilling, or coring 
through existing HP piling in conflict with proposed new piling for abutments and piers at Structure 
B-51-157. The work also includes backfilling the void left after removal with structure backfill. The purpose 
of this work is to clear the location so the proposed piling may be driven and installed without interference 
from an existing steel piling. 

B  (Vacant) 
C  Construction 
Remove any existing steel piling that is in conflict with proposed piling locations. An existing steel pile is in 
conflict with a proposed pile if the existing steel pile is within 2.5 proposed-pile diameters (center-center 
spacing) of a proposed pile. One of the following methods of removal shall be used: 

Direct Pull: Wrap piling with a choker cable, chain, or other device attached to a crane. Pull the piling 
vertically, removing the piling from the soil. 

Vibratory Excavation: Attach a vibratory hammer to a crane and to the existing piling. Vibrate the piling 
loose. Pull the piling vertically and remove the piling from the soil. 

Contractor Proposed: The contractor may propose, in writing, an alternate method of pile removal for 
approval. 

When an existing pile is found to be in conflict with the proposed piling, the contractor shall notify the 
engineer, and receive approval on the selected removal method prior to beginning any work to remove 
the HP piling. 

Fill any void remaining after pile removal with structure backfill. 

D  Measurement 
The department will measure Removing Existing Steel Piling in length by the linear foot, acceptably 
completed. Measurement will be made along the vertical length of the HP piling removed regardless of 
the method used. If the coring method is used, the contractor and engineer will agree to a cored depth. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER  DESCRIPTION        UNIT 
SPV.0090.03  Removing Existing Steel Piling      LF 

Payment is full compensation for removing existing steel piling; for providing and placing necessary 
structure backfill material; and for disposing of all material excavated. 

 

52. Excavation, Hauling, and Disposal of Lead Contaminated Soil, Item SPV.0195.01. 
A  Description 
A.1 General 
This special provision describes excavating, loading, hauling, and disposing of lead contaminated soil at a 
WDNR-licensed landfill facility. The closest WDNR-licensed landfill facilities are: 

Republic Kestrel Hawk 
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1989 Oakes Rd. 
Racine, WI 53406 
(262) 884-7081 
 
Waste Management Metro Landfill 
10712 South 124th Street 
Franklin, WI 53132 
(414) 529-6180 

 
Advanced Disposal Emerald Park Landfill 
W124 S10629 124th Street 
Muskego, WI 53150 
(414) 529-1360 
 
Waste Management Pheasant Run Landfill 
19414 60th Street 
Bristol, WI 53104 
(262) 857-7956 

Perform this work according to standard spec 205 and with pertinent parts of Chapters NR 700-754 of the 
Wisconsin Administrative Code, as supplemented herein. Per NR 718.07, a solid waste collection and 
transportation service-operating license is required under NR 502.06 for each vehicle used to transport 
contaminated soil. 

A.2 Notice to the Contractor – Contaminated Soil Location 

The department and others completed testing for soil contamination for locations within this project where 
excavation is required. Testing indicated that soil contaminated with lead is present at the following 
location where excavation is required, as shown on the plans: 

1. STH 38 from Station 232+00 to 234+00, from reference line to 100’ left of reference line at 
Station 232+00 and from reference line to 40’ left of reference line at Station 234+00, from 
1’ to 4’ bgs. Soil contains lead and must be managed. Approximately 861 cubic yards 
(approximately 1,464 tons at an estimated 1.7 tons per cubic yard) of soil will be excavated 
from this location. 

Directly load soil excavated by the project at the above location into trucks that will transport 
the soil to a WDNR-licensed landfill facility for disposal. 

If contaminated soils are encountered elsewhere on the project, terminate excavation activities in the 
area and notify the engineer. If dewatering is required at the above locations, conduct the dewatering 
according to standard spec C below. 

The excavation management plan for this project has been designed to minimize the offsite treatment or 
disposal of contaminated material. The excavation management plan, including these special provisions, 
has been developed in cooperation with the WDNR. The WDNR concurrence letter is on file at the 
Wisconsin Department of Transportation. For further information regarding previous investigation and 
remediation activities near this project contact: 
 Name:  Mr. Andrew Malsom 
 Address:  141 NW Barstow Street, Waukesha, WI 53187-0798 
 Phone:  (262) 548-6705 
 Fax:  (262) 548-6891 
 E-mail:  Andrew.Malsom@dot.wi.gov 

A.3  Coordination 
Coordinate work under this contract with the environment consultant: 
 Consultant: Ramboll 
 Address:  234 W. Florida Street, Fifth Floor, Milwaukee, WI 53204 
 Contact:  Mr. Mark Walter, PE 
 Phone:  (414) 837-3563 

mailto:Andrew.Malsom@dot.wi.gov
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 Fax:  (414) 837-3608 
 E-mail:  Mark.Walter@ramboll.com  

The role of the environmental consultant will be limited to: 

1. Determining the location and limits of contaminated soil to be excavated based on soil analytical 
results from previous investigations, visual observations, and field screening of soil that is 
excavated; 

2. Identifying contaminated soils to be hauled to the landfill facility; 

3. Documenting that activities associated with management of contaminated soil are in conformance 
with the contaminated soil management methods for this project as specified herein; and 

4. Obtaining the necessary approvals for disposal of contaminated soil from the landfill facility. 

Provide at least a 14-calendar day notice of the preconstruction conference date to the environmental 
consultant. At the preconstruction conference, provide a schedule for all excavation activities in the areas 
of contamination to the environmental consultant. Also notify the environmental consultant at least three 
(3) calendar days prior to commencement of excavation activities in the contaminated areas. 

Coordinate with the environmental consultant to ensure that the environmental consultant is present 
during excavation activities in the contaminated areas. Perform excavation work in each of the 
contaminated areas on a continuous basis until excavation work is completed. 

Identify the WDNR-licensed landfill facility that will be used for disposal of contaminated soils and provide 
this information to the environmental consultant no later than 30 calendar days prior to commencement of 
excavation activities in the contaminated areas or at the preconstruction conference, whichever comes 
first. The environmental consultant will be responsible for obtaining the necessary approvals for disposal 
of contaminated soils from the landfill facility. Do not transport contaminated soil offsite without prior 
approval from the environmental consultant. 

A.4 Health and Safety Requirements 
Supplement standard spec 107.1 with the following: 

During excavation and dewatering activities, expect to encounter soil contaminated with lead. Site 
workers taking part in activities that will result in the reasonable probability of exposure to safety and 
health hazards associated with hazardous materials shall have completed health and safety training that 
meets the Occupational Safety and Health Administration (OSHA) requirements for Hazardous Waste 
Operations and Emergency Response (HAZWOPER), as provided in 29 CFR 1910.120. 

Prepare a site-specific Health and Safety Plan, and develop, delineate and enforce the health and safety 
exclusion zones for each contaminated site location as required by 29 CFR 1910.120. Submit the site-
specific health and safety plan and written documentation of up-to-date OSHA training to the engineer 
prior to the start of work. 

B  (Vacant) 
C  Construction 
Supplement standard spec 205.3 with the following: 

Control operations in the contaminated areas to minimize the quantity of contaminated soil excavated. 

The environmental consultant will periodically monitor soil excavated from the contaminated areas. The 
environmental consultant will evaluate excavated soil based on field screening results, visual 
observations, and analytical results from previous environmental investigations. Assist the environmental 
consultant in collecting soil samples for evaluation using excavation equipment. The soil sampling 
frequency shall be a maximum of one sample for every 15 cubic yards excavated. 

Directly load and haul soils designated by the environmental consultant for offsite disposal to the WDNR-
licensed landfill facility. Use loading and hauling practices that are appropriate to prevent any spills or 
releases of lead-contaminated soils or residues. Prior to transport, sufficiently dewater soils designated 
for off-site disposal so as not to contain free liquids. 

If dewatering is required in areas of known contamination, water generated from dewatering activities will 
likely contain lead. Such water may, with approval of the local wastewater treatment utility, be discharged 
to the sanitary sewer or at the treatment facility directly as follows:  

mailto:Mark.Walter@ramboll.com
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Meet all applicable requirements, including the control of suspended solids. Perform all necessary 
monitoring to document compliance with requirements. Furnish, install, operate, maintain, disassemble, 
and remove treatment equipment necessary to comply with requirements. 

Ensure continuous dewatering and excavation safety at all times. Provide, operate, and maintain 
adequate pumping equipment and drainage and disposal facilities. 

Notify the engineer of any dewatering activities and obtain any permits necessary to discharge water. 
Provide copies of such permits to the engineer. Meet any requirements and pay any costs for obtaining 
and complying with such permit use. Follow all applicable legislative statutes, judiciary decisions, and 
regulations of the State of Wisconsin. 

Costs associated with excavation dewatering in the contaminated areas are considered incidental to this 
pay item. The Wisconsin Department of Transportation will be the generator of regulated solid waste from 
this construction project.  

D  Measurement 
The department will measure Excavation, Hauling, and Disposal of Lead Contaminated Soil in tons of 
contaminated soil accepted by the WDNR-licensed landfill facility, as documented by weight tickets 
generated by the landfill facility.  

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 

SPV.0195.01 Excavation, Hauling, and Disposal of Lead Contaminated Soil TON 

Payment is full compensation for excavating, segregating, loading, hauling, and disposal of contaminated 
soil; obtaining solid waste collection and transportation service operating licenses; assisting in the 
collection of soil samples for field evaluation; and dewatering of soils prior to transport, if necessary. 

Management and disposal of contaminated water is considered incidental to other bid items in the 
contract. The department will not pay directly for management and disposal/treatment of contaminated 
water. 
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ADDITIONAL SPECIAL PROVISION 1 (ASP 1)  
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS) 
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS 

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users (SAFETEA-LU), 
Section 5204(e) – Surface Transportation Workforce Development Training and Education, provides for 
100 percent Federal funding if the core program funds are used for training, education, or workforce 
development purposes, including “pipeline” activities. The core programs includes: Congestion Mitigation 
and Air Quality Improvement (CMAQ) Program, Highway Bridge Program (HBP), Interstate Maintenance 
(IM), National Highway System (NHS), and Surface Transportation Program (STP). These workforce 
development activities cover surface transportation workers, including OJT/SS programs for women and 
minorities as authorized in 23 U.S.C. §140(b). 

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.  Currently 
TrANS has expanded to include TrANS program locations to serve contractors in Southeast (Milwaukee 
and surrounding counties), Southcentral (Dane County and surrounding counties including Rock County), 
and most Northeastern Wisconsin counties from locations in Keshena, Rhinelander and surrounding far 
Northern areas.  TrANS attempts to meet contractor’s needs in other geographic locations as possible.  It 
is an industry driven plan of services to address the outreach, preparation, placement and retention of 
women, minorities and non-minorities as laborers and apprentices in the highway skilled trades.  These 
candidate preparation and contractor coordination services are provided by community based 
organizations.  For a list of the TrANS Coordinators contact the Disadvantaged Business Enterprise 
Office at (414) 438-4583 in Milwaukee or (608) 266-6961 in Madison.  These services are provided to you 
at no cost. 

I. BASIC CONCEPTS
Training reimbursements to employing contractors for new placements, rehires or promotions to 
apprentice of TrANS Program graduates will be made as follows: 

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate.  At the rate of $5.00 per hour
on federal aid projects when TrANS graduates are initially hired, or seasonally rehired, as
unskilled laborers or the equivalent.

Eligibility and Duration:  To the employing contractor, for up to 2000 hours from the
point of initial hire as a TrANS program placement.

Contract Goal:  To maintain the intent of the Equal Employment Opportunity
program, it is a goal that ______ (number) TrANS Graduate(s) be utilized on this
contract.

2) On-the-Job Training, Item ASP.1T0A, ASP 1 Apprentice.  At the rate of $5.00 per hour
on federal aid projects at the point when an employee who came out of the TrANS
Program is subsequently entered into an apprenticeship contract in an underutilized
skilled trade (this will include the Skilled Laborer Apprenticeship when that standard is
implemented).

Eligibility and Duration:  To the employing contractor, for the length of time the
TrANS graduate is in apprentice status.

Contract Goal:  To maintain the intent of the Equal Employment Opportunity
program, it is a goal that ______ (number) TrANS Apprentice(s) be utilized on this
contract.

3) The maximum duration of reimbursement is two years as a TrANS graduate plus time in
apprentice status.

10
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4) If a TrANS program is not available in the contractor’s area and another training program 
is utilized, payment of On-the-Job Training hours may be approved by the Wisconsin 
Department of Transportation (WisDOT) if the training program meets the established 
acceptance criteria.  Only On-the-Job Training Hours accumulated after WisDOT 
approval will be reimbursed as specified under Items ASP.1T0G and ASP.1T0A.  For 
more information, contact the Disadvantaged Business Enterprise Office at the phone 
numbers listed above. 

5) WisDOT reserves the right to deny payments under items ASP.1T0G and ASP.1T0A if 
the contractor either fails to provide training or there is evidence of a lack of good faith in 
meeting the requirements of this training special provision. 

II. RATIONALE AND SPECIAL NOTE 
The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of two years 
to allow for reaching entry-level laborer status.  An additional incentive, the $5.00 rate, would promote 
movement into the underutilized skilled trades' apprenticeships and applies until the individual completes 
their apprenticeship.   These incentives benefit TrANS candidates by giving them a better opportunity to 
enter a skilled trade; benefits contractors who will be assisted in meeting their EEO profiles and goals; 
and benefits the public who will see the program reinforce larger public-private employment reform in 
Wisconsin.  The pool of TrANS graduates was created for the purpose of addressing underutilization in 
the skilled trades, an objective that is further reinforced by a parallel retention pilot program, known as the 
Companywide Reporting.  Whether or not reimbursement is involved, the WisDOT reassures contractors 
who are in the Companywide Program that TrANS placements still contribute toward fulfilling the new hire 
goal of 50% women and minorities.  Based on data administered by United States Department of Labor 
(US DOL), the highway skilled trades remain underutilized for women statewide (less than 6.9%); and for 
minorities in all counties (% varies by county). 

NOTE: Unless using other advancement strategies, contractors are encouraged to use some or all of 
this monetary incentive to offset the cut in hourly wages an individual may incur when entering an 
apprenticeship if the full general laborer hourly rate has been previously paid.  No special accounting 
measures are required. 

III. IMPLEMENTATION 
The implementation of ASP 1 is intended to cover only the amount of time it takes for underutilization to 
be resolved across the trades.  This will be measured annually at the county and/or state levels using 
data administered by WisDWD in relation to goals set by the USDOL-OFCCP.  With appropriate state and 
federal approvals, we may also do some measurement at the company level.   

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a TrANS graduate 
or a TrANS apprentice.  The District EEO Coordinators utilize the information on the Certified Payrolls to 
track the hours accumulated by TrANS Graduates and TrANS apprentices on WisDOT contracts.  
Payment under this ASP 1 is made based on the hours recorded off of the Certified Payrolls.  Tracking 
may eventually include improved linkages with the WisDWD apprentice database, information from 
company and committee level sources.   

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to address the 
underutilization of women and minorities as laborers and apprentices in our industry’s skilled trades. 

IV. TRANS TRAINING 
As part of the contractor's equal employment opportunity affirmative action program, training shall be 
provided to employees enrolled in apprenticeship and on-the-job training programs as follows:     

The contractor shall provide on-the-job training aimed at developing full journey workers in the type of trade 
or job classifications involved.  In the event the contractor subcontracts a portion of the contract work, the 
contractor shall determine how many, if any, of the trainees are to be trained by the subcontractor provided, 
however, that the contractor shall retain the primary responsibility for meeting the training requirements 
imposed by this special provision.  The contractor shall also insure that this training special provision is made 
applicable to such subcontract.     
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Training and upgrading of minorities and women toward journey workers status is a primary objective of this 
training special provision.  Accordingly, the contractor shall make every effort to enroll minority trainees and 
women (e.g., by conducting systematic and direct recruitment through public and private sources likely to 
yield minority trainees and women trainees); to the extent such persons are available within a reasonable 
area of recruitment.  The contractor will be given an opportunity and will be responsible for demonstrating the 
steps that they have taken in pursuance thereof, prior to determination as to whether the contractor is in 
compliance with this training special provision.  This training commitment is not intended, and shall not be 
used, to discriminate against any applicant for training, whether a member of a minority group or not. 

No employee shall be employed as a trainee in any classification in which they have successfully completed 
a training course leading to journey workers status or in which they have been employed as a journey worker.  
The contractor should satisfy this requirement by including appropriate questions in the employee application 
or by other suitable means.  Regardless of the method used, the contractor's records should document the 
findings in each case. 

V. APPRENTICESHIP TRAINING 
The Federal Highway Administration’s (FHWA) policy is to require full use of all available training and skill 
improvement opportunities to assure increased participation of minority groups, 

disadvantaged persons and women in all phases of the highway construction industry. The FHWA On-
the-Job Training (OJT) Program requires the State transportation agencies (STAs) to establish 
apprenticeships and training programs targeted to move women, minorities, and disadvantaged 
individuals into journey-level positions to ensure that a competent workforce is available to meet highway 
construction hiring needs, and to address the historical under-representation of members of these groups 
in highway construction skilled crafts. 

The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal 

Regulations (CFR), Part 230) to supplement the OJT program and support STA training programs by 
providing services to highway construction contractors and assistance to highway construction 
apprentices and trainees. The primary objectives of OJT/SS are:  

 (1) To increase the overall effectiveness of the State highway agencies’ approved 
 training programs. 

(2) To seek other ways to increase the training opportunities for women, minorities, and 
disadvantaged individuals. 

The STAs are responsible for establishing procedures, subject to the availability of Surface 
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision of 
supportive services with respect to training programs approved under 23 CFR, Part 230(a) (Equal 
Employment Opportunity on Federal and Federal-aid Construction Contracts – including Supportive 
Services). 

The contractor and subcontractor shall maintain records to demonstrate compliance with these 
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of these 
requirements will be determined by the Wisconsin Department of Transportation-Civil Rights Office. A 
request for an exemption or modification, with justification, shall be made in writing, addressed to WisDOT 
Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965, Rm. 451, Madison, WI 53707.  
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ADDITIONAL SPECIAL PROVISION 3 
  

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM IMPLEMENTATION  
  
  

Authority 

Wisconsin Department of Transportation (WisDOT) is a recipient of funds from the US Department of Transportation’s 
Federal Highway Administration. The DBE program is a federal program applicable on all contracts administered by 
WisDOT that include federal-aid highway funds. The authority for the DBE program is the Transportation Bill as approved 
by Congress periodically. DBE program guidance and requirements are outlined in the Code of Federal Regulations at 49 
CFR Part 26. This contract is subject to DBE provisions because it is financed with federal-aid-highway funds. 
Additionally, this contract is subject to the State of Wisconsin Standard Specifications for Highway and Structure 
Construction and all applicable contract documents. 

 

Requirements 

Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with any provision of 
the DBE program regulatory provisions will be considered a material breach of contract. This is nonnegotiable.  

If a contractor fails to carry out the DBE program requirements and/or the Required Contract Provisions for Federal Aid 
Contracts (FHWA 1273) referenced in this document, sanctions will be assessed depending upon the facts, reasoning, 
severity, and remedial efforts of the contractor that may include: termination of contract, withholding payment, assessment 
of monetary sanctions, and/or suspension/debarment proceedings that could result in the disqualification of the contractor 
from bidding for a designated period of time.   

(1) The Commitment to Subcontract to DBE (Form DT1506 or digital submittal), Attachments A, and Good Faith 
Effort Documentation (Form DT1202) will be submitted as described in Section 2.  

(2) Any change to DBE Commitments thereafter must follow modification of DBE subcontracting commitment as 
described in Section 9. 

(3) The Department requires this list of DBE subcontractors from all bidders at time of bid to ensure the lowest 
possible cost to taxpayers and fairness to other bidders and subcontractors. Bid shopping is prohibited. 

(4) The contractor must utilize the specific DBE firms listed in the approved DBE Commitment to perform the work 
and/or supply the materials for which the DBE firm is listed unless the contractor obtains written consent in 
advance from WisDOT. The contractor will not be entitled to payment for any work or materials on the approved 
DBE Commitment that is not performed or supplied by the listed DBE without WisDOT’s written consent.  

 

Description  

The Wisconsin Department of Transportation is committed to the compliant administration of the DBE Program. The DBE 
provisions work in tandem with FHWA 1273 and WisDOT’s Standard Specifications for Highway and Structure 
Construction and Construction and Materials Manual. The WisDOT Secretary is signatory to assurances of department-
wide compliance. 

The Department assigns the contract DBE goal as a percentage of work items that could be performed by certified DBE 
firms on the contract. The assigned DBE goal is expressed on the bid proposal as a percentage applicable to the total 
contract bid amount.  

(1) WisDOT identifies the assigned DBE goal in its contract advertisements and posts the contract DBE goal on the 
cover of the bidding proposal. The contractor can meet the assigned contract DBE goal by subcontracting work to 
a DBE firm or by procuring services or materials from a DBE firm.  
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(2) Under the contract, the prime contractor should inform, advise, and develop participating DBE firms to be more 
knowledgeable contractors who are prepared to successfully complete their contractual agreement through the 
proactive provision of assistance in the following areas:  

 Produce accurate and complete quotes 

 Understand highway plans applicable to their work 

 Understand specifications and contract requirements applicable to their work 

 Understand contracting reporting requirements 

(3) The Department encourages contractors to assist DBE subcontractors more formally by participating in WisDOT’s 
Business Development program as a mentor, coach, or resource.  For comprehensive information on the 
Disadvantaged Business Enterprise Program, visit the Department's Civil Rights and Compliance Section website 
at:  http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx  

 

1. Definitions  

 Interpret these terms, used throughout this additional special provision, as follows:  

a. Assigned DBE Contract Goal: The percentage shown on the cover of the Highway Work Proposal that 
represents the feasible level of DBE participation for each contract. The goal is calculated using the Engineer’s 
Estimate and DBE Interest Report. Goal assignment includes review of FHWA funds, analyzes bid items for 
subcontract opportunity and compatibility with DBE certified firm work codes. Additional factors considered 
include proximity, proportion, and regulations. 

b. Bid Shopping: In construction law, bid shopping is the practice of divulging a subcontractor’s bid to another 
prospective contractor(s) before or after the award of a contract to secure a lower bid. 

c. DBE: Disadvantaged Business Enterprise – A for-profit small business concern where socially and economically 
disadvantaged individuals own at least a 51% interest and control management and daily business operations. 

d. DBE Commitment: The DBE Commitment is identified in the Commitment to Subcontract to DBE (Form DT1506) 
and is expressed as the amount of DBE participation the prime contractor has secured. The DT1506, a contract 
document completed by the bidder, is required to be considered a responsive bidder on an FHWA-funded 
contract that has an assigned DBE goal. The prime contractor will have the option to submit the DT1506 digitally, 
as an entry with the bid in Bid Express, or as an attachment to the bid. 

e. DBE Utilization: The actual participation of a DBE subcontractor on a project. WisDOT verifies DBE utilization 
through review of the DBE Commitment, payments to subcontractors, and contract documentation. The Prime 
Contractor receives DBE credit for payments made to the DBE firms performing the work listed on the approved 
DBE Commitment, and those submitted after approved commitment with Attachment A.  

f. Good Faith Effort: Legal term describing a diligent and honest effort taken by a reasonable person under the 
same set of facts or circumstances. For DBE subcontracting, the bidder must show that it took all necessary and 
reasonable steps to achieve the assigned DBE goal by the scope, intensity, and appropriateness of effort that 
could reasonably be expected for a contractor to obtain sufficient DBE participation. 

g. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises, the 
materials, supplies, articles, or equipment required under the contract. 

h. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract scope for 
DBE subcontract feasibility and comparing common line items in DBE and non-DBE subcontract quotes for the 
same work.  Per federal regulation, reasonable price is not necessarily the lowest price. 

i. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the 
materials, supplies, articles, or equipment required under the contract are bought, kept in stock, and regularly sold 
or leased to the public.  

j. Tied quote: Subcontractor quote that groups multiple bid/line items at a bundled/package price with a notation 
that the items within the quote will not be separated. 

http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx
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2. WisDOT DBE Program Compliance 

a.   Documentation Submittal  

• The Commitment to Subcontract to DBE (Form DT1506 or digital submittal) must be submitted at the time 
of bid (Tuesday) by all prime contractors. 

• Attachments A OR quotes from all DBEs included in the Commitment must be submitted at bid (Tuesday) 
OR  

• Within one-hour following bid submittal by ALL prime contractors via eSubmit (Tuesday).  

• If only DBE quotes were submitted, all remaining signed Attachments A must be submitted within 24-
hours of bid closing via eSubmit (Wednesday).  

• If the assigned DBE contract goal is not met, Documentation of Good Faith Effort (Form DT1202) and 
supporting documentation must be submitted within 24-hours of bid closing (Wednesday) via eSubmit. 
Instructions for eSubmit. 

**Bidders have the option of submitting the DBE Commitment at the time of bid via direct entry through Bid 
Express OR with attachment of Form DT1506 (Commitment to Subcontract to DBE). The DBE Commitment 
entered with bid is the digital form of the DT1506. Separate submission of Form DT1506 is not required if the DBE 
Commitment is entered in Bid Express. Form DT1202, if applicable, is no longer required to be submitted at time 
of bid; submit DT1202 within the 24-hour supplemental time frame following bid closing. 

The DBE Office will not certify Good Faith Effort and the Bureau of Project Development will consider the bid 
nonresponsive if the contractor fails to furnish the DBE Commitment (digitally entered into the bid OR Form 
DT1506 as an attachment), Attachments A, and Form DT1202 if applicable, as required. See sample forms in the 
Appendix. 

 

b.   Verification of DBE Commitment 

The documentation related to DBE subcontract commitment submitted prior to contract award is evaluated as 
follows: 

  (1) DBE Goal Met 

If the bidder indicates that the contract DBE goal is met, the Department will evaluate the DBE 
Commitment submitted with bid OR Form DT1506, and Attachments A to verify the actual DBE percentage 
calculation. If the DBE Commitment is verified, the contract is eligible for award with respect to the DBE 
Commitment.  

  (2) DBE Goal Not Met  

a) If the bidder indicates a bid percentage on the DBE Commitment that does not meet the assigned DBE 
contract goal, the bidder must request alternative evaluation of good faith effort through submission of 
Form DT1202 (Documentation of Good Faith Effort) within 24-hours of bid including narrative 
description. Supplementary documentation of good faith effort that supports the DT1202 submission is 
also due within 24-hours of bid submission and prior to bid posting. The Department will review the 
bidder's DBE Commitment and evaluate the bidder's good faith efforts submission.  

b) Following evaluation of the bidder's Good Faith Effort documentation the bidder will be notified that the 
Department intends to:  

1. Approve the request (adequate documentation of GFE has been submitted) - no conditions placed 
on the contract with respect to the DBE Commitment; 

2. Deny the request (inadequate documentation of GFE has been submitted) - the contract is viewed 
as non-responsive per Wisconsin Standard Specifications for Highway and Structure Construction 
and will not be executed. 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/esubmit-notice.pdf
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c) If the Department denies the bidder’s request, the contract is ineligible for award. The Department will 
provide a written explanation for denying the request to the bidder. The bidder may appeal the 
Department's denial (see Section 4). 

Supplemental good faith effort documentation must be submitted through eSubmit.  

 

3. Department's Criteria for Good Faith Effort Documentation  

The Federal-aid Construction Contract Provision, referenced as FHWA-1273, explicitly states that the prime contractor 
shall be responsible for all work performed on the contract by piecework, station work, or subcontract.   

The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of the 
contract including assurances of equal employment opportunity laws, DBE regulations, and affirmative action. 
Compliance encompasses responsible and responsive action, documentation, and good faith effort.   

Contractually, all contractors, subcontractors, and service providers on the contract are bound by FHWA 1273 and 
DBE program provisions.  Prime contractors should encourage subcontractors to utilize DBE firms whenever 
possible to contribute to the assigned DBE contract goal. 

Bidders are required to document good faith effort. Per 49 CFR Part 26.53, good faith effort is demonstrated in one of 
two ways. The bidder: 

  (1) Documents that it has obtained enough DBE participation to meet the goal; OR 

(2) Documents that it made adequate good faith efforts to meet the goal, even though it did not succeed  

Appendix A of 49 CFR Part 26 provides guidance concerning good faith efforts. WisDOT evaluates good faith effort 
on a contract basis just as each contract award is evaluated individually.   

The efforts employed by the bidder should be those that WisDOT can reasonably expect a bidder to take to actively 
and aggressively obtain DBE participation sufficient to meet the DBE contract goal. The Department will only approve 
demonstration of good faith effort if the bidder documents the quality, quantity, and intensity of the variety of activities 
undertaken that are commensurate with expected efforts to meet the stated goal.  

The Department, in conjunction with industry stakeholders, has developed the following guidance for contractor good 
faith effort activity. The guidance and the attached appendices provide a framework for the actions required by all 
parties in the processing and evaluation of bidder’s total efforts to achieve the project specific DBE goal prior to the 
bid letting date. 

a. Solicitation Guidance for Prime Contractors:  

(1) Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder should 
use WisDOT-approved DBE outreach tools, including the UCP DBE Directory and the Bid Express Small 
Business Network to foster DBE participation on all applicable contracts. 

(2) As needed, request assistance with DBE outreach and follow-up by contacting the Department's DBE 
Support Services Office by phone or email request at least 14 days prior to the bid letting date.  Phone 
numbers are (414) 438-4584 and/or (608) 267-3849; Fax: (414) 438-5392; E-mail: DBE_Alert@dot.wi.gov 

(3) Participate in and document a substantive conversation with at least one DBE firm per Let, to discuss 
questions, concerns, and any other contract related matters that may be applicable to the DBE firm. 
Guidelines for this conversation are provided in Appendix A of ASP-3. 

(4) Request quotes by identifying potential items to subcontract and solicit. In their initial contacts, contractors 
are strongly encouraged to include a single page, detailed list of items for which they are accepting quotes, 
by project, within a letting. See attached sample entitled “Sample Contractor Solicitation Letter” in Appendix 
B. Prime contractors should also indicate a willingness to accept quotes in areas they are planning to perform 
themselves, as required by federal rules. In some cases, it might be appropriate to use DBE firms to do work 
in a prime contractor’s area of specialization.  

mailto:DBE_Alert@dot.wi.gov
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i. Solicit quotes from certified DBE firms who match possible items to subcontract using all reasonable 
and available means. Additionally, forward copies of solicitations highlighting the work areas for which 
quotes are being sought to DBE_Alert@dot.wi.gov 

ii. Acceptable outreach tools include SBN (Small Business Network, see Appendix C): 
https://www.bidx.com/wi/main, postal mail, email, fax, and phone.  

a. Contractors must ask DBE firms for a response in their solicitations. See Sample Contractor 
Solicitation Letter, Appendix B. This letter may be included as an attachment to the sub-quote 
request.  

b. Solicit quotes at least 10 calendar days prior to the letting date to allow DBE firms sufficient 
time to respond. Prime contractors should contact DBE firms early, asking if they need help 
organizing their quote, assistance confirming equipment needs, or other assistance 
supporting their submission of a competitive quote for their services.   

c. A follow up solicitation should take place within 5 calendar days of the letting date. Email 
and/or SBN are the preferred method for the solicitation.  

iii. Upon request, provide interested DBE firms with adequate information about plans, specifications, 
and the requirements of the contract by letter, information session, email, phone call, and/or referral.  

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain bonding, 
line of credit, or insurance if requested.  

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial solicitation 
with:  

a. Email to all prospective DBE firms in relevant work areas  

b. Phone call log to DBE firms who express interest via written response or call 

c. Fax/letter confirmation  

d. Signed copy of record of subcontractor outreach effort 

b. Guidance for Evaluating DBE quotes  

(1) Quote evaluation practices required to evaluate DBE quotes:  

i. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract 
scope for DBE subcontract feasibility and comparing common line items in DBE and non-DBE 
subcontract quotes for the same work.  Per federal regulation, reasonable price is not necessarily the 
lowest price. See 49 CFR Part 26, Appendix A. IV.D(2). 

(2) Documentation submitted by the prime of the following evaluation is required to evaluate DBE quotes by 
contractors: 

i. Evaluation of DBE firm's ability to perform “possible items to subcontract” using legitimate reasons, 
including but not limited to, a discussion between the prime and DBE firm regarding its capabilities 
prior to the bid letting. If lack of capacity is the reason for not utilizing the DBE firm’s quote, the prime 
is required to contact the DBE by phone and email regarding their ability to perform the work 
indicated in the UCP directory listed as their work area by NAICS code. Only the work area indicated 
by the NAICS code(s) listed in the UCP directory can be counted toward DBE credit. Documentation 
of the conversation is required.  

a In striving to meet an assigned DBE contract goal, contractors are expected to use DBE quotes that 
are responsive and reasonable. This includes DBE quotes that are not the low quote.  

b Additional evaluation - Evaluation of DBE quotes with tied bid items. Typically, this type of quoting 
represents a cost saving but is not clearly stated as a discount. Tied quotes are usually presented as 
an ‘all or none’ quote. When non-DBE subcontractors submit tied bid items in their quotes, the DBE 
firm’s quote may not appear competitive. In such a case, the following steps are taken in comparing 
the relevant quotes. These are qualitative examples:  

mailto:DBE_Alert@dot.wi.gov
https://www.bidx.com/wi/main
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i Compare bid items common to both quotes, noting the reasonableness in the price 
comparison.  

ii Review quotes from other firms for the bid items not quoted by the DBE firm to see if 
combining both can provide the same competitive advantage that the tied bid items offered. 

See Appendix D – Good Faith Effort Evaluation Measures and Appendix E - Good Faith Effort Best Practices.  

c. Requesting Good Faith Effort Evaluation At the time of bid- if the DBE goal is not met in full, the prime 
contractor must indicate they will file form DT1202- Documentation of Good Faith Effort within 24-hours of bid 
submission. Supplementary documentation of good faith effort that supports the DT1202 submission is also due 
within 24-hours of bid submission and prior to bid posting. Supporting documentation for the DT1202 is to include 
the following: 

(1) Solicitation Documentation: The names, addresses, email addresses, and telephone numbers of DBE firms 
contacted along with the dates of both initial and follow-up contact; electronic copies of all written solicitations 
to DBE firms. A printed copy of SBN solicitation is acceptable. 

(2) Selected Work Items Documentation: Identify economically feasible work units to be performed by DBEs to 
include activities such as: list of work items to be performed; breaking up of large work items into smaller 
tasks or quantities; flexible time frames for performance and delivery schedules. 

(3) Documentation of Project Information provided to interested DBEs: A description of information provided to 
the DBE firms regarding the plans, specifications, and estimated quantities for portions of the work to be 
performed by that DBE firm.  

(4) Documentation of Negotiation with Interested DBEs: Provide sufficient evidence to demonstrate that good 
faith negotiations took place. Merely sending out solicitations requesting bids from DBEs does not constitute 
sufficient good faith efforts. 

(5) Documentation of Sound Reasoning for Rejecting DBEs and copies of each quote received from a DBE firm 
and, if rejected, copies of quotes from non-DBEs for same items.  

(6) Documentation of Assistance to Interested DBEs- Bonding, Credit, Insurance, Equipment, Supplies/Materials 

(7) Documentation of outreach to Minority, Women, and Community Organizations and other DBE Business 
Development Support: Contact organizations and agencies for assistance in contacting, recruiting, and 
providing support to DBE subcontractors, suppliers, manufacturers, and truckers at least 14 days before bid 
opening. Participate in or host activities such as networking events, mentor-protégé programs, small business 
development workshops, and others consistent with DBE support. 

If the Good Faith Effort documentation is deemed adequate, the request will be approved and the DBE office will 
promptly notify the Prime Contractor and Bureau of Project Development. 

If the DBE Office denies the request, the Prime Contractor will receive written correspondence outlining the reasons. 
The Department encourages the Prime Contractor to communicate with DBE staff to clarify any questions related to 
meeting goals and/or contractor demonstration of good faith efforts.  

If the contract is awarded, the Prime Contractor must obtain written consent from the DBE Office to change or replace 
any DBE firm listed on the approved DBE Commitment. No contractor, prime or subsequent tier, shall be paid for 
completing work assigned to a DBE subcontractor on an approved DBE Commitment unless WisDOT has granted 
permission for the reduction, replacement, or termination of the assigned DBE in writing. If a prime contractor or a 
subcontractor on any tier uses its own forces to perform work assigned to a DBE on an approved DBE Commitment, 
they will not be paid for the work. Any changes to DBE Commitment after the approval of the DBE Commitment 
must be reviewed and approved by the DBE Office prior to the change (see Section 9).  

Additional resources for demonstrating and tracking good faith effort can be found on the “Contracting with a DBE” 
webpage in the ASP-3 and Good Faith Effort Guidance section. 

 

 

 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/asp-3-and-good-faith-effort.aspx
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4. Bidder's Documentation of Good Faith Effort Evaluation Request Appeal Process  

 A bidder can appeal the Department's decision to deny the bidder’s demonstration of Good Faith Effort through 
Administrative Reconsideration. The bidder must provide a written justification refuting the specific reasons for denial 
as stated in the Department's denial notice. The bidder may meet in person with the Department if so requested. 
Failure to appeal within 5 business days after receiving the Department's written notice denying the request constitutes 
a forfeiture of the bidder's right of appeal. Receipt of appeal is confirmed by email date stamp or certified mail signed 
by WisDOT staff. A contract will not be executed without documentation that the DBE provisions have been fulfilled. 

The Department will appoint a representative who did not participate in the original good faith effort determination, to 
assess the bidder's appeal. The Department will issue a written decision within 5 business days after the bidder 
presents all written and oral information. In that written decision, the Department will explain the basis for finding that 
the bidder did or did not demonstrate an adequate good faith effort to meet the contract DBE goal. The Department's 
decision is final.  

 

5.  Determining DBE Eligibility  

Directory of DBE firms  

a. The only resource for DBE firms certified in the State of Wisconsin is the Wisconsin Unified Certification Program 
(UCP) DBE Directory. WisDOT maintains a current list of certified DBE firms at:  
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx   

b. The DBE Program office is available to assist with contracting DBE firms:(608) 267-3849. 

c. DBE firms are certified based on various factors including the federal standards from the Small Business 
Administration that assigns a North American Industrial Classification (NAICS) Codes. DBE firms are only eligible 
for credit when performing work in their assigned NAICS code(s). If a DBE subcontractor performs work that is 
not with its assigned NAICS code, the prime contractor should contact the DBE Office to inquire about 
compatibility with the Business Development Program. 

 

6. Counting DBE Participation  

Assessing DBE Work  

The Department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as a DBE by 
one of the UCP agencies. The Department only counts the value of the work a DBE actually performs towards the DBE 
goal. The Department assesses the DBE work as follows:   

a. The Department counts work performed by the DBE firm’s own resources. The Department includes the cost of 
materials and supplies the DBE firm obtains for the work. The Department also includes the cost of equipment the 
DBE firm leases for the work. The Department will not include the cost of materials, supplies, or equipment the 
DBE firm purchases or leases from the prime contractor or its affiliate, with the exception of non-project specific 
leases the DBE has in place before the work is advertised.  

b. The Department counts fees and commissions the DBE subcontractor charges for providing bona fide 
professional, technical, consultant, or managerial services. The Department also counts fees and commissions 
the DBE charges for providing bonds or insurance. The Department will only count costs the program engineer 
deems reasonable based on experience or prevailing market rates.  

c. If a DBE firm subcontracts work, the Department counts the value of the work subcontracted to a DBE 
subcontractor.  

d. The contractor will maintain records and may be required to furnish periodic reports documenting its performance 
under this item.  

e. It is the Prime Contractor’s responsibility to determine whether the work that is committed and/or contracted to a 
DBE firm can be counted for DBE credit by referencing the work type and NAICS code listed for the DBE firm on 
the Wisconsin UCP DBE Directory. 

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
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f. It is the Prime Contractor’s responsibility to assess the DBE firm’s ability to perform the work for which it is 
committing/contracting the DBE to do. Note that the Department encourages the Prime Contractor to assist and 
develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.  

g. The Prime Contractor will inform the DBE office via email of all DBE subcontractors added to the project following 
execution of the contract. The Prime Contractor may omit submission of another form DT1506, but must submit 
signed Attachment A forms for additional DBE firms.  

h. See Section 7 for DBE credit evaluation for Trucking and Section 8 for DBE credit evaluation for Manufacturers, 
Suppliers, and Brokers 

 

Naming conventions: When emailing files, please use the following language to identify your submission- “Project 
#, Proposal #, Let date, Business Name, Attachment A”  Email: DBE_Alert@dot.wi.gov 

 

*Note: A sublet request is required for DBE work, regardless of subcontract tier, and also for reporting materials or 
supplies furnished by a DBE. 

• Sublet Requests via form DT1925 or WS1925 are required for 1st Tier DBEs 

• For all 2nd Tier and below notification of DBE sublet is indicated by the contractor entering them in CRCS 

 

7. Credit Evaluation for Trucking  

All bidders are expected to adhere to the Department’s current trucking policy posted on the HCCI website at: 
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf   

The prime contractor is responsible for ensuring that all subcontractors including trucking firms, receive Form 
FHWA 1273: https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf 

See Section 8 for Broker credit. 

 

8. Credit Evaluation for Manufacturers, Suppliers, Brokers  

The Department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the provisions of 
materials and supplies on a contract-by-contract basis. The Department will count the material and supplies that a DBE 
firm provides under the contract for DBE credit based on whether the DBE firm is a manufacturer, supplier, or broker. 
Generally, DBE credit is determined through evaluation of the DBE owner’s role, responsibility, and contribution to the 
transaction. Maximum DBE credit is awarded when the DBE firm manufactures materials or supplies. DBE credit 
decreases when the DBE firm solely supplies materials, and minimal credit is allotted when the DBE firm’s role is 
administrative or transactional. It is the bidder’s responsibility to confirm that the DBE firm is considered a supplier or a 
manufacturer before listing them on Commitment to Subcontract to DBE form DT1506 or DBE Commitment submitted 
with the bid.   

a. Manufacturers  

(1) A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the premises, 
the materials, supplies, articles, or equipment required under the contract and of the general character 
described by the specifications.   

(2) If the materials or supplies are obtained from a DBE manufacturer, 100% percent of the cost of the materials 
or supplies counts toward DBE goals.  

b. Regular Dealers of Material and/or Supplies  

(1) A regular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in 
which the materials, supplies, articles or equipment of the general character described by the specifications 

mailto:DBE_Alert@dot.wi.gov
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf
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and required under the contract are bought, kept in stock, and regularly sold or leased to the public in the 
usual course of business.  

(2) If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of the 
materials or supplies toward DBE goals.  

(3) At a minimum, a regular dealer must meet the following criteria to be counted for DBE credit:   

i. The DBE firm must be an established, regular business that engages, as its principal business and 
under its own name, in the purchase and sale or lease of the products in question.  

ii. The DBE firm must both own and operate distribution equipment for the product--bulk items such as 
petroleum products, steel, cement, gravel, stone, or asphalt.  If some of the distribution equipment is 
leased, the lease agreement must accompany the DBE Commitment form for evaluation of the dealer’s 
control before the DBE office approves the DBE credit.  

(4) When DBE suppliers are contracted, additional documentation must accompany the DBE Commitment and 
Attachment A forms. An invoice or bill-of-sale that includes names of the bidder and the DBE supplier, along 
with documentation of the calculations used as the basis for the purchase agreement, subcontract, or invoice. 
WisDOT recognizes that the amount on the Attachment A form may be more or less than the amount on the 
invoice per b.(1) above. 

i. The bidder should respond to the following questions and include with submission of form DT1506 or 
the DBE Commitment entered with bid:  

a. What is the product or material?  

b. Is this item in the prime’s inventory or was the item purchased when contract was awarded?  

c. Which contract line items were referenced to develop this quote?  

d. What is the amount of material or product used on the project? 

(5) Supplies purchased in bulk from DBE firms at the beginning of the season may be credited to current 
contracts if submitted with appropriate documentation to the DBE office. 

i. To ensure that the appropriate credit is assigned, follow the procedure below: 

a. When DBE suppliers are contracted for bulk supply or commodity purchases, an invoice or bill-
of-sale that includes names of the contractor and the DBE supplier should be submitted to the 
DBE Office via eSubmit (preferred during letting) or the DBE_Alert email box. The 
supply/commodity credit may be applied during the federal fiscal year (October- September) in 
which the purchase was made. 

b. When the contractor intends to apply the credit to a particular project, submit a copy of the 
original invoice, documentation of the calculations for supplies/commodities to be used on the 
project, and an Attachment A. Indicate on the Attachment A: 

c. This supply/commodity is in the prime’s inventory or pre-paid in case of commodities 

d. The full value of the original invoice submitted to the DBE Office, above in (1) 

e. The amount of material or product used on this project 

f. Fuel estimate listed on Attachment A will be recorded as a deduction from the full fuel purchase 
amount shown on the invoice 

ii. DBE Office Process (Applies only to bulk purchases) 

a. Supply/Commodity commitment is received  

b. Engineer verifies amount listed on invoice and enters the full amount into spreadsheet 

c. The amount of credit applied for each project is updated on the spreadsheet until the bulk 
purchase is exhausted 

d. Engineer informs contractor when full amount of bulk purchase has been applied 
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c. Brokers, Transaction Expediters, Packagers, Manufacturers’ Representatives  

(1) No portion of the cost of the materials, supplies, services themselves will count for DBE credit. However, 
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies, or 
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers, 
packagers, manufacturers’ representatives, or other persons who arrange or expedite transactions.   

(2) Brokerage fees are calculated as 10% of the purchase amount.    

(3) WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the 
materials and supplies, fees, or transportation charges for the delivery of materials or supplies required on a 
job site.   

(4) Evaluation of DBE credit includes review of the contract need for the item/service, the sub-contract or invoice 
for the item/service, and a comparison of the fees customarily allowed for similar services to determine 
whether they are reasonable. 

 

9. DBE Commitment Modification Policy (Formerly “DBE Replacement Policy”)  

a. Issuing a Contract Change Order 

Any changes or modifications to the contract once executed are considered contract modifications and as such 
require a change order. In addition, the DBE office must provide consent for reduction, termination, or replacement of 
subcontractors approved on the DBE Commitment in advance of the modification for the prime contractor to receive 
payment for work or supplies. Additions to the DBE Commitment do not require advance notification of the DBE office. 
(see below e. DBE Utilization beyond the approved DBE Commitment) 

b. Contractor Considerations  

(1) A prime contractor cannot modify the DBE Commitment through reduction in participation, termination, or 
replacement of a DBE subcontractor listed on the approved DBE Commitment without prior written consent 
from the DBE Office. This includes, but is not limited to, instances in which a prime contractor seeks to 
perform work originally designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. 

(2) If a prime contractor reduces participation, replaces, or terminates a DBE subcontractor who has been 
approved for DBE credit toward its contract, the prime is required to provide documentation supporting its 
inability to fulfill the contractual commitment made to the Department regarding the DBE utilization. 

(3) The Prime Contractor is required to demonstrate efforts to find another DBE subcontractor to perform at least 
the same amount of work under the contract as the DBE subcontractor that was terminated, to the extent 
needed to meet the assigned DBE contract goal. When additional opportunity is available by contract 
modifications, the Prime Contractor must utilize DBE subcontractors that were committed to equal work items, 
in the original contract. 

(4) In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason, or is 
terminated from a contract, the Prime Contractor must undertake efforts to maintain its commitment to the 
assigned DBE goal.  

(5) The DBE subcontractor should communicate with the Prime Contractor regarding its schedule and capacity in 
the context of the contract. If the DBE firm anticipates that it cannot fulfill its subcontract, they will advise the 
Prime Contractor and suggest a DBE subcontractor that may replace their services and provide written 
consent to be released from its subcontract.   

i. Before the Prime Contractor can request modification to the approved DBE Commitment, the Prime 
Contractor must:   

a. Make every effort to fulfill the DBE Commitment by working with the listed DBE subcontractor to 
ensure that the firm is fully knowledgeable of the Prime Contractor’s expectations for successful 
performance on the contract. Document these efforts in writing. 
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b. If those efforts fail, provide written notice to the DBE subcontractor of the Prime Contractor’s 
intent to request to modify the Commitment through reduction in participation, termination, 
and/or replacement of the subcontractor including the reason(s) for pursuing this action.  

c. Copy the DBE Office on all correspondence related to changing a DBE subcontractor who has 
been approved for DBE credit on a contract, including preparation and coordination efforts.  

d. Clearly state the amount of time the DBE firm has to remedy and/or respond to the notice of 
intent to replace/terminate. The DBE must be allowed five days from the date notice was 
received as indicated by email time stamp or signed certified mail, to respond, in writing. 
EXCEPTION: The Prime Contractor must provide a verifiable reason for a response period 
shorter than five days. For example, a WisDOT project engineer or project manager confirms 
that WisDOT has eliminated an item the DBE subcontractor was contracted for. 

e. The DBE subcontractor must acknowledge the contract modification with written response to the 
Prime Contractor and the DBE Office. If objecting to the subcontract modification, the DBE 
subcontractor must outline the basis for objection to the proposed modification, providing sound 
reasoning for WisDOT to reject the prime’s request. 

c. Request to Modify DBE Subcontracting Commitment  

The written request referenced above may be delivered by email or fax. The request must contain the following:  

(1) Project ID number 

(2) WisDOT Contract Project Engineer’s name and contact information 

(3) DBE subcontractor name and work type and/or NAICS code 

(4) Contract’s progress schedule 

(5) Reason(s) for requesting that the DBE subcontractor be replaced or terminated 

(6) Attach/include all communication with the DBE subcontractor to deploy/address/resolve work completion  

Naming conventions: When emailing files, please use the following language to identify your submission- “Project 
#, Proposal #, Let date, Business Name, MODIFICATION”  Email: DBE_Alert@dot.wi.gov  + Project Engineer 

WisDOT will review the request and any supporting documentation submitted to evaluate if the circumstance and 
the reasons constitute good cause for replacing or terminating the approved DBE subcontractor.   

Good Causes to Replace a DBE subcontractor according to the federal DBE program guidelines {49 CFR part 
26.53}  

• The listed DBE subcontractor fails or refuses to execute a written contract 

• The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent with 
normal industry standards. Provided, however, that good cause does not exist if the failure or refusal of the 
DBE subcontractor to perform its work on the subcontract results from the bad faith or discriminatory action of 
the prime contractor 

• The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable, nondiscriminatory 
bond requirements 

• The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness 

• The listed DBE subcontractor is ineligible to work on public works projects because of suspension and 
debarment proceedings pursuant 2 CFR Parts 180, 215, and 1,200 or applicable state law 

• The prime has determined that the listed DBE subcontractor is not a responsible contractor 

• The listed DBE subcontractor voluntarily withdraws from the project and provides written notice of its 
withdrawal 

• The listed DBE subcontractor is ineligible to receive DBE credit for the type of work required 

mailto:DBE_Alert@dot.wi.gov


Effective October 2022 Letting         ASP-3 
 
 

Page 12 of 36 
 

• A DBE firm owner dies or becomes disabled with the result that the listed DBE subcontractor is unable to 
complete its work on the contract. 

d. Evaluation and Response to the Request  

WisDOT’s timely response to the Prime Contractor’s request for modification of the approved DBE Commitment 
will be provided to the prime and the WisDOT project engineer via email. 

If WisDOT determines that the Prime Contractor’s basis for reduction in participation, replacement, or termination 
of the DBE subcontractor is not consistent with the good cause guidelines, the DBE office will provide a response 
via email within 48-hours of receipt of request from the Prime Contractor as indicated by email time stamp. The 
communication will include: the requirement to utilize the committed DBE, actions to support the completion of the 
contractual commitment, a list of available WisDOT support services, and administrative remedies, including 
withholding payment to the prime, that may be invoked for failure to comply with federal DBE guidelines for DBE 
replacement.   

The WisDOT contact for all actions related to modification of the approved DBE Commitment is the DBE Program 
Engineer who can be reached at DBE_Alert@dot.wi.gov or (414) 335-0413. 

e. DBE Utilization beyond the approved DBE Commitment   

When the prime or a subcontractor increases the scope of work for an approved DBE subcontractor or adds a 
DBE subcontractor who was not on the approved form DT1506 or DBE Commitment submitted with bid at any 
time after contract execution, this is referred to as voluntary DBE contract goal achievement. The contractor must 
follow these steps to ensure that the participation is accurately credited toward the DBE goal:  

(1) Forward a complete, signed Attachment A form to the DBE Office. A complete Attachment A includes DBE 
subcontractor contact information, signatures, subcontract value, and description of the work areas to be 
performed by the DBE. The DBE Office will verify the DBE participation and revise the DBE Commitment 
based on the email/discussion and the new Attachment A. 

(2) When adding to an existing DBE Commitment, submit a new Attachment A to the DBE Alert mailbox 

(3) OR Submit a final Attachment A to DBE Alert during the Finals Process when Compliance receives notice of 
“Substantially Complete”  

Naming conventions: When emailing files, please use the following language to identify your submission- 
“Project #, Proposal #, Let date, Business Name, New Attachment A” Email: DBE_Alert@dot.wi.gov 

Special note on trucking  

• DBE truckers added to the sublets in CRCS will be approved without DBE credit (You will see a “N” in CRCS 
instead of “Y”) 

• Prime Contractors may enter a “place holder” e.g. $1000.00, for DBE Trucking in CRCS if the full amount of 
trucking is unknown for sublet purposes only  

• The hiring contractor may obtain the Attachment A with DBE signature included but the Prime Contractor must 
sign the Attachment A before submitting 

• DBE truckers need to be added to the DBE commitment once. If the DBE trucker is on the initial commitment 
(DT1506/E1506) there is no requirement to submit another Attachment A for that trucker for that contract. 

 

10. Commercially Useful Function   

a. Commercially Useful Function (CUF) is evaluated after the contract has been executed, while the DBE certified 
firm is performing contracted work items. 

b. The Department uses Form DT1011, DBE Commercially Useful Function Review and Certification to evaluate if 
the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE toward the DBE 
goal only if the DBE is performing a commercially useful function on that contract.  
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c. A DBE firm is performing a commercially useful function if the following conditions are met:  

(1) For contract work, the DBE is responsible for executing a distinct portion of the work and is carrying out its 
responsibilities by actually performing, managing, and supervising that work.  

(2) For materials and supplies, the DBE is responsible for negotiating price, determining quality and quantity, 
ordering, and paying for those materials and supplies.  

d. Offsite Hauling – when DBE truck will haul between a pit and plant or location other than the construction site 
associated with the commitment  

(1) Indicate Offsite Hauling on Attachment A  

(2) Discuss offsite hauling at weekly progress meetings with Project Engineer (PE) 

(3) PE conducts spot checks of pits/plants to verify DBE truck is hauling and/or verifying hauling log 

(4) Prime should be prepared to submit haul tickets, plant/pit tickets, timecards, and other pertinent 
documentation if requested by PE or DBE Office 

 

11. Credit Evaluation for DBE Primes  

WisDOT calculates DBE credit based on the amount and type of work performed by DBE certified firms for work 
submitted with required documentation. If the prime contractor is a DBE certified firm, the Department will only count 
the work that the DBE prime performs with its own forces for DBE neutral credit. The Department will also calculate 
DBE credit for work performed by any other DBE certified subcontractor, DBE certified supplier, and DBE certified 
manufacturer on the contract in each firm’s approved NAICS code/work areas that are submitted with required 
documentation. Crediting for manufacturers and suppliers is calculated consistent with Section 8 of this document and 
49 CFR Part 26. 

 

12. Joint Venture  

 A joint venture is an association of a DBE firm and one or more other firms to carry out a single, for-profit business 
enterprise, for which the parties combine their property, capital, efforts, skills and knowledge, and in which the DBE is 
responsible for a distinct, clearly defined portion of the work of the contract and whose share in the capital 
contribution, control, management, risks, and profits of the joint venture are commensurate with its ownership interest. 
If a DBE performs as a participant in a joint venture, the Department will only credit the portion of the total dollar value 
of the contract equal to the portion of the work that the DBE performs with its own forces.  

 

13. Mentor-Protégé   

a. If a DBE performs as a participant in a mentor-protégé agreement, the Department will credit the portion of the 
work performed by the DBE protégé firm.   

b. DBE credit is evaluated and confirmed by the DBE Office for any contracts on which the mentor-protégé team 
identifies itself to the DBE Office as a current participant of the Mentor-Protégé Program.  

(1) DBE credit may only be awarded to a non-DBE mentor firm for using its own protégé firm for less than one 
half of its goal on any contract; and  

(2) Not award DBE credit to a non-DBE mentor firm for using its own protégé firm for more than every other 
contract performed by the protégé firm. 

c. A DBE protégé firm may be eligible for conditional NAICS code extension for training with the mentor. Request 
permission from the DBE Office- Certification area. 

d. Refer to WisDOT’s Mentor-Protégé guidelines for guidance on the number of contracts and amount of DBE credit 
allowed on WisDOT projects.  
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14. Use of Joint Checks   

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A joint 
check is defined as a two-party check between a DBE subcontractor, a prime contractor, and the regular dealer or 
materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor issues one 
check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the supplier) as payment 
for the material/supplies used by the DBE firm in cases where the DBE subcontractor and materials have been 
approved for DBE credit. The DBE subcontractor gains the opportunity to establish a direct contracting relationship 
with the supplier to potentially facilitate a business rapport that results in a line of credit or increased partnering 
opportunities.  

The cost of material and supplies purchased by the DBE firm is part of the value of work performed by the DBE to be 
counted toward the goal. To receive credit, the DBE firm must be responsible for negotiating price, determining quality 
and quantity, ordering the materials, and installing (where applicable) and "paying for the material itself." See 49 CFR 
26.55(c)(1). 

The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon request by 
staff. WisDOT will allow the use of joint checks when the following conditions are met:   

a. The Prime Contractor must request permission to use joint checks from the DBE Office by submitting the 
Application to Use Joint Checks.   

(1) Request should be made when the DBE Commitment or the Request to Sublet is submitted; the request will 
not be considered if submitted after the DBE Subcontractor starts its work.   

(2) Approval/Permission must be granted prior to the issuance of any joint checks.  

(3) The payment schedule for the supplier must be presented to the DBE office before the first check is issued.  

(4) The joint check for supplies must be strictly for the cost of approved supplies.  

b. The DBE subcontractor is responsible for furnishing and/or installing the material/work item and is not an ‘extra 
participant’ in the transaction. The DBE firm’s role in the transaction cannot be limited solely to signing the 
check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’s tasks should include 
the following:  

(1) The DBE subcontractor (not the prime/payor) negotiates the quantities, price, and delivery of materials.  

(2) The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to Use 
Joint Checks after establishing the conditions and documentation of payment within the subcontract terms or 
in a separate written document. 

c. The Prime contractor/payor acts solely as a guarantor.  

(1) The Prime Contractor agrees to furnish the check used for the payment of materials/supplies under the 
contract.   

(2) The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime 
contractor’s negotiated unit price.  

 

15. Payment  

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements are incidental 
to the contract.     

 
 

 
 
 

https://wisconsindot.gov/Documents/formdocs/dt1000.pdf
https://wisconsindot.gov/Documents/formdocs/dt1000.pdf
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Appendix A  
Substantive Conversation Guidelines 

 
The substantive conversation is critical to all bidders’ demonstration of good faith effort to meet the DBE goal prior to 
bid opening.  Relationship building between primes and subcontractors is crucial to DBE goal attainment. Responsible 
bidders seek to build rapport with potential DBE subcontractors to understand capacity, areas of expertise, and 
assess contracting feasibility. Bidders who compete for WisDOT contracts are specialty contractors responding to a 
growing and changing contract environment. Just as these specialists are responsible for care of the roads, they are 
likewise responsible for contributing to the health of the industry. The substantive conversation drives collaboration 
that will build industry health and capacity.  The following is intended to provide guidance for such discussions but is 
not an exhaustive list. Contractors are encouraged to incorporate their existing strategies for cultivating business 
relationships as well.   
 
Prior to Bid Opening- this discussion should happen as early as possible (WisDOT advertisements are released 
weeks prior to each Let) 

1. Determine DBE subcontractor’s interest in quoting 

2. If response indicates inexperience with quoting- offer support/assistance to the DBE in understanding the industry 
including fundamentals a subcontractor needs to know, required reading and/or resources. 

3. Assess their interest and experience in the road construction industry by asking questions such as:  

• Have you competed for other WisDOT contracts? Ratio of competed/to wins 
• Have you performed on any transportation industry contracts (locally or with other states)? 
• What the largest contract you’ve completed? 
• Have you worked in the industry: apprentice, journeyman, safety, inspection etc.? 
• Does this project fit into your schedule? Are you working on any contracts now? 
• Have you reviewed a copy of the plans? Are you comfortable performing within the scope and quantity considerations of 

this contract?   
• What region do you work in? Home base? 
• Which line items are you considering?  
• Have you read/are you familiar with WisDOT Standard Specifications? Construction Material Manual? 
• Do you understand where your work fits in the project schedule, project phases? 

 

Following Bid Opening- this discussion can happen at any time 

1.  After reviewing their quote, note the following in your discussion: 

• Does the quote look complete? Irregular?  
• Are there errors in the quote? Are items very high or very low? 
• In general, does the quote look competitive? 

2.  Questions and Advice for the bidder to share with the potential DBE subcontractor: 

• What line items would typically be in a competitive quote for a subcontractor of their specialty? 
• How many employees and what is their role/experience/expertise in your firm? 
• Do you have resources for labor (union member, family-based, community-resourced) and capital (banking relationship, 

bond agent, CPA)? 
• Where have you worked: cities, states, government, commercial, residential/private sector, etc. Explain similarities or 

differences.  
• Refer them to reliable, trusted, industry resources that can educate or connect them to relevant resources, 

education/certification resources, more appropriate contract opportunities. 
• Discussion about prime contract and subcontract liability, critical path items, contract quantities, schedule risks, and 

potential profit/loss (for upcoming known projects or in general). 
• Discussion of bonding, insurance, and overall business risk considerations. 
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Appendix B 
 

Sample Contractor Solicitation Letter Page 1  
(This sample is provided as a guide, not a formatting requirement) 

DBE Solicitation - [Month] [Day], [Year] WisDOT Bid Letting 

Attention all DBEs. [Prime Contractor] is actively seeking your quote for the [Month][Day], [Year] Bid Letting. [Prime 
Contractor] is considering bidding on the projects listed on page 2 as a prime contractor. Please see page 2 for 
instructions and the sub-contractable opportunities for each proposal.  

 
Does [Prime Contractor] accept quotes in areas we might self-perform?  Yes, we do! We support this federal rule 

and (if needed) we consider areas we might self-perform an opportunity to provide in the field assistance and 
training if we award your quote. 

Where can DBEs find the plans, specifications & addenda?  Please visit [Prime Contractor’s] plan room [LINK] or 
on WisDOT’s Highway Construction Contract Information HCCI website: Wisconsin Department of Transportation 
Highway Construction Contract Information (wisconsindot.gov). This same website can be checked for the 
contract status. 

What should your quote include? All the costs required to complete the items you propose to perform including 
labor, equipment, material, and related bonding or insurance. The quote should also note items that you are DBE 
certified to perform, tied items, and any special terms. Please use page 2 as your cover sheet for your quote. 

Do you have a question regarding bonding, credit, insurance, equipment, or supplies/materials?  We welcome 
all DBE questions! Please call [Prime Contractor] and ask to speak with [Contact]. [Prime Contractor] can provide 
basic information as well as a referral to a trusted industry partner for insurance and bonding needs.  

 
When are quotes due? 

[Month] [Day], [Year] at [Time]. We accept quotes via SBN, email, or fax. Please make every effort to have your 
quotes in by this time or earlier. Quality check your quote so it includes the correct letting date, project ID, 

proposal number, unit price and extension.  
 

Who can DBEs contact for questions, information, clarification or for a quote evaluation?  [Project Manager 
Name] [Phone] [Email]. If you are quoting [Prime Contractor] for the first time, we encourage you to come meet 
with us in person to discuss the project. Our office hours are 7:30 a.m. – 5:00 p.m. On bid day, we are in the office 
by 6:30 a.m. 

 
Why partner with [Prime Contractor]?   

DBE partnership is a core part of [Prime Contractor’s] mission. Including DBEs at the beginning of each project is 
essential in the success of each project. We consider DBEs to be important industry partners who bring 
dedication and knowledge at various stages during construction. We are proud to be an industry leader with our 
DBE partnership. Your success as a DBE is our success. 
 
 
 
 
 
 
 
 
 

 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx
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Sample Contractor Solicitation Letter Page 2 
(This sample is provided as a guide, not a formatting requirement) 

 REQUEST FOR QUOTE 
 

[Prime Contractor] 
Letting Date: [Month] [Day], [Year] 

Project IDs: 1234-56-00 (Proposal #1) & 1234-01-78 (Proposal #6) 
 
Please check all that apply: 
____Yes, we will be quoting the projects & items listed below 
____ No, we are not interested in quoting on the letting or its items referenced below 
____ Please take our name off your monthly DBE contact list 
____ We have questions about quoting this letting. Please have someone contact me at this number: 
 
Prime Contractor Contact:_________________________________            DBE:________________________ 
Phone:______________________________________                               Fax:________________________________________ 
Email:______________________________________ 
 

Please circle the proposals and items you will be quoting below and contact us with any questions 
 

Proposal 
 

County 
 

1 
 

Dane County 

6 
 

Crawford County 

Clearing & Grubbing 
 

X X 

Dump Truck Hauling 
 

X X 

Curb/Gutter/Sidewalk X 
 

 

Erosion Control Items 
 

 X 

Excavation 
 

X X 

Pavement Marking 
 

 X 

Traffic Control  
 

X  

Sawing 
 

X X 

QMP, Base 
 

 X 

Pipe Underdrain 
 

X  

Landscape  X 

Beam Guard 
 

X  

Electrical  
 

X  

Signs/Posts/Markers 
 

 X 

Survey/Staking 
 

 X 

 
 

Again, please make every effort to have your quotes into our office by time deadline prior to the letting date. 
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Sample Contractor Solicitation Email - Simplified 
(This sample is provided as a guide, not a formatting requirement) 

 
 

ATTENTION DBEs 
 

• [Prime Contractor] specializes in municipal projects in the XX Region(s) 
• We have successfully competed for and completed XX WisDOT projects over the past XX years 
• Consider [Prime Contractor] your partner on WisDOT Projects 
 

[Prime Contractor] is seeking your subcontractor quote for the XX/XX/20XX WisDOT bid letting on the 
below projects: 

 
Project 

 
Proposal County Region 

1234-56-00 
 

2 Dane SW 

1234-01-78 
 

6 Crawford SW 

 
   

o Please review the attachments [attach Solicitation Letter] and respond with your intent to quote (or not) 
along with the work items you are interested in performing and respond via fax or email by date. The quote 
should note items that you are DBE certified to perform, tied items, and any special terms. Please include 
labor, equipment, material, and related bonding or insurance. 

  
o If you have any questions regarding bonding, credit, insurance, equipment and/or materials/supplies, please 

feel free to call [Prime Contractor] and ask for [Contact]. (Include if your company is willing to answer 
these types of DBE questions) 

  
o Plans and Specifications can be found: WisDOT HCCI Website: List webpage where plans are located 
  
o If you do choose to quote, please make every effort to have your quote into our office by time and date.  

Make sure the correct letting date, project number, unit price and extension are included in your quote. 
  
o Should you have questions regarding the mentioned project, please call our office at (414) 555-5555 and we 

will direct you to the correct estimator/project manager.  
Our office hours are 7:30 a.m. - 5:00 p.m. 

  
Thank you – we look forward to working with your company on this project! 
 
Prime Contractor 
Project Manager 
Direct: 414-555-5555 
Cell: 414-555-5556 
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Sample Contractor Solicitation Email to non-DBE WisDOT Subcontractors - 
Simplified 

(This sample is provided as a guide, not a formatting requirement) 
 

ATTENTION WisDOT SUBCONTRACTORS 
  
[Prime Contractor] is considering bidding on the below projects for the XX/XX/20XX WisDOT Bid Letting: 
  
Project Proposal County  Region DBE Goal 

1234-56-00 2 Dodge SW 6.00% 

1234-01-78 11 Adams NC 3.00% 

1234-00-99 20 Buffalo NW 5.00% 

1234-00-98 33 Portage NC 6.00% 

   
The above projects have DBE goals and [Prime Contractor] is committed to DBE inclusion with every project. As such, we 
are requesting: 

• All WisDOT Subcontractors to solicit and utilize DBEs in your quotes. 
• DBE participation can be achieved through purchasing materials from DBE suppliers, using DBE 

subcontractors and/or DBE trucking firms or any combination of these.  
• If there is an opportunity to untie an item in your quote so a DBE can be utilized, please look for those 

opportunities as well.  
• Your quote will be evaluated based on the amount of DBE participation your company is able to provide 

when compared to other quotes for the same work. 
  
If you do choose to quote, please make every effort to have your quote into our office by time and date. Please submit all 
quotes to [Email]. Make sure the correct letting date, project number, unit price and extension are included in your quote. 

  
Should you have questions regarding the mentioned project, the Project Manager contact is: [Name] [Phone Number] 
[Email] 
  
Thank you for utilizing DBEs who are trusted industry partners with WisDOT projects. 
  
Prime Contractor 
Project Manager 
Direct: 414-555-5555 
Cell: 414-555-5556 
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Appendix C 
Small Business Network (SBN) Overview  

  
The Small Business Network is a part of the Bid Express® service that was created to ensure that prime bidders have a 
centralized online location to find subs - including small and disadvantaged business enterprises (DBEs). It is available 
for prime bidders to use as part of their Basic Service subscription. Within the Small Business Network, Prime 
Contractors can:  
  
1. Easily select proposals, work types and items:  

a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote quantities and 
add comments, if desired. Adding or removing items and work types can be done quickly. If needed, you can 
save the sub-quote for later completion. 

2. Create sub-quotes for the subcontracting community:  
a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can rapidly 

create a custom sub-quote directed to all subcontractors that bid on the applicable work types. Steps include: 
provide contact information and sub-quote expiration date, select letting and proposal, add work types and 
items, specify terms and conditions, upload attachments, and select vendors.  

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you want 
quoted  

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as a DBE 
preferred request.  

d. Add attachments to sub-quotes.  
3. View sub-quote requests & responses:  

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and all 
unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network home screen, 
sub-quote requests can be hidden with one click if they are not applicable.  

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, conditions and 
pricing.  

4. View Record of Subcontractor Outreach Effort:  
a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the 

response statistics for a particular sub-quote. If accepted by the letting agency, this report may serve as proof 
of a “Good Faith” effort in reaching out to the DBE community.  

b. Easily locate pre-qualified and certified small and disadvantaged businesses.  
c. Advertise to small and disadvantaged businesses more efficiently and cost effectively.  
d. Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as proof of 

DBE outreach at the discretion of each agency).  
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The Small Business Network help small businesses learn more about opportunities, compete more effectively, network 
with other contractors and subcontractors, and win more jobs. The DBE will provide free SBN accounts to DBEs when 
requested. Use DBE_Alert@dot.wi.gov to request an account. DBE firms can: 

 
1. View and reply to sub-quote requests from primes:  

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests and all 
unsolicited sub-quotes created by your company. Receive notifications by selected work type. To simplify on 
the Small Business Network home screen, sub-quote requests can be filtered by work types relevant to your 
interests or hidden with one click if they are not applicable.  

2. Select items when responding to sub-quote requests from primes:  
a. You have the freedom to choose and price any number of items when responding to a sub-quote request. 

Quantities can be modified, and per-item comments are also available.  
b. View requests for sub-quotes for work that primes have posted for projects they are bidding, add your pricing, 

terms, and conditions, and submit completed sub-quotes to the requesting primes. c. Add attachments to a 
sub-quote.  

3. Create and send unsolicited sub-quotes to specific contractors:  
a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, you can 

rapidly create a custom sub-quote directed at any number of specific vendors of your choosing. Steps include: 
provide contact information and sub-quote expiration date, select letting and proposal, add work types and 
items, specify terms and conditions, upload attachments, and select vendors.  

4. Easily select and price items for unsolicited sub-quotes:  
a. After adding applicable work types, select items that you wish to quote. The extended price calculates 

automatically, cutting out costly calculation errors. Comments can be provided on a per-item basis as well.  
b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, include pricing, 

terms and conditions, and send it to selected prime/plan holder.  
c. Add attachments to a sub-quote.  
d. Add unsolicited work items to sub-quotes that you are responding to.  

5. Easy Access to Valuable Information  
a. Receive a confirmation that your sub-quote was opened by a prime.  
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.   
c. View important notices and publications from DOT targeted to small and disadvantaged businesses.  

6. Accessing Small Business Network for WisDOT contracting opportunities  
a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and select “Order 

Bid Express.” The Small Business Network is a part of the Bid Express Basic Service.   
 
 
 
 
 
 
 
 
 
 
 

 

mailto:DBE_Alert@dot.wi.gov
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Good Faith Effort Evaluation Measures by categories referenced in DBE regulations 

Bidders must demonstrate that they took all necessary and reasonable steps to achieve the assigned DBE contract goal. For each 
contract, all bidders must submit documentation indicating the goal has been met or if falling short of meeting the assigned goal, 
must request a DBE Goal Waiver and document all efforts employed to secure DBE subcontractor participation on Form DT1202. 
 
DBE staff analyze the bidder’s documented good faith efforts to determine if action taken was sufficient to meet the goal. 
Sufficiency is measured contract-by-contract.  WisDOT evaluates active and aggressive efforts, quality, quantity, scope, intensity, and 
appropriateness of the bidder’s efforts as a scale of the principles of Good Faith outlined in 49 CFR Part 26, Appendix A. Additional 
emphasis is placed on the bidder’s demonstration of timely submission of documentation and communication with DBE 
subcontractors, and business development initiatives undertaken to support DBE firm growth. 
 
The following is a sample of good faith effort activities that are rated according to the accompanying rubric. Contractors are 
encouraged to identify additional activities that align with their business type(s). 

• Personal, tailored solicitation to firms that specialize in work types planned or desired for subcontracting 
• Follow up to initial solicitation via email or phone 
• Substantive conversation including topics such as contract liability, critical path work items, schedule risks, and potential 

profit/loss 
• SBN utilization including posting quotes 
• Review and response to DBE quotes including provision of information about plans, specifications, and requirements as applicable 
• Documentation requesting subcontractors support DBE goal by solicitation and inclusion of DBE subcontractor quotes 
• Responsive and timely submission of organized documentation 
• Analysis of number of DBE firms who do work types that you typically subcontract 
• Analysis of number of DBE firms who reside in geographical areas where prime seeks work 
• Analysis of firms who express interest in bidding/quoting including the number of firms who declined your solicitation  
• Reference check of DBE subcontractor work or training (documentation of questions and response required) 
• Number of different efforts undertaken to meet the assigned DBE goal as documented in accompanying Form DT1202 
• Submission of all DBE quotes received matched with a variety of work to be performed by DBEs 
• Number and names of DBE firms provided written advice, or referral to industry-specific business development resources    
• Overall pattern of DBE utilization on all WisDOT contracts which may include contracting with municipalities 
• Documentation of resources expended to meet assigned DBE goal (#of hours, staff titles, average pay rate, actions taken) 
• Analysis of subcontractable work items to be completed by prime beyond prime contractor’s 30% 
• Risk analysis of work items that are typically in tied quotes that could be unbundled 
• List of contract work items in smallest economically feasible units, identifying schedule impact 
• Submission of a Gap Analysis identifying DBE skillset and/or industry needs  
• Staff training in EEO and Civil Rights laws as documented in training logs 
• Written Capacity Assessment completed with DBE firm documenting its ability to perform the work quoted 
• DBE engagement efforts beyond simple solicitation that include a substantive discussion, initiated as early in the acquisition 

process as possible (points added for each day prior to letting)  
• Outreach and marketing efforts with minority, women, and veteran-focused organizations at least 10 days prior to bid opening 
• Active involvement in WisDOT’s Business Development Program, TrANS training, facilitated networking efforts, workshops 
• Customized teaching/training efforts for future opportunities with DBE subcontractor, contract specific and/or annually 
• Introduction and reference provided for DBE subcontractor to a prime who has not previously contracted with the DBE firm  
• Prime utilization of a DBE subcontractor the prime has not contracted with previously 
• Written referral/recommendation to bond/insurance agents, manufacturer, supplier 
• Documented efforts fostering DBE participation through administrative and/or technical assistance  
• Evidence of negotiation with the DBE firm about current and future Let opportunities 
• Recommendation of local and state services that support small business and access to opportunity: DOA, SBA, WEDC, WPI, etc. 
• Advice on bonding, lines of credit, or insurance as required to complete the items quoted and contract requirements 

Appendix D 
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GFE Evaluation Rubric – Phase 1 – Initial Review 
 

DT1202 
 

Examples Rating OBOEC Feedback 

Solicitation Documentation 
 
 
 

Identify all reasonable and available activities performed 
to solicit the interest of all certified DBEs who have 
capacity and ability to perform work on the project.  
 
Such as: Updated solicitation letter and email, timely 
solicitation, and follow-up, and/or utilized various 
methods to communicate solicitation  (ex: letter, email, 
publication, posting and/or website) 

  

Selected Work Items 
Documentation 
 
 

All work items are broken out into economically feasible 
units to facilitate DBE participation. 
 
Such as: Selected work items are specific to each 
proposal and clearly identified in all solicitation(s) 

  

Documentation of Project 
Information provided to 
Interested DBEs 
 

Provide interested DBEs with adequate information 
about the plans, specifications, and any other 
contractual requirements in a timely manner to assist 
DBEs in response to solicitation. 
 
Such as: Project information is clearly identified in all 
solicitation(s) 

  

Documentation of Negotiation 
with Interested DBEs 
 
 

Provide sufficient evidence demonstrating that good 
faith negotiations took place during the bid letting. 
 
Such as: Documented attempts with DBEs or on behalf 
of DBEs to increase DBE participation 

  

Documentation of Sound 
Reason for Rejecting DBEs 
 
 

Provide sufficient evidence demonstrating that DBEs are 
rejected for sound reasons. 
 
Such as: Detailed and thoughtful analysis that considers 
both the percentage and dollar difference when rejecting 
a DBE including past performance, relevant business 
experience and stability, safety record, business ethic 
and integrity, technical capacity, and other tangible 
factors. 
 

  

Documentation of Assistance 
to Interested DBEs- bonding, 
credit, insurance, equipment, 
supplies/materials 
 

Documented assistance in both solicitation(s) and 
outreach to DBEs.  

  

Documentation of Outreach to 
Minority, Women, and 
Community organizations and 
other DBE Business 
Development Support 
 

Effectively use the services of minority, women, and 
community organizations as well as contractors’ groups, 
local, state, and federal business assistance offices and 
organization that provide assistance in recruiting and 
supporting DBEs, as well participation in activities that 
support DBE business development. 
 
Such as: Variety of activities that translate into 
meaningful DBE participation 

  

Documentation of other GFE 
activities 
 
 
 

Such as: Used DT1202 Excel Workbook, Diversity & 
Inclusion company policy, Mentor-Protégé participant, 
awarded neutral DBE after bid submission, included 
company GFE overview/strategy information and/or 
company website highlights DBE opportunities and 
participation 

  

Overall Demonstration of GFE 
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GFE EVALUATION RATING LEGEND – PHASE 1 – Initial Review 
 
Documentation provided by bidder is evaluated and rated on the rubric. Bidders should include activities characterized by the following types of 
effort: 
 
ACTIVE & AGGRESSIVE: Demonstrated through engaged and assertive activity 
QUALITY: Demonstrated through essential character of conscientious and serious activity 
QUANTITY: Demonstrated through a measurable number of activities 
SCOPE & INTENSITY: Demonstrated through a rigorous approach to an appropriate and purposeful range of activities 
TIMING: Demonstrated through engagement efforts beyond simple solicitation, initiated early in the process 
 
GFE EVALUATION – PHASE 2 – Team Review 

 
GFE Team completes: 

 
• Review of activities included on the rubric 
• Review of the intent to award and sound reasoning submitted by Prime 
• Bid analysis to confirm if any bid submitted met the DBE goal 
• Review average of other bidders DBE goal achievement 
• Team review of combined efforts documented in Phase 1 and 2 constitute final GFE determination 

 
Rating Scale: 
 

• GFE Approval: 
Bona Fide = 6 or more categories color coded green. 
Genuine effort characterized by sincere and earnest activities – “Solicitation” and “Sound Reasoning” must be green  
 

• GFE Approval: 
Sufficient = 5 or more categories color coded green or yellow  
Adequate effort documented with a variety of quality activities – “Solicitation” and “Sound Reasoning” must be green or yellow 

 
• GFE Denial:  

Pro Forma efforts = 4 or less categories color coded green or yellow. Perfunctory effort characterized by routine or superficial 
activities 

 
Green = Exceeds expectations 

Yellow = Meets expectations 

Red = Areas in need of attention and/or 
absence of documentation 
 
See OBOEC Rubric Analysis_Feedback 

 
Excerpt from Appendix A to 49 CFR Part 26: 
V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented efforts. At a minimum, you must review the 
performance of other bidders in meeting the contract goal. For example, when the apparent successful bidder fails to meet the contract goal, but 
others meet it, you may reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have met the goal. If 
the apparent successful bidder fails to meet the goal but meets or exceeds the average DBE participation obtained by other bidders, you may view 
this, in conjunction with other factors, as evidence of the apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi), 
you must also require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE 
subcontractor was selected over a DBE for work on the contract to review whether DBE prices were substantially higher; and contact the DBEs listed 
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GFE RUBRIC ANALYSIS 

OBOEC DECISION APPROVAL OR DENIAL 
  

Prime Contractor   

Proposal    

Project   

Bid Letting   

DBE Goal Amount   

DBE Goal Amount Achieved   
  

Bid Analysis  
 

Goal % Achieved % 

Apparent Low Bidder % 

Bidder B   

Bidder C   

Average of OTHER Bidders 
(Not including Apparent 
Low Bidder) 

  

DBE Quotes Received   

DBE Quotes Awarded   

    
 
DBE Quote(s) Rejected 

 
Rejected Quote Analysis 

    

  
 

 
 
DBE Quote(s) Awarded 

 
 
Awarded DBE Amount 
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Appendix E  
Good Faith Effort Best Practices 

 
This list is not a set of requirements; it is a list of potential strategies 

  
Primes  

 Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical assistance.  
 Participate in speed networking and mosaic exercises as arranged by DBE office.  
 Host information sessions not directly associated with a bid letting.  
 Participate in a formal mentor protégé or joint venture with a DBE firm.  
 Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings. 
 Facilitate a small group DBE ‘training session’ clarifying how your firm prepares for bid letting, evaluates 

subcontractors, preferred qualifications, and communication methods.  
 Encourage subcontractors to solicit and highlight DBE participation in their quotes to you.  
 Quality of communication, not quantity creates the best results. Contractors should be thorough in 

communicating with DBE firms before the bid and provide any assistance requested to assure best possible 
bid.  

  
  
DBE   

 DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven days 
prior is optimal.   

 Continually check for contract addendums on the HCCI website through the Thursday prior to letting to stay 
abreast of changes.   

 Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list and bid tabs at a 
minimum.  

 Prepare a portfolio or list of related projects and prime and supplier references; be sure to note transportation 
related projects of similar size and scope, firm expertise and staffing.   

 Participate in DBE office assessment programs.  
 Participate on advisory and mega-project committees.  
 Sign up to receive the DBE Contracting Update.  
 Consider membership in relevant industry or contractor organizations.  
 Active participation is a must.  Quote as many projects as you can reasonably work on; quoting the primes and 

bidding as a prime with the Department are the only ways to get work.     
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Appendix F 
Good Faith Effort Evaluation Guidance  

Appendix A of 49 CFR Part 26 
  

I. When, as a recipient, you establish a contract goal on a DOT-assisted contract for procuring construction, 
equipment, services, or any other purpose, a bidder must, in order to be responsible and/or responsive, make 
sufficient good faith efforts to meet the goal. The bidder can meet this requirement in either of two ways. First, 
the bidder can meet the goal, documenting commitments for participation by DBE firms sufficient for this 
purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith efforts. This 
means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal or 
other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could 
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful. 
 
II. In any situation in which you have established a contract goal, Part 26 requires you to use the good faith 
efforts mechanism of this part. As a recipient, you have the responsibility to make a fair and reasonable 
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is important for you 
to consider the quality, quantity, and intensity of the different kinds of efforts that the bidder has made, based 
on the regulations and the guidance in this Appendix. 
 
The efforts employed by the bidder should be those that one could reasonably expect a bidder to take if the 
bidder were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE contract 
goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract requirements. We emphasize, 
however, that your determination concerning the sufficiency of the firm's good faith efforts is a judgment call. 
Determinations should not be made using quantitative formulas. 
 
III. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain 
a specified amount of DBE participation) in order to be awarded a contract, even though the bidder makes an 
adequate good faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith 
efforts. 
 
IV. The following is a list of types of actions which you should consider as part of the bidder's good faith efforts 
to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or 
exhaustive. Other factors or types of efforts may be relevant in appropriate cases. 
 
A. (1) Conducing market research to identify small business contractors and suppliers and soliciting through all 
reasonable and available means the interest of all certified DBEs that have the capability to perform the work 
of the contract. This may include attendance at pre-bid and business matchmaking meetings and events, 
advertising and/or written notices, posting of Notices of Sources Sought and/or Requests for Proposals, written 
notices or emails to all DBEs listed in the State's directory of transportation firms that specialize in the areas of 
work desired (as noted in the DBE directory) and which are located in the area or surrounding areas of the 
project. 
 
(2) The bidder should solicit this interest as early in the acquisition process as practicable to allow the DBEs to 
respond to the solicitation and submit a timely offer for the subcontract. The bidder should determine with 
certainty if the DBEs are interested by taking appropriate steps to follow up initial solicitations. 
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B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE 
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically 
feasible units (for example, smaller tasks or quantities) to facilitate DBE participation, even when the prime 
contractor might otherwise prefer to perform these work items with its own forces. This may include, where 
possible, establishing flexible timeframes for performance and delivery schedules in a manner that encourages 
and facilitates DBE participation. 
 
C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of 
the contract in a timely manner to assist them in responding to a solicitation with their offer for the subcontract. 
 
D. (1) Negotiating in good faith with interested DBEs. It is the bidder's responsibility to make a portion of the 
work available to DBE subcontractors and suppliers and to select those portions of the work or material needs 
consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence 
of such negotiation includes the names, addresses, and telephone numbers of DBEs that were considered; a 
description of the information provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional Agreements could not be reached for DBEs to perform the 
work. 
 
(2) A bidder using good business judgment would consider a number of factors in negotiating with 
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as contract 
goals into consideration. However, the fact that there may be some additional costs involved in finding and 
using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, as long as such 
costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a contract with its 
own organization does not relieve the bidder of the responsibility to make good faith efforts. Prime contractors 
are not, however, required to accept higher quotes from DBEs if the price difference is excessive or 
unreasonable. 
 
E. (1) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of 
their capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or 
associations and political or social affiliations (for example union vs. non-union status) are not legitimate 
causes for the rejection or non-solicitation of bids in the contractor's efforts to meet the project goal. Another 
practice considered an insufficient good faith effort is the rejection of the DBE because its quotation for the 
work was not the lowest received. However, nothing in this paragraph shall be construed to require the bidder 
or prime contractor to accept unreasonable quotes in order to satisfy contract goals. 
 
(2) A prime contractor's inability to find a replacement DBE at the original price is not alone sufficient to support 
a finding that good faith efforts have been made to replace the original DBE. The fact that the contractor has 
the ability and/or desire to perform the contract work with its own forces does not relieve the contractor of the 
obligation to make good faith efforts to find a replacement DBE, and it is not a sound basis for rejecting a 
prospective replacement DBE's reasonable quote. 
 
F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the 
recipient or contractor. 
 
G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related 
assistance or services. 
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H. Effectively using the services of available minority/women community organizations; minority/women 
contractors' groups; local, State, and Federal minority/women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of 
DBEs. 
 
V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented 
efforts. At a minimum, you must review the performance of other bidders in meeting the contract goal. For 
example, when the apparent successful bidder fails to meet the contract goal, but others meet it, you may 
reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have 
met the goal. If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE 
participation obtained by other bidders, you may view this, in conjunction with other factors, as evidence of the 
apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi), you must also 
require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder 
when a non-DBE subcontractor was selected over a DBE for work on the contract to review whether DBE 
prices were substantially higher; and contact the DBEs listed on a contractor's solicitation to inquire as to 
whether they were contacted by the prime. Pro forma mailings to DBEs requesting bids are not alone sufficient 
to satisfy good faith efforts under the rule. 
 
VI. A promise to use DBEs after contract award is not considered to be responsive to the contract solicitation 
or to constitute good faith efforts. 
 
[79 FR 59600, Oct. 2, 2014]  
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Appendix G 
 

(SAMPLE) Forms DT1506 and DT1202 
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Official Form DT1506 can be found here: https://wisconsindot.gov/Documents/formdocs/dt1506.pdf 
 
 

 
 
 
 

https://wisconsindot.gov/Documents/formdocs/dt1506.pdf
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Official Form DT1506 can be found here: https://wisconsindot.gov/Documents/formdocs/dt1506.pdf  

https://wisconsindot.gov/Documents/formdocs/dt1506.pdf
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Official Form DT1202 can be found here: https://wisconsindot.gov/pages/global-footer/formdocs/default.aspx  

 

https://wisconsindot.gov/pages/global-footer/formdocs/default.aspx
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ADDITIONAL SPECIAL PROVISION 4 

 
This special provision does not limit the right of the department, prime contractor, or subcontractors at 
any tier to withhold payment for work not acceptably completed or work subject to an unresolved contract 
dispute. 

 

Payment to First-Tier Subcontractors 

Within 10 calendar days of receiving a progress payment for work completed by a subcontractor, pay 
the subcontractor for that work. The prime contractor may withhold payment to a subcontractor if, within 
10 calendar days of receipt of that progress payment, the prime contractor provides written notification 
to the subcontractor and the department documenting "just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 
Payment to Lower-Tier Subcontractors 

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-tier 
subcontractors that parallel those granted first-tier subcontractors in this provision. 

 
Acceptance and Final Payment 

Within 30 calendar days of receiving the semi-final estimate from the department, submit written 
certification that subcontractors at all tiers are paid in full for acceptably completed work. 
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Additional Special Provision 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

416.2.4  Concrete Pavement Repair and Replacement 
Replace the entire text with the following effective with the November 2022 letting: 
 (1) Except as specified in 416.3.6 for inlaid rumble strips, use grade C concrete as specified in 501. 
 (2) The engineer will allow the contractor to open to construction and public traffic when the concrete reaches 

2000 psi. 

416.2.5  Special High Early Strength Concrete Pavement Repair and Replacement 
416.2.5.1  Composition and Proportioning of Concrete 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) For the concrete mixture, use a minimum of 846 pounds of cementitious material per cubic yard of concrete. 

The engineer will allow the contractor to open to construction and public traffic when the concrete reaches 
2000 psi. The contractor may add one or a combination of admixtures to the ingredients or to the mixture in 
order to obtain the required minimum strength and required air content. Do not retemper the concrete 
mixture. 

455.2.4.3  Emulsified Asphalts 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) Furnish material conforming, before dilution, to the following: 

Anionic emulsified asphalts[1]............................................................................................................. AASHTO M140 
Cationic emulsified asphalts[1] ........................................................................................................... AASHTO M208 
Polymer-modified cationic emulsified asphalts .................................................................................. AASHTO M316 

  [1] Non-tracking emulsified asphalts shall conform to TABLE 455-1 for the type and grade specified. 

TABLE 455-1  Requirements for Non-Tracking Emulsified Asphalt 
 

PRODUCT ANTT CNTT 
Saybolt Viscosity at 77°F (25°C), (AASHTO T 59), SFS 15-100 15-100 

Paddle Viscosity at 77°F (25°C), (AASHTO T 382), cPs[1] 30-200 30-200 

Storage Stability Test, 24 hr, (AASHTO T 59), % 1 max 1 max 

Residue by Distillation, 500 ± 10 °F (260 ± 5 °C), or Residue 
by Evaporation, 325 ± 5 °F (163 ± 3 °C), (AASHTO T 59), % 50 min 50 min 

Sieve Test, No. 20 (850 µm), (AASHTO T 59), % 0.3 0.3 
Penetration at 77°F (25°C), 100 g, 5 sec, (AASHTO T 49), 

dmm 10-40 10-40 

Ash Content, (AASHTO T 111), % 1 max 1 max 

Solubility in Trichlorethylene Test, (AASHTO T 44)[2] 97.5% min 97.5% min 

   [1] Paddle Viscosity (AASHTO T 382) may be run in lieu of Saybolt Viscosity (AASHTO T 59). 
   [2] The solubility in Trichlorethylene test (AASHTO T 44) may be run in lieu of Ash Content (AASHTO T 111). 

455.2.5  Tack Coat 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) Under the Tack Coat bid item, furnish type SS-1h, CSS-1h, QS-1h, CQS-1h, ANTT, CNTT, or modified 

emulsified asphalt with an “h” suffix, unless the contract specifies otherwise. 



Effective with November 2022 Letting ASP-6 

  page 2 of 3 

710.5.7  Corrective Action 
710.5.7.1  Optimized Aggregate Gradations 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) If the contractor's 4-point running average or a department test result of the volumetric percent retained 

exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size, notify the other 
party immediately and do one of the following: 

- Perform corrective action documented in the QC plan or as the engineer approves. Continue with the following: 
   1. Document and provide corrective action results to the engineer as soon as they are available. 
   2. Department will conduct two tests within the next business day after corrective action is complete. 

 If blended aggregate gradations are within the tarantula curve limits by the second department test: 
 - Continue with concrete production. 
 - Include a break in the 4-point running average. 
 - For Class I Pavements: The department will discontinue reduced frequency testing and will test at a 

frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

- If blended aggregate gradations are not within the tarantula curve limits by the second department test 
and the contract requires an optimized aggregate gradation mix under 501.2.7.4.2.1(2), stop concrete 
production and submit a new optimized aggregate gradation mix design. 

- If blended aggregate gradations are not within the tarantula curve limits by the second department test 
and the contract does not require an optimized aggregate gradation mix under 501.2.7.4.2.1(2), stop 
concrete production and submit either a new optimized aggregate gradation mix design or a combined 
aggregate gradation mix design. 

- Submit a new optimized aggregate gradation mix design and perform the following:  
   1. Restart control charts for the new mix design. 
   2. Amend contractor Quality Control Plan 

715.5  Payment 
Replace the entire text with the following effective with the November 2022 letting: 
715.5.1  General 
 (1) The department will pay incentive for concrete strength under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
715.0502 Incentive Strength Concrete Structures DOL 
715.0603 Incentive Strength Concrete Barrier DOL 
715.0715 Incentive Flexural Strength Concrete Pavement DOL 
715.0720 Incentive Compressive Strength Concrete Pavement DOL 

 (2) Incentive payment may be more or less than the amount the schedule of items shows. 
 (3) The department will administer disincentives for strength under the Disincentive Strength Concrete 

Structures, Disincentive Strength Concrete Barrier, Disincentive Flexural Strength Concrete Pavement, and 
Disincentive Compressive Strength Concrete Pavement, administrative items. 

(4) The department will adjust pay for each lot using PWL of the 28-day sublot average strengths for that lot. The 
department will measure PWL relative to strength lower specification limits as follows: 

- Compressive strength of 3700 psi for pavements. 
- Flexural strength of 650 psi for pavements. 
- Compressive strength of 4000 psi for structures and barrier. 

(5) The department will not pay a strength incentive for concrete that is nonconforming in another specified 
property, for ancillary concrete accepted based on tests of class I concrete, or for high early strength 
concrete unless placed in pavement gaps as allowed under 715.3.1.2.2. 

(6) Submit test results to the department electronically using MRS software. The department will verify contractor 
data before determining pay adjustments. 

(7) All coring and testing costs under 715.3.2.2 including filling core holes and providing traffic control during 
coring are incidental to the contract.  
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715.5.2  Pavements 
715.5.2.1 Compressive 

 (1) The department will adjust pay for each lot using equation “QMP 3.01” as follows: 
 Percent within Limits (PWL) Pay Adjustment (dollars per square yard) 
 >= 95 to 100 (0.1 x PWL) – 9.5 
 >= 85 to < 95 0 
 >= 30 to < 85 (1.5/55 x PWL) – 127.5/55 
 < 30 -1.50 

 (2) The department will not pay incentive if the lot standard deviation is greater than 400 psi compressive. 
 (3) For lots with a full battery of QC tests at less than 4 locations, there is no incentive, but the department will 

assess a disincentive based on the individual sublot average strengths. The department will reduce pay for 
sublots with an average strength below 3700 psi compressive by $1.50 per square yard. 

 (4) For integral shoulder pavement and pavement gaps accepted using tests from the adjacent travel lane, the 
department will adjust pay using strength results of the travel lane for integrally placed concrete shoulders 
and pavement gaps regardless of mix design and placement method, included in a lane-foot lot. 
715.5.2.2 Flexural 

 (1) The department will adjust pay for each lot using equation “QMP 6.02” as follows: 
 Percent within Limits (PWL) Pay Adjustment (dollars per square yard) 
 >= 95 to 100 (0.2 x PWL) – 19 
 >= 85 to < 95 0 
 >= 50 to < 85 (2.0/35 x PWL) – 170/35 
 < 50 -2.00 

 (2) The department will not pay incentive if the lot standard deviation is greater than 60 psi flexural. 
 (3) For lots with a full battery of QC tests at less than 4 locations, there is no incentive, but the department will 

assess a disincentive based on the individual sublot average strengths. The department will reduce pay for 
sublots with an average strength below 650 psi flexural by $2.00 per square yard. 

 (4) For integral shoulder pavement and pavement gaps accepted using tests from the adjacent travel lane, the 
department will adjust pay using strength results of the travel lane for integrally placed concrete shoulders 
and pavement gaps regardless of mix design and placement method, included in a lane-foot lot. 
715.5.3  Structures and Cast-in-Place Barrier 

 (1) The department will adjust pay for each lot using equation “QMP 2.01” as follows:  
 Percent within Limits (PWL) Pay Adjustment (dollars per square yard) 
 >= 99 to 100 10 
 >= 90 to < 99 0 
 >= 50 to < 90 (7/8 x PWL) – 78.75 
 < 50 -35 

 (2) The department will not pay incentive if the lot standard deviation is greater than 350 psi. 
 (3) For lots with less than 4 sublots, there is no incentive, but the department will assess a disincentive based on 

the individual sublot average strengths. The department will reduce pay for sublots with an average strength 
below 4000 psi by $35 per cubic yard. 
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ADDITIONAL SPECIAL PROVISION 7 
 

A. Reporting 1st Tier and DBE Payments During Construction 

1. Comply with reporting requirements specified in the department’s Civil Rights 
Compliance, Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by 
the department or a contractor for work performed, materials furnished, or materials stockpiled 
by a DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and 
for all materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of 
a progress payment by the department for work performed.  Report the payment as specified in 
A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment requirement 
as specified in A(2). 

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier. 

6. Require all first tier relationships, DBE firms and all other tier relationships necessary to 
comply with the DBE payment requirement in receipt of a progress payment by contractor to 
acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), (5), and 
(6), and shall be binding on all first tier subcontractor relationships, all contractors and 
subcontractors utilizing DBE firms on the project, and all payments from DBE firms. 

 

B. Costs for conforming to this special provision are incidental to the contract. 

 

NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually loaded 
into the Civil Rights Compliance System.  Copies of prime contractor payments received (check or ACH) 
will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment receipt to be logged 
manually. 

 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 

Electronic Certified Payroll or Labor Data Submittal 
 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified 
payroll reports for contracts with federal funds and labor data for contracts with state funds only. 
Details are available online through the department’s highway construction contractor information 
(HCCI) site on the Labor, Wages, and EEO Information page at: 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  

 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their weekly 
certified payroll reports (contracts with federal funds) or labor data (contracts with state funds 
only) electronically through CRCS. These payrolls or labor data are due within seven calendar 
days following the close of the payroll period. Every firm providing physical labor towards 
completing the project is a subcontractor under this special provision. 

 

(3) Upon receipt of contract execution, promptly make all affected firms aware of the requirements under 
this special provision and arrange for them to receive CRCS training as they are about to begin their 
submittals. The department will provide training either in a classroom setting at one of our regional 
offices or by telephone. Contact Paul Ndon at (414) 438-4584 to schedule the training. 

 

(4) The department will reject all paper submittals for information required under this special 
provision. All costs for conforming to this special provision are incidental to the contract. 

 

(5) Firms wishing to export payroll/labor data from their computer system into CRCS should have their 
payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not every contractor’s payroll 
system is capable of producing export files. For details, see Section 4.8 CPR Auto Submit (Data 
Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 

 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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NON-DISCRIMINATION PROVISIONS 
 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the 
Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration, as they may be amended from time to 
time, which are herein incorporated by reference and made a part of this contract. 

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will 
not discriminate on the grounds of race, color, or national origin in the selection and retention of 
subcontractors, including procurements of materials and leases of equipment. The contractor will not 
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including 
employment practices when the contract covers any activity, project, or program set forth in Appendix B of 
49 CFR Part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all 
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed 
under a subcontract, including procurements of materials, or leases of equipment, each potential 
subcontractor or supplier will be notified by the contractor of the contractor's obligations under this 
contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or 
national origin.  

4. Information and Reports: The contractor will provide all information and reports required by the Acts, 
the Regulations, and directives issued pursuant thereto and will permit access to its books, records, 
accounts, other sources of information, and its facilities as may be determined by the Recipient or the 
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and 
instructions. Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal 
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the 
information. 

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non- 
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the 
Federal Highway Administration may determine to be appropriate, including, but not limited to: 

a. Withholding payments to the contractor under the contract until the contractor complies; 
and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six 
in every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect 
to any subcontract or procurement as the Recipient or the Federal Highway Administration may direct as 
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the 
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of 
such direction, the contractor may request the Recipient to enter into any litigation to protect the interests 
of the Recipient. In addition, the contractor may request the United States to enter into the litigation to 
protect the interests of the United States. 
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During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis 
of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 
discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs 
or activities" to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis of 
disability in the operation of public entities, public and private transportation systems, places of 
public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented 
by Department of Transportation regulations at 49  C.F.R. parts 37 and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations 
and Low-Income Populations, which ensures Non-discrimination against minority populations by 
discouraging programs, policies, and activities with disproportionately high and adverse human 
health or environmental effects on minority and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination 
because of Limited English proficiency (LEP). To ensure compliance with Title VI, you must take 
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. 
Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO 
ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(EXECUTIVE ORDER 11246) 
1. The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal Opportunity 

Clause" set forth in the Required Contract Provisions, FHWA 1273. 

2. The goals and timetables for minority and female participation expressed in percentage terms for the 
contractor's aggregate work force in each trade, on all construction work in the covered area, are as 
follows: 

 
Goals for Minority Participation for Each Trade: 

 

 County  %  County   %   County   %  

Adams 1.7 Iowa 1.7 Polk 2.2 

Ashland 1.2 Iron 1.2 Portage 0.6 

Barron 0.6 Jackson 0.6 Price 0.6 

Bayfield 1.2 Jefferson 7.0 Racine 8.4 

Brown 1.3 Juneau 0.6 Richland 1.7 

Buffalo 0.6 Kenosha 3.0 Rock 3.1 

Burnett 2.2 Kewaunee 1.0 Rusk 0.6 

Calumet 0.9 La Crosse 0.9 St. Croix 2.9 

Chippewa 0.5 Lafayette 0.5 Sauk 1.7 

Clark 0.6 Langlade 0.6 Sawyer 0.6 

Columbia 1.7 Lincoln 0.6 Shawano 1.0 

Crawford 0.5 Manitowoc 1.0 Sheboygan 7.0 

Dane 2.2 Marathon 0.6 Taylor 0.6 

Dodge 7.0 Marinette 1.0 Trempealeau 0.6 

Door 1.0 Marquette 1.7 Vernon 0.6 

Douglas 1.0 Menominee 1.0 Vilas 0.6 

Dunn 0.6 Milwaukee 8.0 Walworth 7.0 

Eau Claire 0.5 Monroe 0.6 Washburn 0.6 

Florence 1.0 Oconto 1.0 Washington 8.0 

Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0 

Forest 1.0 Outagamie 0.9 Waupaca 1.0 

Grant 0.5 Ozaukee 8.0 Waushara 1.0 

Green 1.7 Pepin 0.6 Winnebago 0.9 

Green Lake 1.0 Pierce 2.2 Wood 0.6 
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Goals for female participation for each trade: 6.9% 

These goals are applicable to all the contractor's construction work, (whether or not it is federal or 
federally assisted), performed in the covered area. If the contractor performs construction work in the 
geographical area located outside of the covered area, it shall apply the goals established for such 
geographical area where the work is actually performed. With regard to this second area, the 
contractor also is subject to the goals for both its federally involved and nonfederally involved 
construction. 

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 60-4 shall be 
based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations 
required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals. The hours 
of minority and female employment and training must be substantially uniform throughout the length of 
the contract, and in each trade, and the contractor shall make a good faith effort to employ minorities 
and women evenly on each of its projects. The transfer of minority or female employees or trainees 
from contractor to contractor or from project to project for the sole purpose of meeting the contractor's 
goals shall be a violation of the contract, the Executive Order and the Regulations in 41 CFR Part 60-4. 
Compliance with the goals will be measured against the total work hours performed. 

 

3. The contractor shall provide written notification to the Director of the Office of Federal Contract 
Compliance Programs within ten (10) working days of award of any construction subcontract in excess 
of $10,000.00 at any tier for construction work under the contract resulting from this solicitation. The 
notification shall list the name, address and telephone number of the subcontractor, employer 
identification number of the subcontractor; estimated dollar amount of the subcontract; estimated 
starting and completion dates of the subcontract; and the geographical area in which the subcontract is 
to be performed. 

As referred to in this section, the Director means:  
 
Director 
Office of Federal Contract Compliance Programs 
Ruess Federal Plaza 
310 W. Wisconsin Ave., Suite 1115 
Milwaukee, WI 53202 

 

The "Employer Identification Number" means the Federal Social Security number used on the 
Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 

 

4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is the 
county(ies) in Wisconsin to which this proposal applies. 
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ADDITIONAL FEDERAL-AID PROVISIONS 

NOTICE TO ALL BIDDERS 

To report bid rigging activities call: 

1-800-424-9071 

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" Monday through 
Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of possible bid rigging, bidding 
collusion, or other fraudulent activities should use the "hotline" to report such activities. 

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction 
contract fraud and abuse and is operated under the direction of the DOT Inspector General. All 
information will be treated confidentially and caller anonymity will be respected. 
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BUY AMERICA PROVISION 
 
Buy America (as documented in M-22-11 from the Office of Management and Budget: 
https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf) shall be domestic products and 
permanently incorporated in this project as classified in the following three categories, and as noted in the 
Construction and Materials Manual (CMM): 

1. Iron and Steel 

All iron and steel manufacturing and coating processes (from smelting forward in the manufacturing 
process) must have occurred within the United States. Coating includes epoxy coating, galvanizing, 
painting and any other coating that protects or enhances the value of a material subject to the 
requirements of Buy America.  

The exemption of the iron and steel manufacturing and coating processes Buy America 
requirement is the minimal use of foreign materials if the total cost of such material permanently 
incorporated in the product does not exceed one-tenth of one percent (1/10 of 1%) of the total 
contract cost or $2,500.00, whichever is greater. For purposes of this paragraph, the cost is that 
shown to be the value of the subject products as they are delivered to the project. 

2. Manufactured Product 

All manufactured products (as defined in CMM 228.5) are covered under a previous waiver from 
1983, and are currently exempt from Buy America. 

3. Construction Material 

All construction materials (as defined in OMB M-22-11 and as referenced in CMM 228.5) must 
comply with Buy America.  No exemptions (0.0%) are allowed. 

 

The contractor shall take actions and provide documentation conforming to CMM 228.5 to ensure 
compliance with this Buy America provision.  

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

 

Upon completion of the project, certify to the engineer, in writing using department form DT4567 that all 
iron and steel, manufactured products, and construction materials conform to this Buy America provision. 

Form DT4567 is available at: https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

Attach a list of iron or steel exemptions and their associated costs to the certification form.  
 

https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
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CARGO PREFERENCE ACT REQUIREMENT 
 
 

All Federal-aid projects shall comply with 46 CFR 381.7 (a) – (b) as follows: 
 

(a) Agreement Clauses. “Use of United States-flag vessels:“ 

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or 
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or 
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel, 
shall be transported on privately owned United States-flag commercial vessels, if available. 

(2) Within 20 days following the date of loading for shipments originating within the United States or within 
30 working days following the date of loading for shipments originating outside the United States, a legible 
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described 
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime 
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590.” 
 

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—“ 

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross 
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever 
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are 
available at fair and reasonable rates for United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States 
or within 30 working days following the date of loading for shipments originating outside the United States, 
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo 
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor 
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this 
contract. 
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WISCONSIN DEPARTMENT OF TRANSPORTATION 
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT 

 
SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS 

FOR PROJECTS WITH FEDERAL AID 
 
 

I. PREVAILING WAGE RATES 
The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates) furnishes the minimum 
prevailing wage rates pursuant to the Davis-Bacon and Related Acts. The wage rates shown are the 
minimum rates required by the contract to be paid during its life, however this is not a representation 
that labor can be obtained at these rates. It is the responsibility of bidders to inform themselves as to 
the local labor conditions and prospective changes or adjustments of wage rates. No increase in the 
contract price will be allowed or authorized on account of the payment of wage rates in excess of 
those listed herein. 

 

II. COVERAGE OF TRUCK DRIVERS 
Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following circumstances:  

• Drivers of a contractor or subcontractor for time spent working on the site of the work. 

• Drivers of a contractor or subcontractor for time spent loading and/or unloading materials 
and supplies on the site of the work, if such time is not de minimis. 
https://www.dol.gov/whd/FOH/FOH_Ch15.pdf 

• Truck drivers transporting materials or supplies between a facility that is deemed part of 
the site of the work and the actual construction site. 

• Truck drivers transporting portions of the building or work between a site established 
specifically for the performance of the contract where a significant portion of such 
building or work is constructed and the physical place where the building or work called 
for in the contract will remain.  

 

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the following circumstances: 

• Material delivery truck drivers while off the site of the work. 

• Drivers of a contractor or subcontractor traveling between a Davis-Bacon job and a 
commercial supply facility while they are off the site of the work.” 

• Truck drivers whose time spent on the site of the work is de minimis, such as only a few 
minutes at a time merely to pick up or drop off materials or supplies.  

Details are available online at: 

https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx 

 

 

 

 

 

https://www.dol.gov/whd/FOH/FOH_Ch15.pdf
https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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III. POSTINGS AT THE SITE OF THE WORK 
In addition to the required postings furnished by the department, the contractor shall post the following 
in at least one conspicuous and accessible place at the site of work: 

a. A copy of the contractor's Equal Employment Opportunity Policy. 

All required documents shall be posted by the first day of work and be accurate and complete. 
Postings must be readable, in an area where they will be noticed, and maintained until the last day 
of work. 

 

IV. RESOURCES 
Required information regarding compliance with federal provisions is found in the following 
resources: 

• FHWA-1273  included in this contract  

• U.S. Department of Labor Prevailing Wage Resource Book  

• U.S. Department of Labor Field Operations Handbook  

• U.S. Code of Federal Regulations 

• Any applicable law, Act, or Executive Order enacted by the federal government at the time 
of the letting of this contract  
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Effective with August 2018 Letting 

Page 1 of 1 
 

NOTICE TO BIDDERS 
WAGE RATE DECISION 

 
The wage rate decision of the Department of Labor which has been incorporated in these 
advertised specifications is incomplete in that the classifications may be omitted from the 
Department of Labor's decision. 

Since the bidder is responsible, independently, for ascertaining area practice with respect to the 
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work 
contemplated by this project, no inference may be drawn from the omission of these classifications 
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be 
construed as establishing any governmental liability for increased labor cost if it is subsequently 
determined that such classifications are required. 

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for 
evaluating and determining the correct applicable rate. 

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary 
sewer and water main, building) and there is not a separate wage determination for this type of 
work included in the proposal, use the wage determination that is in the proposal. 

If a project includes multiple types of construction, different wage rate determinations may be 
inserted into the contract (WI10/Highway = in all WisDOT highway contracts, WI15/Heavy = bridge 
over navigable water per USDOL and US Coast Guard designation, WI8/Heavy (Sewer & Water 
Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract 
and/or at least $1,000,000, and Building).  If multiple wage rate determinations are inserted into 
the contract, use the classification in the wage determination for the work being done.  Use WI15 
wage rates when working on the bridge and/or structure from bank to bank.  Use WI8 wage rates 
when working on any sanitary sewer or water main work.  Use Building wage rates for all work 
done within the footprint of the building.  Use WI10 wage rates for all other highway work in the 
contract and approaches to structures.  For example, if a laborer is working within the footprint of a 
building, use the Laborer rate in the Building wage determination inserted in the contract.  If a 
laborer is working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy 
wage determination if inserted in the contract. If the laborer is working on the highway, use the 
Laborer rate in the WI10/Highway wage determination. 
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Proposal ID: 20221213017 Project(s): 2290-03-73

Federal ID(s): WISC  2023098

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 108.4400

CPM Progress Schedule EACH

1.000

_________._____ _________._____

0004 201.0110

Clearing SY

1,131.000

_________._____ _________._____

0006 201.0210

Grubbing SY

1,131.000

_________._____ _________._____

0008 203.0260

Removing Structure Over Waterway
Minimal Debris (structure) 01. B-51-0012

EACH

1.000

_________._____ _________._____

0010 204.0100

Removing Concrete Pavement SY

9,399.000

_________._____ _________._____

0012 204.0115

Removing Asphaltic Surface Butt Joints SY

30.000

_________._____ _________._____

0014 204.0120

Removing Asphaltic Surface Milling SY

1,656.000

_________._____ _________._____

0016 204.0150

Removing Curb & Gutter LF

205.000

_________._____ _________._____

0018 204.0155

Removing Concrete Sidewalk SY

884.000

_________._____ _________._____

0020 204.0170

Removing Fence LF

608.000

_________._____ _________._____

0022 204.0185

Removing Masonry CY

20.000

_________._____ _________._____

0024 204.0195

Removing Concrete Bases EACH

24.000

_________._____ _________._____

0026 204.0210

Removing Manholes EACH

2.000

_________._____ _________._____

0028 204.0220

Removing Inlets EACH

8.000

_________._____ _________._____

0030 204.0245

Removing Storm Sewer (size) 01. 10-
Inch

LF

27.000

_________._____ _________._____

0032 204.0245

Removing Storm Sewer (size) 02. 12-
Inch

LF

144.000

_________._____ _________._____
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Proposal ID: 20221213017 Project(s): 2290-03-73

Federal ID(s): WISC  2023098

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0034 204.0245

Removing Storm Sewer (size) 03. 15-
Inch

LF

9.000

_________._____ _________._____

0036 204.0245

Removing Storm Sewer (size) 04. 18-
Inch

LF

322.000

_________._____ _________._____

0038 204.0245

Removing Storm Sewer (size) 05. 24-
Inch

LF

17.000

_________._____ _________._____

0040 204.0245

Removing Storm Sewer (size) 06. 27-
Inch

LF

74.000

_________._____ _________._____

0042 204.0245

Removing Storm Sewer (size) 07. 36-
Inch

LF

116.000

_________._____ _________._____

0044 204.0245

Removing Storm Sewer (size) 08. 48-
Inch

LF

150.000

_________._____ _________._____

0046 204.0246

Removing Ancillary Structure (structure)
01. S-51-246

EACH

1.000

_________._____ _________._____

0048 204.0246

Removing Ancillary Structure (structure)
02. S-51-245

EACH

1.000

_________._____ _________._____

0050 204.0246

Removing Ancillary Structure (structure)
04. S-51-009

EACH

1.000

_________._____ _________._____

0052 204.0246

Removing Ancillary Structure (structure)
06. S-51-010

EACH

1.000

_________._____ _________._____

0054 204.9060.S

Removing (item description) 01. Traffic
Signals STH 38 & Rapids Drive

EACH

1.000

_________._____ _________._____

0056 204.9060.S

Removing (item description) 02. Loop
Detector Wire & Lead-In Cable STH 38 &
Rapids Dr

EACH

1.000

_________._____ _________._____

0058 204.9060.S

Removing (item description) 03. Lighting
Units

EACH

11.000

_________._____ _________._____

Proposal Schedule of Items Page 2 of 16



Wisconsin Department of Transportation 10/20/2022 08:50:27

Proposal ID: 20221213017 Project(s): 2290-03-73

Federal ID(s): WISC  2023098

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0060 205.0100

Excavation Common CY

9,799.000

_________._____ _________._____

0062 205.0200

Excavation Rock CY

200.000

_________._____ _________._____

0064 206.1001

Excavation for Structures Bridges
(structure) 01. B-51-0157

EACH

1.000

_________._____ _________._____

0066 210.1500

Backfill Structure Type A TON

1,500.000

_________._____ _________._____

0068 211.0201

Prepare Foundation for Concrete
Pavement (project) ID 2290-03-73

EACH

1.000

_________._____ _________._____

0070 213.0100

Finishing Roadway (project) ID 2290-03-
73

EACH

1.000

_________._____ _________._____

0072 305.0120

Base Aggregate Dense 1 1/4-Inch TON

4,765.000

_________._____ _________._____

0074 310.0110

Base Aggregate Open-Graded TON

22.000

_________._____ _________._____

0076 312.0110

Select Crushed Material TON

9,790.000

_________._____ _________._____

0078 390.0303

Base Patching Concrete SY

35.000

_________._____ _________._____

0080 415.0075

Concrete Pavement 7 1/2-Inch SY

8,234.000

_________._____ _________._____

0082 415.0410

Concrete Pavement Approach Slab SY

339.000

_________._____ _________._____

0084 416.0610

Drilled Tie Bars EACH

98.000

_________._____ _________._____

0086 416.0620

Drilled Dowel Bars EACH

221.000

_________._____ _________._____

0088 455.0605

Tack Coat GAL

174.000

_________._____ _________._____

1.00000

0090 460.2000

Incentive Density HMA Pavement DOL

130.000

130.00
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Proposal ID: 20221213017 Project(s): 2290-03-73

Federal ID(s): WISC  2023098

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0092 460.6224

HMA Pavement 4 MT 58-28 S TON

200.000

_________._____ _________._____

0094 465.0105

Asphaltic Surface TON

4.000

_________._____ _________._____

0096 502.0100

Concrete Masonry Bridges CY

1,351.000

_________._____ _________._____

0098 502.3200

Protective Surface Treatment SY

2,390.000

_________._____ _________._____

0100 502.3210

Pigmented Surface Sealer SY

159.000

_________._____ _________._____

0102 503.0172

Prestressed Girder Type I 72W-Inch LF

2,567.000

_________._____ _________._____

0104 505.0400

Bar Steel Reinforcement HS Structures LB

20,840.000

_________._____ _________._____

0106 505.0600

Bar Steel Reinforcement HS Coated
Structures

LB

160,120.000

_________._____ _________._____

0108 505.0800.S

Bar Steel Reinforcement HS Stainless
Structures

LB

3,810.000

_________._____ _________._____

0110 506.2605

Bearing Pads Elastomeric Non-
Laminated

EACH

34.000

_________._____ _________._____

0112 506.4000

Steel Diaphragms (structure) 01. B-51-
157

EACH

32.000

_________._____ _________._____

0114 513.7011

Railing Steel Type C2 LF

386.000

_________._____ _________._____

0116 516.0500

Rubberized Membrane Waterproofing SY

60.000

_________._____ _________._____

0118 520.8000

Concrete Collars for Pipe EACH

4.000

_________._____ _________._____

0120 522.1024

Apron Endwalls for Culvert Pipe
Reinforced Concrete 24-Inch

EACH

3.000

_________._____ _________._____
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Proposal ID: 20221213017 Project(s): 2290-03-73

Federal ID(s): WISC  2023098

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0122 522.1027

Apron Endwalls for Culvert Pipe
Reinforced Concrete 27-Inch

EACH

1.000

_________._____ _________._____

0124 531.1100

Concrete Masonry Ancillary Structures
Type NS

CY

13.400

_________._____ _________._____

0126 531.1140

Steel Reinforcement HS Ancillary
Structures Type NS

LB

2,120.000

_________._____ _________._____

0128 531.2030

Drilling Shaft 30-Inch LF

68.000

_________._____ _________._____

0130 531.2036

Drilling Shaft 36-Inch LF

28.000

_________._____ _________._____

0132 531.2048

Drilling Shaft 48-Inch LF

13.000

_________._____ _________._____

0134 531.5410

Foundation Single-Shaft Type TF-I
(structure) 01. S-51-262

EACH

2.000

_________._____ _________._____

0136 531.5410

Foundation Single-Shaft Type TF-I
(structure) 03. S-51-263

EACH

2.000

_________._____ _________._____

0138 532.5330

Truss Cantilever 2-Chord Type III
(structure) 06. S-51-616

EACH

1.000

_________._____ _________._____

0140 532.5410

Truss Full Span 2-Chord Type I
(structure) 01. S-51-262

EACH

1.000

_________._____ _________._____

0142 532.5410

Truss Full Span 2-Chord Type I
(structure) 03. S-51-263

EACH

1.000

_________._____ _________._____

0144 532.5410

Truss Full Span 2-Chord Type I
(structure) 05. S-51-615

EACH

1.000

_________._____ _________._____

0146 550.0020

Pre-Boring Rock or Consolidated
Materials

LF

320.000

_________._____ _________._____

0148 550.1100

Piling Steel HP 10-Inch X 42 Lb LF

1,020.000

_________._____ _________._____
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Proposal ID: 20221213017 Project(s): 2290-03-73

Federal ID(s): WISC  2023098

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0150 601.0409

Concrete Curb & Gutter 30-Inch Type A LF

4,313.000

_________._____ _________._____

0152 602.0410

Concrete Sidewalk 5-Inch SF

13,883.000

_________._____ _________._____

0154 602.0505

Curb Ramp Detectable Warning Field
Yellow

SF

120.000

_________._____ _________._____

0156 606.0400

Riprap Extra-Heavy CY

560.000

_________._____ _________._____

0158 608.0312

Storm Sewer Pipe Reinforced Concrete
Class III 12-Inch

LF

334.000

_________._____ _________._____

0160 608.0315

Storm Sewer Pipe Reinforced Concrete
Class III 15-Inch

LF

45.000

_________._____ _________._____

0162 608.0318

Storm Sewer Pipe Reinforced Concrete
Class III 18-Inch

LF

225.000

_________._____ _________._____

0164 608.0324

Storm Sewer Pipe Reinforced Concrete
Class III 24-Inch

LF

182.000

_________._____ _________._____

0166 608.0327

Storm Sewer Pipe Reinforced Concrete
Class III 27-Inch

LF

74.000

_________._____ _________._____

0168 611.0430

Reconstructing Inlets EACH

1.000

_________._____ _________._____

0170 611.0530

Manhole Covers Type J EACH

7.000

_________._____ _________._____

0172 611.0606

Inlet Covers Type B EACH

1.000

_________._____ _________._____

0174 611.0624

Inlet Covers Type H EACH

8.000

_________._____ _________._____

0176 611.0639

Inlet Covers Type H-S EACH

5.000

_________._____ _________._____

0178 611.0642

Inlet Covers Type MS EACH

1.000

_________._____ _________._____
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Proposal ID: 20221213017 Project(s): 2290-03-73

Federal ID(s): WISC  2023098

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0180 611.2004

Manholes 4-FT Diameter EACH

5.000

_________._____ _________._____

0182 611.2005

Manholes 5-FT Diameter EACH

1.000

_________._____ _________._____

0184 611.2006

Manholes 6-FT Diameter EACH

1.000

_________._____ _________._____

0186 611.3004

Inlets 4-FT Diameter EACH

5.000

_________._____ _________._____

0188 611.3230

Inlets 2x3-FT EACH

16.000

_________._____ _________._____

0190 611.3901

Inlets Median 1 Grate EACH

1.000

_________._____ _________._____

0192 611.8110

Adjusting Manhole Covers EACH

1.000

_________._____ _________._____

0194 611.8120.S

Cover Plates Temporary EACH

4.000

_________._____ _________._____

0196 612.0106

Pipe Underdrain 6-Inch LF

160.000

_________._____ _________._____

0198 612.0406

Pipe Underdrain Wrapped 6-Inch LF

350.000

_________._____ _________._____

0200 614.2300

MGS Guardrail 3 LF

134.000

_________._____ _________._____

0202 614.2610

MGS Guardrail Terminal EAT EACH

2.000

_________._____ _________._____

0204 614.2620

MGS Guardrail Terminal Type 2 EACH

3.000

_________._____ _________._____

0206 616.0700.S

Fence Safety LF

493.000

_________._____ _________._____

0208 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0210 620.0300

Concrete Median Sloped Nose SF

378.000

_________._____ _________._____

0212 624.0100

Water MGAL

233.000

_________._____ _________._____
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Proposal ID: 20221213017 Project(s): 2290-03-73

Federal ID(s): WISC  2023098

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0214 625.0100

Topsoil SY

4,461.000

_________._____ _________._____

0216 628.1104

Erosion Bales EACH

25.000

_________._____ _________._____

0218 628.1504

Silt Fence LF

155.000

_________._____ _________._____

0220 628.1520

Silt Fence Maintenance LF

155.000

_________._____ _________._____

0222 628.1905

Mobilizations Erosion Control EACH

2.000

_________._____ _________._____

0224 628.1910

Mobilizations Emergency Erosion Control EACH

6.000

_________._____ _________._____

0226 628.2004

Erosion Mat Class I Type B SY

214.000

_________._____ _________._____

0228 628.2006

Erosion Mat Urban Class I Type A SY

2,046.000

_________._____ _________._____

0230 628.6005

Turbidity Barriers SY

287.000

_________._____ _________._____

0232 628.7005

Inlet Protection Type A EACH

33.000

_________._____ _________._____

0234 628.7015

Inlet Protection Type C EACH

33.000

_________._____ _________._____

0236 628.7020

Inlet Protection Type D EACH

9.000

_________._____ _________._____

0238 628.7504

Temporary Ditch Checks LF

38.000

_________._____ _________._____

0240 628.7555

Culvert Pipe Checks EACH

4.000

_________._____ _________._____

0242 628.7560

Tracking Pads EACH

3.000

_________._____ _________._____

0244 628.7570

Rock Bags EACH

215.000

_________._____ _________._____

0246 629.0210

Fertilizer Type B CWT

2.800

_________._____ _________._____
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Proposal ID: 20221213017 Project(s): 2290-03-73

Federal ID(s): WISC  2023098

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0248 630.0140

Seeding Mixture No. 40 LB

8.900

_________._____ _________._____

0250 630.0200

Seeding Temporary LB

13.400

_________._____ _________._____

0252 631.0300

Sod Water MGAL

99.000

_________._____ _________._____

0254 631.1000

Sod Lawn SY

2,201.000

_________._____ _________._____

0256 632.0201

Shrubs (species) (size) (root) 01.
Buttonbush CG 3-ft Ht

EACH

12.000

_________._____ _________._____

0258 632.0201

Shrubs (species) (size) (root) 02.
Dogwood Redosier CG 2-ft Ht

EACH

12.000

_________._____ _________._____

0260 632.9101

Landscape Planting Surveillance and
Care Cycles

EACH

14.000

_________._____ _________._____

0262 633.5200

Markers Culvert End EACH

4.000

_________._____ _________._____

0264 634.0618

Posts Wood 4x6-Inch X 18-FT EACH

33.000

_________._____ _________._____

0266 634.0814

Posts Tubular Steel 2x2-Inch X 14-FT EACH

5.000

_________._____ _________._____

0268 637.1220

Signs Type I Reflective SH SF

261.500

_________._____ _________._____

0270 637.2210

Signs Type II Reflective H SF

426.710

_________._____ _________._____

0272 637.2215

Signs Type II Reflective H Folding SF

52.220

_________._____ _________._____

0274 637.2230

Signs Type II Reflective F SF

17.000

_________._____ _________._____

0276 638.2102

Moving Signs Type II EACH

3.000

_________._____ _________._____

0278 638.2601

Removing Signs Type I EACH

7.000

_________._____ _________._____

Proposal Schedule of Items Page 9 of 16



Wisconsin Department of Transportation 10/20/2022 08:50:27

Proposal ID: 20221213017 Project(s): 2290-03-73

Federal ID(s): WISC  2023098

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0280 638.2602

Removing Signs Type II EACH

61.000

_________._____ _________._____

0282 638.3000

Removing Small Sign Supports EACH

24.000

_________._____ _________._____

0284 638.3100

Removing Structural Steel Sign Supports EACH

2.000

_________._____ _________._____

0286 642.5201

Field Office Type C EACH

1.000

_________._____ _________._____

0288 643.0300

Traffic Control Drums DAY

37,218.000

_________._____ _________._____

0290 643.0420

Traffic Control Barricades Type III DAY

9,711.000

_________._____ _________._____

0292 643.0705

Traffic Control Warning Lights Type A DAY

19,422.000

_________._____ _________._____

0294 643.0715

Traffic Control Warning Lights Type C DAY

9,559.000

_________._____ _________._____

0296 643.0800

Traffic Control Arrow Boards DAY

687.000

_________._____ _________._____

0298 643.0900

Traffic Control Signs DAY

47,106.000

_________._____ _________._____

0300 643.0920

Traffic Control Covering Signs Type II EACH

26.000

_________._____ _________._____

0302 643.1000

Traffic Control Signs Fixed Message SF

179.000

_________._____ _________._____

0304 643.1050

Traffic Control Signs PCMS DAY

35.000

_________._____ _________._____

0306 643.3150

Temporary Marking Line Removable
Tape 4-Inch

LF

1,375.000

_________._____ _________._____

0308 643.3250

Temporary Marking Line Removable
Tape 8-Inch

LF

438.000

_________._____ _________._____

0310 643.5000

Traffic Control EACH

1.000

_________._____ _________._____
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Proposal ID: 20221213017 Project(s): 2290-03-73

Federal ID(s): WISC  2023098

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0312 644.1810

Temporary Pedestrian Barricade LF

62.000

_________._____ _________._____

0314 645.0111

Geotextile Type DF Schedule A SY

327.000

_________._____ _________._____

0316 645.0120

Geotextile Type HR SY

1,130.000

_________._____ _________._____

0318 646.1020

Marking Line Epoxy 4-Inch LF

192.000

_________._____ _________._____

0320 646.3020

Marking Line Epoxy 8-Inch LF

85.000

_________._____ _________._____

0322 646.5020

Marking Arrow Epoxy EACH

2.000

_________._____ _________._____

0324 646.6120

Marking Stop Line Epoxy 18-Inch LF

425.000

_________._____ _________._____

0326 646.7420

Marking Crosswalk Epoxy Transverse
Line 6-Inch

LF

785.000

_________._____ _________._____

0328 646.8120

Marking Curb Epoxy LF

110.000

_________._____ _________._____

0330 646.8220

Marking Island Nose Epoxy EACH

5.000

_________._____ _________._____

0332 646.9000

Marking Removal Line 4-Inch LF

263.000

_________._____ _________._____

0334 650.4000

Construction Staking Storm Sewer EACH

30.000

_________._____ _________._____

0336 650.4500

Construction Staking Subgrade LF

2,087.000

_________._____ _________._____

0338 650.5500

Construction Staking Curb Gutter and
Curb & Gutter

LF

215.000

_________._____ _________._____

0340 650.6501

Construction Staking Structure Layout
(structure) 01. B-51-157

EACH

1.000

_________._____ _________._____

0342 650.7000

Construction Staking Concrete
Pavement

LF

2,087.000

_________._____ _________._____
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Proposal ID: 20221213017 Project(s): 2290-03-73

Federal ID(s): WISC  2023098

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0344 650.9000

Construction Staking Curb Ramps EACH

12.000

_________._____ _________._____

0346 650.9500

Construction Staking Sidewalk (project)
01. 2290-03-73

EACH

1.000

_________._____ _________._____

0348 650.9911

Construction Staking Supplemental
Control (project) 01. 2290-03-73

EACH

1.000

_________._____ _________._____

0350 650.9920

Construction Staking Slope Stakes LF

4,174.000

_________._____ _________._____

0352 652.0135

Conduit Rigid Metallic 3-Inch LF

96.000

_________._____ _________._____

0354 652.0225

Conduit Rigid Nonmetallic Schedule 40
2-Inch

LF

1,162.000

_________._____ _________._____

0356 652.0235

Conduit Rigid Nonmetallic Schedule 40
3-Inch

LF

1,998.000

_________._____ _________._____

0358 652.0800

Conduit Loop Detector LF

1,682.000

_________._____ _________._____

0360 653.0135

Pull Boxes Steel 24x36-Inch EACH

9.000

_________._____ _________._____

0362 653.0140

Pull Boxes Steel 24x42-Inch EACH

12.000

_________._____ _________._____

0364 653.0900

Adjusting Pull Boxes EACH

1.000

_________._____ _________._____

0366 653.0905

Removing Pull Boxes EACH

20.000

_________._____ _________._____

0368 654.0101

Concrete Bases Type 1 EACH

11.000

_________._____ _________._____

0370 654.0102

Concrete Bases Type 2 EACH

3.000

_________._____ _________._____

0372 654.0105

Concrete Bases Type 5 EACH

5.000

_________._____ _________._____

0374 654.0120

Concrete Bases Type 10-Special EACH

2.000

_________._____ _________._____
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Proposal ID: 20221213017 Project(s): 2290-03-73

Federal ID(s): WISC  2023098

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0376 654.0217

Concrete Control Cabinet Bases Type 9
Special

EACH

1.000

_________._____ _________._____

0378 655.0230

Cable Traffic Signal 5-14 AWG LF

707.000

_________._____ _________._____

0380 655.0240

Cable Traffic Signal 7-14 AWG LF

2,615.000

_________._____ _________._____

0382 655.0260

Cable Traffic Signal 12-14 AWG LF

996.000

_________._____ _________._____

0384 655.0320

Cable Type UF 2-10 AWG Grounded LF

1,675.000

_________._____ _________._____

0386 655.0515

Electrical Wire Traffic Signals 10 AWG LF

2,304.000

_________._____ _________._____

0388 655.0610

Electrical Wire Lighting 12 AWG LF

1,665.000

_________._____ _________._____

0390 655.0700

Loop Detector Lead In Cable LF

4,133.000

_________._____ _________._____

0392 655.0800

Loop Detector Wire LF

5,592.000

_________._____ _________._____

0394 655.0900

Traffic Signal EVP Detector Cable LF

823.000

_________._____ _________._____

0396 656.0201

Electrical Service Meter Breaker
Pedestal (location) 01. STH 38 & Rapids
Dr

EACH

1.000

_________._____ _________._____

0398 657.0100

Pedestal Bases EACH

11.000

_________._____ _________._____

0400 657.0255

Transformer Bases Breakaway 11 1/2-
Inch Bolt Circle

EACH

8.000

_________._____ _________._____

0402 657.0310

Poles Type 3 EACH

3.000

_________._____ _________._____

0404 657.0322

Poles Type 5-Aluminum EACH

4.000

_________._____ _________._____
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Proposal ID: 20221213017 Project(s): 2290-03-73

Federal ID(s): WISC  2023098

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0406 657.0420

Traffic Signal Standards Aluminum 13-FT EACH

6.000

_________._____ _________._____

0408 657.0430

Traffic Signal Standards Aluminum 10-FT EACH

4.000

_________._____ _________._____

0410 657.0609

Luminaire Arms Single Member 4-Inch
Clamp 6-FT

EACH

5.000

_________._____ _________._____

0412 657.0610

Luminaire Arms Single Member 4 1/2-
Inch Clamp 6-FT

EACH

6.000

_________._____ _________._____

0414 658.0173

Traffic Signal Face 3S 12-Inch EACH

15.000

_________._____ _________._____

0416 658.0416

Pedestrian Signal Face 16-Inch EACH

10.000

_________._____ _________._____

0418 658.0500

Pedestrian Push Buttons EACH

8.000

_________._____ _________._____

0420 658.5070

Signal Mounting Hardware (location) 01.
STH 38 & CTH MM/Old Mill Rd

EACH

1.000

_________._____ _________._____

0422 658.5070

Signal Mounting Hardware (location) 02.
STH 38 & Rapids Dr

EACH

1.000

_________._____ _________._____

0424 659.1125

Luminaires Utility LED C EACH

12.000

_________._____ _________._____

0426 659.5000.S

Lamp, Ballast, LED, Switch Disposal by
Contractor

EACH

25.000

_________._____ _________._____

0428 678.0700

Install Wireless Antennas EACH

1.000

_________._____ _________._____

0430 690.0150

Sawing Asphalt LF

91.000

_________._____ _________._____

0432 690.0250

Sawing Concrete LF

662.000

_________._____ _________._____

1.00000

0434 715.0502

Incentive Strength Concrete Structures DOL

8,106.000

8,106.00
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Proposal ID: 20221213017 Project(s): 2290-03-73

Federal ID(s): WISC  2023098

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

1.00000

0436 715.0720

Incentive Compressive Strength
Concrete Pavement

DOL

2,583.000

2,583.00

5.00000

0438 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS

4,800.000

24,000.00

5.00000

0440 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS

8,000.000

40,000.00

0442 SPV.0060

Special 01. Marking Contrast Epoxy
Special Marking Arrow

EACH

18.000

_________._____ _________._____

0444 SPV.0060

Special 02. Marking Contrast Epoxy
Special Marking Word

EACH

4.000

_________._____ _________._____

0446 SPV.0060

Special 03. Adjusting Sanitary Manhole EACH

1.000

_________._____ _________._____

0448 SPV.0060

Special 04. Utility Line Opening (ULO) EACH

5.000

_________._____ _________._____

0450 SPV.0060

Special 05. Replace Sign Struture Pole EACH

1.000

_________._____ _________._____

0452 SPV.0060

Special 30. Install Poles Type 9 Special EACH

1.000

_________._____ _________._____

0454 SPV.0060

Special 31. Install Poles Type 10 Special EACH

1.000

_________._____ _________._____

0456 SPV.0060

Special 32. Install Monotube Arms 40-Ft
Type 9/10 Sec Pole

EACH

1.000

_________._____ _________._____

0458 SPV.0060

Special 33. Install Monotube Arms 45-Ft
Type 9/10 Spec Pole

EACH

1.000

_________._____ _________._____

0460 SPV.0060

Special 34. Install Luminaire Arms 15-Ft EACH

1.000

_________._____ _________._____

0462 SPV.0060

Special 35. Trnspt & Install State Furn
Traffic Signal Cabinet STH 38 & Rapids
Dr (CB1)

EACH

1.000

_________._____ _________._____

Proposal Schedule of Items Page 15 of 16



Wisconsin Department of Transportation 10/20/2022 08:50:27

Proposal ID: 20221213017 Project(s): 2290-03-73

Federal ID(s): WISC  2023098

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0464 SPV.0060

Special 36. Trnspt Traffi Signal & Inter
Lighting Materials STH 38 & Rapids Dr

EACH

1.000

_________._____ _________._____

0466 SPV.0060

Special 37. Trnspt & Install State Furn
EVP Detector Heads STH 38 & Rapids
Dr

EACH

1.000

_________._____ _________._____

0468 SPV.0060

Special 38. Salvage & Reuse Signal
Equipment

EACH

2.000

_________._____ _________._____

0470 SPV.0090

Special 01. Marking Line Contrast Epoxy
4-Inch

LF

2,044.000

_________._____ _________._____

0472 SPV.0090

Special 02. Marking Line Contrast Epoxy
8-Inch

LF

2,701.000

_________._____ _________._____

0474 SPV.0090

Special 03. Removing Existing Steel
Piling

LF

420.000

_________._____ _________._____

0476 SPV.0195

Special 01. Excavation, Hauling and
Disposal of Lead Contaminated Soil

TON

1,269.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 16 of 16





 
PLEASE ATTACH ADDENDA HERE 

 





 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

December 2, 2022 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #17: 2290-03-73, WISC 2023098   

Racine - Milwaukee  
Bridge Over Root River B-51-0012  
STH 38    
Racine County 

   
    
    
 

 
Letting of December 13, 2022 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions: 
 

Revised Special Provisions 
Article 

No. 
Description 

3 Prosecution and Progress 
 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 

Proposal 
Total Prior 

to 
Addendum 

Proposal 
Quantity 

Change (-) 

Proposal 
Total After 
Addendum 

550.0020 
Pre-Boring Rock or Consolidated 
Materials 

LF 320 360 680 

 
Added Bid Item Quantities 

Bid Item Item Description Unit 

Proposal 
Total Prior 

to 
Addendum 

Quantity 
Added 

Proposal 
Total After 
Addendum 

608.0005 Storm Sewer Rock Excavation CY 0 50 50 
 
 
 
 
 
 
 



Plan Sheets: 
  

Revised Plan Sheets 
Plan Sheet Plan Sheet Title (brief description of changes to sheet) 

27 
Sheet revised to clarify location of Queensnake habitat and specify construction access 
locations to B-51-012 during the Queensnake inactive season. 

99 
Miscellaneous Quantity sheet revision to add undistributed quantity for Item 608.0005 Storm 
Sewer Rock Excavation 

291 B-51-157 – Revised Pre-Boring for Rock or Consolidated Materials quantity 
 

 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 01 

2290-03-73 

December 2, 2022 

 
Special Provisions 
 

3. Prosecution and Progress 
 

Replace paragraphs 4 and 5 under section titled Queensnake with the following: 
 
The active season for the Queensnake is dependent on air/soil temperatures but will be no shorter than May 
1 – September 30, could extend out to April through October depending on the weather conditions.  
Queensnake active periods can be found at the following location:  
 

https://dnr.wi.gov/topic/WildlifeHabitat/Herps.asp#regs 
 

Clear all vegetation with hand tools within 20 feet of the Root River in the northeast, southeast and 
southwest of the bridge. Vegetation removal may take place during the inactive season with no Queensnake 
monitor present if activities are not below the existing ground surface.  Cleared trees and other vegetation 
within 20 feet of the Root River shall be maintained to less than 6 inches in height for the duration of 
construction.  Maintenance of the cleared area during the active season shall occur with hand tools unless 
approved in advance by the WDNR Endangered Resources (ER) Transportation Liaison, Stacy Rowe at 
(608) 228-9796 or stacy.rowe@wisconsin.gov. 
 
Caution will be exercised during inactive season grubbing and grading in Queensnake habitat.  Grubbing will 
be performed with either hand tools (preferred) or with machine operated equipment.  Grading will be 
performed with the smallest/lightest construction equipment feasible and as slowly as possible for a 
reasonable output.  Construction equipment/materials and construction debris will not be stored within the 
Queensnake habitat areas. 
 
Project Ingress and Egress (Demolition and Construction) - Inactive Season Work: 
No Queensnake overwintering habitat exists within the northwest quadrant of B-51-0012.  This quadrant 
shall be used as construction ingress and egress point for demolition and work on the west side of the Root 
River.  There are no constraints on how this quadrant will be cleared, grubbed, and graded. 
The southeast quadrant of B-51-0012 shall be used for construction access on the east side of the Root 
River.  Grubbing and excavation in Queensnake habitat for construction access during the inactive season 
shall be minimized and limited to areas required to complete the bridge demolition and east abutment 
construction. Grubbing and excavation in Queensnake habitat shall take place under the supervision of a 
monitor. Tracking pads shall be used when crossing Queensnake habitat for construction access in the 
southeast quadrant.   
 
Planned work and methods of access through Queensnake habitat in the inactive season shall be 
coordinated with the WDNR and included as part of the erosion control implementation plan (ECIP).  
 
A Queensnake monitor (here after called as “monitor”) is an individual holding a current Wisconsin 
Endangered/Threatened (E/T) Species Permit or similar approval.  The DNR maintains a list of monitors 
(individuals in Wisconsin with current Endangered/Threatened (E/T) Species Permits for herp removals) that 
are willing to have their names distributed. The list is not an endorsement of an individual or organization. 
The list can be found at the following location: 
 

http://wiatri.net/er/nhitraining/docs/HerpRemovalContacts.pdf 
 
 
 



Schedule of Items 
Attached, dated December 2, 2022, are the revised Schedule of Items Pages 5 and 16. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 27, 99, and 291. 

 
 
 
 

END OF ADDENDUM 
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Wisconsin Department of Transportation 12/02/2022 07:40:57

Proposal ID: 20221213017 Project(s): 2290-03-73

Federal ID(s): WISC  2023098

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0122 522.1027

Apron Endwalls for Culvert Pipe
Reinforced Concrete 27-Inch

EACH

1.000

_________._____ _________._____

0124 531.1100

Concrete Masonry Ancillary Structures
Type NS

CY

13.400

_________._____ _________._____

0126 531.1140

Steel Reinforcement HS Ancillary
Structures Type NS

LB

2,120.000

_________._____ _________._____

0128 531.2030

Drilling Shaft 30-Inch LF

68.000

_________._____ _________._____

0130 531.2036

Drilling Shaft 36-Inch LF

28.000

_________._____ _________._____

0132 531.2048

Drilling Shaft 48-Inch LF

13.000

_________._____ _________._____

0134 531.5410

Foundation Single-Shaft Type TF-I
(structure) 01. S-51-262

EACH

2.000

_________._____ _________._____

0136 531.5410

Foundation Single-Shaft Type TF-I
(structure) 03. S-51-263

EACH

2.000

_________._____ _________._____

0138 532.5330

Truss Cantilever 2-Chord Type III
(structure) 06. S-51-616

EACH

1.000

_________._____ _________._____

0140 532.5410

Truss Full Span 2-Chord Type I
(structure) 01. S-51-262

EACH

1.000

_________._____ _________._____

0142 532.5410

Truss Full Span 2-Chord Type I
(structure) 03. S-51-263

EACH

1.000

_________._____ _________._____

0144 532.5410

Truss Full Span 2-Chord Type I
(structure) 05. S-51-615

EACH

1.000

_________._____ _________._____

0146 550.0020

Pre-Boring Rock or Consolidated
Materials

LF

680.000

_________._____ _________._____

0148 550.1100

Piling Steel HP 10-Inch X 42 Lb LF

1,020.000

_________._____ _________._____

Proposal Schedule of Items Page 5 of 16



Wisconsin Department of Transportation 12/02/2022 07:40:57

Proposal ID: 20221213017 Project(s): 2290-03-73

Federal ID(s): WISC  2023098

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0464 SPV.0060

Special 36. Trnspt Traffi Signal & Inter
Lighting Materials STH 38 & Rapids Dr

EACH

1.000

_________._____ _________._____

0466 SPV.0060

Special 37. Trnspt & Install State Furn
EVP Detector Heads STH 38 & Rapids
Dr

EACH

1.000

_________._____ _________._____

0468 SPV.0060

Special 38. Salvage & Reuse Signal
Equipment

EACH

2.000

_________._____ _________._____

0470 SPV.0090

Special 01. Marking Line Contrast Epoxy
4-Inch

LF

2,044.000

_________._____ _________._____

0472 SPV.0090

Special 02. Marking Line Contrast Epoxy
8-Inch

LF

2,701.000

_________._____ _________._____

0474 SPV.0090

Special 03. Removing Existing Steel
Piling

LF

420.000

_________._____ _________._____

0476 SPV.0195

Special 01. Excavation, Hauling and
Disposal of Lead Contaminated Soil

TON

1,269.000

_________._____ _________._____

0478 608.0005

Storm Sewer Rock Excavation CY

50.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 16 of 16
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