
Proposal Number: 023
HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation

DT1502 01/2020  s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY

6230-14-71 WISC  2023160 Shiocton - Seymour; Park Avenue -
French Road

STH 054Outagamie

6230-14-72 N/A E. State Street, V. Of Black Creek;
Tower Drive - N Beech Street

STH 054Outagamie

6517-15-60 WISC  2023161 Stephensville-Shiocton; South Jct Cth
S-Sth 54

STH 076Outagamie

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required:

Payable to:  Wisconsin Department of Transportation

$250,000.00
Attach Proposal Guaranty on back of this PAGE.

Bid Submittal

Date:

Time (Local Time):

January 10, 2023

11:00 am

Contract Completion Time

October 27, 2023

Assigned Disadvantaged Business Enterprise Goal 4%

Firm Name, Address, City, State, Zip Code

This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date _______________

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State Wisconsin)

(Date Commission Expires)

(Bidder Signature)

(Print or Type Bidder Name)

(Bidder Title)

For Department Use OnlyType of Work:

Notice of Award Dated Date Guaranty Returned

Notary Seal

SAMPLE
NOT FOR BIDDING PURPOSES

Grading, Base, Milling, Asphalt Pavement, Concrete Pavement, Culvert Pipe, Storm Sewer, Concrete Masonry Endwalls, Curb and
Gutter, Sidewalk, Concrete Driveway, Guardrail, Signs, Pavement Markings, Traffic Signals.

DOTMPC
Addenda Stamp
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PROPOSAL REQUIREMENTS AND CONDITIONS 
 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound 
by the following conditions and requirements. 

 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the design 
engineering company that was not available to all bidders. 

 

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications 
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is 
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be 
performed and materials to be furnished, and as to the requirements of the specifications, special 
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive 
evidence that the bidder has made such examination. 

 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the owner 
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the 
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so; 
otherwise to be returned. 

 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following schedule, 
and to accept such amounts in full payment of said work. 

 

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they 
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in 
the manner provided in the applicable specifications and the approved plans for the work together with all 
standard and special designs that may be designed on such plans, and the special provisions in the 
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the 
applicable specifications and all plans and working drawings are made a part hereof, as fully and 
completely as if attached hereto. 

 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of 
written notification from the engineer to do so, unless otherwise stipulated in the special provisions. 

 

The bidder declares that if they are awarded the contract, they will execute the contract agreement and 
begin and complete the work within the time named herein, and they will file a good and sufficient surety 
bond for the amount of the contract for performance and also for the full amount of the contract for payment. 
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The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the 
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to 
property or injury to persons occurring through their own negligence or that of their employees or agents, 
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road 
and Bridge Construction applicable to this contract. 

 

In connection with the performance of work under this contract, the contractor agrees to comply with all 
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified 
person shall be excluded from employment or otherwise be subject to discrimination in employment in 
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest 
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military 
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include, 
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection 
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in 
employment to all applicants and employees and to take affirmative action to attain a representative 
workforce. 

 

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination 
clause, in a conspicuous and easily accessible place, available for employees and applicants for 
employment. 

 

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at 
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate 
disclosure is made to the State of Wisconsin Ethics Board. 
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BID    PREPARATION 
 

Preparing the Proposal Schedule of Items 
A. General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior to 
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of 
the following methods: 
1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted 
under a waiver of the electronic submittal requirements govern over bids submitted on the 
internet. 

(3) The department will provide bidding information through the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special notices 
of all addenda to each proposal through this web site no later than 4:00 PM local time on the 
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the 
Thursday before the letting to ensure all addenda have been accounted for before preparing 
the bid. When bidding using methods 1 and 2 above, check the Bid ExpressΤΜ on-line 
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before 
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to 
submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressΤΜ on-line bidding exchange by following 
the instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can demonstrate 
that those failures were beyond their control. 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda. Notice of issuance of addenda is posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
department’s web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible 
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda 
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize 
the awarding of the project. 

 

 

 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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B. Submitting Electronic Bids 
B.1 On the Internet 

(1) Do the following before submitting the bid: 
4. Have a properly executed annual bid bond on file with the department. 

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's 
signature for proper execution of the bidding proposal. 

(2) In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of 
the standard specifications, submit the proposal on the internet as follows: 

1. Download the latest schedule of items reflecting all addenda from the Bid ExpressΤΜ web site. 

2. Use ExpediteΤΜ software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteΤΜ software and the Bid ExpressΤΜ web site. Do not 
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a 
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid 

4. Submit the bid before the hour and date the Notice to Contractors designates 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 
(1) Download the latest schedule of items from the Wisconsin pages of the Bid Express web site 

reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use ExpediteΤΜ software to prepare and print the schedule of items. Provide a valid amount for all 
price fields. Follow instructions and review the help screens provided on the Bid ExpressΤΜ web site to 
assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the Expedite generated schedule of items to the other 
proposal documents submitted to the department as a part of the bidder's sealed bid. As a 
separate submittal, not in the sealed bid envelop but due at the same time and place as the 
sealed bid, also provide the ExpediteΤΜ generated schedule of items on a 3 1/2 inch computer 
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character 
department-assigned bidder identification code from the top of the bidding proposal, and a list 
of the proposal numbers included on that diskette or CD ROM as indicated in the following 
example: 

Bidder Name  
BN00 
Proposals: 1, 12, 14, & 22 

(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for that 
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or 
other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the Expedite generated schedule of items is the governing 
contract document and must conform to the requirements of section 102 of the standard 
specifications. If a printout needs to be altered, cross out the printed information with ink or 
typewriter and enter the new information and initial it in ink. If there is a discrepancy between 
the printout and the diskette or CD ROM, the department will analyze the bid using the printout 
information. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the ExpediteΤΜ generated schedule of items is not 
the same on each page. 

2. The check code printed on the printout of the ExpediteΤΜ generated schedule of items is not the same as the 
check code for that proposal provided on the diskette or CD ROM. 

3. The diskette or CD ROM is not submitted at the time and place the department designates. 

B Waiver of Electronic Submittal 
(1) The bidder may request a waiver of the electronic submittal requirements. Submit a written 

request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper bid 
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department 
will waive the electronic submittal requirements for a bidding entity (individual, partnership, 
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a 
calendar year. The department may allow additional waivers for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard specifications.  
The department charges the bidder a $75 administrative fee per proposal, payable at the time 
and place the department designates for receiving bids, to cover the costs of data entry. The 
department will accept a check or money order payable to: "Wisconsin, Dept. of 
Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 
1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening 
of bids unless the bidder requests on the waiver that they be billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding entity that 
owes the department administrative fees for a waiver of electronic submittal requirements. 

 
 
 
 
 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 

PRINCIPAL 

(Company Name)     (Affix Corporate Seal) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin ) 

) ss.
 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal) 

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin ) 

) ss.
 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 

Wisconsin Department of Transportation 

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above. 

(Signature of Authorized Contractor Representative) (Date) 



 



Effective with March 2010 Letting 

 

LIST OF SUBCONTRACTORS 
 

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall 
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be 
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a 
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may 
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not 
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted 
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work 
personally. 

 

No subcontract, whether listed herein or later proposed, may be entered into without the written consent 
of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

 
Name of Subcontractor Class of Work Estimated Value 
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CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER 
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 

 
Instructions for Certification 

 

1. By signing and submitting this proposal, the prospective contractor is providing the certification set 
out below. 

 

2. The inability of a person to provide the certification required below will not necessarily result in 
denial of participation in this covered transaction. The prospective contractor shall submit an 
explanation of why it cannot provide the certification set out below. The certification or explanation 
will be considered in connection with the department or agency's determination whether to enter 
into this transaction. However, failure of the prospective contractor to furnish a certification or an 
explanation shall disqualify such person from participation in this transaction. 

 

3. The certification in this clause is a material representation of fact upon which reliance was placed 
when the department determined to enter into this transaction. If it is later determined that the 
contractor knowingly rendered an erroneous certification in addition to other remedies available to 
the Federal Government the department may terminate this transaction for cause or default. 

 

4. The prospective contractor shall provide immediate written notice to the department to whom this 
proposal is submitted if at any time the prospective contractor learns that its certification was 
erroneous when submitted or has become erroneous by reason of changed circumstances. 

 

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 
transaction," "participant," "person," "primary covered transaction," "principal," "proposal," and 
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and 
Coverage sections of the rules implementing Executive Order 12549. You may contact the 
department to which this proposal is being submitted for assistance in obtaining a copy of those 
regulations. 

 

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered 
into, it shall not knowingly enter into any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the department entering into this transaction. 

 

7. The prospective contractor further agrees by submitting this proposal that it will include the clause 
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower 
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract 
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions. 

 

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it 
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless 
it knows that the certification is erroneous. A contractor may decide the method and frequency by 
which it determines the eligibility of its principals. Each contractor may, but is not required to, 
check the Disapproval List (telephone # 608/266/1631). 
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9. Nothing contained in the foregoing shall be construed to require establishment of a system of 
records in order to render in good faith the certification required by this clause. The knowledge and 
information of a contractor is not required to exceed that which is normally possessed by a prudent 
person in the ordinary course of business dealings. 

 

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a 
covered transaction knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in 
addition to other remedies available to the Federal Government, the department may terminate 
this transaction for cause or default. 

 

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered 
Transactions 

 

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its 
principals: 

 

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal department or agency; 

 

(b) Have not within a three-year period preceding this proposal been convicted of or had a 
civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements or receiving stolen property; 

 

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (Federal, State or local) with commission of any of the offense enumerated in 
paragraph (1)(b) of this certification; and 

 

(d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 

2. Where the prospective contractor is unable to certify to any of the statements in this certification, 
such prospective contractor shall attach an explanation to this proposal. 
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STSP’S Revised June 28, 2022
SPECIAL PROVISIONS

1. General.
Perform the work under this construction contract for Project 6230-14-71, Shiocton – Seymour, Park 
Avenue – French Road, STH 54, Outagamie County, Wisconsin; Project 6230-14-72, E. State Street, 
V of Black Creek, Tower Drive – N Beech Street, STH 54, Outagamie County, Wisconsin; and Project 
6517-15-60, Stephensville – Shiocton, South Jct CTH S–STH 54, STH 76, Outagamie County, 
Wisconsin, as the plans show and execute the work as specified in the State of Wisconsin, Department 
of Transportation, Standard Specifications for Highway and Structure Construction, 2023 Edition, as 
published by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system.
100-005 (20220628)

2. Scope of Work.
The work under this contract shall consist of common excavation, removing asphaltic surface milling, 
culvert repairs and replacements, storm sewer, base aggregate dense, HMA pavement, rumble strips, 
concrete curb and gutter, pavement marking, guardrail, concrete sidewalk, utility adjustments, and all 
incidental items necessary to complete the work as shown on the plans and included in the proposal and 
contract.
104-005 (20090901)

3. Prosecution and Progress.
Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the start date to the engineer in writing within a month after executing the contract but at least 
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the 
notice to proceed within 10 calendar days before the approved start date. 

To revise the start date, submit a written request to the engineer at least two weeks before the intended 
start date. The engineer will approve or deny that request based on the conditions cited in the request 
and its effect on the department’s scheduled resources.

Work Restrictions
Complete all tree clearing prior to April 1, 2023.

Do not detour STH 54 or STH 47 prior to April 24, 2023.

Do not begin work on Project 6517-15-60 prior to June 5, 2023.

Do not detour STH 76 until both the detour of STH 54 west of Black Creek and the detour of STH 47 have 
been removed.

Complete the following work prior to removing the detour of STH 54 west of STH 47:

 All culvert replacements and frost heave grading west STH 47.

 All curb and gutter, storm sewer and beamguard between Tower Drive and N. Clark Street.

 Construction of all lower layers of HMA pavement.
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Interim Completions and Liquidated Damages

6230-14-71 STH 47 Detour: 42 Calendar Days

Remove the detour of STH 47 within 42 calendar days. Complete the following work prior to removing the 
detour:

 All work within the intersection of STH 54 and STH 47 including storm sewer, pavement 
replacement, curb ramps, sidewalks traffic signal modifications and parking lot/yard restoration.

If the contractor fails to complete the defined work and remove the detour of STH 47 within 42 calendar 
days, the department will assess the contractor $20,000 in interim liquidated damages for each calendar 
day the required work at the intersection of STH 54 and STH 47 remains incomplete and the STH 47 
detour remains in place. An entire calendar day will be charged for any period of time within a calendar 
day that the road remains closed beyond 12:01 AM.

6230-14-71 STH 54 Detour: 65 Calendar Days

Remove the detour of STH 54 east of Black Creek via STH 47, CTH B and CTH PP within 65 calendar 
days. Complete the following work prior to removing the detour:

 Bridge construction.

 Concrete approach slab construction.

 Construction of all lower layers of HMA pavement on bridge approaches.

If the contractor fails to complete the defined work and remove the detour of STH 54 east of Black Creek 
via STH 47, CTH B and CTH PP within 65 calendar days, the department will assess the contractor 
$3,000 in interim liquidated damages for each calendar day that the required work remains incomplete 
and the STH 54 detour via STH 47, CTH B and CTH PP remains in place. An entire calendar day will be 
charged for any period of time within a calendar day that the road remains closed beyond 12:01 AM.

6517-15-60

Complete all work under project 6517-15-60 by August 26, 2023.

If the contractor fails to complete the defined work by August 26, 2023, the department will assess the 
contractor $1,750 in interim liquidated damages for each calendar day that the required work remains 
incomplete beyond 12:01 AM on August 27, 2023. An entire calendar day will be charged for any period 
of time within a calendar day that the road remains closed beyond 12:01 AM. 

If contract time expires prior to completing all work specified in the contract, additional liquidated 
damages will be affixed according to standard spec 108.11.

Fish Spawning
There shall be no instream disturbance of the unnamed tributary to the Wolf River which includes the 
south ditch of STH 54 at VanPatten Road as a result of construction activity under or for this contract for 
construction of the west weir and south weir, from March 1 to May 15, both dates inclusive, in order to 
avoid adverse impacts upon the spawning of various fish species.

There shall be no instream disturbance of the unnamed tributary of the Black Creek at Station 835+87 
(B-44-0485) (6230-14-71) as a result of construction activity under or for this contract, from March 1 to 
May 15 both dates inclusive, in order to avoid adverse impacts upon the spawning of various fish species.

There shall be no instream disturbance of the cool to warm unnamed tributary of the Black Creek at 
Station 924+76 (B-44-0469) (6230-14-71) as a result of construction activity under or for this contract, 
from March 1 to May 31, both dates inclusive, in order to avoid adverse impacts upon the spawning of 
various fish species.

There shall be no instream disturbance of the unnamed stream at Station 74+43 (6517-15-60) as a result 
of construction activity under or for this contract, from March 1 to May 15, both dates inclusive, in order to 
avoid adverse impacts upon the spawning of fish.

There shall be no instream disturbance of the unnamed stream at Station 218+97 (6517-15-60) as a 
result of construction activity under or for this contract, from March 1 to May 15, both dates inclusive, in 
order to avoid adverse impacts upon the spawning of fish.
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There shall be no instream disturbance of the Wolf River at Station 232+50 (6517-15-60) as a result of 
construction activity under or for this contract, from March 1 to June 30, both dates inclusive, in order to 
avoid adverse impacts upon the spawning of fish.

Any change to this limitation will require submitting a written request by the contractor to the engineer, 
subsequent review and concurrence by the Department of Natural Resources in the request, and final 
approval by the engineer. The approval will include all conditions to the request as mutually agreed upon 
by WisDOT and DNR.

Culvert and Stop Log Water Control Structure Construction, Station 644+90
Complete construction of west weir and east weir and manhole water control structures in south ditch of 
STH 54 prior to construction of the culvert and stop log water control structures at Station 644+90 to allow 
dewatering and isolation of the work site.

Migratory Birds
Swallow or other migratory bird nests have been observed on or under the existing structure(s). All active 
nests (when eggs or young are present) of migratory birds are protected under the federal Migratory Bird 
Treaty Act. The nesting season for swallows and other birds is from April 15 to August 31.

See below for information on affected structure(s). As a last resort, apply for a depredation permit from 
the US Fish and Wildlife Service for work that may disturb or destroy active nests. The need for a permit 
may be avoided by removing the existing bridge structure prior to nest occupation by birds or clearing 
nests from all structures before the nests become active in early spring.

Either prevent active nests from becoming established or prevent birds from nesting by installing and/or 
maintaining one suitable deterrent device on the following structure(s) prior to nesting activity under the 
bid item Installing and Maintaining Bird Deterrent System:

 Existing Structure C-44-009 (proposed B-44-0469), Station 924+76 (6230-14-71))

Northern Long-eared Bat (Myotis septentrionalis)
Northern long-eared bats (NLEB) have the potential to inhabit the project limits because they roost in 
trees, bridges and culverts. Roosts may not have been observed on this project, but conditions to support 
the species exist. The species and all active roosts are protected by the Federal Endangered Species 
Act. If an individual bat or active roost is encountered during construction operations, stop work and notify 
the engineer and the WisDOT Regional Environmental Coordinator (REC).

Ensure all operators, employees, and subcontractors working in areas of known or presumed bat habitat 
are aware of environmental commitments and avoidance and minimization measures (AMMs) to protect 
both bats and their habitat. 

Direct temporary lighting, if used, away from wooded areas during the bat active season: April 1 to 
October 31, both dates inclusive. To avoid adverse impacts upon the NLEBs, no tree clearing is allowed 
between April 1 and October 31, both dates inclusive.

If the required tree clearing is not completed by March 31, the department will suspend all tree clearing 
and associated work directly impacted by clearing. The department will issue a notice to proceed with 
clearing and associated work directly impacted by clearing after consulting with the United States Fish 
and Wildlife Service (USFWS).

Tree clearing is limited to that which is specified in the plans. If additional trees with a 3-inch or greater 
diameter at breast height (dbh) need to be removed, no tree clearing shall occur without prior approval 
from the engineer, following coordination with the WisDOT REC. Additional tree removal beyond the area 
originally specified will require consultation with the USFWS and may require a bat presence/absence or 
visual emergency survey. Notify the engineer if additional clearing cannot be avoided to begin 
coordination with the WisDOT REC. The WisDOT REC will initiate consultation with the USFWS and 
determine if a survey is necessary. Submit a schedule and description of clearing operations with the 
ECIP 14 days prior to any clearing operations. The department will determine, based on schedule and 
scope of work, what additional erosion control measures shall be implemented prior to the start of 
clearing operations, and list those additional measures in the ECIP.
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Milling and Paving Operations
Hold a pre-pave meeting prior to the start of removing asphaltic surface milling and paving operations. In 
addition to discussing normal operation procedures and traffic handling, provide a contingency plan to 
handle machinery breakdowns or other uncontrollable events that would affect the ability to replace the 
milled asphaltic surface with the HMA pavement layer or the ability to apply pavement markings. Obtain 
engineer approval of the contingency plan prior to the start of removing asphaltic surface milling and 
paving operations.

Pavement Marking
All new centerline passing/no passing pavement marking (begin/end) are to match the existing 
passing/no passing marking (begin/end) locations. Identifying existing passing zone locations prior to 
Removing Asphaltic Surface Milling is included under marking line bid items.

Pavement Restoration
For roadways open to traffic, aggregate surfaces shall be replaced with HMA pavement within 72 hours. 
For roadways closed to through traffic, replace all aggregate surfaces with HMA pavement prior to 
removing the closure or detour and opening up the roadway to through traffic. 

Pavement Drop-offs
At the end of each work day, there cannot be a drop-off 2 inches or greater between the driving lanes and 
abutting surfaces that are for vehicle use.

Provide an even cross-sectional profile of the roadway at the end of each day's milling operations on 
roadways open to through traffic. For paved surfaces open to through traffic, provide and even cross-
sectional profile of the roadway within 7 calendar days of paving adjacent lane.

4. Traffic.

General
The work under this item shall conform to the requirements of standard spec 643, the Manual on Uniform 
Traffic Control Devices (MUTCD) and as hereinafter provided.

Conduct construction operations in a manner that will cause the least interference to traffic movements 
and business and residential access adjacent and within the construction areas.

No operations shall take place until all traffic control devices for such work are in the proper location.

Notify the engineer if there are any changes in the schedule, early completions, or cancellations of 
scheduled work.

Provide 24-hour contact information, including current telephone number(s), to the engineer, Outagamie 
County Sherriff’s Department, local first responders, and the State Patrol District Headquarters in the 
event a safety hazard develops. The contractor shall repair, replace, or restore the damaged or disturbed 
traffic control devices within two hours from the time notified.

Have available at all times sufficient experienced personnel to promptly install, remove and reinstall the 
required traffic control devices to route traffic in order to perform the operations.

Obtain prior approval from the engineer for the locations of egress or ingress for construction vehicles to 
prosecute the work.

Equip all contractor vehicles and equipment operating in live traffic lanes or within the roadway clear zone 
with a hazard identification beacon (flashing yellow signal) visible in all directions. Operate the flashing 
yellow beacon when merging into, leaving, or crossing a live traffic lane, when parked or operating on the 
shoulders, and wherever working off the roadway within the clear zone. This requirement will not be 
measured and paid for separately but will be considered incidental to other items in the contract.
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Do not disturb, remove or obliterate any existing signs, traffic control signs, or advisory signs in place 
along the traveled roadways without the approval of the engineer.

The traffic control requirements are subject to change at the direction of the engineer in the event of an 
emergency, local event, or significant travel delays.

Detour
6230-14-71/72
Maintain two-way traffic on STH 54 and STH 47 at all times except as follows:

 STH 54 may be reduced to one lane during daylight hours with traffic controlled by flaggers.
 STH 54 west of Black Creek will be detoured during culvert replacements between Shiocton and 

Black Creek, during curb and gutter, storm sewer work and beam guard repairs at the Canadian 
National Railroad structure, and during storm sewer repairs, pavement replacement, curb ramp 
construction, sidewalk construction, and traffic signal modifications at the STH 54/STH 47 
intersection. The detour will utilize WIS 76 to County A to WIS 47 to County B to County PP.

 STH 47 will be detoured during storm sewer repairs, pavement replacement, curb ramp 
construction, sidewalk construction, and traffic signal modifications at the STH 54/STH 47 
intersection. The detour will utilize County B to County PP to WIS 54 to WIS 55 to County G to 
WIS 47.

 STH 54 east of Black Creek will be detoured during replacement of existing Structure C-44-009. 
The detour will utilize WIS 47 to County B to County PP.

Close shoulders to accommodate guardrail work. Prior to reopening shoulders, the work required for 
adjusting or replacing guardrail must be completed, so that the guardrail system is safe and functional. 
Once the beams are initially removed, replace within 5 days per guardrail location for open to through 
traffic locations. 

A milled surface open to through traffic shall not remain in place longer than 7 days.

6517-15-60
Close STH 76 to through traffic during construction and detour STH 76 to the following routes:

 STH 76 NB Detour Route: STH 76–CTH S–CTH M–STH 54–STH 76

 STH 76 SB Detour Route: STH 76–STH 54–CTH M–CTH S–STH 76

During the detour, except at culvert pipe replacements, maintain access through the work zone for local 
traffic (both residential and commercial), emergency vehicles, school buses, mail delivery, and garbage 
pickup. Maintain a minimum travel lane width of 11 feet with a minimum clear width of 13 feet on a 
minimum driving surface of base aggregate dense for local access. When work operations are not 
occurring and/or during nighttime hours maintain two lanes of traffic.

Property Access
Maintain access to all commercial, private and field entrances at all times for local residents, businesses, 
and emergency vehicles except as follows: alternate sideroad intersections in Black Creek may be closed 
to complete curb ramp construction.

If temporary access closures are required to accommodate construction operations, contact property 
owners 48 hours prior to closing access to any existing entrance to coordinate temporary closures. 
Restore private entrances, including gravel surface, within 12 hours of removal.

If the contractor coordinates the closure of any access to a business or private property with the owner(s), 
the contractor shall provide written documentation of coordination with the owner(s) to the engineer 
48 hours in advance of the closure.

For operations that impact business parking lots, coordinate construction timeframes with the business 
owner so disruptions to their available parking are minimized to the extent possible or avoided. This may 
include having to perform operations during non-business hours and restoring parking lots to a minimum, 
drivable surface of base aggregate dense on a daily basis.
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Pedestrian Access
Maintain pedestrian access, including access to all businesses and residences at all times, according to 
current Americans with Disabilities Act (ADA) Accessibility Guidelines (ADAAG), within the project limits 
by means of existing sidewalk, temporary pedestrian accommodation items, or new sidewalk at a 
minimum width equal to the greater of existing or 4 feet. Preserve the existing sidewalk as long as 
practicable to maintain pedestrian access. Sequence curb ramp replacement to maintain pedestrian 
accommodations on at least one side of the highway and on one side of cross streets (where applicable), 
unless otherwise directed by the engineer. Provide temporary pedestrian access as the details show and 
as directed by the engineer. Place Temporary Pedestrian Barricade as shown in the plans and/or directed 
by the engineer. When required, close sidewalks as shown in the plans and standard detail drawing 
“Traffic Control, Pedestrian Accommodation.”

Maintain pedestrian movements crossing the construction zone at the Newton Blackmour State Trail at all 
times, unless otherwise directed by the engineer.

Temporary Work Zone Clear Zone Working Restrictions.
Park equipment and store materials, including stockpiles, a minimum of 15-feet from the edge of the 
traveled way unless protected by concrete barrier temporary precast.

If the contractor is unsure whether an individual work operation will meet the safety requirements for 
working within the clear zone, review the proposed work operation with the engineer before proceeding 
with the work.
ner-104-005 (20200227)

Portable Changeable Message Signs - Message Prior Approval
After coordinating with department construction field staff, notify the Northeast Region Traffic Section at 
(920) 366-8033 (secondary contact number is (920) 360-3107) 3 business days before deploying or 
changing a message on a PCMS to obtain approval of the proposed message. The Northeast Region 
Traffic Unit will review the proposed message and either approve the message or make necessary 
changes.

PCMS boards must be deployed 7 days before all detours.

Wisconsin Lane Closure System Advance Notification
Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane 
Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions
(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days

Full roadway closures 7 calendar days

Ramp closures 7 calendar days

Detours 7 calendar days

Closure type without height, weight, or width restrictions
(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 3 business days

Ramp closures 3 business days

Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project 
meetings in order to manage closures nearing their completion date.
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5. Holiday and Special Event Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying STH 54 traffic, and entirely clear the traveled way and shoulders of such portions of the highway 
of equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic 
during the following holiday and special event periods:

- From noon Friday, May 26, 2023 to 6:00 AM Tuesday, May 30, 2023 for Memorial Day;
- From noon Friday, June 30, 2023 to 6:00 AM Wednesday, July 5, 2023 for Independence Day;
- From noon Friday, September 1, 2023 to 6:00 AM Tuesday, September 5, 2023 for Labor Day.

stp-107-005 (20210113)

6. Utilities.

This contract comes under the provision of Administrative Rule Trans 220.
stp-107-065 (20080501)

6230-14-71
The following utility owners have facilities within the project area; however, the owner has indicated that 
no adjustments are anticipated.

ATC Management, Inc. (ELCTY)
CenturyLink (aka Lumen Technologies) (COMLN)
We Energies (ELCTY)

The following owners have facilities within the project area and the owner has indicated that adjustments 
will be made prior to construction:

Spectrum (aka Charter Communications) (COMLN) has an underground fiber optic line running along 
the from Station 538+25 LT to Station 839+00 LT and from Station 839+00 RT to Station 858+60 RT that 
will be in conflict with proposed culvert work.

Spectrum will install a new fiber optic line from Station 538+25 RT to Station 858+60 RT approximately 3’ 
off the right of way. The location will be modified to 25’ RT at minimum depth of 11’ between Station 
644+30 to Station 645+50 to avoid conflict with the proposed 48” culvert and permanent sheeting.

We Energies (GSPTR) has buried gas facilities within the project limits. The 3-inch steel high pressure 
gas main from Station 925+25 RT to Station 927+25 RT will be lowered in-place prior to construction.

6230-14-72
Some of the utility work described below is dependent on prior work being performed by the contractor at 
a specific site. In such situations, provide the engineer and the affected utility a good faith notice of when 
the utility is to start work at the site. Provide this notice 14 to 16 calendar days in advance of when the 
prior work will be completed, and the site will be available to the utility owner. Follow-up with a 
confirmation notice to the engineer and the utility owner not less than 3 working days before the site will 
be ready for the utility owner to begin its work.

The following utility owners have facilities within the project area; however, the owner has indicated that 
no adjustments are anticipated.

Spectrum (aka Charter Communications) (COMLN)
The following owners have facilities within the project area and the owner has indicated that adjustments 
will be made prior to construction:

CenturyLink (aka Lumen Technologies) (COMLN) has a pole at Station 844+85 LT that is in conflict 
with proposed storm sewer work. CenturyLink will remove the pole in conflict and place new poles at 
Station 844+08 LT and Station 845+12 LT.
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Village of Black Creek (Sewer) has buried sanitary sewer facilities within the project limits. The existing 
8” sanitary sewer that crosses STH 54 at Station 844+52 will be removed and replaced with a 10” sanitary 
sewer in the same location. The manholes located at Station 844+52, 21' LT and 51' RT will be removed 
and replaced with new manholes. The manhole located at Station 852+90, 15’ LT will be removed and 
replaced. 

Village of Black Creek (Water) has buried water facilities within the project limits. The existing 6" water 
main that crosses STH 54 at Clark Street at Station 844+60 will be removed and reconstructed with a 
new 8" water main in the same location. The existing 6" water main that runs from Clark Street to Station 
858+50 will be removed or discontinued in place and replaced with a new 8" water main with new valves, 
hydrants and service laterals. 

We Energies (ELCTY) has overhead facilities within the project limits. WE Energies will relocate the 
streetlight attached to the CenturyLink pole at Station 844+85 LT to the new CenturyLink pole at Station 
845+12 LT. 

The following owners have facilities within the project area and the owner has indicated that adjustments 
will be made during construction:

We Energies (GSPTR) has buried gas facilities within the project limits. A gas valve at Station 844+89 
RT in the proposed curb ramp will need to be adjusted. Contact WE Energies E-Van (920) 858-1565 for 
adjustment of the gas valve. Gas valve adjustment will take approximately two hours to complete.

There is evidence from storm sewer video that a discontinued gas service at Station 846+60 RT runs 
through the existing storm sewer that will be repaired. Contact WE Energies E-Van, (920) 858-1565, prior 
to performing storm sewer repair for verification that the service line is discontinued.

6517-15-60
Some of the utility work described below is dependent on prior work being performed by the contractor at 
a specific site. In such situations, provide the engineer and the affected utility a good faith notice of when 
the utility is to start work at the site. Provide this notice 14 to 16 calendar days in advance of when the 
prior work will be completed, and the site will be available to the utility owner. Follow-up with a 
confirmation notice to the engineer and the utility owner not less than 3 working days before the site will 
be ready for the utility owner to begin its work.

The following utility owners have facilities within the project area; however, the owner has indicated that 
no adjustments are anticipated.

ATC Management, Inc. (ELCTY)
AT&T Wisconsin (COMLN)
Shiocton Utilities (SEWR)
Stephensville Sanitary District #1 (SEWR)

The following owners have facilities within the project area and the owner has indicated that adjustments 
will be made prior to construction:

Spectrum (aka Charter Communications) (COMLN) has overhead communication facilities on 
We Energies poles within the project limits. The utility pole near Station 255+85, 31' RT, will be relocated 
by We Energies to about Station 255+85, 33' RT prior to construction. We Energies will transfer Spectrum 
facilities at that time.

We Energies (ELCTY) has overhead electricity facilities within the project limits. The utility pole near 
Station 255+85, 31' RT, will be relocated to about Station 255+85, 33' RT prior to construction. 

We Energies (GSPTR) has buried gas facilities within the project limits. The 2-inch polyethylene (PE) gas 
main near Station 260+73, 37' LT, will be lowered in-place prior to construction. The 1-inch PE gas 
service near Station 266+63, 39' LT, will be relocated approximately 20 feet south prior to construction.
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The following owners have facilities within the project area and the owner has indicated that adjustments 
will be made during construction:

CenturyLink (aka Lumen Technologies) (COMLN) has overhead and buried communication facilities 
within the project limits. There is fiber and/or copper cables at each culvert replacement and one of the 
fiber cables is a critical transport fiber cable. Lumen Technologies will adjust their cables at the culvert 
replacements near Station 180+97 and Station 188+94 using available slack or will cut the cable and 
place a piece of cable under the culvert using two buried splice kits at the time the culvert is being 
replaced. Splicing will take approximately two and a half hours per location to complete.

Shiocton Utilities (WATR) has buried water facilities within the project limits. Water valves at 
approximately Station 250+78, 31' LT, Station 256+40, 42' RT, Station 256+69, 36' RT, 
Station 260+90, 43' RT, and Station 264+00, 36' RT will be adjusted by Shiocton Utilities during 
construction. Water valve adjustment will take approximately two hours to complete per location

We Energies (ELCTY) has overhead electricity facilities within the project limits. Contact We Energies at 
(920) 450-5056 for pole holds near the following locations: Station 255+85, 33' RT; Station 256+82, 32' 
RT; Station 260+29, 33' RT; Station 260+91, 37' RT; Station 266+62, 29' RT; and Station 266+57, 35' LT. 
Maintain a minimum clearance of 10 feet from We Energies overhead facilities during construction.

7. Other Contracts

The department anticipates advancing the following projects to be constructed in 2023 between May and 
November:

 6518-00-70, STH 76, Outagamie County Line – USH 45, Waupaca County

 6518-06-71, STH 76, Shiocton to Bear Creek, STH 54 – NCL, Outagamie County

 6518-07-71, STH 76, Shiocton – NCL, Boelter RD – CTH W, Outagamie County.

These projects include reconstruction of the STH 22 approach to the USH 45 intersection, CIR and 
resurface from USH 45 to STH 54, culvert replacements, curb ramp construction, and the construction of 
two box culverts. STH 22 will be detoured via CTH T and CTH O for up to 45 calendar days. The 
remainder of the project between USH 45 and STH 54 will be completed under a detour of STH 76 
between USH 45 and STH 54 via USH 45 and STH 54. Coordinate construction activities with the 
contractor for this project.

8. Work By Others

At the intersection of STH 47 and STH 54, the Wisconsin Department of Transportation Northeast Region 
Electrical Unit will perform the following work:

 Salvage the existing traffic signal cabinet.

 Provide and install the new traffic signal cabinet.

 Terminate all cables and wire in the new traffic signal cabinet.

Seymour Community School District has underground fiber optic communication facilities located within 
the construction limits. No conflicts are anticipated. Contact Damage Prevention Services LLC, Rob 
Gregorich, (920) 370-5971, to request a watchdog on site a minimum of 5 days prior to work in the 
following areas:

 From Station 921+00 RT to Station 928+00 RT within the bridge approach grading limits on 
project 6230-14-71.

 In the southeast quadrant of the STH 54 and Maple Street intersection and in the southwest and 
southeast quadrants of the STH 54 and Beech Street intersection within the curb ramp 
construction limits on project 6230-14-72.
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9. Railroad Insurance and Coordination - Fox Valley and Lake Superior Rail System, LLC.

A  Description
Comply with standard spec 107.17 for all work affecting Fox Valley and Lake Superior Rail System, LLC 
property and any existing tracks.

A.1  Railroad Insurance Requirements
In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in 
standard spec 107.17.3. Insurance is filed in the name of Fox Valley and Lake Superior Rail System.

Notify evidence of the required coverage, and duration to Justin Mahr, Senior Manager Real Estate – 
Contracts, 315 W. 3rd Street, Pittsburg, Kansas, 66762 Telephone (402) 651-8238; E-mail: 
justin.mahr@watco.com.

Also send a copy to the following: Jared Kinziger, NE and NC Region Railroad Coordinator; 944 
Vanderperren Way, Green Bay, WI 54304; Telephone (920) 492-7713; E-mail: jared.kinziger@dot.wi.gov.

Include the following information on the insurance document:
- Project ID: 6230-14-72
- Project Location: Village of Black Creek, Wisconsin
- Route Name: STH 54, Outagamie County
- Crossing ID: 697783Y
- Railroad Subdivision: Fox River, Shawano Spur
- Railroad Milepost: 340.83
- Work Performed on or within 50’ of RR right-of-way: Traffic Control, storm sewer and paving

A.2  Train Operation
0 through freight trains operate at this location. There are switching trains at 10 MPH and slower. 

A.3  Names and Addresses of Railroad Representatives for Consultation and Coordination
Construction Contact
Roger Schaalma, Divisional Engineer, Fox Valley and Lake Superior Rail System, LLC; 1890 East 
Johnson Street, Madison, WI 53704; Telephone (608) 620-2044; E-mail rschaalma@watco.com for 
consultation on railroad requirements during construction.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly 
schedule updates. The bar chart shall specifically show work involving coordination with the railroad.

Flagging Contact 

Gary Westphal, Appleton Roadmaster, (414) 750-5676 gwestphal@watco.com. Reference the Crossing 
ID, Wisconsin Milepost and Subdivision found in A.1.

Cable Locate Contact
In addition to contacting Diggers Hotline, contact the Construction Contact above at least five working 
days before the locate is needed. Reference the Crossing ID, Wisconsin Milepost and Subdivision found 
in A.1.

Fox Valley and Lake Superior Rail System, LLC will only locate railroad owned facilities located in the 
railroad right-of-way. The railroad does not locate any other utilities.

A.4  Work by Railroad
The railroad will perform the work described in this section, except for work described in other special 
provisions, and will be accomplished without cost to the contractor. None

A.5  Temporary Grade Crossing
If a temporary grade crossing is desired, submit a written request to the railroad representative named in 
A.3 at least 40 days prior to the time needed. Approval is subject to the discretion of the railroad. The 
department has made no arrangements for a temporary grade crossing.
stp-107-026 (202200602)

mailto:justin.mahr@watco.com
mailto:jared.kinziger@dot.wi.gov
mailto:rschaalma@watco.com
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10. Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit 
The department has obtained a U.S. Army Corps of Engineers Section 404 permit. Comply with the 
requirements of the permit in addition to requirements of the special provisions. A copy of the permit is 
available from the regional office by contacting Jesse Hansen, P.E. at (920) 492-5630

Required terms and conditions for general permits are available on the USACE’s website:

https://www.mvp.usace.army.mil/Missions/Regulatory.aspx
stp-107-054 (20210708)

11. Information to Bidders, WPDES General Construction Storm Water Discharge Permit.
The department has obtained coverage through the Wisconsin Department of Natural Resources to 
discharge storm water associated with land disturbing construction activities of this contract under the 
Wisconsin Pollutant Discharge Elimination System General Construction Storm Water Discharge Permit 
(WPDES Permit No. WI-S066796-1). A certificate of permit coverage is available from the regional office 
by contacting Jesse Hansen, P.E. at (920) 492-5630. Post the permit in a conspicuous place at the 
construction site.
stp-107-056 (20180628)

12. Coordination with Businesses.

The contractor will arrange and conduct a meeting between the contractor, the department, local officials 
and business people to discuss the project schedule of operations including vehicular and pedestrian 
access during construction operations. Hold the first meeting 7 days prior to the start of work under this 
contract and monthly thereafter. The contractor shall notify all parties in writing a minimum of 10 days 
before the first meeting being held.
ner-105-005 (20180212)

13. Public Convenience and Safety.

Revise standard spec 107.8(6) as follows:

Check for and comply with local ordinances governing the hours of operation of construction equipment. 
Do not operate motorized construction equipment from 10:00 PM until the following 7:00 AM, unless prior 
written approval is obtained from the engineer.
stp-107-001 (20060512)

14. Environmental Protection, By-Pass Pumping.

Add the following to standard spec 107.18:

If by-pass pumping is required, the means and methods proposed to be used during construction shall be 
submitted for approval as part of the Erosion Control Implementation Plan for each location it is required. 
The submittal shall include how the intake will be managed to not cause an increase in the background 
level turbidity during pumping; equipment pumping rate capabilities; discharge energy dissipation; and 
erosion controls. For by-pass pumping that will extend beyond one working day, the submittal should also 
include how the work zone will be managed and protected should the pump fail; be shut down due to 
unacceptable water quality; or storm water flows exceed the pumping rate of equipment. After setup of 
the approved by-pass pumping operation, the contractor shall demonstrate that the means and methods 
will pump the water at an acceptable water quality before starting work that necessitates the by-pass 
pumping. The cost of all work and materials associated with by-pass pumping is incidental to the bid 
items the work is associated with. Erosion control devices beyond the discharge energy dissipation point 
will be paid for at the contract unit prices for the items that are included in the plan.
ner-107-035 (20180212)

https://www.mvp.usace.army.mil/Missions/Regulatory.aspx
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15. Environmental Protection, Dewatering

Add the following to standard spec 107.18:

If dewatering is required, treat the water to remove suspended sediments by filtration, settlement or other 
appropriate best management practice before discharge. The means and methods proposed to be used 
during construction shall be submitted for approval as part of the Erosion Control Implementation Plan for 
dewatering at each location it is required. The submittal shall also include the details of how the intake will 
be managed to not cause an increase in the background level turbidity before treatment and any 
additional erosion controls necessary to prevent sediments from reaching the project limits or wetlands 
and waterways. Guidance on dewatering can be found on the Wisconsin Department of Natural 
Resources website located in the Storm Water Construction Technical Standards, Dewatering Code 
#1061, “Dewatering”. This document can be found at the WisDNR website:

http://dnr.wi.gov/topic/stormwater/standards/const_standards.html

The cost of all work and materials associated with water treatment and/or dewatering is incidental to the 
bid items the work is associated.
ner-107-040 (20180212)

16. Erosion Control Structures.

Within three calendar days after completing the excavation for a substructure unit, place riprap or other 
permanent erosion control items required by the contract or deemed necessary by the engineer around 
the unit at a minimum to a height equivalent to the calculated water elevation resulting from a storm that 
occurs on the average of once every two years (Q2) as shown on the plan, or as the engineer directs. 

In the event that construction activity does not disturb the existing ground below the Q2 elevation, the 
above timing requirements for permanent erosion control shall be waived.
stp-107-070 (20191121) 

17. Archaeological Site.
Archeological site 47OU91 (unnamed site) is located approximately Station 41+00 to 55+00, LT/RT and 
site 47OU125 (Sugar Camp) is located approximately Station 247+00 to 261+00, LT/RT within the limits 
shown on the plans.

Notify the Bureau of Technical Services – Environmental Process and Document Section (BTS-EPDS) at 
(608) 266-0099 at least two weeks before commencement of ground disturbance beyond the existing 
edge of shoulder or back of curb. BTS-EPDS will determine if a qualified archaeologist will need to be on 
site during construction of this area. 

Do not use the site for borrow or waste disposal. Do not use the site area not currently capped by 
asphalt/concrete for the staging of personnel, equipment and/or supplies.

Historic Properties
Evangelical Lutheran Immanuels Church, Station  855+00 RT (6230-14-72) The existing tree shall not be 
removed, and the area behind the sidewalk and pedestrian curb will be restored to existing conditions.

Site 470U273 (McCarty) (6230-14-72)  Located along STH 47 approximately one mile north of STH 54. 
Site shall not be used for borrow or waste disposal, or for staging of personnel, equipment, and 
or/supplies. 

18. Environmental Protection, Aquatic Exotic Species Control.

Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are 
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State 
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable 
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time 
equipment is put into state waters.

http://dnr.wi.gov/topic/stormwater/standards/const_standards.html
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At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to 
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that 
comes in contact with waters of the state and/or infested water or potentially infested water in other 
states.

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially 
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being 
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all 
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin 
Department of Natural Resources for disinfection are available at:

http://dnr.wi.gov/topic/invasives/disinfection.html

Use the following inspection and removal procedures:
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and 

other substances that could possibly contain exotic invasive species;
2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any 

other area where water may be trapped;
3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any 

aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and 
plant materials in a garbage can before leaving the area or invested waters; and

4. Disinfect your boat, equipment and gear by either:
4.1. Washing with ~212 F water (steam clean), or
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or
4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for 

10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute 
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny 
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104º F) 
application.

Complete the inspection and removal procedure before equipment is brought to the project site and 
before the equipment leaves the project site.
stp-107-055 (20130615)

19. Environmental Protection, (Amphibian or Reptile Species)
A state special concern/protected herptile may be present at the unnamed waterway and its riparian 
corridor at Structure B-44-076. It is reasonable to assume that the protected herptile may be present at or 
near the project site during construction. If project construction starts in the spring, protect the perimeter 
of the areas to be disturbed with properly trenched-in silt fence before May 1 to discourage herptiles from 
entering the work area. If the construction area cannot be silt-fenced by May 1, install the silt fence before 
construction activities. Also, survey the area behind the silt fence and remove all protected herptiles 
confined within the project area before any site disturbance. Complete the survey and removal of 
protected herptiles from construction areas periodically throughout the construction period.

20. Construction Over or Adjacent to Navigable Waters.
The unnamed creek at B-44-0469 is classified as a state navigable waterway under standard spec 
107.19.
stp-107-060 (20171130)

21. Health and Safety Requirements for Workers Remediating Petroleum Contamination.
Add the following to standard spec 107.1(2):

Soil contamination with gasoline, diesel fuel, fuel oil, or other petroleum related products may be 
encountered during excavation activities. Prepare a site-specific Health and Safety Plan complying with 
the Occupational Safety and Health Administration (OSHA) standard for Hazardous Waste Operation and 
Emergency Response (HAZWOPER), 29 CFR 1910.120.

http://dnr.wi.gov/topic/invasives/disinfection.html
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All site workers taking part in remediation activities or who will have the reasonable probability of 
exposure of safety or health hazards associated with the hazardous material shall have completed Health 
and Safety training that meets OSHA requirements. Before the start of remediation work, submit to the 
engineer a site-specific Health and Safety Plan, and written verification that workers will have completed 
up-to-date OSHA training.

Develop, delineate, and enforce the health and safety exclusions zones for each contaminated site 
location pursuant to 29 CFR 1910.120.
stp-107-115 (20150630)

22. Notice to Contractor, Notification of Demolition and/or Renovation No Asbestos Found.

John Roelke, License Number All-119523, inspected Structure C-44-0009 for asbestos on March 2, 2021. 
No Regulated Asbestos Containing Material (RACM) was found on this structure. A copy of the inspection 
report is included with the bid package or available from Jesse Hansen, (920) 362-6095, 
Jesse.Hansen@dot.wi.gov.

According to NR447 and DHS159, ensure that DNR or DHS receives a completed Notification of 
Demolition and/or Renovation (DNR Form 4500-113 (R 03/20), or subsequent revision) via U.S. mail, 
hand-delivery, or using the online notification system at least 10 working days before beginning any 
construction or demolition. Pay all associated fees. Provide a copy of the completed 4500-113 form to 
Jesse Hansen, (920) 362-6095, Jesse.Hansen@dot.wi.gov, and via e-mail to dothazmatunit@dot.wi.gov 
or via U.S. mail to DOT BTS-ESS attn: Hazardous Materials Specialist, 5 South S.513.12, PO Box 7965, 
Madison, WI 53707-7965. In addition, comply with all local or municipal asbestos requirements.

Use the following information to complete WisDNR form 4500-113:
- Site Name: Structure C-44-009, STH 54 over unnamed creek
- Site Address: Town of Black Creek, Sec 10 T23N R17E, Lat: 44d29’03.0” Long: 88d25’31.0”
- Ownership Information: WisDOT NE Region (Green Bay), 944 Vanderperren Way, Green Bay, WI 54304-

5344. 
- Contact: Jesse Hansen
- Phone: (920) 362-6095
- Age: 68 years old. This structure was constructed in 1954.
- Area: 836 SF of deck

Insert the following paragraph in Section 6.g.:

If asbestos not previously identified is found or previously non-friable asbestos becomes crumbled, 
pulverized, or reduced to a powder, stop work immediately, notify the engineer, and the engineer will 
notify the department’s Bureau of Technical Services at (608) 266-1476 for an emergency response 
as specified in standard spec 107.24. Keep material wet until it is abated or until it is determined to be 
non-asbestos containing material.

stp-107-125 (20220628)

23. Removing Gas Station Sign, Item 204.9060.S.01.
A  Description
This special provision describes removing a gas station sign conforming to standard spec 204.

B  (Vacant)
C  Construction
Remove and dispose of the sign according to standard spec 204. Removal of sign concrete bases paid 
separately under Removing Concrete Bases. Notify sign owner 30 days prior to beginning sign removal. 
The contractor is responsible for electrical disconnections prior to removal.

D  Measurement
The department will measure Removing Gas Station Sign by each individual unit, acceptably completed.

mailto:Jesse.Hansen@dot.wi.gov
mailto:Jesse.Hansen@dot.wi.gov
mailto:dothazmatunit@dot.wi.gov
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E  Payment
Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9060.S.01 Removing Gas Station Sign EACH

Payment is full compensation per standard spec 204, and includes disconnecting the electrical service.

24. Removing Stop Log Control Structure, Item 204.9060.S.02.
A  Description
This special provision describes removing a stop log control structure conforming to standard spec 204.

B  (Vacant)
C  Construction
Remove and dispose of the structure according to standard spec 204.

D  Measurement
The department will measure Removing Stop Log Control Structure by each individual unit, acceptably 
completed.

E  Payment
Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9060.S.02 Removing Stop Log Control Structure EACH

Payment is full compensation per standard spec 204.

25. Excavation, Hauling, and Disposal of Petroleum Contaminated Soil 6230-14-72, Item 
205.0501.S.01.
A  Description
A.1  General
This special provision describes excavating, temporarily stockpiling, loading, hauling, and disposing of 
petroleum contaminated soil at a DNR approved bioremediation facility. The closest DNR approved 
bioremediation facilities are the Veolia Hickory Meadows Landfill in Hilbert, Calumet County, Wisconsin 
and Waste Management Valley Trail Recycling and Disposal facility in Berlin, Green Lake County, 
Wisconsin. These facilities are located approximately 35 to 60 miles from the project limits.

Perform this work conforming to standard spec 205 and Chapters NR 700-754 of the Wisconsin 
Administrative Code, as supplemented herein. Per NR 718.07, a solid waste collection and transportation 
service-operating license is required under NR 502.06 for each vehicle used to transport contaminated 
soil.

A.2  Notice to the Contractor – Contaminated Soil Locations
Historical data indicates that petroleum contaminated soil is present at the following location:

Northwest quadrant of the intersection of STH 54 and STH 47, beginning at an estimated depth of 4’ 
to 5’ below the ground surface. It is anticipated that the contaminated soil will be encountered during 
installation of traffic signal pull boxes and/or concrete bases. 
The estimated volume of contaminated soil to be excavated by the contractor at this location is 
approximately 1.36 cubic yards (approximately 1.9 tons using a multiplier of 1.4 tons/cubic yard).

If contaminated soils are encountered elsewhere on the project, terminate excavation activities in the area 
and notify the engineer.
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For further information regarding previous investigation and remediation activities at these sites contact:
Name: Colin Schmenk

Address: 2984 Shawano Ave, Green Bay WI 54313-6727
Phone: (920) 510-9482
E-mail: colinr.schmenk@wisconsin.gov

A.3  Coordination
Coordinate work under this contract with the environment consultant:

Consultant: Ramboll
Contact: Mark Walter
Phone: (414) 837-3683
Mobile: (608) 220-2480
E-mail: mark.walter@ramboll.com

The role of the environmental consultant will be limited to:
1. Determining the location and limits of contaminated soil to be excavated based on soil analytical results from 

previous investigations, visual observations, and field screening of soil that is excavated;
2. Identifying contaminated soils to be stockpiled;
3. Collecting representative sample(s) of the stockpiled material, laboratory-analyzing the samples and 

notifying the contractor of disposal requirements; 
4. Documenting that activities associated with management of contaminated soil are in conformance with the 

contaminated soil management methods for this project as specified herein; and
5. Obtaining the necessary approvals for disposal of contaminated soil from the bioremediation facility.

Provide at least a 14-calendar day notice of the preconstruction conference date to the environmental 
consultant. At the preconstruction conference, provide a schedule for all excavation activities in the areas 
of contamination to the environmental consultant. Also notify the environmental consultant at least three 
calendar days before beginning excavation activities in each of the contaminated areas.

Coordinate with the environmental consultant to ensure that the environmental consultant is present 
during excavation activities in the contaminated areas. Perform excavation work in each of the 
contaminated areas on a continuous basis until excavation work is completed.

Identify the DNR approved bioremediation facility that will be used for disposal of contaminated soils and 
provide this information to the environmental consultant no later than 30 calendar days before beginning 
excavation activities in the contaminated areas or at the preconstruction conference, whichever comes 
first. The environmental consultant will be responsible for obtaining the necessary approvals for disposal 
of contaminated soils from the bioremediation facility. Do not transport contaminated soil offsite without 
prior approval from the environmental consultant.

A.4  Health and Safety Requirements
Add the following to standard spec 107.1:

During excavation activities, expect to encounter soil contaminated with gasoline, diesel fuel, fuel oil, or 
other petroleum related products. Site workers taking part in activities that will result in the reasonable 
probability of exposure to safety and health hazards associated with hazardous materials shall have 
completed health and safety training that meets the Occupational Safety and Health Administration 
(OSHA) requirements for Hazardous Waste Operations and Emergency Response (HAZWOPER), as 
provided in 29 CFR 1910.120.

Prepare a site-specific Health and Safety Plan, and develop, delineate and enforce the health and safety 
exclusion zones for each contaminated site location as required by 29 CFR 1910.120. Submit the site-
specific health and safety plan and written documentation of up-to-date OSHA training to the engineer 
before the start of work.

B  (Vacant)

mailto:colinr.schmenk@wisconsin.gov
mailto:mark.walter@ramboll.com
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C  Construction
Add the following to standard spec 205.3:

Control operations in the contaminated areas to minimize quantity of contaminated soil excavated. Soil 
excavated from contaminated areas shall be stockpiled until analytical information for disposal can be 
obtained by the environmental consultant. As an alternative to temporarily stockpiling contaminated 
material that requires additional characterization, the contractor has the option of suspending excavation 
in those areas where such material is encountered until such time as characterization is completed. 

Obtain approval from the engineer and environmental consultant before placing any temporary stockpiles 
of contaminated soil in the project corridor. Provide for the temporary stockpiling of up to 5 cubic yards of 
contaminated material on-site that require additional characterization. Construct and maintain a 
temporary stockpile of the material according to NR 718.05(3), including, but not limited to, placement of 
the contaminated soil/fill material on an impervious, bermed area and covering the stockpile with 
impervious material (such as 10 mil plastic sheeting and ballast of tires, sandbags, or similar material) to 
prevent infiltration of precipitation and/or contact with surface water runoff. 

The department’s environmental consultant will collect representative samples of the stockpiled material, 
laboratory-analyze the samples, and advise the contractor, within 10 business days of the construction of 
the stockpile, of disposal requirements. The stockpiled material shall be disposed either at the WDNR 
licensed disposal facility by the contractor or, if characterized as hazardous waste, by the department. 

Upon the direction of the environmental consultant, haul soil designated by the environmental consultant 
for offsite disposal to the WDNR-approved facility. Verify that vehicles used to transport contaminated 
material are licensed for such activity according to applicable state and federal regulations. Use loading 
and hauling practices that are appropriate to prevent any spills or releases of contaminated soils or 
residues. Prior to transport, sufficiently dewater soils so as not to contain free liquids.

D  Measurement
The department will measure Excavation, Hauling, and Disposal of Petroleum Contaminated Soil in tons 
of contaminated soil, accepted by the bioremediation facility as documented by weight tickets generated 
by the bioremediation facility.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
205.0501.S.01 Excavation, Hauling, and Disposal of Petroleum Contaminated Soil 6230-14-72 TON

Payment is full compensation for excavating, segregating, stockpiling, loading, hauling, and treatment via 
bioremediation of contaminated soil; obtaining solid waste collection and transportation service operating 
licenses; assisting in the collection soil samples for field evaluation; and dewatering of soils before 
transport, if necessary.

26. Excavation, Hauling, and Disposal of Petroleum Contaminated Soil 6517-15-60, Item 
205.0501.S.02
A  Description
A.1  General
Soil

This special provision describes excavating, loading, hauling, and disposing of petroleum contaminated 
soil at a DNR approved bioremediation facility.

Perform this work conforming to standard spec 205 and Chapters NR 700-754 of the Wisconsin 
Administrative Code, as supplemented herein. Per NR 718.07, a solid waste collection and transportation 
service-operating license is required under NR 502.06 for each vehicle used to transport contaminated 
soil.

Groundwater

This special provision also describes pumping and disposing of contaminated groundwater (if dewatering 
is necessary). 
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Perform this work according to standard spec 205 and with pertinent parts of Chapters NR 100-299 of the 
Wisconsin Administrative Code, as supplemented herein. Perform all work necessary to control, handle, 
and dispose of groundwater and surface water, and all other water that may be encountered within 
contaminated areas, as required for performance of the work.

A.2  Notice to the Contractor – Contaminated Soil Locations
The department completed testing for soil and groundwater contamination for locations within this project 
where excavation is required. Testing indicated that petroleum-contaminated soil is present at the 
following locations the plans show:

1. Station 266+00 to 267+00 from 50 feet LT of centerline to 70 feet RT of centerline. Soil is contaminated from 
2 to 8 feet below grade and occupies an approximate 10 by 20 square yard area (Intersection of STH 76 and 
East Avenue). Approximately 400 cubic yards (approximately 600 tons using a conversion factor of 1.5 tons 
per cubic yard) of impacted soil remains in the area within the above referenced stationing. Contamination 
also extends into the area at N5644 STH 76, Shiocton (former Betty and Johns Tavern). Approximately 
13 cubic yards of contaminated soil is anticipated to be encountered during construction activities within this 
location. Petroleum impacted groundwater was encountered surrounding the contaminated soil and may 
extend across the width of STH 76 along the storm sewer within the above referenced stationing.

If contaminated soils are encountered elsewhere on the project, terminate excavation activities in the area 
and notify the engineer.

For further information regarding previous investigation and remediation activities at these sites contact:
Name: Lisa Lumley

Address: Wisconsin Department of Transportation – Northeast Region
944 Vanderperren Way, Green Bay, WI 54304

Phone: (920) 492-5659 and (920) 360-6684
E-mail: lisa.lumley@dot.wi.gov

A.3  Coordination
Coordinate work under this contract with the environment consultant:

Consultant: Bay West LLC
Address: 5 Empire Drive, St. Paul, MN 55103
Contact: Paul Raymaker
Phone: (651) 291-3411

Fax: N/A
E-mail: praymaker@baywest.com

The role of the environmental consultant will be limited to:
1. Determining the location and limits of contaminated soil to be excavated based on soil analytical results from 

previous investigations, visual observations, and field screening of soil that is excavated;
2. Identifying contaminated soils to be hauled to the bioremediation facility;
3. Documenting that activities associated with management of contaminated soil are in conformance with the 

contaminated soil management methods for this project as specified herein; and
4. Obtaining the necessary approvals for disposal of contaminated soil from the bioremediation facility.
5. Identifying contaminated groundwater to be pumped for treatment and disposal (if dewatering is necessary). 

Coordinating groundwater characterization and approval for disposal of contaminated water with the Village 
of Shiocton.

Provide at least a 14-calendar day notice of the preconstruction conference date to the environmental 
consultant. At the preconstruction conference, provide a schedule for all excavation activities in the areas 
of contamination to the environmental consultant. Also notify the environmental consultant at least three 
calendar days before beginning excavation activities in each of the contaminated areas.

Coordinate with the environmental consultant to ensure that the environmental consultant is present 
during excavation activities in the contaminated areas. Perform excavation work in each of the 
contaminated areas on a continuous basis until excavation work is completed.

Identify the DNR approved bioremediation facility that will be used for disposal of contaminated soils and 
provide this information to the environmental consultant no later than 30 calendar days before beginning 
excavation activities in the contaminated areas or at the preconstruction conference, whichever comes 
first. The environmental consultant will be responsible for obtaining the necessary approvals for disposal 

mailto:lisa.lumley@dot.wi.gov
mailto:praymaker@baywest.com
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of contaminated soils from the bioremediation facility. Do not transport contaminated soil offsite without 
prior approval from the environmental consultant.

A.4  Health and Safety Requirements
Add the following to standard spec 107.1:

During excavation activities, expect to encounter soil contaminated with gasoline, diesel fuel, fuel oil, or 
other petroleum related products. Site workers taking part in activities that will result in the reasonable 
probability of exposure to safety and health hazards associated with hazardous materials shall have 
completed health and safety training that meets the Occupational Safety and Health Administration 
(OSHA) requirements for Hazardous Waste Operations and Emergency Response (HAZWOPER), as 
provided in 29 CFR 1910.120.

Prepare a site-specific Health and Safety Plan, and develop, delineate and enforce the health and safety 
exclusion zones for each contaminated site location as required by 29 CFR 1910.120. Submit the site-
specific health and safety plan and written documentation of up-to-date OSHA training to the engineer 
before the start of work.

B  (Vacant)
C  Construction
Add the following to standard spec 205.3:

Soil

Control operations in the contaminated areas to minimize the quantity of contaminated soil excavated.

The environmental consultant will periodically evaluate soil excavated from the contaminated areas to 
determine if the soil will require offsite bioremediation. The environmental consultant will evaluate 
excavated soil based on field screening results, visual observations, and soil analytical results from 
previous environmental investigations. Assist the environmental consultant in collecting soil samples for 
evaluation using excavation equipment. The sampling frequency shall be a maximum of one sample for 
every 20 cubic yards excavated.

On the basis of the results of such field-screening, the material will be designated as follows:

 Excavation Common – Consisting of clean soil and/or clean construction and demolition fill (such 
as clean soil, boulders, concrete, reinforced concrete, bituminous pavement, bricks, building 
stone, and unpainted or untreated wood), which under NR 500.08 are exempt materials, or 

 Low-Level Contaminated Material – PID readings less than 10 ppm and no observation of 
staining or petroleum odor for reuse as fill within the construction limits if covered with pavement, 
or 

 Contaminated Soil – Significant petroleum odor, staining, and/or PID readings greater than 
10 ppm) for off-site treatment and disposal at the WDNR-licensed bioremediation facility, or 

 Contaminated Industrial Fill – Soil for reuse as fill within the construction limits if covered by 
pavement or 6-inchess of clean topsoil, or off-site treatment and disposal at the WDNR-licensed 
bioremediation facility, or 

 Potentially contaminated material for temporary stockpiling and additional characterization prior to 
disposal.

Directly load and haul soils designated by the environmental consultant for offsite bioremediation to the 
DNR approved bioremediation facility. Use loading and hauling practices that are appropriate to prevent 
any spills or releases of petroleum-contaminated soils or residues. Before transport, sufficiently dewater 
soils designated for off-site bioremediation so as not to contain free liquids.

Some material may require additional characterization prior to disposal. Provide for the temporary 
stockpiling of up to 250 cubic yards of contaminated soil on-site that require additional characterization. 
Construct and maintain a temporary stockpile of the material according to NR 718.05(3), including, but 
not limited to, placement of the contaminated soil/fill material on an impervious surface and covering the 
stockpile with impervious material to prevent infiltration of precipitation. The environmental consultant will 
collect representative samples of the stockpiled material, laboratory-analyze the samples, and advise the 
contractor, within 12 business days of the construction of the stockpile, of disposal requirements. The 
stockpiled material shall be disposed either at the WDNR-licensed disposal facility by the contractor or, if 
characterized as hazardous waste, by the department. As an alternative to temporarily stockpiling 
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contaminated soil/fill material that requires additional characterization, the contractor has the option to 
suspend excavation in those areas, as stated above.

When material is encountered outside the above-identified limits of known contamination that appears to 
have been impacted with petroleum or chemical products, or when other obvious potentially contaminated 
materials are encountered or material exhibits characteristics of industrial-type wastes, such as fly ash, 
foundry sand, and cinders, or when underground storage tanks are encountered, suspend excavation in 
that area and notify the engineer.

Groundwater 

Groundwater may be present within the construction limits. Water generated during dewatering 
operations (if necessary) is expected to be permitted to discharge to the surface except in the 
contaminated areas. Contaminated water encountered, but not requiring removal as a standard course of 
construction, shall remain in-place and not be managed under this special provision.

Contaminated groundwater generated from dewatering activities within the contaminated areas may 
exceed the surface water discharge limits for PVOCs specified in the DNR’s “General Permit to Discharge 
under the Wisconsin Pollutant Discharge Elimination System” for “Contaminated Groundwater from 
Remedial Action Operations” (WPDES Permit No. WI-0046566-5), Table 3.1.

Contaminated water generated during dewatering may be discharged into the sanitary sewer for 
disposal/treatment at the city wastewater treatment facility provided the following conditions are met: 

 Notify Dan Nabbefeld, Water Operator Dept of Public Works at (wwtp@centrytel.net or 
(920) 636-8813), prior to discharge of contaminated groundwater to the sanitary sewer. Do 
not discharge into the sanitary sewer without prior approval from the Village of Shiocton 
Department of Public Works.

 Discharge location(s) shall be discussed and approved by the Village of Shiocton Department of 
Public Works. The Village of Shiocton manger or agent thereof can order a stop to discharges if 
the discharge is causing treatment problems at the wastewater treatment plant or in the collection 
system. 

 Any discharge shall meet all conditions of the most current Village of Shiocton Department of 
Public Works. 

 Do not discharge grit (such as sand, sediment, detritus, etc.) to the sanitary sewer during 
dewatering operations. Furnish, install, and maintain a sediment control device (e.g., box, bag) 
for use prior to discharging water. 

 Do not discharge any petroleum free product to the sanitary sewer under any circumstances. 

 Document compliance with the Village of Shiocton Sewage Treatment Plant discharge 
requirements, including water quality sampling and analysis. 

 The Village of Shiocton Department of Public Works may impose a sanitary sewer use fee and 
flow restrictions. 

 All water may be trucked to the wastewater treatment plant in lieu of discharge to the sanitary 
sewer at the contractor’s option and at the contractor’s cost.

Notify the environmental consultant prior to pumping contaminated groundwater. 

Discharging contaminated groundwater to any location other than that approved and provided by the 
environmental consultant, is at the contractor’s cost. If the contractor chooses alternate discharge, at the 
contractor’s cost, obtain DNR concurrence on any dewatering plans, and provide and operate any and all 
treatment and discharge equipment required. 

Employ construction methods and techniques in a manner that will minimize the need for dewatering, and 
if dewatering is required, minimize the volume of water generated. Take measures to limit groundwater, 
surface water, and precipitation from entering and exiting excavations in the areas of contamination. Such 
measures, which may include berming, ditching, or other means, shall be maintained until construction of 
utilities in the areas of contamination are complete. 

Ensure continuous dewatering and excavation safety at all times. Provide, operate, and maintain 
adequate pumping equipment and drainage and disposal facilities. Notify the engineer of any dewatering 
activities and obtain any permits necessary to discharge water. Provide copies of such permits to the 
engineer. Meet any requirements and pay any costs for obtaining and complying with such permit use. 
Follow all applicable legislative statues, judiciary decisions, and regulations of the State of Wisconsin.

mailto:wwtp@centrytel.net
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D  Measurement
The department will measure Excavation, Hauling, and Disposal of Petroleum Contaminated Soil in tons 
of contaminated soil, accepted by the bioremediation facility as documented by weight tickets generated 
by the bioremediation facility.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
205.0501.S02 Excavation, Hauling, and Disposal of Petroleum Contaminated Soil 6517-15-60 TON

Payment is full compensation for excavating, segregating, loading, hauling, and treatment via 
bioremediation of contaminated soil; obtaining solid waste collection and transportation service operating 
licenses; assisting in the collection soil samples for field evaluation; and dewatering of soils before 
transport, if necessary.

27. Protection of Concrete.

Add to standard spec 415.3.14:

The contractor shall provide for a minimum of one concrete finisher to remain on the project site after final 
finishing of all concrete surfaces until the concrete has hardened sufficiently to resist surface scarring 
caused by footprints, handprints, or any other type of imprint, malicious or otherwise. The finisher shall 
actively and continuously patrol on foot the newly placed concrete and repair any damage to the surface 
that might be sustained as described above.

The cost for providing the finisher(s), the necessary equipment, and materials is incidental to the contract.
ner-415-015 (20180326)

28. QMP HMA Pavement Nuclear Density.
A  Description
Replace standard spec 460.3.3.2 (1) and standard spec 460.3.3.2 (4) with the following:

(1) This special provision describes density testing of in-place HMA pavement with the use of nuclear density 
gauges. Conform to standard spec 460 except as modified in this special provision.

(2) Provide and maintain a quality control program defined as all activities and documentation of the 
following:

1. Selection of test sites.
2. Testing.
3. Necessary adjustments in the process.
4. Process control inspection.

(3) Chapter 8 of the department’s construction and materials manual (CMM) provides additional detailed 
guidance for QMP work and describes required procedures.

https://wisconsindot.gov/rdwy/cmm/cm-08-00toc.pdf

(4) The department’s Materials Reporting System (MRS) software allows contractors to submit data to the 
department electronically, estimate pay adjustments, and print selected reports. Qualified personnel may 
obtain MRS software from the department’s web site at:

http://www.atwoodsystems.com/

B  Materials
B.1  Personnel

(1) Nuclear gauge owners and personnel using nuclear gauges shall comply with WisDOT requirements 
according to 460.3.3 and CMM 8-15.

https://wisconsindot.gov/rdwy/cmm/cm-08-00toc.pdf
http://www.atwoodsystems.com/
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B.2  Testing
(1) Conform to ASTM D2950 and CMM 8.15 for density testing and gauge monitoring methods. Conform to 

CMM 8-15.10.4 for test duration and gauge placement.

B.3  Equipment
B.3.1  General

(1) Furnish nuclear gauges according to CMM 8-15.2.

(2) Furnish nuclear gauges from the department’s approved product list at

https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/default.aspx

B.3.2  Comparison of Nuclear Gauges
B.3.2.1  Comparison of QC and QV Nuclear Gauges

(1) Compare QC and QV nuclear gauges according to CMM 8-15.7.

B.3.2.2  Comparison Monitoring
(1) Conduct reference site monitoring for both QC and QV gauges according to CMM 8-15.

B.4  Quality Control Testing and Documentation
B.4.1  Lot and Sublot Requirements
B.4.1.1  Mainline Traffic Lanes, Shoulders, and Appurtenances

(1) Divide the pavement into lots and sublots for nuclear density testing according to CMM 8-15.10.2.

(2) Determine required number of tests according to CMM 8-15.10.2.1.

(3) Determine random testing locations according to CMM 8-15.10.3.

B.4.1.2  Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts
(1) Divide the pavement into lots and sublots for nuclear density testing according to CMM 8-15.10.2.

(2) Determine required number of tests according to CMM 8-15.10.2.2.

(3) Determine random testing locations according to CMM 8-15.10.3.

B.4.2  Pavement Density Determination
B.4.2.1  Mainline Traffic Lanes and Appurtenances

(1) Calculate the average sublot densities using the individual test results in each sublot.

(2) If all sublot averages are no more than one percent below the target density, calculate the daily lot density 
by averaging the results of each random QC test taken on that day’s material.

(3) If any sublot average is more than one percent below the target density, do not include the individual test 
results from that sublot when computing the lot average density and remove that sublot’s tonnage from 
the daily quantity for incentive. The tonnage from any such sublot is subject to disincentive pay as 
specified in standard spec 460.5.2.2.

B.4.2.2  Mainline Shoulders
B.4.2.2.1  Width Greater Than 5 Feet

(1) Determine the pavement density as specified in B.4.2.1.

B.4.2.2.2  Width of 5 Feet or Less
(1) If all sublot test results are no more than 3.0 percent below the minimum target density, calculate the daily 

lot density by averaging all individual test results for the day.

(2) If a sublot test result is more than 3.0 percent below the target density, the engineer may require the 
unacceptable material to be removed and replaced with acceptable material or allow the nonconforming 
material to remain in place with a 50 percent pay reduction. Determine the limits of the unacceptable 
material according to B.4.3.

B.4.2.3  Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts
(1) Determine the pavement density as specified in B.4.2.1.

https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/default.aspx
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B.4.2.4  Documentation
(1) Document QC density test data as specified in CMM 8.15. Provide the engineer with the data for each lot 

within 24 hours of completing the QC testing for the lot.

B.4.3  Corrective Action
(1) Notify the engineer immediately when an individual test is more than 3.0 percent below the specified 

minimum in standard spec 460.3.3.1. Investigate and determine the cause of the unacceptable test result.

(2) The engineer may require unacceptable material specified in B.4.3(1) to be removed and replaced with 
acceptable material or allow the nonconforming material to remain in place with a 50 percent pay 
reduction. Determine limits of the unacceptable area by measuring density of the layer at 50-foot 
increments both ahead and behind the point of unacceptable density and at the same offset as the 
original test site. Continue testing at 50-foot increments until a point of acceptable density is found as 
specified in standard spec 460.5.2.2(1). Removal and replacement of material may be required if 
extended testing is in a previously accepted sublot. Testing in a previously accepted sublot will not be 
used to recalculate a new lot density.

(3) Compute unacceptable pavement area using the product of the longitudinal limits of the unacceptable 
density and the full sublot width within the traffic lanes or shoulders.

(4) Retesting and acceptance of replaced pavement will be as specified in standard spec 105.3.

(5) Tests indicating density more than 3.0 percent below the specified minimum, and further tests taken to 
determine the limits of unacceptable area, are excluded from the computations of the sublot and lot 
densities.

(6) If two consecutive sublot averages within the same paving pass and same target density are more than 
one percent below the specified target density, notify the engineer and take necessary corrective action. 
Document the locations of such sublots and the corrective action that was taken.

B.5  Department Testing
B.5.1  Verification Testing

(1) The department will have a HTCP certified technician, or ACT working under a certified technician, 
perform verification testing. The department will test randomly at locations independent of the contractor’s 
QC work. The department will perform verification testing at a minimum frequency of 10 percent of the 
sublots and a minimum of one sublot per mix design. The sublots selected will be within the active work 
zone. The contractor will supply the necessary traffic control for the department’s testing activities.

(2) The QV tester will test each selected sublot using the same testing requirements and frequencies as the 
QC tester.

(3) If the verification sublot average is not more than one percent below the specified minimum target 
density, use the QC tests for acceptance.

(4) If the verification sublot average is more than one percent below the specified target density, compare the 
QC and QV sublot averages. If the QV sublot average is within 1.0 lb/ft3 of the QC sublot average, use 
the QC tests for acceptance.

(5) If the first QV/QC sublot average comparison shows a difference of more than 1.0 lb/ft3 each tester will 
perform an additional set of tests within that sublot. Combine the additional tests with the original set of 
tests to compute a new sublot average for each tester. If the new QV and QC sublot averages compare to 
within 1.0 lb/ft3, use the original QC tests for acceptance.

(6) If the QV and QC sublot averages differ by more than 1.0 lb/ft3 after a second set of tests, resolve the 
difference with dispute resolution specified in B.6. The engineer will notify the contractor immediately 
when density deficiencies or testing precision exceeding the allowable differences are observed.

B.5.2  Independent Assurance Testing
(1) Independent assurance is unbiased testing the department performs to evaluate the department’s 

verification and the contractor’s QC sampling and testing including personnel qualifications, procedures, 
and equipment. The department will perform the independent assurance review according to the 
department’s independent assurance program.

B.6  Dispute Resolution
(1) The testers may perform investigation in the work zone by analyzing the testing, calculation, and 

documentation procedures. The testers may perform gauge comparison according to B.3.2.1.
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(2) The testers may use comparison monitoring according to B.3.2.2 to determine if one of the gauges is out 
of tolerance. If a gauge is found to be out of tolerance with its reference value, remove the gauge from the 
project and use the other gauge’s test results for acceptance.

(3) If the testing discrepancy cannot be identified, the contractor may elect to accept the QV sublot density 
test results or retesting of the sublot in dispute within 48 hours of paving. Traffic control costs will be split 
between the department and the contractor.

(4) If investigation finds that both gauges are in error, the contractor and engineer will reach a decision on 
resolution through mutual agreement.

B.7  Acceptance
(1) The department will not accept QMP HMA Pavement Nuclear Density if a non-compared gauge is used 

for contractor QC tests.

C  (Vacant)
D  (Vacant)
E  Payment
E.1  QMP Testing

(1) Costs for all sampling, testing, and documentation required under this special provision are incidental 
to the work. If the contractor fails to perform the work required under this special provision, the 
department may reduce the contractor’s pay. The department will administer pay reduction under the 
Non-performance of QMP administrative item.

E.2  Disincentive for HMA Pavement Density
(1) The department will administer density disincentives as specified in standard spec 460.5.2.2.

E.3  Incentive for HMA Pavement Density
(1) The department will administer density incentives as specified in standard spec 460.5.2.3.

stp-460-020 (20181119)

29. HMA Percent Within Limits (PWL) Test Strip Volumetrics, Item 460.0105.S;
HMA Percent Within Limits (PWL) Test Strip Density Item 460.0110.S.

A  Description
This special provision describes the Hot Mix Asphalt (HMA) density and volumetric testing tolerances 
required for an HMA test strip. An HMA test strip is required for contracts constructed under HMA Percent 
Within Limits (PWL) QMP. A density test strip is required for each pavement layer placed over a specific, 
uniform underlying material, unless specified otherwise in the plans. Each contract is restricted to a single 
mix design per mix type per layer (e.g., upper layer and lower layer may have different mix type specified 
or may have the same mix type with different mix designs). Each mix design requires a separate test 
strip. Density and volumetrics testing will be conducted on the same test strip whenever possible. 

Perform work according to standard spec 460 and as follows.

B  Materials
Use materials conforming to HMA Pavement Percent Within Limits (PWL) QMP special provision.

C  Construction
C.1 Test Strip 
Submit the test strip start time and date to the department in writing at least five calendar days in advance 
of construction of the test strip. If the contractor fails to begin paving within 2 hours of the submitted start 
time, the test strip is delayed, and the department will assess the contractor $2,000 for each instance 
according to Section E of this document. Alterations to the start time and date must be submitted to the 
department in writing a minimum of 24 hours prior to the start time. The contractor will not be liable for 
changes in start time related to adverse weather days as defined by standard spec 101.3 or equipment 
breakdown verified by the department.
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On the first day of production for a test strip, produce approximately 750 tons of HMA. (Note: adjust 
tonnage to accommodate natural break points in the project.) Locate test strips in a section of the 
roadway to allow a representative rolling pattern (i.e., not a ramp or shoulder, etc.).

C.1.1 Sampling and Testing Intervals 
C.1.1.1 Volumetrics
Laboratory testing will be conducted from a split sample yielding three components, with portions 
designated for QC (quality control), QV (quality verification), and retained.

During production for the test strip, obtain sufficient HMA mixture for three-part split samples from trucks 
prior to departure from the plant. Collect three split samples during the production of test strip material. 
Perform sampling from the truck box and three-part splitting of HMA according to CMM 836. These three 
samples will be randomly selected by the engineer from each third of the test strip tonnage (T), excluding 
the first 50 tons:

Sample Number Production Interval (tons)

1 50 to 1/3 T

2 1/3 T to 2/3 T 

3 2/3 T to T

C.1.1.2 Density
Required field tests include contractor QC and department QV nuclear density gauge tests and pavement 
coring at ten individual locations (five in each half of the test strip length) according to Appendix A: Test 
Methods and Sampling for HMA PWL QMP Projects. Both QV and QC teams shall have two nuclear 
density gauges present for correlation at the time the test strip is constructed. QC and QV teams may 
wish to scan with additional gauges at the locations detailed in Appendix A, as only gauges used during 
the test strip correlation phase will be allowed.

C.1.2 Field Tests
C.1.2.1 Density
For contracts that include STSP 460-020 QMP Density in addition to PWL, a gauge comparison 
according to CMM 815.7 shall be completed prior to the day of test strip construction. Daily 
standardization of gauges on reference blocks and a project reference site shall be performed according 
to CMM 815.8. A standard count shall be performed for each gauge on the material placed for the test 
strip, prior to any additional data collection. Nuclear gauge readings and pavement cores shall be used to 
determine nuclear gauge correlation according to Appendix A. The two to three readings for the five 
locations across the mat for each of two zones shall be provided to the engineer. The engineer will 
analyze the readings of each gauge relative to the densities of the cores taken at each location. The 
engineer will determine the average difference between the nuclear gauge density readings and the 
measured core densities to be used as a constant offset value. This offset will be used to adjust raw 
density readings of the specific gauge and shall appear on the density data sheet along with gauge and 
project identification. An offset is specific to the mix and layer; therefore, a separate value shall be 
determined for each layer of each mix placed over a differing underlying material for the contract. This 
constitutes correlation of that individual gauge for the given layer. Two gauges per team are not required 
to be onsite daily after completion of the test strip. Any data collected without a correlated gauge will not 
be accepted.

The contractor is responsible for coring the pavement from the footprint of the density tests and filling 
core holes according to Appendix A. Coring and filling of pavement core holes must be approved by the 
engineer. The QV team is responsible for the labeling and safe transport of the cores from the field to the 
QC laboratory. Testing of cores shall be conducted by the contractor and witnessed by department 
personnel. The contractor is responsible for drying the cores following testing. The department will take 
possession of cores following laboratory testing and will be responsible for any verification testing at the 
discretion of the engineer.

The target maximum density to be used in determining core density is the average of the three 
volumetric/mix Gmm values from the test strip multiplied by 62.24 lb/ft3. In the event mix and density 
portions of the test strip procedure are separated, or if an additional density test strip is required, the mix 
portion must be conducted prior to density determination. The target maximum density to determine 
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core densities shall then be the Gmm four-test running average (or three-test average from a PWL 
volumetric-only test strip) from the end of the previous day’s production multiplied by 62.24 lb/ft3. If no 
PWL production QV volumetric test is to be taken in a density-only test strip, a non-random QV test will be 
taken according to 460.2.8.3.1.4 as modified in HMA Pavement Percent Within Limits (PWL) QMP and if 
non-conforming to C.2.1 herein, follow corrective action outlined in 460.2.8.2.1.7(4) as modified in HMA 
Pavement Percent Within Limits (PWL) QMP.

Exclusions such as shoulders and appurtenances shall be tested and reported according to CMM 815. 
However, all acceptance testing of shoulders and appurtenances will be conducted by the department, 
and average lot (daily) densities must conform to standard spec Table 460-3. No density incentive or 
disincentive will be applied to shoulders or appurtenances. However, unacceptable shoulder material will 
be handled according to standard spec 460.3.3.1 and CMM 815.11.

C.1.3 Laboratory Tests
C.1.3.1 Volumetrics
Obtain random samples according to C.1.1.1 and Appendix A. Perform tests the same day as taking the 
sample.

Theoretical maximum specific gravities of each mixture sample will be obtained. Bulk specific gravities of 
both gyratory compacted samples and field cores shall be determined. The bulk specific gravity values 
determined from field cores shall be used to calculate a correction factor (i.e., offset) for each QC and QV 
nuclear density gauge. The correction factor will be used throughout the remainder of the layer.

C.2 Acceptance
C.2.1 Volumetrics
Produce mix conforming to the following limits based on individual QC and QV test results (tolerances 
based on most recent JMF):

ITEM ACCEPTANCE LIMITS

Percent passing given sieve:

37.5-mm +/- 8.0

25.0-mm +/- 8.0

19.0-mm +/- 7.5

12.5-mm +/- 7.5

9.5-mm +/- 7.5

2.36-mm +/- 7.0

75-µm +/- 3.0

Asphaltic content in percent[1] - 0.5

Air Voids -1.5 & +2.0

VMA in percent[2] - 1.0

Maximum specific gravity +/- 0.024

[1] Asphalt content more than -0.5% below the JMF will be referee tested by the department’s AASHTO 
accredited laboratory and HTCP certified personnel using automated extraction.
[2] VMA limits based on minimum requirement for mix design nominal maximum aggregate size in table 460-1.

QV samples will be tested for Gmm, Gmb, and AC. Air voids and VMA will then be calculated using these 
test results.

Calculation of air voids shall use either the QC, QV, or retained split sample test results, as identified by 
conducting the paired t-test with the WisDOT PWL Test Strip Spreadsheet.
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If QC and QV test results do not correlate as determined by the split sample comparison, the retained 
split sample will be tested by the department’s AASHTO accredited laboratory and HTCP certified 
personnel as a referee test. Additional investigation shall be conducted to identify the source of the 
difference between QC and QV data. Referee data will be used to determine material conformance and 
pay.

C.2.2 Density
Compact all layers of test strip HMA mixture according to Table 460-3.

Nuclear density gauges are acceptable for use on the project only if correlation is completed for that 
gauge during the time of the test strip and the department issues documentation of acceptance stating 
the correlation offset value specific to the gauge and mix design. The offset is not to be entered into any 
nuclear density gauge as it will be applied by the department-furnished Field Density Worksheet.

C.2.3 Test Strip Approval and Material Conformance
All applicable laboratory and field testing associated with a test strip shall be completed prior to any 
additional mainline placement of the mix. All test reports shall be submitted to the department upon 
completion and approved before paving resumes. The department will notify the contractor within 
24 hours from start of test strip regarding approval to proceed with paving unless an alternate time frame 
is agreed upon in writing with the department. The 24-hour approval time includes only working days as 
defined in standard spec 101.3.

The department will evaluate material conformance and make pay adjustments based on the PWL value 
of air voids and density for the test strip. The QC core densities and QC and QV mix results will be used 
to determine the PWL values as calculated according to Appendix A.

The PWL values for air voids and density shall be calculated after determining core densities. An 
approved test strip is defined as the individual PWL values for air voids and density both being equal to or 
greater than 75, mixture volumetric properties conforming to the limits specified in C.2.1, and an 
acceptable gauge-to-core correlation. Further clarification on PWL test strip approval and appropriate 
post-test strip actions are shown in the following table:

PWL TEST STRIP APPROVAL AND MATERIAL CONFORMANCE CRITERIA

PWL VALUE FOR AIR 
VOIDS AND DENSITY

TEST STRIP 
APPROVAL MATERIAL CONFORMANCE POST-TEST STRIP 

ACTION

Both PWL > 75 Approved1 Material paid for according to Section E Proceed with Production

50 < Either PWL < 75 Not Approved Material paid for according to Section E Consult BTS to determine 
need for additional test strip

Either PWL < 50 Not Approved
Unacceptable material removed and 

replaced or paid for at 50% of the 
contract unit price according to Section E

Construct additional 
Volumetrics or Density test 

strip as necessary

1 In addition to these PWL criteria, mixture volumetric properties must conform to the limits specified 
in C.2.1, split sample comparison must have a passing result and an acceptable gauge-to-core 
correlation must be completed.

A maximum of two test strips will be allowed to remain in place per pavement layer per contract. If 
material is removed, a new test strip shall replace the previous one at no additional cost to the 
department. If the contractor changes the mix design for a given mix type during a contract, no additional 
compensation will be paid by the department for the required additional test strip and the department will 
assess the contractor $2,000 for the additional test strip according to Section E of this special provision. 
For simultaneously conducted density and volumetric test strip components, the following must be 
achieved:

i. Passing/Resolution of Split Sample Comparison
ii. Volumetrics/mix PWL value > 75
iii. Density PWL value > 75
iv. Acceptable correlation 



6230-14-71, 6230-14-72, 6517-15-60 30 of 60

If not conducted simultaneously, the mix portion of a test strip must accomplish (i) and (ii), while density 
must accomplish (iii) and (iv). If any applicable criteria are not achieved for a given test strip, the engineer, 
with authorization from the department’s Bureau of Technical Services, will direct an additional test strip 
(or alternate plan approved by the department) be conducted to prove the criteria can be met prior to 
additional paving of that mix. For a density-only test strip, determination of mix conformance will be 
according to main production, i.e., HMA Pavement Percent Within Limits (PWL) QMP special provision.

D  Measurement
The department will measure HMA Percent Within Limits (PWL) Test Strip as each unit of work, 
acceptably completed as passing the required air void, VMA, asphalt content, gradation, and density 
correlation for a Test Strip. Material quantities shall be determined according to standard spec 450.4 and 
detailed here within.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
460.0105.S HMA Percent Within Limits (PWL) Test Strip Volumetrics EACH
460.0110.S HMA Percent Within Limits (PWL) Test Strip Density EACH

These items are intended to compensate the contractor for the construction of the test strip for contracts 
paved under the HMA Pavement Percent Within Limits QMP article. 

Payment for HMA Percent Within Limits (PWL) Test Strip Volumetrics is full compensation for volumetric 
sampling, splitting, and testing, and for the proper labeling, handling, and retention of the split samples. 

Payment for HMA Percent Within Limits (PWL) Test Strip Density is full compensation for collecting and 
measuring of pavement cores, acceptably filling core holes, providing of nuclear gauges and operator(s), 
and all other work associated with completion of a core-to-gauge correlation, as directed by the engineer. 

Acceptable HMA mixture placed on the project as part of a volumetric or density test strip will be 
compensated by the appropriate HMA Pavement bid item with any applicable pay adjustments. If a test 
strip is delayed as defined in C.1 of this document, the department will assess the contractor $2,000 for 
each instance, under the HMA Delayed Test Strip administrative item. If an additional test strip is required 
because the initial test strip is not approved by the department or the mix design is changed by the 
contractor, the department will assess the contractor $2,000 for each additional test strip (i.e., $2,000 for 
each individual volumetrics or density test strip) under the HMA Additional Test Strip administrative item.

Pay adjustment will be calculated using 65 dollars per ton of HMA pavement. The department will pay for 
measured quantities of mix based on $65/ton multiplied by the following pay adjustment:

PAY ADJUSTMENT FOR HMA PAVEMENT AIR VOIDS & DENSITY
PERCENT WITHIN LIMITS PAYMENT FACTOR, PF

(PWL) (percent of $65/ton)

> 90 to 100 PF = ((PWL – 90) * 0.4) + 100

> 50 to < 90 (PWL * 0.5) + 55

<50 50%[1]

where, PF is calculated per air voids and density, denoted PFair voids & PFdensity

[1]  Material resulting in PWL value less than 50 shall be removed and replaced, unless the 
engineer allows for such material to remain in place. In the event the material remains in 
place, it will be paid at 50% of the contract unit price of HMA pavement.

For air voids, PWL values will be calculated using lower and upper specification limits of 2.0 and 4.3 
percent, respectively. Lower specification limits for density will be according to Table 460-3. Pay 
adjustment will be determined for an acceptably completed test strip and will be computed as shown in 
the following equation:  

Pay Adjustment = (PF-100)/100 x (WP) x (tonnage) x ($65/ton)*
*Note: If Pay Factor <50, the contract unit price will be used in lieu of $65/ton



6230-14-71, 6230-14-72, 6517-15-60 31 of 60

The following weighted percentage (WP) values will be used for the corresponding parameter:

Parameter WP

Air Voids 0.5

Density 0.5

Individual Pay Factors for each air voids (PFair voids) and density (PFdensity) will be determined. PFair voids will 
be multiplied by the total tonnage produced (i.e., from truck tickets), and PFdensity will be multiplied by the 
calculated tonnage used to pave the mainline only (i.e., traffic lane excluding shoulder) as determined 
according to Appendix A.

The department will pay incentive for air voids under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
460.2005 Incentive Density PWL HMA Pavement DOL
460.2010 Incentive Air Voids HMA Pavement DOL

The department will administer disincentives under the Disincentive Density HMA Pavement and the 
Disincentive Air Voids HMA Pavement administrative items.
stp-460-040 (20220107)

30. HMA Pavement Percent Within Limits (PWL) QMP.

A  Description
This special provision describes percent within limits (PWL) pay determination, providing and maintaining 
a contractor Quality Control (QC) Program, department Quality Verification (QV) Program, required 
sampling and testing, dispute resolution, corrective action, pavement density, and payment for HMA 
pavements. Pay is determined by statistical analysis performed on contractor and department test results 
conducted according to the Quality Management Program (QMP) as specified in standard spec 460, 
except as modified below. 

B  Materials
Conform to the requirements of standard spec 450, 455, and 460 except where superseded by this 
special provision. The department will allow only one mix design for each HMA mixture type per layer 
required for the contract, unless approved by the engineer. The use of more than one mix design for each 
HMA pavement layer will require the contractor to construct a new test strip according to HMA Pavement 
Percent Within Limits (PWL) QMP Test Strip Volumetrics and HMA Pavement Percent Within Limits 
(PWL) QMP Test Strip Density articles at no additional cost to the department.

Replace standard spec 460.2.8.2.1.3.1 Contracts with 5000 Tons of Mixture or Greater with the following: 

460.2.8.2.1.3.1  Contracts under Percent within Limits
(1) Furnish and maintain a laboratory at the plant site fully equipped for performing contractor QC testing. 
Have the laboratory on-site and operational before beginning mixture production.
(2) Obtain random samples and perform tests according to this special provision and further defined in 
Appendix A: Test Methods & Sampling for HMA PWL QMP Projects. Obtain HMA mixture samples from 
trucks at the plant. For the sublot in which a QV sample is collected, discard the QC sample and test a 
split of the QV sample. 
(3) Perform sampling from the truck box and three-part splitting of HMA samples according to CMM 836. 
Sample size must be adequate to run the appropriate required tests in addition to one set of duplicate 
tests that may be required for dispute resolution (i.e., retained). This requires sample sizes which yield 
three splits for all random sampling per sublot. All QC samples shall provide the following: QC, QV, and 
Retained. The contractor shall take possession and test the QC portions. The department will observe the 
splitting and take possession of the samples intended for QV testing (i.e., QV portion from each sample) 
and the Retained portions. Additional sampling details are found in Appendix A. Label samples according 
to CMM 836. Additional handling instructions for retained samples are found in CMM 836.
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(4) Use the test methods identified below to perform the following tests at a frequency greater than or equal 
to that indicated:

 Blended aggregate gradations according to AASHTO T 30.

 Asphalt content (AC) in percent determined by ignition oven method according to AASHTO 
T 308 as modified in CMM 836.6.3.6, chemical extraction according to AASHTO T 164 Method 
A or B, or automated extraction according to ASTM D8159 as modified in CMM 836.6.3.1.

 Bulk specific gravity (Gmb) of the compacted mixture according to AASHTO T 166 as modified 
in CMM 836.6.5.

 Maximum specific gravity (Gmm) according to AASHTO T 209 as modified in CMM 836.6.6.

 Air voids (Va) by calculation according to AASHTO T 269.

 Voids in Mineral Aggregate (VMA) by calculation according to AASHTO R35.
(5) Lot size shall consist of 3750 tons with sublots of 750 tons. Test each design mixture at a frequency of 
1 test per 750 tons of mixture type produced and placed as part of the contract. Add a random sample for 
any fraction of 750 tons at the end of production for a specific mixture design. Partial lots with less than 
three sublot tests will be included into the previous lot for data analysis and pay adjustment. Volumetric 
lots will include all tonnage of mixture type under specified bid item unless otherwise specified in the plan. 
(6) Conduct field tensile strength ratio tests, without freeze-thaw conditioning cycles, on each qualifying 
mixture according to CMM 836.6.14. Test each full 50,000-ton production increment, or fraction of an 
increment, after the first 5,000 tons of production. Perform required increment testing in the first week of 
production of that increment. If field tensile strength ratio values are below the spec limit, notify the 
engineer. The engineer and contractor will jointly determine a corrective action.

Delete standard spec 460.2.8.2.1.5 and 460.2.8.2.1.6.

Replace standard spec 460.2.8.2.1.7 Corrective Action with the following:

460.2.8.2.1.7  Corrective Action
(1) Material must conform to the following action and acceptance limits based on individual QC and QV 
test results (tolerances relative to the JMF used on the PWL Test Strip):

ITEM ACTION LIMITS ACCEPTANCE LIMITS

Percent passing given sieve:

37.5-mm +/- 8.0

25.0-mm +/- 8.0 

19.0-mm +/- 7.5

12.5-mm +/- 7.5

9.5-mm +/- 7.5

2.36-mm +/- 7.0

75-µm +/- 3.0

AC in percent -0.3 -0.5

Va - 1.5 & +2.0

VMA in percent[1] - 0.5 -1.0

[1] VMA limits based on minimum requirement for mix design nominal maximum aggregate size in 
table 460-1.

(2) QV samples will be tested for Gmm, Gmb, and AC. Air voids and VMA will then be calculated using 
these test results.
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(3) Notify the engineer if any individual test result falls outside the action limits, investigate the cause and 
take corrective action to return to within action limits. If two consecutive test results fall outside the action 
limits, stop production. Production may not resume until approved by the engineer. Additional QV 
samples may be collected upon resuming production, at the discretion of the engineer. 
(4) For any additional non-random tests outside the random number testing conducted for volumetrics, the 
data collected will not be entered into PWL calculations. Additional QV tests must meet acceptance limits 
or be subject to production stop. If the department’s non-random test does not conform to the acceptance 
limits, the retained sample will be tested by the BTS lab. If the BTS results also do not meet the 
acceptance limits, the material will be considered unacceptable as described in (5) below. 
(5) Remove and replace unacceptable material at no additional expense to the department. Unacceptable 
material is defined as any individual QC or QV tests results outside the acceptance limits or a PWL value 
< 50. For AC in percent, unacceptable material is defined as any individual QV test result outside of the 
acceptance limit. The engineer may allow such material to remain in place with a price reduction. The 
department will pay for such HMA Pavement allowed to remain in place at 50 percent of the contract unit 
price.

Replace standard spec 460.2.8.3.1.2 Personnel Requirements with the following:

460.2.8.3.1.2 Personnel Requirements
(1) The department will provide at least one HTCP-certified Transportation Materials Sampling (TMS) 
Technician, to observe QV sampling of HMA mixtures.
(2) Under departmental observation, a contractor TMS technician shall collect and split samples. 
(3) A department HTCP-certified Hot Mix Asphalt, Technician I, Production Tester (HMA-IPT) technician 
will ensure that all sampling is performed correctly and conduct testing, analyze test results, and report 
resulting data.
(4) The department will make an organizational chart available to the contractor before mixture production 
begins. The organizational chart will include names, telephone numbers, and current certifications of all 
QV testing personnel. The department will update the chart with appropriate changes, as they become 
effective.

Replace standard spec 460.2.8.3.1.4 Department Verification Testing Requirements with the following: 

460.2.8.3.1.4 Department Verification Testing Requirements
(1) HTCP-certified department personnel will obtain QV random samples by directly supervising HTCP-
certified contractor personnel sampling from trucks at the plant. Sample size must be adequate to run the 
appropriate required tests in addition to one set of duplicate tests that may be required for dispute 
resolution (i.e., retained). This requires sample sizes which yield three splits for all random sampling per 
sublot. All QV samples shall furnish the following: QC, QV, and Retained. The department will observe 
the splitting and take possession of the samples intended for QV testing (i.e., QV portion from each 
sample) and the Retained portions. The department will take possession of retained samples 
accumulated to date each day QV samples are collected. The department will retain samples until 
surpassing the analysis window of up to 5 lots, as defined in standard spec 460.2.8.3.1.7(2) of this special 
provision. Additional sampling details are found in Appendix A.
(2) The department will verify product quality using the test methods specified here in standard spec 
460.2.8.3.1.4(3). The department will identify test methods before construction starts and use only those 
methods during production of that material unless the engineer and contractor mutually agree otherwise.
(3) The department will perform all testing conforming to the following standards:

 Bulk specific gravity (Gmb) of the compacted mixture according to AASHTO T 166 as modified 
in CMM 836.6.5.

 Maximum specific gravity (Gmm) according to AASHTO T 209 as modified in CMM 836.6.6.
 Air voids (Va) by calculation according to AASHTO T 269.
 Voids in Mineral Aggregate (VMA) by calculation according to AASHTO R 35.
 Asphalt Content (AC) in percent determined by ignition oven method according to AASHTO 

T308 as modified in CMM 836.6.3.6, chemical extraction according to AASHTO T 164 Method 
A or B, or automated extraction according to ASTM D8159 as modified in CMM 836.6.3.1.
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(4) The department will randomly test each design mixture at the minimum frequency of one test for each 
lot.

Delete standard spec 460.2.8.3.1.6.

Replace standard spec 460.2.8.3.1.7 Dispute Resolution with the following: 

460.2.8.3.1.7  Data Analysis for Volumetrics
(1) Analysis of test data for pay determination will be contingent upon QC and QV test results. Statistical 
analysis will be conducted on Gmm and Gmb test results for calculation of Va. If either Gmm or Gmb 
analysis results in non-comparable data as described in 460.2.8.3.1.7(2), subsequent testing will be 
performed for both parameters as detailed in the following paragraph.
(2) The engineer, upon completion of the first 3 lots, will compare the variances (F-test) and the means 
(t-test) of the QV test results with the QC test results. Additional comparisons incorporating the first 3 lots 
of data will be performed following completion of the 4th and 5th lots (i.e., lots 1-3, 1-4, and 1-5). A rolling 
window of 5 lots will be used to conduct F & t comparison for the remainder of the contract (i.e., lots 2-6, 
then lots 3-7, etc.), reporting comparison results for each individual lot. Analysis will use a set alpha value 
of 0.025. If the F- and t-tests report comparable data, the QC and QV data sets are determined to be 
statistically similar and QC data will be used to calculate the Va used in PWL and pay adjustment 
calculations. If the F- and t-tests result in non-comparable data, proceed to the dispute resolution steps 
found below. Note: if both QC and QV Va PWL result in a pay adjustment of 102% or greater, dispute 
resolution testing will not be conducted. Dispute resolution via further investigation is as follows:

[1] The Retained portion of the split from the lot in the analysis window with a QV test result furthest 
from the QV mean (not necessarily the sublot identifying that variances or means do not compare) 
will be referee tested for Gmm, Gmb, and Asphalt Content by the bureau's AASHTO accredited 
laboratory and certified personnel. All previous lots within the analysis window are subject to 
referee testing and regional lab testing as deemed necessary. Referee test results will replace the 
QV data of the sublot(s). 
[2] Statistical analysis will be conducted with referee test results replacing QV results. 

i. If the F- and t-tests indicate variances and means compare, no further testing is 
required for the lot and QC data will be used for PWL and pay factor/adjustment 
calculations.

ii. If the F- and t-tests indicate non-comparable variances or means, the Retained portion 
of the random QC sample will be tested for Gmm, Gmb, and Asphalt Content by the 
department’s regional lab for the remaining 4 sublots of the lot which the F- and t- 
tests indicate non-comparable datasets. The department’s regional lab and the 
referee test results will be used for PWL and pay factor/adjustment calculations. Upon 
the second instance of non-comparable variance or means and for every instance 
thereafter, the department will assess a pay reduction for the additional testing of the 
remaining 4 sublots at $2,000/lot under the HMA Regional Lab Testing administrative 
item.

[3] The contractor may choose to dispute the regional test results on a lot basis. In this event, the 
retained portion of each sublot will be referee tested by the department's AASHTO accredited 
laboratory and certified personnel. The referee Gmm and Gmb test results will supersede the 
regional lab results for the disputed lot. 

i. If referee testing results in an increased calculated pay factor, the department will pay 
for the cost of the additional referee testing. 

ii. If referee testing of a disputed lot results in an equal or lower calculated pay factor, the 
department will assess a pay reduction for the additional referee testing at $2,000/lot 
under the Referee Testing administrative item.

(3) The department will notify the contractor of the referee test results within 3 working days after receipt of 
the samples by the department's AASHTO accredited laboratory. The intent is to provide referee test 
results within 7 calendar days from completion of the lot.
(4) The department will determine mixture conformance and acceptability by analyzing referee test results, 
reviewing mixture data, and inspecting the completed pavement according to the standard spec, this 
special provision, and accompanying Appendix A.
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(5) Unacceptable material (i.e., resulting in a PWL value less than 50 or individual QC or QV test results 
not meeting the Acceptance Requirements of 460.2.8.2.1.7 as modified herein) will be referee tested by 
the bureau's AASHTO accredited laboratory and certified personnel and those test results used for 
analysis. Such material may be subject to remove and replace, at the discretion of the engineer. If the 
engineer allows the material to remain in place, it will be paid at 50% of the HMA Pavement contract unit 
price. Replacement or pay adjustment will be conducted on a sublot basis. If an entire PWL sublot is 
removed and replaced, the test results of the newly placed material will replace the original data for the 
sublot. Any remove and replace shall be performed at no additional cost to the department. Testing of 
replaced material must include a minimum of one QV result. [Note: If the removed and replaced material 
does not result in replacement of original QV data, an additional QV test will be conducted and under 
such circumstances will be entered into the HMA PWL Production spreadsheet for data analysis and pay 
determination.]  The quantity of material paid at 50% the contract unit price will be deducted from PWL 
pay adjustments, along with accompanying data of this material.

Delete standard spec 460.2.8.3.1.8 Corrective Action. 

C  Construction
Replace standard spec 460.3.3.2 Pavement Density Determination with the following:

460.3.3.2  Pavement Density Determination
(1) The engineer will determine the target maximum density using department procedures described in 
CMM 815. The engineer will determine density as soon as practicable after compaction and before 
placement of subsequent layers or before opening to traffic.
(2) Do not re-roll compacted mixtures with deficient density test results. Do not operate continuously below 
the specified minimum density. Stop production, identify the source of the problem, and make corrections 
to produce work meeting the specification requirements.
(3) A lot is defined as 7500 lane feet with sublots of 1500 lane feet (excluding shoulder, even if paved 
integrally) and placed within a single layer for each location and target maximum density category 
indicated in table 460-3. The contractor is required to complete three tests randomly per sublot and the 
department will randomly conduct one QV test per sublot. A partial quantity less than 750 lane feet will be 
included with the previous sublot. Partial lots with less than three sublots will be included in the previous 
lot for data analysis/acceptance and pay, by the engineer. If density lots/sublots are determined prior to 
construction of the test strip, any random locations within the test strip shall be omitted. Exclusions such 
as shoulders and appurtenances shall be tested and recorded according to CMM 815. However, all 
acceptance testing of shoulders and appurtenances will be conducted by the department, and average lot 
(daily) densities must conform to standard spec Table 460-3. No density incentive or disincentive will be 
applied to shoulders or appurtenances. Offsets will not be applied to nuclear density gauge readings for 
shoulders or appurtenances. Unacceptable shoulder material will be handled according to standard spec 
460.3.3.1 and CMM 815.11.
(4) The three QC locations per sublot represent the outside, middle, and inside of the paving lane. The QC 
density testing procedures are detailed in Appendix A.
(5) QV nuclear testing will consist of one randomly selected location per sublot. The QV density testing 
procedures will be the same as the QC procedure at each testing location and are also detailed in 
Appendix A.
(6) An HTCP-certified nuclear density technician (NUCDENSITYTEC-I) shall identify random locations and 
perform the testing for both the contractor and department. The responsible certified technician shall 
ensure that sample location and testing is performed correctly, analyze test results, and provide density 
results to the contractor weekly, or at the completion of each lot.
(7) For any additional tests outside the random number testing conducted for density, the data collected 
will not be entered into PWL calculations. However, additional QV testing must meet the tolerances for 
material conformance as specified in the standard specification and this special provision. If additional 
density data identifies unacceptable material, proceed as specified in CMM 815.11.

http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
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Replace standard spec 460.3.3.3 Waiving Density Testing with Acceptance of Density Data with the 
following: 

460.3.3.3  Analysis of Density Data
(1) Analysis of test data for pay determination will be contingent upon test results from both the contractor 
(QC) and the department (QV).
(2) As random density locations are paved, the data will be recorded in the HMA PWL Production 
Spreadsheet for analysis in chronological order. The engineer, upon completion of the first 3 lots, will 
compare the variances (F-test) and the means (t-test) of the QV test results with the QC test results. A 
rolling window of 3 lots will be used to conduct F & t comparison for the remainder of the contract (i.e., 
lots 2-4, then lots 3-5, etc.), reporting comparison results for each individual lot. Analysis will use a set 
alpha value of 0.025.

i. If the F- and t-tests indicate variances and means compare, the QC and QV data sets are 
determined to be statistically similar and QC data will be used for PWL and pay adjustment 
calculations. 

ii. If the F- and t-tests indicate variances or means do not compare, the QV data will be used for 
subsequent calculations. 

(3) The department will determine mixture density conformance and acceptability by analyzing test results, 
reviewing mixture data, and inspecting the completed pavement according to standard spec, this special 
provision, and accompanying Appendix A.
(4) Density resulting in a PWL value less than 50 or not meeting the requirements of 460.3.3.1 (any 
individual density test result falling more than 3.0 percent below the minimum required target maximum 
density as specified in standard spec Table 460-3) is unacceptable and may be subject to remove and 
replace at no additional cost to the department, at the discretion of the engineer. 

i. Replacement may be conducted on a sublot basis. If an entire PWL sublot is removed and 
replaced, the test results of the newly placed material will replace the original data for the 
sublot. 

ii. Testing of replaced material must include a minimum of one QV result. [Note: If the removed 
and replaced material does not result in replacement of original QV data, an additional QV test 
must be conducted and under such circumstances will be entered into the data analysis and 
pay determination.] 

iii. If the engineer allows such material to remain in place, it will be paid for at 50% of the HMA 
Pavement contract unit price. The extent of unacceptable material will be addressed as 
specified in CMM 815.11. The quantity of material paid at 50% the contract unit price will be 
deducted from PWL pay adjustments, along with accompanying data of this material.

D  Measurement
The department will measure the HMA Pavement bid items, acceptably completed by the ton as specified 
in standard spec 450.4 and as follows in standard spec 460.5, as modified in this special provision.

E  Payment
Replace standard spec 460.5.2 HMA Pavement with the following:

460.5.2  HMA Pavement
460.5.2.1  General
(1) Payment for HMA Pavement Type LT, MT, and HT mixes is full compensation for providing HMA 
mixture designs; for preparing foundation; for furnishing, preparing, hauling, mixing, placing, and 
compacting mixture; for HMA PWL QMP testing and aggregate source testing; for warm mix asphalt 
additives or processes; for stabilizer, hydrated lime and liquid antistripping agent, if required; and for all 
materials including asphaltic materials.
(2) If provided for in the plan quantities, the department will pay for a leveling layer, placed to correct 
irregularities in an existing paved surface before overlaying, under the pertinent paving bid item. Absent a 
plan quantity, the department will pay for a leveling layer as extra work.
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460.5.2.2  Calculation of Pay Adjustment for HMA Pavement using PWL
(1) Pay adjustments will be calculated using 65 dollars per ton of HMA pavement. The HMA PWL 
Production Spreadsheet, including data, will be made available to the contractor by the department as 
soon as practicable upon completion of each lot. The department will pay for measured quantities of mix 
based on this price multiplied by the following pay adjustment calculated according to the HMA PWL 
Production Spreadsheet:

PAY FACTOR FOR HMA PAVEMENT AIR VOIDS & DENSITY
PERCENT WITHIN LIMITS PAYMENT FACTOR, PF

(PWL) (percent of $65/ton)

> 90 to 100 PF = ((PWL – 90) * 0.4) + 100

> 50 to < 90 (PWL * 0.5) + 55

<50 50%[1]

where PF is calculated per air voids and density, denoted PFair voids & PFdensity

[1] Any material resulting in PWL value less than 50 shall be removed and replaced unless the engineer 
allows such material to remain in place. In the event the material remains in place, it will be paid at 50% 
of the contract unit price of HMA pavement.

For air voids, PWL values will be calculated using lower and upper specification limits of 2.0 and 4.3 
percent, respectively. Lower specification limits for density shall be according to standard spec Table 
460-3. Pay adjustment will be determined on a lot basis and will be computed as shown in the following 
equation. 

Pay Adjustment = (PF-100)/100 x (WP) x (tonnage) x ($65/ton)*

*Note: If Pay Factor <50, the contract unit price will be used in lieu of $65/ton

The following weighted percentage (WP) values will be used for the corresponding parameter:

Parameter WP

Air Voids 0.5

Density 0.5

Individual Pay Factors for each air voids (PFair voids) and density (PFdensity) will be determined. PFair voids will 
be multiplied by the total tonnage placed (i.e., from truck tickets), and PFdensity will be multiplied by the 
calculated tonnage used to pave the mainline only (i.e., travel lane excluding shoulder) as determined 
according to Appendix A. 

The department will pay incentive for air voids and density under the following bid items:
ITEM NUMBER DESCRIPTION UNIT
460.2005 Incentive Density PWL HMA Pavement DOL
460.2010 Incentive Air Voids HMA Pavement DOL

The department will administer disincentives under the Disincentive Density HMA Pavement and the 
Disincentive Air Voids HMA Pavement administrative items.

The department will administer a disincentive under the Disincentive HMA Binder Content administrative 
item for each individual QV test result indicating asphalt binder content below the Action Limit in 
460.2.8.2.1.7 presented herein. The department will adjust pay per sublot of mix at 65 dollars per ton of 
HMA pavement multiplied by the following pay adjustment calculated according to the HMA PWL 
Production Spreadsheet:

http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
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AC Binder Relative to JMF Pay Adjustment / Sublot

-0.4% to -0.5% 75%[1]

More than -0.5%   50%[1] [2]

[1] Any material resulting in an asphalt binder content more than 0.3% below the JMF AC content will be 
referee tested by the department’s AASHTO accredited laboratory and HTCP certified personnel using 
automated extraction according to automated extraction according to ASTM D8159 as modified in CMM 
836.6.3.1.
[2] Any material resulting in an asphalt binder content more than 0.5% below the JMF AC content shall be 
removed and replaced unless the engineer allows such material to remain in place. In the event the material 
remains in place, it will be paid at 50% of the contract unit price of HMA pavement. 

Note: PWL value determination is further detailed in the PWL Production Spreadsheet Instructions 
located in the Project Info & Instructions tab of the HMA PWL Production spreadsheet.
stp-460-050 (20220107)

31. Appendix A.

Test Methods & Sampling for HMA PWL QMP Projects.
The following procedures are included with the HMA Pavement Percent Within Limits (PWL) Quality 
Management Program (QMP) special provision:

 WisDOT Procedure for Nuclear Gauge/Core Correlation – Test Strip

 WisDOT Test Method for HMA PWL QMP Density Measurements for Main Production

 Sampling for WisDOT HMA PWL QMP 

 Calculation of PWL Mainline Tonnage Example

WisDOT Procedure for Nuclear Gauge/Core Correlation – Test Strip 

Figure 1: Nuclear/Core Correlation Location Layout

http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
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The engineer will identify two zones in which gauge/core correlation is to be performed. These two zones 
will be randomly selected within each half of the test strip length. (Note: Density zones shall not overlap 
and must have a minimum of 100 feet between the two zones; therefore, random numbers may be shifted 
(evenly) in order to meet these criteria.)  Each zone shall consist of five locations across the mat as 
identified in Figure 1. The following shall be determined at each of the five locations within both zones:

- two one-minute nuclear density gauge readings for QC team*
- two one-minute nuclear density gauge readings for QV team*
- pavement core sample

*If the two readings exceed 1.0 pcf of one another, a third reading is conducted in the same orientation as the 
first reading. In this event, all three readings are averaged, the individual test reading of the three which falls 
farthest from the average value is discarded, and the average of the remaining two values is used to represent 
the location for the gauge.

The zones are supposed to be undisclosed to the contractor/roller operators. The engineer will not lay out 
density/core test sites until rolling is completed and the cold/finish roller is beyond the entirety of the zone. 
Sites are staggered across the 12-foot travel lane, and do not include shoulders. The outermost locations 
should be 1.5-feet from the center of the gauge to the edge of lane. [NOTE: This staggered layout is only 
applicable to the test strip. All mainline density locations after test strip should have a longitudinal- as well 
as transverse-random number to determine location as detailed in the WisDOT Test Method for HMA 
PWL QMP Density Measurements for Main Production section of this document.] 

Individual locations are represented by the       symbol as seen in Figure 1 above. The symbol is 
two-part, comprised of the nuclear test locations and the location for coring the pavement, as 
distinguished here:

The nuclear site is the same for QC and QV readings for the test strip, i.e., the QC and QV teams are to 
take nuclear density gauge readings in the same footprint. Each of the QC and QV teams are to take a 
minimum of two one-minute readings per nuclear site, with the gauge rotated 180 degrees between 
readings, as seen here:

(a) (b)

Figure 2: Nuclear gauge orientation for (a) 1st one-minute reading and (b) 2nd one-minute reading

Photos should be taken of each of the 10 core/gauge locations of the test strip. This should include gauge 
readings (pcf) and a labelled core within the gauge footprint. If a third reading is needed, all three 
readings should be recorded and documented. Only raw readings in pcf should be written on the 
pavement during the test strip, with a corresponding gauge ID/SN (generalized as QC-1 through QV-2 in 
the following Figure) in the following format:
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Figure 3: Layout of raw gauge readings as recorded on pavement

Each core will then be taken from the center of the gauge footprint and will be used to correlate each 
gauge with laboratory-measured bulk specific gravities of the pavement cores. One core in good condition 
must be obtained from each of the 10 locations. If a core is damaged at the time of extracting from the 
pavement, a replacement core should be taken immediately adjacent to the damaged core, i.e., from the 
same footprint. If a core is damaged during transport, it should be recorded as damaged and excluded 
from the correlation. Coring after traffic is on the pavement should be avoided. The contractor is 
responsible for coring of the pavement. Coring and filling of core holes must be approved by the engineer. 
The QV team is responsible for the labeling and safe transport of the cores from the field to the QC 
laboratory. Core density testing will be conducted by the contractor and witnessed by department 
personnel. The contractor is responsible for drying the cores following testing. The department will take 
possession of cores following initial testing and is responsible for any verification testing.

Each core 100 or 150 mm (4 or 6 inches) in diameter will be taken at locations as identified in Figure 1. 
Each random core will be full thickness of the layer being placed. The contractor is responsible for 
thoroughly drying cores obtained from the mat according to AASHTO R79 as modified by CMM 836.6.10 
prior to using specimens for in-place density determination according to AASHTO T 166 as modified by 
CMM 836.6.5.

Cores must be taken before the pavement is open to traffic. Cores are cut under department/project staff 
observation. Relabel each core immediately after extruding or ensure that labels applied to pavement 
prior to cutting remain legible. The layer interface should also be marked immediately following extrusion. 
Cores should be cut at this interface, using a wet saw, to allow for density measurement of only the most 
recently placed layer. Cores should be protected from excessive temperatures such as direct sunlight. 
Also, there should be department custody (both in transport and storage) for the cores until they are 
tested, whether that be immediately after the test strip or subsequent day if agreed upon between 
department and contractor. Use of concrete cylinder molds works well to transport cores. Cores should be 
placed upside down (flat surface to bottom of cylinder mold) in the molds, one core per mold, cylinder 
molds stored upright, and ideally transported in a cooler. Avoid any stacking of pavement cores.

Fill all core holes with non-shrink rapid-hardening grout, mortar, or concrete, or with HMA. When using 
grout, mortar, or concrete, remove all water from the core holes prior to filling. Mix the mortar or concrete 
in a separate container prior to placement in the hole. If HMA is used, fill all core holes with hot-mix 
matching the same day’s production mix type at same day compaction temperature +/- 20 F. The core 
holes shall be dry and coated with tack before filling, filled with a top layer no thicker than 2.25 inches, 
lower layers not to exceed 4 inches, and compacted with a Marshall hammer or similar tamping device 
using approximately 50 blows per layer. The finished surface shall be flush with the pavement surface. 
Any deviation in the surface of the filled core holes greater than 1/4 inch at the time of final inspection will 
require removal of the fill material to the depth of the layer thickness and replacement.

WisDOT Test Method for HMA PWL QMP Density Measurements for Main Production
For nuclear density testing of the pavement beyond the test strip, QC tests will be completed at three 
locations per sublot, with a sublot defined as 1500 lane feet. The three locations will represent the 
outside, middle, and inside of the paving lane (i.e., the lane width will be divided into thirds as shown by 
the dashed longitudinal lines in Figure 3 and random numbers will be used to identify the specific 
transverse location within each third according to CMM 815). Longitudinal locations within each sublot 
shall be determined with 3 independent random numbers. The PWL Density measurements do not 
include the shoulder and other appurtenances. Such areas are tested by the department and are not 
eligible for density incentive or disincentive. Each location will be measured with two one-minute gauge 
readings oriented 180 degrees from one another, in the same footprint as detailed in Figure 2 above. 
Each location requires a minimum of two readings per gauge. The density gauge orientation for the first 
test will be with the source rod towards the direction of paving. QV nuclear testing will consist of one 



6230-14-71, 6230-14-72, 6517-15-60 41 of 60

randomly selected location per sublot. The QV is also comprised of two one-minute readings oriented 180 
degrees from one another. For both QC and QV test locations, if the two readings exceed 1.0 pcf of one 
another, a third reading is conducted in the same orientation as the first reading. In this event, all three 
readings are averaged, the individual test reading of the three which falls farthest from the average value 
is discarded, and the average of the remaining two values is used to represent the location for the gauge. 
The sublot density testing layout is depicted in Figure 4, with QC test locations shown as solid lines and 
QV as dashed. 

    
Figure 4: Locations of main lane HMA density testing (QC=solid lines, QV=dashed)

Raw nuclear density data must be shared by both parties at the end of each shift. Paving may be delayed 
if the raw data is not shared in a timely manner. QC and QV nuclear density gauge readings will be 
statistically analyzed according to Section 460.3.3.3 of the HMA PWL QMP SPV. (Note: For density data, 
if F- and t-tests compare, QC data will be used for the subsequent calculations of PWL value and pay 
determination. However, if an F- or t-test does not compare, the QV data will be used in subsequent 
calculations.)

Investigative cores will be allowed on the approaching side of traffic outside of the footprint locations. 
Results must be shared with the department.

The QV density technician is expected to be onsite within 1 hour of the start of paving operations and 
should remain on-site until all paving is completed. Perform footprint testing as soon as both the QC and 
QV nuclear density technician are onsite and a minimum of once per day to ensure the gauges are not 
drifting apart during a project. Footprint testing compares the density readings of two gauges at the same 
testing location and can be done at any randomly selected location on the project. Both teams are 
encouraged to conduct footprint testing as often as they feel necessary. Footprint testing does not need 
to be performed at the same time. At project start-up, the QV should footprint the first 10 QC locations. 
Individual density tests less than 0.5% above the lower limit should be communicated to the other party 
and be footprint tested. Each gauge conducts 2 to 3 1-minute tests according to CMM 815 and the final 
results from each gauge are compared for the location. If the difference between the QC and QV gauges 
exceeds 1.0 pcf (0.7 percent) for an average of 10 locations, investigate the cause, check gauge moisture 
and density standards and perform additional footprint testing. If the cause of the difference between 
gauge readings cannot be identified, the regional HMA Coordinator will consult the RSO, the regional 
PWL representative and the BTS HMA unit to determine necessary actions. If it is agreed that there is a 
gauge comparison issue, perform one of the following 2 options:

New Gauge Combination

 All 4 gauges used on the test strip must footprint 10 locations on the pavement. Pavement placed 
on a previous day may be used.

 The results of the footprint testing will be analyzed to see if a better combination of acceptable 
gauges is available. 

 If a better combination is found, those gauges should be used moving forward. 

 If a better combination cannot be found, a new gauge correlation must be performed. 
(see below).
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Re-correlation of Gauges

 Follow all test strip procedures regarding correlating gauges except the following:

o The 10 locations can be QC or QV random locations.

o The locations used may have been paved on a previous day.

 Retesting with gauges must be done immediately prior to coring.

 New gauge offsets will be used for that day’s paving and subsequent paving days. New gauge 
offsets will not be used to recalculate density results from prior days.

Density Dispute Resolution Procedure
Density results may be disputed by the contractor on a lot by lot basis if one of the following criteria is 
met:

 The lot average for either QC or QV is below the lower specification limit.

 The lot average for QC is different from the lot average for QV by more than 0.5%.

In lieu of using density gauges for acceptance of the lot, the lot will be cored in the QV locations. The 
results of the cores from the entire lot will be entered in the spreadsheet and used for payment. If the pay 
factor increases, the contractor will only receive the additional difference in payment for the disputed lot. If 
the pay factor does not increase, the department will assess the contractor $2,000 for the costs of 
additional testing.

Notify the engineer in writing before dispute resolution coring. Immediately prior to coring, QC and QV will 
test the locations with nuclear density gauges. 

Under the direct observation of the engineer, cut 100 or 150 mm (4 or 6 inch) diameter cores. Cores will 
be cut by the next day after completion of the lot, except if the next day is not a working day, then they 
shall be cut within 48 hours of placement. Prepare cores and determine density according to AASHTO 
T166 as modified in CMM 836.6.5. Dry cores after testing. Fill core holes according to Appendix A and 
obtain engineer approval before opening to traffic. The department will maintain custody of cores 
throughout the entire sampling and testing process. The department will label cores, transport cores to 
testing facilities, witness testing, store dried cores, and provide subsequent verification testing. If a core is 
damaged at the time of coring, immediately take a replacement core 1 foot ahead of the existing testing 
location in the direction of traffic at the same offset as the damaged core. If a core is damaged during 
transport, record it as damaged and notify the engineer immediately. 

Sampling for WisDOT HMA PWL QMP Production 
Sampling of HMA mix for QC, QV and Retained samples shall conform to CMM 836 except as modified 
here.

Delete CMM 836.4 Sampling Hot Mix Asphalt and replace with the following to update sublot tonnages:

Sampling Hot Mix Asphalt
At the beginning of the contract, the contractor determines the anticipated tonnage to be produced. The 
frequency of sampling is 1 per 750 tons (sublot) for QC and Retained Samples and 1 per 3750 tons (lot or 
5 sublots) for QV as defined by the HMA PWL QMP SPV. A test sample is obtained randomly from each 
sublot. Each random sample shall be collected at the plant according to CMM 836.4.1 and 836.4.2. The 
contractor must submit the random numbers for all mix sampling to the department before production 
begins.
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Example 1

The approximate location of each sample within the prescribed sublots is determined by selecting random 
numbers using ASTM Method D-3665 or by using a calculator or computerized spreadsheet that has a 
random number generator. The random numbers selected are used in determining when a sample is to 
be taken and will be multiplied by the sublot tonnage. This number will then be added to the final tonnage 
of the previous sublot to yield the approximate cumulative tonnage of when each sample is to be taken.

To allow for plant start-up variability, the procedure calls for the first random sample to be taken at 50 tons 
or greater per production day (not intended to be taken in the first two truckloads). Random samples 
calculated for 0-50 ton should be taken in the next truck (51-75 ton).

This procedure is to be used for any number of samples per contract.

If the production is less than the final randomly generated sample tonnage, then the random sample is to 
be collected from the remaining portion of that sublot of production. If the randomly generated sample is 
calculated to be within the first 0-50 tons of the subsequent day of production, it should be taken in the 
next truck. Add a random sample for any fraction of 750 tons at the end of the contract. Lot size will 
consist of 3750 tons with sublots of 750 tons. Partial lots with less than three sublot tests will be included 
into the previous lot, by the engineer.

It’s intended that the plant operator not be advised ahead of time when samples are to be taken. 

If belt samples are used during troubleshooting, the blended aggregate will be obtained when the mixture 
production tonnage reaches approximately the sample tonnage. For plants with storage silos, this could 
be up to 60 minutes in advance of the mixture sample that’s taken when the required tonnage is shipped 
from the plant.

QC, QV, and retained samples shall be collected for all test strip and production mixture testing using a 
three-part splitting procedure according to CMM 836.5.2.

Calculation of PWL Mainline Tonnage Example
A mill and overlay project in being constructed with a 12-foot travel lane and an integrally paved 3-foot 
shoulder. The layer thickness is 2 inches for the full width of paving. Calculate the tonnage in each sublot 
eligible for density incentive or disincentive.

Solution:
1500 𝑓𝑡 ×  12 𝑓𝑡

9 𝑠𝑓/𝑠𝑦  ×  
2 𝑖𝑛 × 112 𝑙𝑏/𝑠𝑦/𝑖𝑛

2000 𝑙𝑏/𝑡𝑜𝑛  = 224 𝑡𝑜𝑛𝑠

stp-460-055 (20220107)
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32. HMA Pavement Longitudinal Joint Density.
A  Description
This special provision incorporates longitudinal joint density requirements into the contract and describes 
the data collection, acceptance, and procedure used for determination of pay adjustments for HMA 
pavement longitudinal joint density. Pay adjustments will be made on a linear foot basis, as applicable per 
pavement layer and paving lane. Applicable longitudinal joints are defined as those between any two or 
more traffic lanes including full-width passing lanes, turn lanes, or auxiliary lanes more than 1,500 lane 
feet, and those lanes must also include the 460.2005 Incentive Density PWL HMA Pavement bid item. 
This excludes any joint with one side defined as a shoulder and ramp lanes of any length. If echelon 
paving is required in the contract, the longitudinal joint density specification shall not apply for those 
joints. Longitudinal joints placed during a test strip will be tested for information only to help ensure the 
roller pattern will provide adequate longitudinal joint density during production. Longitudinal joint density 
test results collected during a test strip are not eligible for pay adjustment.

Pay is determined according to standard spec 460, HMA Pavement Percent Within Limits QMP special 
provisions, and as modified within.

B  Materials
Compact all applicable HMA longitudinal joints to the appropriate density based on the layer, confinement, and 
mixture type shown in Table B-1.

TABLE B-1  MINIMUM REQUIRED LONGITUDINAL JOINT DENSITY

Percent of Target Maximum Density

Unconfined ConfinedLayer

LT and MT HT LT and MT HT

Lower
(on crushed/recycled base) 88 89 89.5 90.5

Lower
(on Concrete/HMA) 90 90 91.5 91.5

Upper 90 90 91.5 91.5

C  Construction
Add the following to standard spec 460.3.3.2:

(5) Establish companion density locations at each applicable joint. Each companion location shares 
longitudinal stationing with a QC or QV density location within each sublot and is located transversely 
with the center of the gauge 6-inches from the final joint edge of the paving area. Sublot and lot 
numbering remains the same as mainline densities, however, in addition to conventional naming, joint 
identification must clearly indicate “M” for inside/median side of lane or “O” for outside shoulder side of 
lane, as well as “U” for an unconfined joint or “C” for a confined joint (e.g., XXXXX-MC or XXXXX-OU).

(6) Each joint will be measured, reported, and accepted under methods, testing times, and procedures 
consistent with the program employed for mainline density, i.e., PWL.

(7) For single nuclear density test results greater than 3.0% below specified minimums per Table B-1 
herein, perform the following:

a) Testing at 50-foot increments both ahead and behind the unacceptable site.

b) Continued 50-foot incremental testing until test values indicate higher than or equal to 
-3.0 percent from target joint density.

c) Materials within the incremental testing indicating lower than -3.0 percent from target joint 
density are defined as unacceptable and will be handled with remedial action as defined in 
the payment section of this document.

d) The remaining sublot average (exclusive of unacceptable material) will be determined by the 
first forward and backward 50-foot incremental tests that reach the criteria of higher than or 
equal to -3.0 percent from target joint density.
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Note: If the 50-foot testing extends into a previously accepted sublot, remedial action is required up to 
and inclusive of such material; however, the results of remedial action must not be used to recalculate 
the previously accepted sublot density. When this occurs, the lane feet of any unacceptable material 
will be deducted from the sublot in which it is located, and the previously accepted sublot density will 
be used to calculate pay for the remainder of the sublot. 

(8) Joint density measurements will be kept separate from all other density measurements and entered as 
an individual data set into Atwood Systems.

(9) Placement and removal of excess material outside of the final joint edge, to increase joint density at 
the longitudinal joint nuclear testing location, will be done at the contractor’s discretion and cost. This 
excess material and related labor will be considered waste and will not be paid for by the department. 
Joints with excess material placed outside of the final joint edge to increase joint density or where a 
notched wedge is used will be considered unconfined joints. 

(10) When not required by the contract, echelon paving may be performed at the contractor’s discretion to 
increase longitudinal joint density and still remain eligible to earn incentive. The additional costs 
incurred related to echelon paving will not be paid for by the department. If lanes are paved in echelon, 
the contractor may choose to use a longitudinal vertical joint or notched wedge longitudinal joint as 
described in SDD 13c19. Lanes paved in echelon shall be considered confined on both sides of the 
joint regardless of the selected joint design. The joint between echelon paved lanes shall be placed at 
the centerline or along lane lines.

(11) When performing inlay paving below the elevation of the adjacent lane, the longitudinal joint along the 
adjacent lane to be paved shall be considered unconfined. Inlay paving operations will limit payment 
for additional material to 2 inches wider than the final paving lane width at the centerline.

D  Measurement
(1) The department will measure each side of applicable longitudinal joints, as defined in Section A of this 

special provision, by the linear foot of pavement acceptably placed. Measurement will be conducted 
independently for the inside or median side and for the outside or shoulder side of paving lanes with two 
applicable longitudinal joints. Each paving layer will be measured independently at the time the mat is 
placed.

E  Payment
Add the following as 460.5.2.4 Pay Adjustment for HMA Pavement Longitudinal Joint Density:

(1) The department will administer longitudinal joint density adjustments under the Incentive Density HMA 
Pavement Longitudinal Joints and Disincentive Density HMA Pavement Longitudinal Joints items. The 
department will adjust pay based on density relative to the specified targets in Section B of this special 
provision, and linear foot of the HMA Pavement bid item for that sublot as follows:

PAY ADJUSTMENT FOR HMA PAVEMENT LONGITUDINAL JOINT DENSITY
PERCENT SUBLOT DENSITY PAY ADJUSTMENT PER LINEAR FOOT

ABOVE/BELOW SPECIFIED MINIMUM 

Equal to or greater than +1.0 confined, +2.0 unconfined $0.40 

From 0.0 to +0.9 confined, 0.0 to +1.9 unconfined $0

 From -0.1 to -1.0 $(0.20)

From -1.1 to -2.0 $(0.40)

From -2.1 to -3.0 $(0.80)

More than -3.0 REMEDIAL ACTION [1]

[1] Remedial action must be approved by the engineer and agreed upon at the time of the pre-pave meeting and 
may include partial sublots as determined and defined in 460.3.3.2(7) of this document. If unacceptable material 
is removed and replaced per guidance by the engineer, the removal and replacement will be for the full lane 
width of the side of which the joint was constructed with unacceptable material. 

(2) The department will not assess joint density disincentives for pavement placed in cold weather because 
of a department-caused delay as specified in standard spec 450.5.2(3).

http://wisconsindot.gov/rdwy/stndspec/ss-04-50.pdf
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(3) The department will not pay incentive on the longitudinal joint density if the traffic lane is in disincentive 
A disincentive may be applied for each mainline lane and all joint densities if both qualify for a pay 
reduction.

The department will pay incentive for longitudinal joint density under the following bid items:
ITEM NUMBER DESCRIPTION UNIT

460.2007 Incentive Density HMA Pavement Longitudinal Joints DOL

The department will administer disincentives under the Disincentive Density HMA Pavement Longitudinal 
Joints administrative item.

Appendix

WisDOT Longitudinal Joint – Nuclear Gauge Density Layout
Each QC and QV density location must have a companion density location at any applicable joint. This 
companion location must share longitudinal stationing with each QC or QV density location and be 
located transversely with the center of the gauge 6-inches from the edge of the paving area.

For HMA Pavement Percent Within Limits QMP projects, this appears as follows:

Further Explanation of PAY ADJUSTMENT FOR HMA PAVEMENT LONGITUDINAL JOINT DENSITY 
Table

Confined  

Lower Layer (On Base) Upper Layer  

LT/MT HT LT/MT HT Pay Adjust

Mainline Target (SS 460-3) 91.0 92.0 93.0 93.0 -

Confined Target (mainline - 1.5) 89.5 90.5 91.5 91.5 -

Equal to or greater than +1.0 > 90.5 > 91.5 > 92.5 > 92.5 $0.40 

From 0.0 to +0.9 90.4 - 89.5 91.4 - 90.5 92.4 - 91.5 92.4 - 91.5 $0 

From -0.1 to -1.0 89.4 - 88.5 90.4 - 89.5 91.4 - 90.5 91.4 - 90.5 ($0.20)

From -1.1 to -2.0 88.4 - 87.5 89.4 - 88.5 90.4 - 89.5 90.4 - 89.5 ($0.40)

From -2.1 to -3.0 87.4 - 86.5 88.4 - 87.5 89.4 - 88.5 89.4 - 88.5 ($0.80)

More than -3.0 < 86.5 < 87.5 < 88.5 < 88.5 REMEDIAL ACTION
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Unconfined

Lower Layer (On Base) Upper Layer

LT/MT HT LT/MT HT Pay Adjust

Mainline Target (SS 460-3) 91.0 92.0 93.0 93.0 -

Unconfined Target (Mainline -3.0) 88.0 89.0 90.0 90.0 -

Equal to or greater than +2.0 > 90.0 > 91.0 > 92.0 > 92.0 $0.40 

From 0.0 to +1.9 89.9 - 88.0 90.9 - 89.0 91.9 - 90.0 91.9 - 90.0 $0 

From -0.1 to -1.0 87.9 - 87.0 88.9 - 88.0 89.9 - 89.0 89.9 - 89.0 ($0.20)

From -1.1 to -2.0 86.9 - 86.0 87.9 - 87.0 88.9 - 88.0 88.9 - 88.0 ($0.40)

From -2.1 to -3.0 85.9 - 85.0 86.9 - 86.0 87.9 - 87.0 87.9 - 87.0 ($0.80)

More than -3.0 < 85.0 < 86.0 < 87.0 < 87.0 REMEDIAL ACTION

stp-460-075 (20210113)

33. Asphaltic Surface

Furnish an asphaltic mixture meeting the requirements specified for an MT mix under 460.2 for the lower 
layer(s) of roadway pavement.

34. Concrete Masonry Endwalls, Item 504.0900.

Add the following to standard spec 504.3:

Concrete Masonry Endwalls shall be completed within seven calendar days from the installation of each 
culvert pipe or box culvert location.
ner-504-005 (20180328)

35. Culvert Pipe Backfill, Item. 520.
For culvert pipes where depth from top of pipe to top of final pavement is 4.0-feet or less the entire backfill 
area will conform and be classified as standard spec 520.2.5.2 foundation backfill. 

Remove standard spec 520.5.2(2) for culvert pipes described above. No extra pay items will be added for 
the substitution of foundation backfill for trench backfill. 
ner-520-010 (20190719)

36. Manhole, Inlet, and Catch Basin Adjusting Rings.

Add to standard spec 611.3:

When using concrete adjustment rings:
The height of the grade ring shall equal (to within an inch and not to exceed) the height of the adjustment 
to minimize the number of joints in the chimney section. Multiple grade rings will not be allowed where 
one will suffice. Concrete grade rings less than 2-inches in thickness are not allowed. Concrete rings shall 
be of a size that closely matches the inside and outside dimensions of the structures.

When using rubber adjustment rings:
Rubber grade rings shall be in a flat and/or tapered configuration of a size to closely match the inside and 
outside dimensions of circular or rectangular structures, installed individually or in combination not to 
exceed 3-inches in height. If more than 3-inches of adjustment is necessary, use one concrete ring 
3-inches or more in height with rubber rings on top of the concrete ring. If multiple rubber adjustment rings 
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are necessary, a maximum of two adjustment rings can be used. Rubber grade rings shall be tapered to 
match the cross slope and profile of the roadway.
ner-611-050 (20190722)

37. Survey Monument Coordination.

The contractor is to notify the Northeast Regional Survey Coordinator, Cormac McInnis, (920) 492-5638, 
at least 30 days before the beginning of construction activities. The Regional Survey Coordinator will then 
make the arrangements to have the Public Land Survey Monument and Landmark Reference Monuments 
tied out.

After the majority of construction is complete (before restoration) the contractor is again to notify the 
Survey Coordinator that the site is ready for the replacement of the monuments. The Survey Coordinator 
will then make arrangements to have the Public Land Survey Monument and Landmark Reference 
Monuments reset.
ner-621-010 (20171213)

38. Traffic Control.

Perform this work conforming to standard spec 643, and as the plans show, or as the engineer approves, 
except as follows.

Submit to engineer for approval a detailed traffic control plan for any changes to the proposed traffic 
control detail as the plans show. Submit this plan 10 days before the preconstruction conference.

The turning of traffic control devices when not in use to obscure the message will not be allowed under 
this contract.

Obtain prior approval from the engineer for the location of egress and ingress for construction vehicles to 
prosecute the work.

Conduct operations in such a manner that causes the least interference and inconvenience to the free 
flow of vehicles on the roadways. This includes the following:

Do not park or store any vehicle, piece of equipment, or construction materials on the right-of-way, unless 
otherwise specified in the traffic control article or without approval of the engineer.

All construction vehicles and equipment entering or leaving live traffic lanes shall yield to through traffic.

Equip all vehicles and equipment entering or leaving the live traffic lanes with a hazard identification 
beam (flashing yellow signal) capable of being visible on a sunny day when viewed without the sun 
directly on or behind the device from a distance of 1000 feet. Activate the beam when merging into or 
exiting a live traffic lane.

Do not disturb, remove or obliterate any traffic control signs, advisory signs, shoulder delineators or beam 
guard in place along the traveled roadways without the approval of the engineer. Immediately repair or 
replace any damage done to the above during the construction operations at contractor expense.

The traffic requirements are subject to change at the direction of the engineer in the event of an 
emergency.
ner-643-065 (20190410)

39. Pavement Marking and Centerline Rumble Strip/Type 2 Rumble Strip.
Before installing Centerline Rumble Strips place centerline Temporary Marking Line (Epoxy) 4-Inch. 
Before installing Type 2 Rumble Strips place edgelines Temporary Marking Line (Epoxy) 4-Inch. Except 
where removed with the rumble application, do not remove the centerline/edgeline Temporary Marking 
Line (Epoxy) 4-Inch. After the Centerline Rumble Strips or Type 2 Rumble Strips have been installed, 
place permanent centerline/edgeline Marking Line (Epoxy) 4-Inch.

ner-646-001 (20180205)
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40. Electrical Service for WisDOT Traffic Signal at STH 47 & STH 54.
Work under this item shall be according to standard spec 656 and as follows:

The contractor is responsible for making early application for the electric service lateral. 

Contact the local electric company to make application and request a time of use meter. The future 
monthly invoices can go to the following address:

STH 47 and STH 54
Wisconsin Dept of Transportation
Expenditure Acct (S44-0459)
P.O. Box 7366
Madison, WI 53707-7366

The contractor shall pay the utility company promptly for the electric service lateral installation cost. 

41. Lamp, Ballast, LED, Switch Disposal by Contractor, Item 659.5000.S.
A  Description
This special provision describes the detachment and packaging of lamps, ballasts, LEDs, and mercury 
containing switches (e.g., overhead roadway lighting, underdeck bridge, wall packs, pedestrian signals, 
traffic control stop lights and warning flashers, fluorescent bulbs, and thermostats) removed under this 
contract for disposal as hazardous materials. 

For Lamp, Ballast, LED, Switch Disposal by Contractor, coordinate removal from the work site by the 
department’s hazardous waste disposal vendor. Disposal will be billed to the department by the 
hazardous waste disposal vendor. 

For Lamp, Ballast, LED, Switch Disposal by Department, coordinate removal from the work site and 
delivery to the designated location for disposal by the department.

B  Materials
B.1  Disposal by Contractor
Items removed under this contract will be considered the property of the department for waste generator 
identification. The contractor is responsible for coordinating with the department’s hazardous waste 
vendor for disposal:
https://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/environment/hazwaste-contacts.pdf

C  Construction
C.1  Removal
Arrange for the de-energizing of luminaires after receiving approval from the engineer that the existing 
luminaires can be removed. Do not remove luminaires that cannot be replaced with proposed LED units 
and operational within the same workday. The new LED units need to be operational prior to sunset of the 
same workday.

Detach and remove luminaires and lamps from the existing traffic signal poles or respective structure. 
Avoid breaking fixtures whenever possible.

Lamps, ballasts, LED, and switches will become property of the department, and will be disposed of in an 
environmentally sound manner.

C.2  Packaging of Hazardous Materials
Provide a secure, level location removed from the travelled way for storage of the material for disposal.

Pack intact fixtures in the packaging of the new lamps used to replace them, or packaging affording the 
equivalent protection. Place in full, closed stackable cartons. 

Pile cartons no more than four high if palletized and secure cartons with shrink wrap to prevent shifting or 
falling of the loads. Clearly mark each pallet with the words “Universal Waste Lamps” or “Universal Waste 
Ballasts”, the date, and the number of fixtures on each pallet.

https://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/environment/hazwaste-contacts.pdf


6230-14-71, 6230-14-72, 6517-15-60 50 of 60

Pack broken fixtures into (min.) 6 mil thick plastic bags and place inside sturdy cardboard boxes or the 
equivalent. Mark the outer packaging with the term “Broken Fixtures/Lamps”, the date and the number of 
broken fixtures clearly marked on the box.

The hazardous waste vendor will not accept fixtures improperly packaged. The vendor will reject any 
fixtures not removed as part of a contract pay item or otherwise required under this contract. 

Pack ballasts and mercury containing switches in appropriate containers. 

C.3  Disposal by Contractor
Complete the lamp and ballast inventory (https://wisconsindot.gov/Documents/doing-bus/eng-
consultants/cnslt-rsrces/environment/dotlampballastinventory.dotx) and contact the hazardous waste 
vendor to coordinate pickup and disposal at a location specified by the contractor. Consolidate all pallets 
and boxes from one project at a single location. Contact the hazardous waste vendor to set up an 
appointment for pickup. The hazardous waste vendor requires a minimum of one week advance notice to 
schedule pickup. 

D  Measurement 
The department will measure Lamp, Ballast, LED, Switch Disposal by Contractor as each individual unit 
removed and received by the hazardous waste vendor, properly packaged and acceptably completed, 
matching the total number of units provided on the inventory form. The department will not measure 
broken fixtures that exceed a total of 10 percent of all fixtures to be disposed. 

The department will measure Lamp, Ballast, LED, SWITCH Disposal by Department as each individual 
unit removed and delivered to the department, properly packaged and acceptably completed, matching 
the total number of units provided on the inventory form. The department will not measure broken fixtures 
that exceed a total of 10 percent of all fixtures to be disposed. 

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
659.5000.S Lamp, Ballast, LED, Switch Disposal by Contractor EACH

Payment for Lamp, Ballast, LED, Switch Disposal by Contractor is full compensation for detachment, 
handling, packaging, labeling and scheduling disposal with the hazardous waste vendor; and scrapping 
and disposal of all other materials.
stp-659-500 (20220628)

42. Installing and Maintaining Bird Deterrent System Station Sta 924+75, Item 999.2000.S.01. 
Installing and Maintaining Bird Deterrent System Station Sta 74+43, Item 999.2000.S.02.
A  Description
This special provision describes inspecting, installing and/or maintaining approved deterrents that prevent 
migratory bird nesting on bridges and culverts. Swallows or other migratory birds’ nests have been 
observed on or under the existing culvert or bridge at the station identified. All active nests (when eggs or 
young are present) of migratory birds are protected under the federal Migratory Bird Treaty Act. One 
deterrent system shall be installed and/or maintained for each applicable structure. Deterrent methods 
selected shall be appropriate for structure type, size and/or site-specific constraints.

B  Materials 
B.1 Hardware and Lumber
Lumber, hardware, and fastening devices shall be durable enough to last through the length of the 
nesting season. Fastening devices and deterrence system must be approved by the engineer prior to 
installation on culverts and bridges that will remain in service after removal of deterrent systems. The 
method of fastening should not compromise the culvert or bridge concrete surfaces or steel protection 
systems. The attachment locations must be restored and repaired as needed by use of engineer 
approved fillers, sealers and paint systems

B.2 Netting Materials
Exclusion netting is material either wrapped around or draped and fastened to bridge decks/abutments 
and culvert corners to prevent bird entry. 

https://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/environment/dotlampballastinventory.dotx
https://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/environment/dotlampballastinventory.dotx
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Furnish exclusionary netting to deter nesting in bridge decks and abutments and corners of box culverts, 
consisting of either: 

a. 1/2” x 1/2” or 3/4" x 3/4” knotless, flame resistant, U.V. stabilized polyethylene or 
polypropylene netting with minimum 40-pound breaking strength per strand, or engineer 
approved equal. 

b. Galvanized wire mesh (hardware cloth) with a wire diameter of .040 inches (19-gauge) and 
opening width of 1/2-inch. 

At a minimum, use either 1” x 2” (nominal) lumber or 3/4” x 2” pressure treated plywood strips and of 
equal length as the netting.

B.3 Plastic Strip Curtain 
Plastic strip curtains are strips of plastic attached to vertical surfaces in areas suitable for nesting. 

Furnish 3-foot wide lengths of 6 mil minimum plastic sheeting with the lower 2 feet cut into vertical strips 
2 inches wide. 

At a minimum, use either 1” x 2” (nominal) lumber or 3/4” x 2” pressure treated plywood strips and staples 
to attach plastic strips to wood to fabricate the strip curtain. 

Furnish concrete screws to attach strip curtain to structure. 

B.4 Corner Slope Materials 
Corner slopes are pieces of curved plastic placed in corners suitable for nesting. They are particularly 
effective in preventing nesting in top corners of box culverts. 

Furnish U.V. stabilized pre-fabricated PVC or polycarbonate corner slopes from commercial bird-deterrent 
manufacturers or an approved equal. 

C  Construction
C.1  General 
If active nests are observed after construction starts, or if a trapped bird or an active nest is found, stop 
work that may affect birds or their nests, and notify the engineer to consult with the Wisconsin Department 
of Natural Resources transportation liaison, Matt Schaeve at (920) 366-1544, or the department regional 
environmental coordinator, Tom Kobus at (920) 492-0143. 

Efforts should be made to release trapped birds, unharmed.

C.2  Nest Removal
Remove unoccupied nests prior to the beginning of the nesting season as designated in Prosecution and 
Progress. Nest removal involves the removal and disposal of unoccupied or partially constructed nests 
without eggs or nestlings. Removing all evidence of nesting (e.g., cleaning droppings from structures) 
eliminates a visual cue for a potential breeding location, especially for first-time breeders. Nest removal is 
not a type of deterrent and does not prevent nest establishment but can delay the process. As such, it 
should only be used in conjunction with other methods. It cannot be used on its own to ensure 
compliance. Nest removal is not required if deterrents are installed before the start of the avoidance 
window unless nests interfere with successful installation of the deterrent.

Remove nests on the structure by scraping or pressure washing prior to established avoidance windows to 
deter nesting. Remove only unoccupied or partially constructed nests without eggs or nestlings. Remove 
newly built nests every two days before eggs are laid. Nest removal is intended to be used prior to and in 
conjunction with other nesting deterrents. 

C.3  Exclusion Netting 
C.3.1  Installation 
Using concrete screws, anchor lumber to bridge or culvert along perimeter of intended netting. Fasten 
netting to lumber until netting is held taut. Eliminate any loose pockets or wrinkles that could trap and 
entangle birds. Ensure the net is pulled taut in order to prevent flapping in the wind, which results in 
tangles or breakage at mounting points.

For culverts, attach netting at a 45-degree angle at the culvert corner so it extends at least 12” below 
the corner. 



6230-14-71, 6230-14-72, 6517-15-60 52 of 60

C.4 Plastic Curtains
C.4.1  Installation 
Attach plastic curtains along the entire length of vertical surface or corner on which nest building is to be 
deterred. Affix plastic curtain strips to treated lumber with staples spaced a minimum of 1 foot O.C. Wrap 
plastic curtains around lumber prior to attaching it to the structure to reduce the likelihood of it tearing out 
at the staples. Screw lumber into the underside of the bridge deck or top of box culvert with concrete 
screws placed 24-inches O.C. minimum. 

C.5   Corner Slopes 
C.5.1  Installation 
Attach corner slopes to the structure per the manufacturer’s recommendations. Use urethane-based 
adhesives if manufacturer supplied hardware or adhesives are not available or no recommendations are 
provided. Install end caps or seal ends of corner slopes to prevent entry of birds or other animals. 

C.6  Inspection and Maintenance
Inspect bird deterrent devices every two weeks both during and prior to construction when deterrents 
have been installed to exclude birds prior to nesting windows, and after large storm events or high winds. 
Ensure that netting is taut, that no gaps or holes have formed, and that the nets are functioning properly. 
Ensure that corner slopes are not cracked or otherwise damaged and are functioning properly. Ensure 
that curtains are undamaged, with no tears, holes, or creases. Repair any damaged or loose deterrent 
devices. Inspect, maintain, and repair nesting deterrents whether installed by the contractor or others. 
Repair, replace, supplement deterrents as necessary with materials meeting the requirements of this 
specification. 

Remove any unoccupied or partially constructed nests without eggs or nestlings.

Repair deterrents to prevent birds from attempting to nest again. 

Record all inspection, removal, and maintenance activities. Provide inspection, removal and maintenance 
records to the engineer upon request.

C.7  Removal and Structure Repair
Maintain the deterrent until the engineer determines that the deterrent is deemed no longer necessary. 
Upon completion of the project, remove any remaining migratory bird deterrent from the project site. If the 
existing bridge or culvert is to remain after construction, restore and repair as needed by use of engineer 
approved fillers, sealers and paint systems.

D  Measurement 
The department will measure Installing and Maintaining Bird Deterrent System (Station) as a single unit at 
each structure, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
999.2000.S Installing and Maintaining Bird Deterrent System Station 924+75 EACH

Payment for Installing and Maintaining Bird Deterrent System is full compensation for providing and 
installing deterrents that prevent migratory bird nesting; removing and disposing of unoccupied or partially 
constructed nests without eggs or nestlings; maintaining, repairing, replacing, supplementing, existing 
deterrent materials; repairing damage to structures resulting from installation of deterrents; removal and 
disposal of materials.
stp-999-200 (20220107)

43. Foundation Backfill, Item SPV.0035.01.

A  Description
This special provision describes providing foundation backfill that conforms to standard spec 520.
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B  Materials
Furnish Foundation Backfill according to standard spec 520.2.5.2.

C  Construction
Place foundation backfill in layers no more than 8 inches thick after compaction to the top of the 
subgrade. Mechanically compact the entire length of each layer to the same degree as the material 
abutting the trench.

D  Measurement
The department will measure Foundation Backfill by the cubic yard, acceptably completed. 

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0035.01 Foundation Backfill CY

Payment is full compensation for placing, shaping and compacting. 
ner-520-025 (20190409)

44. Reconditioning Inlets, Item SPV.0060.01.

A  Description
This special provision describes reconditioning existing inlets. Conform to standard spec 519 and 611 and 
as follows.

B  Materials
Conform to standard spec 519.2.

C  Construction
Remove and replace all loose or deteriorated brick and mortar joints, mortar pipe connections that are not 
flush with the inlet, clean out the inlet, and apply a 1-inch mortar back plaster to the entire interior of the 
inlet at locations the plans show or as the engineer directs.

D Measurement
The department will measure Reconditioning Inlets by each individual unit, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Reconditioning Inlets EACH

Payment is full compensation for furnishing required materials, including masonry; properly disposing of 
surplus material; and cleaning out and restoring the work site.
ner-611-055 (20190712)

45. Adjusting Sanitary Manhole Covers, Item SPV.0060.02.
A  Description
This special provision describes adjusting sanitary manhole covers.

B  Materials
Use materials conforming to standard spec 611.2.

C  Construction
Use construction methods conforming to standard spec 611.3 and as follows:

Remove and reinstall existing chimney seals, as necessary to adjust manhole cover.



6230-14-71, 6230-14-72, 6517-15-60 54 of 60

D  Measurement
The department will measure Adjusting Sanitary Manhole Covers as each individual unit, acceptably 
completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.02 Adjusting Sanitary Manhole Covers EACH

Payment is full compensation for providing all required materials, exclusive of frames, grates, or lids; and 
for removing, reinstalling and adjusting the covers, including removing and reinstalling the existing 
chimney seal.
ner-900-005 (20190718)

46. Stop Log Water Control Structure, Item SPV.0060.04.

A  Description
This special provision describes providing and installing stop log water control structures.

B  Materials
Furnish type I or type II corrugated aluminum riser pipe with diameter of 84 inches and minimum 
thickness of 0.015 inches fabricated in a plant listed on the APL and conforming to AASHTO M196. 
Furnish all other details according to plan details and the pertinent sections of the Natural Resources 
Conservation Service Construction Specification (NRCS) Wisconsin Construction Specifications. 

C  Construction
Construct according to the plan and the pertinent sections of the NRCS Wisconsin Construction 
Specifications.

D  Measurement
The department will measure Stop Log Water Control Structure by each structure, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.04 Stop Log Water Control Structure EACH

Payment is full compensation for furnishing and installing the complete Stop Log Water Control Structure, 
including all materials, fabrication and incidentals required to complete the work. 

47. Grounding Pull Boxes (STH 47 & STH 54), Item SPV.0060.05.

A  Description
This work shall consist of grounding pullboxes from the intersection of STH 47 & STH 54 according to the 
requirements of standard spec 653 and 655, standard detail drawings, and as hereinafter provided.

B  (Vacant)
C  (Vacant)
D  Measurement
The department will measure Grounding Pullboxes bid item as each unit acceptably completed. 

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid items:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.05 Grounding Pullboxes (STH 47 & STH 54) EACH

Payment is full compensation for grounding the pullbox.
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48. Antiseep Collar, Item SPV.0060.06.

A  Description
This special provision describes providing and installing antiseep collars on corrugated metal culvert 
pipes.

B  Materials
Furnish materials according to the plan and the pertinent sections of the Natural Resources Conservation 
Service Construction Specification 006 Corrugated Metal Pipe Conduits.

C  Construction
Construct according to the plan and the pertinent sections of the Natural Resources Conservation Service 
Construction Specification 006 Corrugated Metal Pipe Conduits.

D  Measurement
The department will measure Antiseep Collar by each collar, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.06 Antiseep Collar EACH

Payment is full compensation for furnishing and installing the antiseep collar and any incidental materials 
required.

49. Manhole 4x4 Special, Item SPV.0060.07.

A  Description
This special provision describes providing and installing a special manhole structure with stop logs as 
shown in the plans and as hereinafter provided.

B  Materials
Furnish materials according to the plan and details and the applicable sections of standard spec 611.2.

C  Construction
Construct the manhole according to the plan and details and the applicable sections of standard spec 
611.3.

D  Measurement
The department will measure Manhole Special 4x4 by each manhole, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.07 Manhole 4x4 Special EACH

Payment is full compensation for the work and materials in standard spec 611.5 as well as for providing 
and installing the stop log system.

50. Flap Gate 36-Inch, Item SPV.0060.08.

A  Description
This special provision describes providing and installing a flap gate on a concrete masonry endwall.

B  Materials
Furnish Neenah R-5050 Automatic Drainage Gate, Mueller Hydrogate Model 50C, Fresno Series 6000 
10C Flap Gate, or approved equivalent product at the proper size. Get approval of selected product from 
engineer prior to ordering material.
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All hardware shall be stainless steel.

Frame and casting shall be cast iron.

Seating surfaces shall be bronze.

C  Construction
Affix the gate to the flat surface of the concrete masonry endwall following the manufacturer’s 
specifications or guidelines. Seal shall be watertight.
D  Measurement
The department will measure Flap Gate 36-Inch by each gate, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.08 Flap Gate 36-Inch EACH

Payment is full compensation for furnishing and installing all materials; for drilling, and for connecting the 
flap gate to the concrete masonry endwall.

51. Storm Sewer Tap, Item SPV.0060.09.

A  Description
This special provision describes providing a storm sewer tap, as the plans show.

B  Materials
Furnish grade A, A-FA, A-S, A-T, A-IS, A-IP or A-IT concrete conforming to standard spec 501 as modified 
in standard spec 716. Provide QMP for class III ancillary concrete as specified in standard spec 716.

Use granular backfill conforming to standard spec 209.

C  Construction
Carefully saw hole to receive pipe in receiving pipe or structure.

Place pipe into receiving pipe or structure flush with interior wall.

Furnish and install the concrete encasement.

D  Measurement
The department will measure Storm Sewer Tap as each individual unit, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.09 Storm Sewer Tap EACH

Payment is full compensation for furnishing, hauling and placing of all materials including the concrete 
encasement; and for excavating, backfilling, sawing, and disposing of excess material.
ner-608-040 (20190712)

52. Cleaning Inlets, Item SPV.0060.10.

A  Description
This special provision describes the removal and disposal of accumulated sand, gravel, vegetation, and 
other debris in existing inlets.

B  (Vacant)
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C  Construction
Remove inlet grate, remove all sand, gravel, vegetation, and other debris trapped in the structure, and 
replace grate. Mechanized vacuum/excavation equipment is permissible. Dispose of materials as 
specified in standard spec 205.3.12.

D  Measurement
The department will measure Cleaning Inlets as each individual unit, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT

SPV.0060.10 Cleaning Inlets EACH

Payment is full compensation for removal and replacement of the inlet grate, removal and disposal of all 
debris from the inlet, and all associated labor, safety measures, and equipment.

53. CPRC Horizontal Elliptical Class HE-IV 58x91 Inch, Item SPV.0090.01.

A  Description
This special provision describes providing and installing reinforced concrete culvert pipe.

B  Materials
Furnish materials according to standard spec 522.2.

C  Construction
Construct according to standard spec 522.3.

D  Measurement
The department will measure CPRC Horizontal Elliptical Class HE-IV 58x91 Inch by the linear foot, 
acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.01 CPRC Horizontal Elliptical Class HE-IV 58x91 Inch LF

Payment is full compensation for providing all materials; for all excavating except for rock; for sheeting 
and shoring; for laying pipe and sealing joints; for making connections to new and/or existing structures; 
for backfilling; for removing sheeting and shoring; and for cleaning out and restoring the work site.

54. Storm Sewer PVC 8-Inch, Item SPV.0090.02;
Storm Sewer PVC 10-Inch, Item SPV.0090.03.

A  Description
This special provision describes furnishing and installing storm sewer according to standard spec 607, as 
shown on the plans and as follows.

B  Materials
Supplement standard spec 607.2 as follows:

B.1 Polyvinyl Chloride (PVC) Pipe SDR 35 and Fittings Polyvinyl Chloride (PVC) Pipe SDR 35 and 
Fittings:

1. Pipe and fittings furnished shall meet the requirements for Type PSM Polyvinyl Chloride (PVC) 
Sewer Pipe and Fittings, as set forth in ASTM Designation D-3034 and subsequent revisions 
thereof.
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2. (The dimensions of the pipe shall be according to ASTM D-3034 (SDR rating 35). The wall 
thickness shall not be less than that specified except that isolated arcs spanning no more than 
15 degrees of the perimeter shall be not less than 95% of the specified minimum.

3. Each length of pipe and each fitting shall be marked as follows:

a) Manufacturer’s name or trademark.

b) Nominal pipe size.

c) The PVC cell classification, e.g., 12454-B.

d) The legend Type PSM PVC Sewer Pipe.

e) ASTM Designation D-3034.

4. Pipe fittings shall be according to all manufacturer’s recommendations.

5. All pipe and fittings shall be by one manufacturer and shall have eleastomeric joints conforming to 
the requirements of ASTM F-477 and D-3212.

6. Flexible couplings shall be manufactured from flexible polyvinyl chloride (PVC) intended for 
water-tight joints and shall be 3/8 inch thick with multiple sealing ribs. Each coupling shall consist 
of 2-Series 300 (18-8) all stainless steel, extra strength (0.040 thick) T-bolt clamps with multiple 
take up points. The flexible coupling shall conform to the applicable parts of ASTM C443, C425, 
C564, D1869, and C1173. The flexible couplings shall be manufactured to connect the PVC 
replacement pipe with pipes of different materials.

C  Construction
Conform to standard spec 607.3.

D  Measurement
The department will measure Storm Sewer Pipe PVC 10-Inch by the linear foot, according to standard 
spec 607.4.

E  Payment
Supplement standard spec 607.5 to include the following:

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.02 Storm Sewer PVC 8-Inch LF
SPV.0090.03 Storm Sewer PVC 10-Inch LF

55. Concrete Curb and Gutter 24-Inch Type D, Item SPV.0090.04

Construct the concrete curb and gutter according to standard spec 601 and according to the plan details.

56. Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-IV 48x76-Inch, Item 
SPV.0090.05

Construct the culvert pipe reinforced concrete horizontal elliptical pipe according to standard spec 522 
and according to the plan details.

57. Remove Traffic Signal (STH 47 & STH 54), Item SPV.0060.03.
A Description 
This work shall consist of removing the existing traffic signal equipment from the intersection of STH 47 & 
STH 54 in accordance with the requirements of standard specs 657 and 658 and as hereinafter provided.

B (Vacant)
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C Construction
After coordination with the NE Region Electrical Unit, the existing traffic signal equipment shall be 
disconnected from the concrete bases and transported off site to the electrical subcontractor facilities 
and/or to a recycling/garbage facility.

D   Measurement
The department will measure Remove Traffic Signal (STH 47 & STH 54) bid item as each individual unit, 
acceptably completed. 

E   Payment
The department will pay for measured quantities at the contract unit price under the following bid items:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.03 Remove Traffic Signal (STH 47 & STH 54) EACH

Payment is full compensation for removal and transporting to the appropriate facility.

The department will pay separately for detachment and disposal of traffic signal luminaires under the bid 
item Lamp, Ballast, LED, Switch Disposal by Contractor.

58. Salvage and Reset Landscape Rock, Item SPV.0165.01.

A  Description
This special provision describes salvaging, storing, and reinstalling existing landscape rock as shown in 
the plans and as hereinafter provided.

B  (Vacant)
C  Construction
Remove, salvage, and reinstall existing landscape rock at the locations shown in the plans in such a 
manner that prevents damaging the landscape rock.

If the contractor damages existing landscape rock through their own operations, the contractor shall 
replace them at no expense to the department.

D  Measurement
The department will measure Salvage and Reset Landscape Rock by the square foot, acceptably 
completed. 

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0165.01 Salvage and Reset Landscape Rock SF

Payment is full compensation for removing, storing, and reinstalling the landscape rock.

59. Removing Asphaltic Surface Within Gutter, Item SPV.0180.01.

A  Description
This special provision describes removing the existing asphalt surface overlay within the gutter according 
to standard spec 204, and as hereinafter provided.

B  (Vacant)
C  Construction
Remove existing asphalt in gutter by mechanical or hand methods. Perform the removal operation in such 
a manner as to preclude damage to the existing curb and gutter. 
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D  Measurement
The department will measure Removing Asphaltic Surface Within Gutter by the square yard, acceptably 
completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0180.02 Removing Asphaltic Surface Within Gutter SY

Payment is full compensation for removing and disposal of material.
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ADDITIONAL SPECIAL PROVISION 1 (ASP 1)  
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS) 
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS 

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users (SAFETEA-LU), 
Section 5204(e) – Surface Transportation Workforce Development Training and Education, provides for 
100 percent Federal funding if the core program funds are used for training, education, or workforce 
development purposes, including “pipeline” activities. The core programs includes: Congestion Mitigation 
and Air Quality Improvement (CMAQ) Program, Highway Bridge Program (HBP), Interstate Maintenance 
(IM), National Highway System (NHS), and Surface Transportation Program (STP). These workforce 
development activities cover surface transportation workers, including OJT/SS programs for women and 
minorities as authorized in 23 U.S.C. §140(b). 

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.  Currently 
TrANS has expanded to include TrANS program locations to serve contractors in Southeast (Milwaukee 
and surrounding counties), Southcentral (Dane County and surrounding counties including Rock County), 
and most Northeastern Wisconsin counties from locations in Keshena, Rhinelander and surrounding far 
Northern areas.  TrANS attempts to meet contractor’s needs in other geographic locations as possible.  It 
is an industry driven plan of services to address the outreach, preparation, placement and retention of 
women, minorities and non-minorities as laborers and apprentices in the highway skilled trades.  These 
candidate preparation and contractor coordination services are provided by community based 
organizations.  For a list of the TrANS Coordinators contact the Disadvantaged Business Enterprise 
Office at (414) 438-4583 in Milwaukee or (608) 266-6961 in Madison.  These services are provided to you 
at no cost. 

I. BASIC CONCEPTS
Training reimbursements to employing contractors for new placements, rehires or promotions to 
apprentice of TrANS Program graduates will be made as follows: 

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate.  At the rate of $5.00 per hour
on federal aid projects when TrANS graduates are initially hired, or seasonally rehired, as
unskilled laborers or the equivalent.

Eligibility and Duration:  To the employing contractor, for up to 2000 hours from the
point of initial hire as a TrANS program placement.

Contract Goal:  To maintain the intent of the Equal Employment Opportunity
program, it is a goal that ______ (number) TrANS Graduate(s) be utilized on this
contract.

2) On-the-Job Training, Item ASP.1T0A, ASP 1 Apprentice.  At the rate of $5.00 per hour
on federal aid projects at the point when an employee who came out of the TrANS
Program is subsequently entered into an apprenticeship contract in an underutilized
skilled trade (this will include the Skilled Laborer Apprenticeship when that standard is
implemented).

Eligibility and Duration:  To the employing contractor, for the length of time the
TrANS graduate is in apprentice status.

Contract Goal:  To maintain the intent of the Equal Employment Opportunity
program, it is a goal that ______ (number) TrANS Apprentice(s) be utilized on this
contract.

3) The maximum duration of reimbursement is two years as a TrANS graduate plus time in
apprentice status.

10
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4) If a TrANS program is not available in the contractor’s area and another training program 
is utilized, payment of On-the-Job Training hours may be approved by the Wisconsin 
Department of Transportation (WisDOT) if the training program meets the established 
acceptance criteria.  Only On-the-Job Training Hours accumulated after WisDOT 
approval will be reimbursed as specified under Items ASP.1T0G and ASP.1T0A.  For 
more information, contact the Disadvantaged Business Enterprise Office at the phone 
numbers listed above. 

5) WisDOT reserves the right to deny payments under items ASP.1T0G and ASP.1T0A if 
the contractor either fails to provide training or there is evidence of a lack of good faith in 
meeting the requirements of this training special provision. 

II. RATIONALE AND SPECIAL NOTE 
The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of two years 
to allow for reaching entry-level laborer status.  An additional incentive, the $5.00 rate, would promote 
movement into the underutilized skilled trades' apprenticeships and applies until the individual completes 
their apprenticeship.   These incentives benefit TrANS candidates by giving them a better opportunity to 
enter a skilled trade; benefits contractors who will be assisted in meeting their EEO profiles and goals; 
and benefits the public who will see the program reinforce larger public-private employment reform in 
Wisconsin.  The pool of TrANS graduates was created for the purpose of addressing underutilization in 
the skilled trades, an objective that is further reinforced by a parallel retention pilot program, known as the 
Companywide Reporting.  Whether or not reimbursement is involved, the WisDOT reassures contractors 
who are in the Companywide Program that TrANS placements still contribute toward fulfilling the new hire 
goal of 50% women and minorities.  Based on data administered by United States Department of Labor 
(US DOL), the highway skilled trades remain underutilized for women statewide (less than 6.9%); and for 
minorities in all counties (% varies by county). 

NOTE: Unless using other advancement strategies, contractors are encouraged to use some or all of 
this monetary incentive to offset the cut in hourly wages an individual may incur when entering an 
apprenticeship if the full general laborer hourly rate has been previously paid.  No special accounting 
measures are required. 

III. IMPLEMENTATION 
The implementation of ASP 1 is intended to cover only the amount of time it takes for underutilization to 
be resolved across the trades.  This will be measured annually at the county and/or state levels using 
data administered by WisDWD in relation to goals set by the USDOL-OFCCP.  With appropriate state and 
federal approvals, we may also do some measurement at the company level.   

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a TrANS graduate 
or a TrANS apprentice.  The District EEO Coordinators utilize the information on the Certified Payrolls to 
track the hours accumulated by TrANS Graduates and TrANS apprentices on WisDOT contracts.  
Payment under this ASP 1 is made based on the hours recorded off of the Certified Payrolls.  Tracking 
may eventually include improved linkages with the WisDWD apprentice database, information from 
company and committee level sources.   

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to address the 
underutilization of women and minorities as laborers and apprentices in our industry’s skilled trades. 

IV. TRANS TRAINING 
As part of the contractor's equal employment opportunity affirmative action program, training shall be 
provided to employees enrolled in apprenticeship and on-the-job training programs as follows:     

The contractor shall provide on-the-job training aimed at developing full journey workers in the type of trade 
or job classifications involved.  In the event the contractor subcontracts a portion of the contract work, the 
contractor shall determine how many, if any, of the trainees are to be trained by the subcontractor provided, 
however, that the contractor shall retain the primary responsibility for meeting the training requirements 
imposed by this special provision.  The contractor shall also insure that this training special provision is made 
applicable to such subcontract.     
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Training and upgrading of minorities and women toward journey workers status is a primary objective of this 
training special provision.  Accordingly, the contractor shall make every effort to enroll minority trainees and 
women (e.g., by conducting systematic and direct recruitment through public and private sources likely to 
yield minority trainees and women trainees); to the extent such persons are available within a reasonable 
area of recruitment.  The contractor will be given an opportunity and will be responsible for demonstrating the 
steps that they have taken in pursuance thereof, prior to determination as to whether the contractor is in 
compliance with this training special provision.  This training commitment is not intended, and shall not be 
used, to discriminate against any applicant for training, whether a member of a minority group or not. 

No employee shall be employed as a trainee in any classification in which they have successfully completed 
a training course leading to journey workers status or in which they have been employed as a journey worker.  
The contractor should satisfy this requirement by including appropriate questions in the employee application 
or by other suitable means.  Regardless of the method used, the contractor's records should document the 
findings in each case. 

V. APPRENTICESHIP TRAINING 
The Federal Highway Administration’s (FHWA) policy is to require full use of all available training and skill 
improvement opportunities to assure increased participation of minority groups, 

disadvantaged persons and women in all phases of the highway construction industry. The FHWA On-
the-Job Training (OJT) Program requires the State transportation agencies (STAs) to establish 
apprenticeships and training programs targeted to move women, minorities, and disadvantaged 
individuals into journey-level positions to ensure that a competent workforce is available to meet highway 
construction hiring needs, and to address the historical under-representation of members of these groups 
in highway construction skilled crafts. 

The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal 

Regulations (CFR), Part 230) to supplement the OJT program and support STA training programs by 
providing services to highway construction contractors and assistance to highway construction 
apprentices and trainees. The primary objectives of OJT/SS are:  

 (1) To increase the overall effectiveness of the State highway agencies’ approved 
 training programs. 

(2) To seek other ways to increase the training opportunities for women, minorities, and 
disadvantaged individuals. 

The STAs are responsible for establishing procedures, subject to the availability of Surface 
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision of 
supportive services with respect to training programs approved under 23 CFR, Part 230(a) (Equal 
Employment Opportunity on Federal and Federal-aid Construction Contracts – including Supportive 
Services). 

The contractor and subcontractor shall maintain records to demonstrate compliance with these 
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of these 
requirements will be determined by the Wisconsin Department of Transportation-Civil Rights Office. A 
request for an exemption or modification, with justification, shall be made in writing, addressed to WisDOT 
Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965, Rm. 451, Madison, WI 53707.  
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ADDITIONAL SPECIAL PROVISION 3 
  

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM IMPLEMENTATION  
  
  

Authority 

Wisconsin Department of Transportation (WisDOT) is a recipient of funds from the US Department of Transportation’s 
Federal Highway Administration. The DBE program is a federal program applicable on all contracts administered by 
WisDOT that include federal-aid highway funds. The authority for the DBE program is the Transportation Bill as approved 
by Congress periodically. DBE program guidance and requirements are outlined in the Code of Federal Regulations at 49 
CFR Part 26. This contract is subject to DBE provisions because it is financed with federal-aid-highway funds. 
Additionally, this contract is subject to the State of Wisconsin Standard Specifications for Highway and Structure 
Construction and all applicable contract documents. 

 

Requirements 

Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with any provision of 
the DBE program regulatory provisions will be considered a material breach of contract. This is nonnegotiable.  

If a contractor fails to carry out the DBE program requirements and/or the Required Contract Provisions for Federal Aid 
Contracts (FHWA 1273) referenced in this document, sanctions will be assessed depending upon the facts, reasoning, 
severity, and remedial efforts of the contractor that may include: termination of contract, withholding payment, assessment 
of monetary sanctions, and/or suspension/debarment proceedings that could result in the disqualification of the contractor 
from bidding for a designated period of time.   

(1) The Commitment to Subcontract to DBE (Form DT1506 or digital submittal), Attachments A, and Good Faith 
Effort Documentation (Form DT1202) will be submitted as described in Section 2.  

(2) Any change to DBE Commitments thereafter must follow modification of DBE subcontracting commitment as 
described in Section 9. 

(3) The Department requires this list of DBE subcontractors from all bidders at time of bid to ensure the lowest 
possible cost to taxpayers and fairness to other bidders and subcontractors. Bid shopping is prohibited. 

(4) The contractor must utilize the specific DBE firms listed in the approved DBE Commitment to perform the work 
and/or supply the materials for which the DBE firm is listed unless the contractor obtains written consent in 
advance from WisDOT. The contractor will not be entitled to payment for any work or materials on the approved 
DBE Commitment that is not performed or supplied by the listed DBE without WisDOT’s written consent.  

 

Description  

The Wisconsin Department of Transportation is committed to the compliant administration of the DBE Program. The DBE 
provisions work in tandem with FHWA 1273 and WisDOT’s Standard Specifications for Highway and Structure 
Construction and Construction and Materials Manual. The WisDOT Secretary is signatory to assurances of department-
wide compliance. 

The Department assigns the contract DBE goal as a percentage of work items that could be performed by certified DBE 
firms on the contract. The assigned DBE goal is expressed on the bid proposal as a percentage applicable to the total 
contract bid amount.  

(1) WisDOT identifies the assigned DBE goal in its contract advertisements and posts the contract DBE goal on the 
cover of the bidding proposal. The contractor can meet the assigned contract DBE goal by subcontracting work to 
a DBE firm or by procuring services or materials from a DBE firm.  
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(2) Under the contract, the prime contractor should inform, advise, and develop participating DBE firms to be more 
knowledgeable contractors who are prepared to successfully complete their contractual agreement through the 
proactive provision of assistance in the following areas:  

 Produce accurate and complete quotes 

 Understand highway plans applicable to their work 

 Understand specifications and contract requirements applicable to their work 

 Understand contracting reporting requirements 

(3) The Department encourages contractors to assist DBE subcontractors more formally by participating in WisDOT’s 
Business Development program as a mentor, coach, or resource.  For comprehensive information on the 
Disadvantaged Business Enterprise Program, visit the Department's Civil Rights and Compliance Section website 
at:  http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx  

 

1. Definitions  

 Interpret these terms, used throughout this additional special provision, as follows:  

a. Assigned DBE Contract Goal: The percentage shown on the cover of the Highway Work Proposal that 
represents the feasible level of DBE participation for each contract. The goal is calculated using the Engineer’s 
Estimate and DBE Interest Report. Goal assignment includes review of FHWA funds, analyzes bid items for 
subcontract opportunity and compatibility with DBE certified firm work codes. Additional factors considered 
include proximity, proportion, and regulations. 

b. Bid Shopping: In construction law, bid shopping is the practice of divulging a subcontractor’s bid to another 
prospective contractor(s) before or after the award of a contract to secure a lower bid. 

c. DBE: Disadvantaged Business Enterprise – A for-profit small business concern where socially and economically 
disadvantaged individuals own at least a 51% interest and control management and daily business operations. 

d. DBE Commitment: The DBE Commitment is identified in the Commitment to Subcontract to DBE (Form DT1506) 
and is expressed as the amount of DBE participation the prime contractor has secured. The DT1506, a contract 
document completed by the bidder, is required to be considered a responsive bidder on an FHWA-funded 
contract that has an assigned DBE goal. The prime contractor will have the option to submit the DT1506 digitally, 
as an entry with the bid in Bid Express, or as an attachment to the bid. 

e. DBE Utilization: The actual participation of a DBE subcontractor on a project. WisDOT verifies DBE utilization 
through review of the DBE Commitment, payments to subcontractors, and contract documentation. The Prime 
Contractor receives DBE credit for payments made to the DBE firms performing the work listed on the approved 
DBE Commitment, and those submitted after approved commitment with Attachment A.  

f. Good Faith Effort: Legal term describing a diligent and honest effort taken by a reasonable person under the 
same set of facts or circumstances. For DBE subcontracting, the bidder must show that it took all necessary and 
reasonable steps to achieve the assigned DBE goal by the scope, intensity, and appropriateness of effort that 
could reasonably be expected for a contractor to obtain sufficient DBE participation. 

g. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises, the 
materials, supplies, articles, or equipment required under the contract. 

h. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract scope for 
DBE subcontract feasibility and comparing common line items in DBE and non-DBE subcontract quotes for the 
same work.  Per federal regulation, reasonable price is not necessarily the lowest price. 

i. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the 
materials, supplies, articles, or equipment required under the contract are bought, kept in stock, and regularly sold 
or leased to the public.  

j. Tied quote: Subcontractor quote that groups multiple bid/line items at a bundled/package price with a notation 
that the items within the quote will not be separated. 

http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx
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2. WisDOT DBE Program Compliance 

a.   Documentation Submittal  

• The Commitment to Subcontract to DBE (Form DT1506 or digital submittal) must be submitted at the time 
of bid (Tuesday) by all prime contractors. 

• Attachments A OR quotes from all DBEs included in the Commitment must be submitted at bid (Tuesday) 
OR  

• Within one-hour following bid submittal by ALL prime contractors via eSubmit (Tuesday).  

• If only DBE quotes were submitted, all remaining signed Attachments A must be submitted within 24-
hours of bid closing via eSubmit (Wednesday).  

• If the assigned DBE contract goal is not met, Documentation of Good Faith Effort (Form DT1202) and 
supporting documentation must be submitted within 24-hours of bid closing (Wednesday) via eSubmit. 
Instructions for eSubmit. 

**Bidders have the option of submitting the DBE Commitment at the time of bid via direct entry through Bid 
Express OR with attachment of Form DT1506 (Commitment to Subcontract to DBE). The DBE Commitment 
entered with bid is the digital form of the DT1506. Separate submission of Form DT1506 is not required if the DBE 
Commitment is entered in Bid Express. Form DT1202, if applicable, is no longer required to be submitted at time 
of bid; submit DT1202 within the 24-hour supplemental time frame following bid closing. 

The DBE Office will not certify Good Faith Effort and the Bureau of Project Development will consider the bid 
nonresponsive if the contractor fails to furnish the DBE Commitment (digitally entered into the bid OR Form 
DT1506 as an attachment), Attachments A, and Form DT1202 if applicable, as required. See sample forms in the 
Appendix. 

 

b.   Verification of DBE Commitment 

The documentation related to DBE subcontract commitment submitted prior to contract award is evaluated as 
follows: 

  (1) DBE Goal Met 

If the bidder indicates that the contract DBE goal is met, the Department will evaluate the DBE 
Commitment submitted with bid OR Form DT1506, and Attachments A to verify the actual DBE percentage 
calculation. If the DBE Commitment is verified, the contract is eligible for award with respect to the DBE 
Commitment.  

  (2) DBE Goal Not Met  

a) If the bidder indicates a bid percentage on the DBE Commitment that does not meet the assigned DBE 
contract goal, the bidder must request alternative evaluation of good faith effort through submission of 
Form DT1202 (Documentation of Good Faith Effort) within 24-hours of bid including narrative 
description. Supplementary documentation of good faith effort that supports the DT1202 submission is 
also due within 24-hours of bid submission and prior to bid posting. The Department will review the 
bidder's DBE Commitment and evaluate the bidder's good faith efforts submission.  

b) Following evaluation of the bidder's Good Faith Effort documentation the bidder will be notified that the 
Department intends to:  

1. Approve the request (adequate documentation of GFE has been submitted) - no conditions placed 
on the contract with respect to the DBE Commitment; 

2. Deny the request (inadequate documentation of GFE has been submitted) - the contract is viewed 
as non-responsive per Wisconsin Standard Specifications for Highway and Structure Construction 
and will not be executed. 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/esubmit-notice.pdf
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c) If the Department denies the bidder’s request, the contract is ineligible for award. The Department will 
provide a written explanation for denying the request to the bidder. The bidder may appeal the 
Department's denial (see Section 4). 

Supplemental good faith effort documentation must be submitted through eSubmit.  

 

3. Department's Criteria for Good Faith Effort Documentation  

The Federal-aid Construction Contract Provision, referenced as FHWA-1273, explicitly states that the prime contractor 
shall be responsible for all work performed on the contract by piecework, station work, or subcontract.   

The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of the 
contract including assurances of equal employment opportunity laws, DBE regulations, and affirmative action. 
Compliance encompasses responsible and responsive action, documentation, and good faith effort.   

Contractually, all contractors, subcontractors, and service providers on the contract are bound by FHWA 1273 and 
DBE program provisions.  Prime contractors should encourage subcontractors to utilize DBE firms whenever 
possible to contribute to the assigned DBE contract goal. 

Bidders are required to document good faith effort. Per 49 CFR Part 26.53, good faith effort is demonstrated in one of 
two ways. The bidder: 

  (1) Documents that it has obtained enough DBE participation to meet the goal; OR 

(2) Documents that it made adequate good faith efforts to meet the goal, even though it did not succeed  

Appendix A of 49 CFR Part 26 provides guidance concerning good faith efforts. WisDOT evaluates good faith effort 
on a contract basis just as each contract award is evaluated individually.   

The efforts employed by the bidder should be those that WisDOT can reasonably expect a bidder to take to actively 
and aggressively obtain DBE participation sufficient to meet the DBE contract goal. The Department will only approve 
demonstration of good faith effort if the bidder documents the quality, quantity, and intensity of the variety of activities 
undertaken that are commensurate with expected efforts to meet the stated goal.  

The Department, in conjunction with industry stakeholders, has developed the following guidance for contractor good 
faith effort activity. The guidance and the attached appendices provide a framework for the actions required by all 
parties in the processing and evaluation of bidder’s total efforts to achieve the project specific DBE goal prior to the 
bid letting date. 

a. Solicitation Guidance for Prime Contractors:  

(1) Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder should 
use WisDOT-approved DBE outreach tools, including the UCP DBE Directory and the Bid Express Small 
Business Network to foster DBE participation on all applicable contracts. 

(2) As needed, request assistance with DBE outreach and follow-up by contacting the Department's DBE 
Support Services Office by phone or email request at least 14 days prior to the bid letting date.  Phone 
numbers are (414) 438-4584 and/or (608) 267-3849; Fax: (414) 438-5392; E-mail: DBE_Alert@dot.wi.gov 

(3) Participate in and document a substantive conversation with at least one DBE firm per Let, to discuss 
questions, concerns, and any other contract related matters that may be applicable to the DBE firm. 
Guidelines for this conversation are provided in Appendix A of ASP-3. 

(4) Request quotes by identifying potential items to subcontract and solicit. In their initial contacts, contractors 
are strongly encouraged to include a single page, detailed list of items for which they are accepting quotes, 
by project, within a letting. See attached sample entitled “Sample Contractor Solicitation Letter” in Appendix 
B. Prime contractors should also indicate a willingness to accept quotes in areas they are planning to perform 
themselves, as required by federal rules. In some cases, it might be appropriate to use DBE firms to do work 
in a prime contractor’s area of specialization.  

mailto:DBE_Alert@dot.wi.gov


Effective with October 2022 Letting         ASP-3 
 
 

Page 5 of 36 
 

i. Solicit quotes from certified DBE firms who match possible items to subcontract using all reasonable 
and available means. Additionally, forward copies of solicitations highlighting the work areas for which 
quotes are being sought to DBE_Alert@dot.wi.gov 

ii. Acceptable outreach tools include SBN (Small Business Network, see Appendix C): 
https://www.bidx.com/wi/main, postal mail, email, fax, and phone.  

a. Contractors must ask DBE firms for a response in their solicitations. See Sample Contractor 
Solicitation Letter, Appendix B. This letter may be included as an attachment to the sub-quote 
request.  

b. Solicit quotes at least 10 calendar days prior to the letting date to allow DBE firms sufficient 
time to respond. Prime contractors should contact DBE firms early, asking if they need help 
organizing their quote, assistance confirming equipment needs, or other assistance 
supporting their submission of a competitive quote for their services.   

c. A follow up solicitation should take place within 5 calendar days of the letting date. Email 
and/or SBN are the preferred method for the solicitation.  

iii. Upon request, provide interested DBE firms with adequate information about plans, specifications, 
and the requirements of the contract by letter, information session, email, phone call, and/or referral.  

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain bonding, 
line of credit, or insurance if requested.  

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial solicitation 
with:  

a. Email to all prospective DBE firms in relevant work areas  

b. Phone call log to DBE firms who express interest via written response or call 

c. Fax/letter confirmation  

d. Signed copy of record of subcontractor outreach effort 

b. Guidance for Evaluating DBE quotes  

(1) Quote evaluation practices required to evaluate DBE quotes:  

i. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract 
scope for DBE subcontract feasibility and comparing common line items in DBE and non-DBE 
subcontract quotes for the same work.  Per federal regulation, reasonable price is not necessarily the 
lowest price. See 49 CFR Part 26, Appendix A. IV.D(2). 

(2) Documentation submitted by the prime of the following evaluation is required to evaluate DBE quotes by 
contractors: 

i. Evaluation of DBE firm's ability to perform “possible items to subcontract” using legitimate reasons, 
including but not limited to, a discussion between the prime and DBE firm regarding its capabilities 
prior to the bid letting. If lack of capacity is the reason for not utilizing the DBE firm’s quote, the prime 
is required to contact the DBE by phone and email regarding their ability to perform the work 
indicated in the UCP directory listed as their work area by NAICS code. Only the work area indicated 
by the NAICS code(s) listed in the UCP directory can be counted toward DBE credit. Documentation 
of the conversation is required.  

a In striving to meet an assigned DBE contract goal, contractors are expected to use DBE quotes that 
are responsive and reasonable. This includes DBE quotes that are not the low quote.  

b Additional evaluation - Evaluation of DBE quotes with tied bid items. Typically, this type of quoting 
represents a cost saving but is not clearly stated as a discount. Tied quotes are usually presented as 
an ‘all or none’ quote. When non-DBE subcontractors submit tied bid items in their quotes, the DBE 
firm’s quote may not appear competitive. In such a case, the following steps are taken in comparing 
the relevant quotes. These are qualitative examples:  

mailto:DBE_Alert@dot.wi.gov
https://www.bidx.com/wi/main
https://www.bidx.com/wi/main
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i Compare bid items common to both quotes, noting the reasonableness in the price 
comparison.  

ii Review quotes from other firms for the bid items not quoted by the DBE firm to see if 
combining both can provide the same competitive advantage that the tied bid items offered. 

See Appendix D – Good Faith Effort Evaluation Measures and Appendix E - Good Faith Effort Best Practices.  

c. Requesting Good Faith Effort Evaluation At the time of bid- if the DBE goal is not met in full, the prime 
contractor must indicate they will file form DT1202- Documentation of Good Faith Effort within 24-hours of bid 
submission. Supplementary documentation of good faith effort that supports the DT1202 submission is also due 
within 24-hours of bid submission and prior to bid posting. Supporting documentation for the DT1202 is to include 
the following: 

(1) Solicitation Documentation: The names, addresses, email addresses, and telephone numbers of DBE firms 
contacted along with the dates of both initial and follow-up contact; electronic copies of all written solicitations 
to DBE firms. A printed copy of SBN solicitation is acceptable. 

(2) Selected Work Items Documentation: Identify economically feasible work units to be performed by DBEs to 
include activities such as: list of work items to be performed; breaking up of large work items into smaller 
tasks or quantities; flexible time frames for performance and delivery schedules. 

(3) Documentation of Project Information provided to interested DBEs: A description of information provided to 
the DBE firms regarding the plans, specifications, and estimated quantities for portions of the work to be 
performed by that DBE firm.  

(4) Documentation of Negotiation with Interested DBEs: Provide sufficient evidence to demonstrate that good 
faith negotiations took place. Merely sending out solicitations requesting bids from DBEs does not constitute 
sufficient good faith efforts. 

(5) Documentation of Sound Reasoning for Rejecting DBEs and copies of each quote received from a DBE firm 
and, if rejected, copies of quotes from non-DBEs for same items.  

(6) Documentation of Assistance to Interested DBEs- Bonding, Credit, Insurance, Equipment, Supplies/Materials 

(7) Documentation of outreach to Minority, Women, and Community Organizations and other DBE Business 
Development Support: Contact organizations and agencies for assistance in contacting, recruiting, and 
providing support to DBE subcontractors, suppliers, manufacturers, and truckers at least 14 days before bid 
opening. Participate in or host activities such as networking events, mentor-protégé programs, small business 
development workshops, and others consistent with DBE support. 

If the Good Faith Effort documentation is deemed adequate, the request will be approved and the DBE office will 
promptly notify the Prime Contractor and Bureau of Project Development. 

If the DBE Office denies the request, the Prime Contractor will receive written correspondence outlining the reasons. 
The Department encourages the Prime Contractor to communicate with DBE staff to clarify any questions related to 
meeting goals and/or contractor demonstration of good faith efforts.  

If the contract is awarded, the Prime Contractor must obtain written consent from the DBE Office to change or replace 
any DBE firm listed on the approved DBE Commitment. No contractor, prime or subsequent tier, shall be paid for 
completing work assigned to a DBE subcontractor on an approved DBE Commitment unless WisDOT has granted 
permission for the reduction, replacement, or termination of the assigned DBE in writing. If a prime contractor or a 
subcontractor on any tier uses its own forces to perform work assigned to a DBE on an approved DBE Commitment, 
they will not be paid for the work. Any changes to DBE Commitment after the approval of the DBE Commitment 
must be reviewed and approved by the DBE Office prior to the change (see Section 9).  

Additional resources for demonstrating and tracking good faith effort can be found on the “Contracting with a DBE” 
webpage in the ASP-3 and Good Faith Effort Guidance section. 

 

 

 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/asp-3-and-good-faith-effort.aspx


Effective with October 2022 Letting         ASP-3 
 
 

Page 7 of 36 
 

4. Bidder's Documentation of Good Faith Effort Evaluation Request Appeal Process  

 A bidder can appeal the Department's decision to deny the bidder’s demonstration of Good Faith Effort through 
Administrative Reconsideration. The bidder must provide a written justification refuting the specific reasons for denial 
as stated in the Department's denial notice. The bidder may meet in person with the Department if so requested. 
Failure to appeal within 5 business days after receiving the Department's written notice denying the request constitutes 
a forfeiture of the bidder's right of appeal. Receipt of appeal is confirmed by email date stamp or certified mail signed 
by WisDOT staff. A contract will not be executed without documentation that the DBE provisions have been fulfilled. 

The Department will appoint a representative who did not participate in the original good faith effort determination, to 
assess the bidder's appeal. The Department will issue a written decision within 5 business days after the bidder 
presents all written and oral information. In that written decision, the Department will explain the basis for finding that 
the bidder did or did not demonstrate an adequate good faith effort to meet the contract DBE goal. The Department's 
decision is final.  

 

5.  Determining DBE Eligibility  

Directory of DBE firms  

a. The only resource for DBE firms certified in the State of Wisconsin is the Wisconsin Unified Certification Program 
(UCP) DBE Directory. WisDOT maintains a current list of certified DBE firms at:  
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx   

b. The DBE Program office is available to assist with contracting DBE firms:(608) 267-3849. 

c. DBE firms are certified based on various factors including the federal standards from the Small Business 
Administration that assigns a North American Industrial Classification (NAICS) Codes. DBE firms are only eligible 
for credit when performing work in their assigned NAICS code(s). If a DBE subcontractor performs work that is 
not with its assigned NAICS code, the prime contractor should contact the DBE Office to inquire about 
compatibility with the Business Development Program. 

 

6. Counting DBE Participation  

Assessing DBE Work  

The Department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as a DBE by 
one of the UCP agencies. The Department only counts the value of the work a DBE actually performs towards the DBE 
goal. The Department assesses the DBE work as follows:   

a. The Department counts work performed by the DBE firm’s own resources. The Department includes the cost of 
materials and supplies the DBE firm obtains for the work. The Department also includes the cost of equipment the 
DBE firm leases for the work. The Department will not include the cost of materials, supplies, or equipment the 
DBE firm purchases or leases from the prime contractor or its affiliate, with the exception of non-project specific 
leases the DBE has in place before the work is advertised.  

b. The Department counts fees and commissions the DBE subcontractor charges for providing bona fide 
professional, technical, consultant, or managerial services. The Department also counts fees and commissions 
the DBE charges for providing bonds or insurance. The Department will only count costs the program engineer 
deems reasonable based on experience or prevailing market rates.  

c. If a DBE firm subcontracts work, the Department counts the value of the work subcontracted to a DBE 
subcontractor.  

d. The contractor will maintain records and may be required to furnish periodic reports documenting its performance 
under this item.  

e. It is the Prime Contractor’s responsibility to determine whether the work that is committed and/or contracted to a 
DBE firm can be counted for DBE credit by referencing the work type and NAICS code listed for the DBE firm on 
the Wisconsin UCP DBE Directory. 

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
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f. It is the Prime Contractor’s responsibility to assess the DBE firm’s ability to perform the work for which it is 
committing/contracting the DBE to do. Note that the Department encourages the Prime Contractor to assist and 
develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.  

g. The Prime Contractor will inform the DBE office via email of all DBE subcontractors added to the project following 
execution of the contract. The Prime Contractor may omit submission of another form DT1506, but must submit 
signed Attachment A forms for additional DBE firms.  

h. See Section 7 for DBE credit evaluation for Trucking and Section 8 for DBE credit evaluation for Manufacturers, 
Suppliers, and Brokers 

 

Naming conventions: When emailing files, please use the following language to identify your submission- “Project 
#, Proposal #, Let date, Business Name, Attachment A”  Email: DBE_Alert@dot.wi.gov 

 

*Note: A sublet request is required for DBE work, regardless of subcontract tier, and also for reporting materials or 
supplies furnished by a DBE. 

• Sublet Requests via form DT1925 or WS1925 are required for 1st Tier DBEs 

• For all 2nd Tier and below notification of DBE sublet is indicated by the contractor entering them in CRCS 

 

7. Credit Evaluation for Trucking  

All bidders are expected to adhere to the Department’s current trucking policy posted on the HCCI website at: 
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf   

The prime contractor is responsible for ensuring that all subcontractors including trucking firms, receive Form 
FHWA 1273: https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf 

See Section 8 for Broker credit. 

 

8. Credit Evaluation for Manufacturers, Suppliers, Brokers  

The Department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the provisions of 
materials and supplies on a contract-by-contract basis. The Department will count the material and supplies that a DBE 
firm provides under the contract for DBE credit based on whether the DBE firm is a manufacturer, supplier, or broker. 
Generally, DBE credit is determined through evaluation of the DBE owner’s role, responsibility, and contribution to the 
transaction. Maximum DBE credit is awarded when the DBE firm manufactures materials or supplies. DBE credit 
decreases when the DBE firm solely supplies materials, and minimal credit is allotted when the DBE firm’s role is 
administrative or transactional. It is the bidder’s responsibility to confirm that the DBE firm is considered a supplier or a 
manufacturer before listing them on Commitment to Subcontract to DBE form DT1506 or DBE Commitment submitted 
with the bid.   

a. Manufacturers  

(1) A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the premises, 
the materials, supplies, articles, or equipment required under the contract and of the general character 
described by the specifications.   

(2) If the materials or supplies are obtained from a DBE manufacturer, 100% percent of the cost of the materials 
or supplies counts toward DBE goals.  

b. Regular Dealers of Material and/or Supplies  

(1) A regular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in 
which the materials, supplies, articles or equipment of the general character described by the specifications 

mailto:DBE_Alert@dot.wi.gov
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf
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and required under the contract are bought, kept in stock, and regularly sold or leased to the public in the 
usual course of business.  

(2) If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of the 
materials or supplies toward DBE goals.  

(3) At a minimum, a regular dealer must meet the following criteria to be counted for DBE credit:   

i. The DBE firm must be an established, regular business that engages, as its principal business and 
under its own name, in the purchase and sale or lease of the products in question.  

ii. The DBE firm must both own and operate distribution equipment for the product--bulk items such as 
petroleum products, steel, cement, gravel, stone, or asphalt.  If some of the distribution equipment is 
leased, the lease agreement must accompany the DBE Commitment form for evaluation of the dealer’s 
control before the DBE office approves the DBE credit.  

(4) When DBE suppliers are contracted, additional documentation must accompany the DBE Commitment and 
Attachment A forms. An invoice or bill-of-sale that includes names of the bidder and the DBE supplier, along 
with documentation of the calculations used as the basis for the purchase agreement, subcontract, or invoice. 
WisDOT recognizes that the amount on the Attachment A form may be more or less than the amount on the 
invoice per b.(1) above. 

i. The bidder should respond to the following questions and include with submission of form DT1506 or 
the DBE Commitment entered with bid:  

a. What is the product or material?  

b. Is this item in the prime’s inventory or was the item purchased when contract was awarded?  

c. Which contract line items were referenced to develop this quote?  

d. What is the amount of material or product used on the project? 

(5) Supplies purchased in bulk from DBE firms at the beginning of the season may be credited to current 
contracts if submitted with appropriate documentation to the DBE office. 

i. To ensure that the appropriate credit is assigned, follow the procedure below: 

a. When DBE suppliers are contracted for bulk supply or commodity purchases, an invoice or bill-
of-sale that includes names of the contractor and the DBE supplier should be submitted to the 
DBE Office via eSubmit (preferred during letting) or the DBE_Alert email box. The 
supply/commodity credit may be applied during the federal fiscal year (October- September) in 
which the purchase was made. 

b. When the contractor intends to apply the credit to a particular project, submit a copy of the 
original invoice, documentation of the calculations for supplies/commodities to be used on the 
project, and an Attachment A. Indicate on the Attachment A: 

c. This supply/commodity is in the prime’s inventory or pre-paid in case of commodities 

d. The full value of the original invoice submitted to the DBE Office, above in (1) 

e. The amount of material or product used on this project 

f. Fuel estimate listed on Attachment A will be recorded as a deduction from the full fuel purchase 
amount shown on the invoice 

ii. DBE Office Process (Applies only to bulk purchases) 

a. Supply/Commodity commitment is received  

b. Engineer verifies amount listed on invoice and enters the full amount into spreadsheet 

c. The amount of credit applied for each project is updated on the spreadsheet until the bulk 
purchase is exhausted 

d. Engineer informs contractor when full amount of bulk purchase has been applied 



Effective with October 2022 Letting         ASP-3 
 
 

Page 10 of 36 
 

c. Brokers, Transaction Expediters, Packagers, Manufacturers’ Representatives  

(1) No portion of the cost of the materials, supplies, services themselves will count for DBE credit. However, 
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies, or 
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers, 
packagers, manufacturers’ representatives, or other persons who arrange or expedite transactions.   

(2) Brokerage fees are calculated as 10% of the purchase amount.    

(3) WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the 
materials and supplies, fees, or transportation charges for the delivery of materials or supplies required on a 
job site.   

(4) Evaluation of DBE credit includes review of the contract need for the item/service, the sub-contract or invoice 
for the item/service, and a comparison of the fees customarily allowed for similar services to determine 
whether they are reasonable. 

 

9. DBE Commitment Modification Policy (Formerly “DBE Replacement Policy”)  

a. Issuing a Contract Change Order 

Any changes or modifications to the contract once executed are considered contract modifications and as such 
require a change order. In addition, the DBE office must provide consent for reduction, termination, or replacement of 
subcontractors approved on the DBE Commitment in advance of the modification for the prime contractor to receive 
payment for work or supplies. Additions to the DBE Commitment do not require advance notification of the DBE office. 
(see below e. DBE Utilization beyond the approved DBE Commitment) 

b. Contractor Considerations  

(1) A prime contractor cannot modify the DBE Commitment through reduction in participation, termination, or 
replacement of a DBE subcontractor listed on the approved DBE Commitment without prior written consent 
from the DBE Office. This includes, but is not limited to, instances in which a prime contractor seeks to 
perform work originally designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. 

(2) If a prime contractor reduces participation, replaces, or terminates a DBE subcontractor who has been 
approved for DBE credit toward its contract, the prime is required to provide documentation supporting its 
inability to fulfill the contractual commitment made to the Department regarding the DBE utilization. 

(3) The Prime Contractor is required to demonstrate efforts to find another DBE subcontractor to perform at least 
the same amount of work under the contract as the DBE subcontractor that was terminated, to the extent 
needed to meet the assigned DBE contract goal. When additional opportunity is available by contract 
modifications, the Prime Contractor must utilize DBE subcontractors that were committed to equal work items, 
in the original contract. 

(4) In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason, or is 
terminated from a contract, the Prime Contractor must undertake efforts to maintain its commitment to the 
assigned DBE goal.  

(5) The DBE subcontractor should communicate with the Prime Contractor regarding its schedule and capacity in 
the context of the contract. If the DBE firm anticipates that it cannot fulfill its subcontract, they will advise the 
Prime Contractor and suggest a DBE subcontractor that may replace their services and provide written 
consent to be released from its subcontract.   

i. Before the Prime Contractor can request modification to the approved DBE Commitment, the Prime 
Contractor must:   

a. Make every effort to fulfill the DBE Commitment by working with the listed DBE subcontractor to 
ensure that the firm is fully knowledgeable of the Prime Contractor’s expectations for successful 
performance on the contract. Document these efforts in writing. 
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b. If those efforts fail, provide written notice to the DBE subcontractor of the Prime Contractor’s 
intent to request to modify the Commitment through reduction in participation, termination, 
and/or replacement of the subcontractor including the reason(s) for pursuing this action.  

c. Copy the DBE Office on all correspondence related to changing a DBE subcontractor who has 
been approved for DBE credit on a contract, including preparation and coordination efforts.  

d. Clearly state the amount of time the DBE firm has to remedy and/or respond to the notice of 
intent to replace/terminate. The DBE must be allowed five days from the date notice was 
received as indicated by email time stamp or signed certified mail, to respond, in writing. 
EXCEPTION: The Prime Contractor must provide a verifiable reason for a response period 
shorter than five days. For example, a WisDOT project engineer or project manager confirms 
that WisDOT has eliminated an item the DBE subcontractor was contracted for. 

e. The DBE subcontractor must acknowledge the contract modification with written response to the 
Prime Contractor and the DBE Office. If objecting to the subcontract modification, the DBE 
subcontractor must outline the basis for objection to the proposed modification, providing sound 
reasoning for WisDOT to reject the prime’s request. 

c. Request to Modify DBE Subcontracting Commitment  

The written request referenced above may be delivered by email or fax. The request must contain the following:  

(1) Project ID number 

(2) WisDOT Contract Project Engineer’s name and contact information 

(3) DBE subcontractor name and work type and/or NAICS code 

(4) Contract’s progress schedule 

(5) Reason(s) for requesting that the DBE subcontractor be replaced or terminated 

(6) Attach/include all communication with the DBE subcontractor to deploy/address/resolve work completion  

Naming conventions: When emailing files, please use the following language to identify your submission- “Project 
#, Proposal #, Let date, Business Name, MODIFICATION”  Email: DBE_Alert@dot.wi.gov  + Project Engineer 

WisDOT will review the request and any supporting documentation submitted to evaluate if the circumstance and 
the reasons constitute good cause for replacing or terminating the approved DBE subcontractor.   

Good Causes to Replace a DBE subcontractor according to the federal DBE program guidelines {49 CFR part 
26.53}  

• The listed DBE subcontractor fails or refuses to execute a written contract 

• The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent with 
normal industry standards. Provided, however, that good cause does not exist if the failure or refusal of the 
DBE subcontractor to perform its work on the subcontract results from the bad faith or discriminatory action of 
the prime contractor 

• The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable, nondiscriminatory 
bond requirements 

• The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness 

• The listed DBE subcontractor is ineligible to work on public works projects because of suspension and 
debarment proceedings pursuant 2 CFR Parts 180, 215, and 1,200 or applicable state law 

• The prime has determined that the listed DBE subcontractor is not a responsible contractor 

• The listed DBE subcontractor voluntarily withdraws from the project and provides written notice of its 
withdrawal 

• The listed DBE subcontractor is ineligible to receive DBE credit for the type of work required 

mailto:DBE_Alert@dot.wi.gov
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• A DBE firm owner dies or becomes disabled with the result that the listed DBE subcontractor is unable to 
complete its work on the contract. 

d. Evaluation and Response to the Request  

WisDOT’s timely response to the Prime Contractor’s request for modification of the approved DBE Commitment 
will be provided to the prime and the WisDOT project engineer via email. 

If WisDOT determines that the Prime Contractor’s basis for reduction in participation, replacement, or termination 
of the DBE subcontractor is not consistent with the good cause guidelines, the DBE office will provide a response 
via email within 48-hours of receipt of request from the Prime Contractor as indicated by email time stamp. The 
communication will include: the requirement to utilize the committed DBE, actions to support the completion of the 
contractual commitment, a list of available WisDOT support services, and administrative remedies, including 
withholding payment to the prime, that may be invoked for failure to comply with federal DBE guidelines for DBE 
replacement.   

The WisDOT contact for all actions related to modification of the approved DBE Commitment is the DBE Program 
Engineer who can be reached at DBE_Alert@dot.wi.gov or (414) 335-0413. 

e. DBE Utilization beyond the approved DBE Commitment   

When the prime or a subcontractor increases the scope of work for an approved DBE subcontractor or adds a 
DBE subcontractor who was not on the approved form DT1506 or DBE Commitment submitted with bid at any 
time after contract execution, this is referred to as voluntary DBE contract goal achievement. The contractor must 
follow these steps to ensure that the participation is accurately credited toward the DBE goal:  

(1) Forward a complete, signed Attachment A form to the DBE Office. A complete Attachment A includes DBE 
subcontractor contact information, signatures, subcontract value, and description of the work areas to be 
performed by the DBE. The DBE Office will verify the DBE participation and revise the DBE Commitment 
based on the email/discussion and the new Attachment A. 

(2) When adding to an existing DBE Commitment, submit a new Attachment A to the DBE Alert mailbox 

(3) OR Submit a final Attachment A to DBE Alert during the Finals Process when Compliance receives notice of 
“Substantially Complete”  

Naming conventions: When emailing files, please use the following language to identify your submission- 
“Project #, Proposal #, Let date, Business Name, New Attachment A” Email: DBE_Alert@dot.wi.gov 

Special note on trucking  

• DBE truckers added to the sublets in CRCS will be approved without DBE credit (You will see a “N” in CRCS 
instead of “Y”) 

• Prime Contractors may enter a “place holder” e.g. $1000.00, for DBE Trucking in CRCS if the full amount of 
trucking is unknown for sublet purposes only  

• The hiring contractor may obtain the Attachment A with DBE signature included but the Prime Contractor must 
sign the Attachment A before submitting 

• DBE truckers need to be added to the DBE commitment once. If the DBE trucker is on the initial commitment 
(DT1506/E1506) there is no requirement to submit another Attachment A for that trucker for that contract. 

 

10. Commercially Useful Function   

a. Commercially Useful Function (CUF) is evaluated after the contract has been executed, while the DBE certified 
firm is performing contracted work items. 

b. The Department uses Form DT1011, DBE Commercially Useful Function Review and Certification to evaluate if 
the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE toward the DBE 
goal only if the DBE is performing a commercially useful function on that contract.  
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c. A DBE firm is performing a commercially useful function if the following conditions are met:  

(1) For contract work, the DBE is responsible for executing a distinct portion of the work and is carrying out its 
responsibilities by actually performing, managing, and supervising that work.  

(2) For materials and supplies, the DBE is responsible for negotiating price, determining quality and quantity, 
ordering, and paying for those materials and supplies.  

d. Offsite Hauling – when DBE truck will haul between a pit and plant or location other than the construction site 
associated with the commitment  

(1) Indicate Offsite Hauling on Attachment A  

(2) Discuss offsite hauling at weekly progress meetings with Project Engineer (PE) 

(3) PE conducts spot checks of pits/plants to verify DBE truck is hauling and/or verifying hauling log 

(4) Prime should be prepared to submit haul tickets, plant/pit tickets, timecards, and other pertinent 
documentation if requested by PE or DBE Office 

 

11. Credit Evaluation for DBE Primes  

WisDOT calculates DBE credit based on the amount and type of work performed by DBE certified firms for work 
submitted with required documentation. If the prime contractor is a DBE certified firm, the Department will only count 
the work that the DBE prime performs with its own forces for DBE neutral credit. The Department will also calculate 
DBE credit for work performed by any other DBE certified subcontractor, DBE certified supplier, and DBE certified 
manufacturer on the contract in each firm’s approved NAICS code/work areas that are submitted with required 
documentation. Crediting for manufacturers and suppliers is calculated consistent with Section 8 of this document and 
49 CFR Part 26. 

 

12. Joint Venture  

 A joint venture is an association of a DBE firm and one or more other firms to carry out a single, for-profit business 
enterprise, for which the parties combine their property, capital, efforts, skills and knowledge, and in which the DBE is 
responsible for a distinct, clearly defined portion of the work of the contract and whose share in the capital 
contribution, control, management, risks, and profits of the joint venture are commensurate with its ownership interest. 
If a DBE performs as a participant in a joint venture, the Department will only credit the portion of the total dollar value 
of the contract equal to the portion of the work that the DBE performs with its own forces.  

 

13. Mentor-Protégé   

a. If a DBE performs as a participant in a mentor-protégé agreement, the Department will credit the portion of the 
work performed by the DBE protégé firm.   

b. DBE credit is evaluated and confirmed by the DBE Office for any contracts on which the mentor-protégé team 
identifies itself to the DBE Office as a current participant of the Mentor-Protégé Program.  

(1) DBE credit may only be awarded to a non-DBE mentor firm for using its own protégé firm for less than one 
half of its goal on any contract; and  

(2) Not award DBE credit to a non-DBE mentor firm for using its own protégé firm for more than every other 
contract performed by the protégé firm. 

c. A DBE protégé firm may be eligible for conditional NAICS code extension for training with the mentor. Request 
permission from the DBE Office- Certification area. 

d. Refer to WisDOT’s Mentor-Protégé guidelines for guidance on the number of contracts and amount of DBE credit 
allowed on WisDOT projects.  
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14. Use of Joint Checks   

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A joint 
check is defined as a two-party check between a DBE subcontractor, a prime contractor, and the regular dealer or 
materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor issues one 
check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the supplier) as payment 
for the material/supplies used by the DBE firm in cases where the DBE subcontractor and materials have been 
approved for DBE credit. The DBE subcontractor gains the opportunity to establish a direct contracting relationship 
with the supplier to potentially facilitate a business rapport that results in a line of credit or increased partnering 
opportunities.  

The cost of material and supplies purchased by the DBE firm is part of the value of work performed by the DBE to be 
counted toward the goal. To receive credit, the DBE firm must be responsible for negotiating price, determining quality 
and quantity, ordering the materials, and installing (where applicable) and "paying for the material itself." See 49 CFR 
26.55(c)(1). 

The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon request by 
staff. WisDOT will allow the use of joint checks when the following conditions are met:   

a. The Prime Contractor must request permission to use joint checks from the DBE Office by submitting the 
Application to Use Joint Checks.   

(1) Request should be made when the DBE Commitment or the Request to Sublet is submitted; the request will 
not be considered if submitted after the DBE Subcontractor starts its work.   

(2) Approval/Permission must be granted prior to the issuance of any joint checks.  

(3) The payment schedule for the supplier must be presented to the DBE office before the first check is issued.  

(4) The joint check for supplies must be strictly for the cost of approved supplies.  

b. The DBE subcontractor is responsible for furnishing and/or installing the material/work item and is not an ‘extra 
participant’ in the transaction. The DBE firm’s role in the transaction cannot be limited solely to signing the 
check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’s tasks should include 
the following:  

(1) The DBE subcontractor (not the prime/payor) negotiates the quantities, price, and delivery of materials.  

(2) The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to Use 
Joint Checks after establishing the conditions and documentation of payment within the subcontract terms or 
in a separate written document. 

c. The Prime contractor/payor acts solely as a guarantor.  

(1) The Prime Contractor agrees to furnish the check used for the payment of materials/supplies under the 
contract.   

(2) The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime 
contractor’s negotiated unit price.  

 

15. Payment  

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements are incidental 
to the contract.     

 
 

 
 
 

https://wisconsindot.gov/Documents/formdocs/dt1000.pdf
https://wisconsindot.gov/Documents/formdocs/dt1000.pdf
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Appendix A  
Substantive Conversation Guidelines 

 
The substantive conversation is critical to all bidders’ demonstration of good faith effort to meet the DBE goal prior to 
bid opening.  Relationship building between primes and subcontractors is crucial to DBE goal attainment. Responsible 
bidders seek to build rapport with potential DBE subcontractors to understand capacity, areas of expertise, and 
assess contracting feasibility. Bidders who compete for WisDOT contracts are specialty contractors responding to a 
growing and changing contract environment. Just as these specialists are responsible for care of the roads, they are 
likewise responsible for contributing to the health of the industry. The substantive conversation drives collaboration 
that will build industry health and capacity.  The following is intended to provide guidance for such discussions but is 
not an exhaustive list. Contractors are encouraged to incorporate their existing strategies for cultivating business 
relationships as well.   
 
Prior to Bid Opening- this discussion should happen as early as possible (WisDOT advertisements are released 
weeks prior to each Let) 

1. Determine DBE subcontractor’s interest in quoting 

2. If response indicates inexperience with quoting- offer support/assistance to the DBE in understanding the industry 
including fundamentals a subcontractor needs to know, required reading and/or resources. 

3. Assess their interest and experience in the road construction industry by asking questions such as:  

• Have you competed for other WisDOT contracts? Ratio of competed/to wins 
• Have you performed on any transportation industry contracts (locally or with other states)? 
• What the largest contract you’ve completed? 
• Have you worked in the industry: apprentice, journeyman, safety, inspection etc.? 
• Does this project fit into your schedule? Are you working on any contracts now? 
• Have you reviewed a copy of the plans? Are you comfortable performing within the scope and quantity considerations of 

this contract?   
• What region do you work in? Home base? 
• Which line items are you considering?  
• Have you read/are you familiar with WisDOT Standard Specifications? Construction Material Manual? 
• Do you understand where your work fits in the project schedule, project phases? 

 

Following Bid Opening- this discussion can happen at any time 

1.  After reviewing their quote, note the following in your discussion: 

• Does the quote look complete? Irregular?  
• Are there errors in the quote? Are items very high or very low? 
• In general, does the quote look competitive? 

2.  Questions and Advice for the bidder to share with the potential DBE subcontractor: 

• What line items would typically be in a competitive quote for a subcontractor of their specialty? 
• How many employees and what is their role/experience/expertise in your firm? 
• Do you have resources for labor (union member, family-based, community-resourced) and capital (banking relationship, 

bond agent, CPA)? 
• Where have you worked: cities, states, government, commercial, residential/private sector, etc. Explain similarities or 

differences.  
• Refer them to reliable, trusted, industry resources that can educate or connect them to relevant resources, 

education/certification resources, more appropriate contract opportunities. 
• Discussion about prime contract and subcontract liability, critical path items, contract quantities, schedule risks, and 

potential profit/loss (for upcoming known projects or in general). 
• Discussion of bonding, insurance, and overall business risk considerations. 
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Appendix B 
 

Sample Contractor Solicitation Letter Page 1  
(This sample is provided as a guide, not a formatting requirement) 

DBE Solicitation - [Month] [Day], [Year] WisDOT Bid Letting 

Attention all DBEs. [Prime Contractor] is actively seeking your quote for the [Month][Day], [Year] Bid Letting. [Prime 
Contractor] is considering bidding on the projects listed on page 2 as a prime contractor. Please see page 2 for 
instructions and the sub-contractable opportunities for each proposal.  

 
Does [Prime Contractor] accept quotes in areas we might self-perform?  Yes, we do! We support this federal rule 

and (if needed) we consider areas we might self-perform an opportunity to provide in the field assistance and 
training if we award your quote. 

Where can DBEs find the plans, specifications & addenda?  Please visit [Prime Contractor’s] plan room [LINK] or 
on WisDOT’s Highway Construction Contract Information HCCI website: Wisconsin Department of Transportation 
Highway Construction Contract Information (wisconsindot.gov). This same website can be checked for the 
contract status. 

What should your quote include? All the costs required to complete the items you propose to perform including 
labor, equipment, material, and related bonding or insurance. The quote should also note items that you are DBE 
certified to perform, tied items, and any special terms. Please use page 2 as your cover sheet for your quote. 

Do you have a question regarding bonding, credit, insurance, equipment, or supplies/materials?  We welcome 
all DBE questions! Please call [Prime Contractor] and ask to speak with [Contact]. [Prime Contractor] can provide 
basic information as well as a referral to a trusted industry partner for insurance and bonding needs.  

 
When are quotes due? 

[Month] [Day], [Year] at [Time]. We accept quotes via SBN, email, or fax. Please make every effort to have your 
quotes in by this time or earlier. Quality check your quote so it includes the correct letting date, project ID, 

proposal number, unit price and extension.  
 

Who can DBEs contact for questions, information, clarification or for a quote evaluation?  [Project Manager 
Name] [Phone] [Email]. If you are quoting [Prime Contractor] for the first time, we encourage you to come meet 
with us in person to discuss the project. Our office hours are 7:30 a.m. – 5:00 p.m. On bid day, we are in the office 
by 6:30 a.m. 

 
Why partner with [Prime Contractor]?   

DBE partnership is a core part of [Prime Contractor’s] mission. Including DBEs at the beginning of each project is 
essential in the success of each project. We consider DBEs to be important industry partners who bring 
dedication and knowledge at various stages during construction. We are proud to be an industry leader with our 
DBE partnership. Your success as a DBE is our success. 
 
 
 
 
 
 
 
 
 

 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx
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Sample Contractor Solicitation Letter Page 2 
(This sample is provided as a guide, not a formatting requirement) 

 REQUEST FOR QUOTE 
 

[Prime Contractor] 
Letting Date: [Month] [Day], [Year] 

Project IDs: 1234-56-00 (Proposal #1) & 1234-01-78 (Proposal #6) 
 
Please check all that apply: 
____Yes, we will be quoting the projects & items listed below 
____ No, we are not interested in quoting on the letting or its items referenced below 
____ Please take our name off your monthly DBE contact list 
____ We have questions about quoting this letting. Please have someone contact me at this number: 
 
Prime Contractor Contact:_________________________________            DBE:________________________ 
Phone:______________________________________                               Fax:________________________________________ 
Email:______________________________________ 
 

Please circle the proposals and items you will be quoting below and contact us with any questions 
 

Proposal 
 

County 
 

1 
 

Dane County 

6 
 

Crawford County 

Clearing & Grubbing 
 

X X 

Dump Truck Hauling 
 

X X 

Curb/Gutter/Sidewalk X 
 

 

Erosion Control Items 
 

 X 

Excavation 
 

X X 

Pavement Marking 
 

 X 

Traffic Control  
 

X  

Sawing 
 

X X 

QMP, Base 
 

 X 

Pipe Underdrain 
 

X  

Landscape  X 

Beam Guard 
 

X  

Electrical  
 

X  

Signs/Posts/Markers 
 

 X 

Survey/Staking 
 

 X 

 
 

Again, please make every effort to have your quotes into our office by time deadline prior to the letting date. 
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Sample Contractor Solicitation Email - Simplified 
(This sample is provided as a guide, not a formatting requirement) 

 
 

ATTENTION DBEs 
 

• [Prime Contractor] specializes in municipal projects in the XX Region(s) 
• We have successfully competed for and completed XX WisDOT projects over the past XX years 
• Consider [Prime Contractor] your partner on WisDOT Projects 
 

[Prime Contractor] is seeking your subcontractor quote for the XX/XX/20XX WisDOT bid letting on the 
below projects: 

 
Project 

 
Proposal County Region 

1234-56-00 
 

2 Dane SW 

1234-01-78 
 

6 Crawford SW 

 
   

o Please review the attachments [attach Solicitation Letter] and respond with your intent to quote (or not) 
along with the work items you are interested in performing and respond via fax or email by date. The quote 
should note items that you are DBE certified to perform, tied items, and any special terms. Please include 
labor, equipment, material, and related bonding or insurance. 

  
o If you have any questions regarding bonding, credit, insurance, equipment and/or materials/supplies, please 

feel free to call [Prime Contractor] and ask for [Contact]. (Include if your company is willing to answer 
these types of DBE questions) 

  
o Plans and Specifications can be found: WisDOT HCCI Website: List webpage where plans are located 
  
o If you do choose to quote, please make every effort to have your quote into our office by time and date.  

Make sure the correct letting date, project number, unit price and extension are included in your quote. 
  
o Should you have questions regarding the mentioned project, please call our office at (414) 555-5555 and we 

will direct you to the correct estimator/project manager.  
Our office hours are 7:30 a.m. - 5:00 p.m. 

  
Thank you – we look forward to working with your company on this project! 
 
Prime Contractor 
Project Manager 
Direct: 414-555-5555 
Cell: 414-555-5556 
 

 
 
 

 
 
 
 

 



Effective with October 2022 Letting         ASP-3 
 
 

Page 19 of 36 
 

Sample Contractor Solicitation Email to non-DBE WisDOT Subcontractors - 
Simplified 

(This sample is provided as a guide, not a formatting requirement) 
 

ATTENTION WisDOT SUBCONTRACTORS 
  
[Prime Contractor] is considering bidding on the below projects for the XX/XX/20XX WisDOT Bid Letting: 
  
Project Proposal County  Region DBE Goal 

1234-56-00 2 Dodge SW 6.00% 

1234-01-78 11 Adams NC 3.00% 

1234-00-99 20 Buffalo NW 5.00% 

1234-00-98 33 Portage NC 6.00% 

   
The above projects have DBE goals and [Prime Contractor] is committed to DBE inclusion with every project. As such, we 
are requesting: 

• All WisDOT Subcontractors to solicit and utilize DBEs in your quotes. 
• DBE participation can be achieved through purchasing materials from DBE suppliers, using DBE 

subcontractors and/or DBE trucking firms or any combination of these.  
• If there is an opportunity to untie an item in your quote so a DBE can be utilized, please look for those 

opportunities as well.  
• Your quote will be evaluated based on the amount of DBE participation your company is able to provide 

when compared to other quotes for the same work. 
  
If you do choose to quote, please make every effort to have your quote into our office by time and date. Please submit all 
quotes to [Email]. Make sure the correct letting date, project number, unit price and extension are included in your quote. 

  
Should you have questions regarding the mentioned project, the Project Manager contact is: [Name] [Phone Number] 
[Email] 
  
Thank you for utilizing DBEs who are trusted industry partners with WisDOT projects. 
  
Prime Contractor 
Project Manager 
Direct: 414-555-5555 
Cell: 414-555-5556 
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Appendix C 
Small Business Network (SBN) Overview  

  
The Small Business Network is a part of the Bid Express® service that was created to ensure that prime bidders have a 
centralized online location to find subs - including small and disadvantaged business enterprises (DBEs). It is available 
for prime bidders to use as part of their Basic Service subscription. Within the Small Business Network, Prime 
Contractors can:  
  
1. Easily select proposals, work types and items:  

a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote quantities and 
add comments, if desired. Adding or removing items and work types can be done quickly. If needed, you can 
save the sub-quote for later completion. 

2. Create sub-quotes for the subcontracting community:  
a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can rapidly 

create a custom sub-quote directed to all subcontractors that bid on the applicable work types. Steps include: 
provide contact information and sub-quote expiration date, select letting and proposal, add work types and 
items, specify terms and conditions, upload attachments, and select vendors.  

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you want 
quoted  

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as a DBE 
preferred request.  

d. Add attachments to sub-quotes.  
3. View sub-quote requests & responses:  

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and all 
unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network home screen, 
sub-quote requests can be hidden with one click if they are not applicable.  

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, conditions and 
pricing.  

4. View Record of Subcontractor Outreach Effort:  
a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the 

response statistics for a particular sub-quote. If accepted by the letting agency, this report may serve as proof 
of a “Good Faith” effort in reaching out to the DBE community.  

b. Easily locate pre-qualified and certified small and disadvantaged businesses.  
c. Advertise to small and disadvantaged businesses more efficiently and cost effectively.  
d. Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as proof of 

DBE outreach at the discretion of each agency).  
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The Small Business Network help small businesses learn more about opportunities, compete more effectively, network 
with other contractors and subcontractors, and win more jobs. The DBE will provide free SBN accounts to DBEs when 
requested. Use DBE_Alert@dot.wi.gov to request an account. DBE firms can: 

 
1. View and reply to sub-quote requests from primes:  

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests and all 
unsolicited sub-quotes created by your company. Receive notifications by selected work type. To simplify on 
the Small Business Network home screen, sub-quote requests can be filtered by work types relevant to your 
interests or hidden with one click if they are not applicable.  

2. Select items when responding to sub-quote requests from primes:  
a. You have the freedom to choose and price any number of items when responding to a sub-quote request. 

Quantities can be modified, and per-item comments are also available.  
b. View requests for sub-quotes for work that primes have posted for projects they are bidding, add your pricing, 

terms, and conditions, and submit completed sub-quotes to the requesting primes. c. Add attachments to a 
sub-quote.  

3. Create and send unsolicited sub-quotes to specific contractors:  
a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, you can 

rapidly create a custom sub-quote directed at any number of specific vendors of your choosing. Steps include: 
provide contact information and sub-quote expiration date, select letting and proposal, add work types and 
items, specify terms and conditions, upload attachments, and select vendors.  

4. Easily select and price items for unsolicited sub-quotes:  
a. After adding applicable work types, select items that you wish to quote. The extended price calculates 

automatically, cutting out costly calculation errors. Comments can be provided on a per-item basis as well.  
b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, include pricing, 

terms and conditions, and send it to selected prime/plan holder.  
c. Add attachments to a sub-quote.  
d. Add unsolicited work items to sub-quotes that you are responding to.  

5. Easy Access to Valuable Information  
a. Receive a confirmation that your sub-quote was opened by a prime.  
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.   
c. View important notices and publications from DOT targeted to small and disadvantaged businesses.  

6. Accessing Small Business Network for WisDOT contracting opportunities  
a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and select “Order 

Bid Express.” The Small Business Network is a part of the Bid Express Basic Service.   
 
 
 
 
 
 
 
 
 
 
 

 

mailto:DBE_Alert@dot.wi.gov
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Good Faith Effort Evaluation Measures by categories referenced in DBE regulations 

Bidders must demonstrate that they took all necessary and reasonable steps to achieve the assigned DBE contract goal. For each 
contract, all bidders must submit documentation indicating the goal has been met or if falling short of meeting the assigned goal, 
must request a DBE Goal Waiver and document all efforts employed to secure DBE subcontractor participation on Form DT1202. 
 
DBE staff analyze the bidder’s documented good faith efforts to determine if action taken was sufficient to meet the goal. 
Sufficiency is measured contract-by-contract.  WisDOT evaluates active and aggressive efforts, quality, quantity, scope, intensity, and 
appropriateness of the bidder’s efforts as a scale of the principles of Good Faith outlined in 49 CFR Part 26, Appendix A. Additional 
emphasis is placed on the bidder’s demonstration of timely submission of documentation and communication with DBE 
subcontractors, and business development initiatives undertaken to support DBE firm growth. 
 
The following is a sample of good faith effort activities that are rated according to the accompanying rubric. Contractors are 
encouraged to identify additional activities that align with their business type(s). 

• Personal, tailored solicitation to firms that specialize in work types planned or desired for subcontracting 
• Follow up to initial solicitation via email or phone 
• Substantive conversation including topics such as contract liability, critical path work items, schedule risks, and potential 

profit/loss 
• SBN utilization including posting quotes 
• Review and response to DBE quotes including provision of information about plans, specifications, and requirements as applicable 
• Documentation requesting subcontractors support DBE goal by solicitation and inclusion of DBE subcontractor quotes 
• Responsive and timely submission of organized documentation 
• Analysis of number of DBE firms who do work types that you typically subcontract 
• Analysis of number of DBE firms who reside in geographical areas where prime seeks work 
• Analysis of firms who express interest in bidding/quoting including the number of firms who declined your solicitation  
• Reference check of DBE subcontractor work or training (documentation of questions and response required) 
• Number of different efforts undertaken to meet the assigned DBE goal as documented in accompanying Form DT1202 
• Submission of all DBE quotes received matched with a variety of work to be performed by DBEs 
• Number and names of DBE firms provided written advice, or referral to industry-specific business development resources    
• Overall pattern of DBE utilization on all WisDOT contracts which may include contracting with municipalities 
• Documentation of resources expended to meet assigned DBE goal (#of hours, staff titles, average pay rate, actions taken) 
• Analysis of subcontractable work items to be completed by prime beyond prime contractor’s 30% 
• Risk analysis of work items that are typically in tied quotes that could be unbundled 
• List of contract work items in smallest economically feasible units, identifying schedule impact 
• Submission of a Gap Analysis identifying DBE skillset and/or industry needs  
• Staff training in EEO and Civil Rights laws as documented in training logs 
• Written Capacity Assessment completed with DBE firm documenting its ability to perform the work quoted 
• DBE engagement efforts beyond simple solicitation that include a substantive discussion, initiated as early in the acquisition 

process as possible (points added for each day prior to letting)  
• Outreach and marketing efforts with minority, women, and veteran-focused organizations at least 10 days prior to bid opening 
• Active involvement in WisDOT’s Business Development Program, TrANS training, facilitated networking efforts, workshops 
• Customized teaching/training efforts for future opportunities with DBE subcontractor, contract specific and/or annually 
• Introduction and reference provided for DBE subcontractor to a prime who has not previously contracted with the DBE firm  
• Prime utilization of a DBE subcontractor the prime has not contracted with previously 
• Written referral/recommendation to bond/insurance agents, manufacturer, supplier 
• Documented efforts fostering DBE participation through administrative and/or technical assistance  
• Evidence of negotiation with the DBE firm about current and future Let opportunities 
• Recommendation of local and state services that support small business and access to opportunity: DOA, SBA, WEDC, WPI, etc. 
• Advice on bonding, lines of credit, or insurance as required to complete the items quoted and contract requirements 

Appendix D 
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GFE Evaluation Rubric – Phase 1 – Initial Review 
 

DT1202 
 

Examples Rating OBOEC Feedback 

Solicitation Documentation 
 
 
 

Identify all reasonable and available activities performed 
to solicit the interest of all certified DBEs who have 
capacity and ability to perform work on the project.  
 
Such as: Updated solicitation letter and email, timely 
solicitation, and follow-up, and/or utilized various 
methods to communicate solicitation  (ex: letter, email, 
publication, posting and/or website) 

  

Selected Work Items 
Documentation 
 
 

All work items are broken out into economically feasible 
units to facilitate DBE participation. 
 
Such as: Selected work items are specific to each 
proposal and clearly identified in all solicitation(s) 

  

Documentation of Project 
Information provided to 
Interested DBEs 
 

Provide interested DBEs with adequate information 
about the plans, specifications, and any other 
contractual requirements in a timely manner to assist 
DBEs in response to solicitation. 
 
Such as: Project information is clearly identified in all 
solicitation(s) 

  

Documentation of Negotiation 
with Interested DBEs 
 
 

Provide sufficient evidence demonstrating that good 
faith negotiations took place during the bid letting. 
 
Such as: Documented attempts with DBEs or on behalf 
of DBEs to increase DBE participation 

  

Documentation of Sound 
Reason for Rejecting DBEs 
 
 

Provide sufficient evidence demonstrating that DBEs are 
rejected for sound reasons. 
 
Such as: Detailed and thoughtful analysis that considers 
both the percentage and dollar difference when rejecting 
a DBE including past performance, relevant business 
experience and stability, safety record, business ethic 
and integrity, technical capacity, and other tangible 
factors. 
 

  

Documentation of Assistance 
to Interested DBEs- bonding, 
credit, insurance, equipment, 
supplies/materials 
 

Documented assistance in both solicitation(s) and 
outreach to DBEs.  

  

Documentation of Outreach to 
Minority, Women, and 
Community organizations and 
other DBE Business 
Development Support 
 

Effectively use the services of minority, women, and 
community organizations as well as contractors’ groups, 
local, state, and federal business assistance offices and 
organization that provide assistance in recruiting and 
supporting DBEs, as well participation in activities that 
support DBE business development. 
 
Such as: Variety of activities that translate into 
meaningful DBE participation 

  

Documentation of other GFE 
activities 
 
 
 

Such as: Used DT1202 Excel Workbook, Diversity & 
Inclusion company policy, Mentor-Protégé participant, 
awarded neutral DBE after bid submission, included 
company GFE overview/strategy information and/or 
company website highlights DBE opportunities and 
participation 

  

Overall Demonstration of GFE 
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GFE EVALUATION RATING LEGEND – PHASE 1 – Initial Review 
 
Documentation provided by bidder is evaluated and rated on the rubric. Bidders should include activities characterized by the following types of 
effort: 
 
ACTIVE & AGGRESSIVE: Demonstrated through engaged and assertive activity 
QUALITY: Demonstrated through essential character of conscientious and serious activity 
QUANTITY: Demonstrated through a measurable number of activities 
SCOPE & INTENSITY: Demonstrated through a rigorous approach to an appropriate and purposeful range of activities 
TIMING: Demonstrated through engagement efforts beyond simple solicitation, initiated early in the process 
 
GFE EVALUATION – PHASE 2 – Team Review 

 
GFE Team completes: 

 
• Review of activities included on the rubric 
• Review of the intent to award and sound reasoning submitted by Prime 
• Bid analysis to confirm if any bid submitted met the DBE goal 
• Review average of other bidders DBE goal achievement 
• Team review of combined efforts documented in Phase 1 and 2 constitute final GFE determination 

 
Rating Scale: 
 

• GFE Approval: 
Bona Fide = 6 or more categories color coded green. 
Genuine effort characterized by sincere and earnest activities – “Solicitation” and “Sound Reasoning” must be green  
 

• GFE Approval: 
Sufficient = 5 or more categories color coded green or yellow  
Adequate effort documented with a variety of quality activities – “Solicitation” and “Sound Reasoning” must be green or yellow 

 
• GFE Denial:  

Pro Forma efforts = 4 or less categories color coded green or yellow. Perfunctory effort characterized by routine or superficial 
activities 

 
Green = Exceeds expectations 

Yellow = Meets expectations 

Red = Areas in need of attention and/or 
absence of documentation 
 
See OBOEC Rubric Analysis_Feedback 

 
Excerpt from Appendix A to 49 CFR Part 26: 
V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented efforts. At a minimum, you must review the 
performance of other bidders in meeting the contract goal. For example, when the apparent successful bidder fails to meet the contract goal, but 
others meet it, you may reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have met the goal. If 
the apparent successful bidder fails to meet the goal but meets or exceeds the average DBE participation obtained by other bidders, you may view 
this, in conjunction with other factors, as evidence of the apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi), 
you must also require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE 
subcontractor was selected over a DBE for work on the contract to review whether DBE prices were substantially higher; and contact the DBEs listed 
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GFE RUBRIC ANALYSIS 

OBOEC DECISION APPROVAL OR DENIAL 
  

Prime Contractor   

Proposal    

Project   

Bid Letting   

DBE Goal Amount   

DBE Goal Amount Achieved   
  

Bid Analysis  
 

Goal % Achieved % 

Apparent Low Bidder % 

Bidder B   

Bidder C   

Average of OTHER Bidders 
(Not including Apparent 
Low Bidder) 

  

DBE Quotes Received   

DBE Quotes Awarded   

    
 
DBE Quote(s) Rejected 

 
Rejected Quote Analysis 

    

  
 

 
 
DBE Quote(s) Awarded 

 
 
Awarded DBE Amount 
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Appendix E  
Good Faith Effort Best Practices 

 
This list is not a set of requirements; it is a list of potential strategies 

  
Primes  

 Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical assistance.  
 Participate in speed networking and mosaic exercises as arranged by DBE office.  
 Host information sessions not directly associated with a bid letting.  
 Participate in a formal mentor protégé or joint venture with a DBE firm.  
 Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings. 
 Facilitate a small group DBE ‘training session’ clarifying how your firm prepares for bid letting, evaluates 

subcontractors, preferred qualifications, and communication methods.  
 Encourage subcontractors to solicit and highlight DBE participation in their quotes to you.  
 Quality of communication, not quantity creates the best results. Contractors should be thorough in 

communicating with DBE firms before the bid and provide any assistance requested to assure best possible 
bid.  

  
  
DBE   

 DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven days 
prior is optimal.   

 Continually check for contract addendums on the HCCI website through the Thursday prior to letting to stay 
abreast of changes.   

 Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list and bid tabs at a 
minimum.  

 Prepare a portfolio or list of related projects and prime and supplier references; be sure to note transportation 
related projects of similar size and scope, firm expertise and staffing.   

 Participate in DBE office assessment programs.  
 Participate on advisory and mega-project committees.  
 Sign up to receive the DBE Contracting Update.  
 Consider membership in relevant industry or contractor organizations.  
 Active participation is a must.  Quote as many projects as you can reasonably work on; quoting the primes and 

bidding as a prime with the Department are the only ways to get work.     
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Appendix F 
Good Faith Effort Evaluation Guidance  

Appendix A of 49 CFR Part 26 
  

I. When, as a recipient, you establish a contract goal on a DOT-assisted contract for procuring construction, 
equipment, services, or any other purpose, a bidder must, in order to be responsible and/or responsive, make 
sufficient good faith efforts to meet the goal. The bidder can meet this requirement in either of two ways. First, 
the bidder can meet the goal, documenting commitments for participation by DBE firms sufficient for this 
purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith efforts. This 
means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal or 
other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could 
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful. 
 
II. In any situation in which you have established a contract goal, Part 26 requires you to use the good faith 
efforts mechanism of this part. As a recipient, you have the responsibility to make a fair and reasonable 
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is important for you 
to consider the quality, quantity, and intensity of the different kinds of efforts that the bidder has made, based 
on the regulations and the guidance in this Appendix. 
 
The efforts employed by the bidder should be those that one could reasonably expect a bidder to take if the 
bidder were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE contract 
goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract requirements. We emphasize, 
however, that your determination concerning the sufficiency of the firm's good faith efforts is a judgment call. 
Determinations should not be made using quantitative formulas. 
 
III. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain 
a specified amount of DBE participation) in order to be awarded a contract, even though the bidder makes an 
adequate good faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith 
efforts. 
 
IV. The following is a list of types of actions which you should consider as part of the bidder's good faith efforts 
to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or 
exhaustive. Other factors or types of efforts may be relevant in appropriate cases. 
 
A. (1) Conducing market research to identify small business contractors and suppliers and soliciting through all 
reasonable and available means the interest of all certified DBEs that have the capability to perform the work 
of the contract. This may include attendance at pre-bid and business matchmaking meetings and events, 
advertising and/or written notices, posting of Notices of Sources Sought and/or Requests for Proposals, written 
notices or emails to all DBEs listed in the State's directory of transportation firms that specialize in the areas of 
work desired (as noted in the DBE directory) and which are located in the area or surrounding areas of the 
project. 
 
(2) The bidder should solicit this interest as early in the acquisition process as practicable to allow the DBEs to 
respond to the solicitation and submit a timely offer for the subcontract. The bidder should determine with 
certainty if the DBEs are interested by taking appropriate steps to follow up initial solicitations. 
 



Effective October 2022 Bid Letting ASP-3   
  
  

28  
  

B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE 
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically 
feasible units (for example, smaller tasks or quantities) to facilitate DBE participation, even when the prime 
contractor might otherwise prefer to perform these work items with its own forces. This may include, where 
possible, establishing flexible timeframes for performance and delivery schedules in a manner that encourages 
and facilitates DBE participation. 
 
C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of 
the contract in a timely manner to assist them in responding to a solicitation with their offer for the subcontract. 
 
D. (1) Negotiating in good faith with interested DBEs. It is the bidder's responsibility to make a portion of the 
work available to DBE subcontractors and suppliers and to select those portions of the work or material needs 
consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence 
of such negotiation includes the names, addresses, and telephone numbers of DBEs that were considered; a 
description of the information provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional Agreements could not be reached for DBEs to perform the 
work. 
 
(2) A bidder using good business judgment would consider a number of factors in negotiating with 
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as contract 
goals into consideration. However, the fact that there may be some additional costs involved in finding and 
using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, as long as such 
costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a contract with its 
own organization does not relieve the bidder of the responsibility to make good faith efforts. Prime contractors 
are not, however, required to accept higher quotes from DBEs if the price difference is excessive or 
unreasonable. 
 
E. (1) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of 
their capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or 
associations and political or social affiliations (for example union vs. non-union status) are not legitimate 
causes for the rejection or non-solicitation of bids in the contractor's efforts to meet the project goal. Another 
practice considered an insufficient good faith effort is the rejection of the DBE because its quotation for the 
work was not the lowest received. However, nothing in this paragraph shall be construed to require the bidder 
or prime contractor to accept unreasonable quotes in order to satisfy contract goals. 
 
(2) A prime contractor's inability to find a replacement DBE at the original price is not alone sufficient to support 
a finding that good faith efforts have been made to replace the original DBE. The fact that the contractor has 
the ability and/or desire to perform the contract work with its own forces does not relieve the contractor of the 
obligation to make good faith efforts to find a replacement DBE, and it is not a sound basis for rejecting a 
prospective replacement DBE's reasonable quote. 
 
F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the 
recipient or contractor. 
 
G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related 
assistance or services. 
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H. Effectively using the services of available minority/women community organizations; minority/women 
contractors' groups; local, State, and Federal minority/women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of 
DBEs. 
 
V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented 
efforts. At a minimum, you must review the performance of other bidders in meeting the contract goal. For 
example, when the apparent successful bidder fails to meet the contract goal, but others meet it, you may 
reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have 
met the goal. If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE 
participation obtained by other bidders, you may view this, in conjunction with other factors, as evidence of the 
apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi), you must also 
require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder 
when a non-DBE subcontractor was selected over a DBE for work on the contract to review whether DBE 
prices were substantially higher; and contact the DBEs listed on a contractor's solicitation to inquire as to 
whether they were contacted by the prime. Pro forma mailings to DBEs requesting bids are not alone sufficient 
to satisfy good faith efforts under the rule. 
 
VI. A promise to use DBEs after contract award is not considered to be responsive to the contract solicitation 
or to constitute good faith efforts. 
 
[79 FR 59600, Oct. 2, 2014]  
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Appendix G 
 

(SAMPLE) Forms DT1506 and DT1202 
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Official Form DT1506 can be found here: https://wisconsindot.gov/Documents/formdocs/dt1506.pdf 
 
 

 
 
 
 

https://wisconsindot.gov/Documents/formdocs/dt1506.pdf
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Official Form DT1506 can be found here: https://wisconsindot.gov/Documents/formdocs/dt1506.pdf  

https://wisconsindot.gov/Documents/formdocs/dt1506.pdf
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Official Form DT1202 can be found here: https://wisconsindot.gov/pages/global-footer/formdocs/default.aspx  

 

https://wisconsindot.gov/pages/global-footer/formdocs/default.aspx
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ADDITIONAL SPECIAL PROVISION 4 

 
This special provision does not limit the right of the department, prime contractor, or subcontractors at 
any tier to withhold payment for work not acceptably completed or work subject to an unresolved contract 
dispute. 

 

Payment to First-Tier Subcontractors 

Within 10 calendar days of receiving a progress payment for work completed by a subcontractor, pay 
the subcontractor for that work. The prime contractor may withhold payment to a subcontractor if, within 
10 calendar days of receipt of that progress payment, the prime contractor provides written notification 
to the subcontractor and the department documenting "just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 
Payment to Lower-Tier Subcontractors 

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-tier 
subcontractors that parallel those granted first-tier subcontractors in this provision. 

 
Acceptance and Final Payment 

Within 30 calendar days of receiving the semi-final estimate from the department, submit written 
certification that subcontractors at all tiers are paid in full for acceptably completed work. 
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Additional Special Provision 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

416.2.4  Concrete Pavement Repair and Replacement 
Replace the entire text with the following effective with the November 2022 letting: 
 (1) Except as specified in 416.3.6 for inlaid rumble strips, use grade C concrete as specified in 501. 
 (2) The engineer will allow the contractor to open to construction and public traffic when the concrete reaches 

2000 psi. 

416.2.5  Special High Early Strength Concrete Pavement Repair and Replacement 
416.2.5.1  Composition and Proportioning of Concrete 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) For the concrete mixture, use a minimum of 846 pounds of cementitious material per cubic yard of concrete. 

The engineer will allow the contractor to open to construction and public traffic when the concrete reaches 
2000 psi. The contractor may add one or a combination of admixtures to the ingredients or to the mixture in 
order to obtain the required minimum strength and required air content. Do not retemper the concrete 
mixture. 

455.2.4.3  Emulsified Asphalts 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) Furnish material conforming, before dilution, to the following: 

Anionic emulsified asphalts[1]............................................................................................................. AASHTO M140 
Cationic emulsified asphalts[1] ........................................................................................................... AASHTO M208 
Polymer-modified cationic emulsified asphalts .................................................................................. AASHTO M316 

  [1] Non-tracking emulsified asphalts shall conform to TABLE 455-1 for the type and grade specified. 

TABLE 455-1  Requirements for Non-Tracking Emulsified Asphalt 
 

PRODUCT ANTT CNTT 
Saybolt Viscosity at 77°F (25°C), (AASHTO T 59), SFS 15-100 15-100 

Paddle Viscosity at 77°F (25°C), (AASHTO T 382), cPs[1] 30-200 30-200 

Storage Stability Test, 24 hr, (AASHTO T 59), % 1 max 1 max 

Residue by Distillation, 500 ± 10 °F (260 ± 5 °C), or Residue 
by Evaporation, 325 ± 5 °F (163 ± 3 °C), (AASHTO T 59), % 50 min 50 min 

Sieve Test, No. 20 (850 µm), (AASHTO T 59), % 0.3 0.3 
Penetration at 77°F (25°C), 100 g, 5 sec, (AASHTO T 49), 

dmm 10-40 10-40 

Ash Content, (AASHTO T 111), % 1 max 1 max 

Solubility in Trichlorethylene Test, (AASHTO T 44)[2] 97.5% min 97.5% min 

   [1] Paddle Viscosity (AASHTO T 382) may be run in lieu of Saybolt Viscosity (AASHTO T 59). 
   [2] The solubility in Trichlorethylene test (AASHTO T 44) may be run in lieu of Ash Content (AASHTO T 111). 

455.2.5  Tack Coat 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) Under the Tack Coat bid item, furnish type SS-1h, CSS-1h, QS-1h, CQS-1h, ANTT, CNTT, or modified 

emulsified asphalt with an “h” suffix, unless the contract specifies otherwise. 
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710.5.7  Corrective Action 
710.5.7.1  Optimized Aggregate Gradations 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) If the contractor's 4-point running average or a department test result of the volumetric percent retained 

exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size, notify the other 
party immediately and do one of the following: 

- Perform corrective action documented in the QC plan or as the engineer approves. Continue with the following: 
   1. Document and provide corrective action results to the engineer as soon as they are available. 
   2. Department will conduct two tests within the next business day after corrective action is complete. 

 If blended aggregate gradations are within the tarantula curve limits by the second department test: 
 - Continue with concrete production. 
 - Include a break in the 4-point running average. 
 - For Class I Pavements: The department will discontinue reduced frequency testing and will test at a 

frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

- If blended aggregate gradations are not within the tarantula curve limits by the second department test 
and the contract requires an optimized aggregate gradation mix under 501.2.7.4.2.1(2), stop concrete 
production and submit a new optimized aggregate gradation mix design. 

- If blended aggregate gradations are not within the tarantula curve limits by the second department test 
and the contract does not require an optimized aggregate gradation mix under 501.2.7.4.2.1(2), stop 
concrete production and submit either a new optimized aggregate gradation mix design or a combined 
aggregate gradation mix design. 

- Submit a new optimized aggregate gradation mix design and perform the following:  
   1. Restart control charts for the new mix design. 
   2. Amend contractor Quality Control Plan 

715.5  Payment 
Replace the entire text with the following effective with the November 2022 letting: 
715.5.1  General 
 (1) The department will pay incentive for concrete strength under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
715.0502 Incentive Strength Concrete Structures DOL 
715.0603 Incentive Strength Concrete Barrier DOL 
715.0715 Incentive Flexural Strength Concrete Pavement DOL 
715.0720 Incentive Compressive Strength Concrete Pavement DOL 

 (2) Incentive payment may be more or less than the amount the schedule of items shows. 
 (3) The department will administer disincentives for strength under the Disincentive Strength Concrete 

Structures, Disincentive Strength Concrete Barrier, Disincentive Flexural Strength Concrete Pavement, and 
Disincentive Compressive Strength Concrete Pavement, administrative items. 

(4) The department will adjust pay for each lot using PWL of the 28-day sublot average strengths for that lot. The 
department will measure PWL relative to strength lower specification limits as follows: 

- Compressive strength of 3700 psi for pavements. 
- Flexural strength of 650 psi for pavements. 
- Compressive strength of 4000 psi for structures and barrier. 

(5) The department will not pay a strength incentive for concrete that is nonconforming in another specified 
property, for ancillary concrete accepted based on tests of class I concrete, or for high early strength 
concrete unless placed in pavement gaps as allowed under 715.3.1.2.2. 

(6) Submit test results to the department electronically using MRS software. The department will verify contractor 
data before determining pay adjustments. 

(7) All coring and testing costs under 715.3.2.2 including filling core holes and providing traffic control during 
coring are incidental to the contract.  
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715.5.2  Pavements 
715.5.2.1 Compressive 

 (1) The department will adjust pay for each lot using equation “QMP 3.01” as follows: 
 Percent within Limits (PWL) Pay Adjustment (dollars per square yard) 
 >= 95 to 100 (0.1 x PWL) – 9.5 
 >= 85 to < 95 0 
 >= 30 to < 85 (1.5/55 x PWL) – 127.5/55 
 < 30 -1.50 

 (2) The department will not pay incentive if the lot standard deviation is greater than 400 psi compressive. 
 (3) For lots with a full battery of QC tests at less than 4 locations, there is no incentive, but the department will 

assess a disincentive based on the individual sublot average strengths. The department will reduce pay for 
sublots with an average strength below 3700 psi compressive by $1.50 per square yard. 

 (4) For integral shoulder pavement and pavement gaps accepted using tests from the adjacent travel lane, the 
department will adjust pay using strength results of the travel lane for integrally placed concrete shoulders 
and pavement gaps regardless of mix design and placement method, included in a lane-foot lot. 
715.5.2.2 Flexural 

 (1) The department will adjust pay for each lot using equation “QMP 6.02” as follows: 
 Percent within Limits (PWL) Pay Adjustment (dollars per square yard) 
 >= 95 to 100 (0.2 x PWL) – 19 
 >= 85 to < 95 0 
 >= 50 to < 85 (2.0/35 x PWL) – 170/35 
 < 50 -2.00 

 (2) The department will not pay incentive if the lot standard deviation is greater than 60 psi flexural. 
 (3) For lots with a full battery of QC tests at less than 4 locations, there is no incentive, but the department will 

assess a disincentive based on the individual sublot average strengths. The department will reduce pay for 
sublots with an average strength below 650 psi flexural by $2.00 per square yard. 

 (4) For integral shoulder pavement and pavement gaps accepted using tests from the adjacent travel lane, the 
department will adjust pay using strength results of the travel lane for integrally placed concrete shoulders 
and pavement gaps regardless of mix design and placement method, included in a lane-foot lot. 
715.5.3  Structures and Cast-in-Place Barrier 

 (1) The department will adjust pay for each lot using equation “QMP 2.01” as follows:  
 Percent within Limits (PWL) Pay Adjustment (dollars per square yard) 
 >= 99 to 100 10 
 >= 90 to < 99 0 
 >= 50 to < 90 (7/8 x PWL) – 78.75 
 < 50 -35 

 (2) The department will not pay incentive if the lot standard deviation is greater than 350 psi. 
 (3) For lots with less than 4 sublots, there is no incentive, but the department will assess a disincentive based on 

the individual sublot average strengths. The department will reduce pay for sublots with an average strength 
below 4000 psi by $35 per cubic yard. 
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ADDITIONAL SPECIAL PROVISION 7 
 

A. Reporting 1st Tier and DBE Payments During Construction 

1. Comply with reporting requirements specified in the department’s Civil Rights 
Compliance, Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by 
the department or a contractor for work performed, materials furnished, or materials stockpiled 
by a DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and 
for all materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of 
a progress payment by the department for work performed.  Report the payment as specified in 
A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment requirement 
as specified in A(2). 

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier. 

6. Require all first tier relationships, DBE firms and all other tier relationships necessary to 
comply with the DBE payment requirement in receipt of a progress payment by contractor to 
acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), (5), and 
(6), and shall be binding on all first tier subcontractor relationships, all contractors and 
subcontractors utilizing DBE firms on the project, and all payments from DBE firms. 

 

B. Costs for conforming to this special provision are incidental to the contract. 

 

NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually loaded 
into the Civil Rights Compliance System.  Copies of prime contractor payments received (check or ACH) 
will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment receipt to be logged 
manually. 

 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 

Electronic Certified Payroll or Labor Data Submittal 
 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified 
payroll reports for contracts with federal funds and labor data for contracts with state funds only. 
Details are available online through the department’s highway construction contractor information 
(HCCI) site on the Labor, Wages, and EEO Information page at: 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  

 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their weekly 
certified payroll reports (contracts with federal funds) or labor data (contracts with state funds 
only) electronically through CRCS. These payrolls or labor data are due within seven calendar 
days following the close of the payroll period. Every firm providing physical labor towards 
completing the project is a subcontractor under this special provision. 

 

(3) Upon receipt of contract execution, promptly make all affected firms aware of the requirements under 
this special provision and arrange for them to receive CRCS training as they are about to begin their 
submittals. The department will provide training either in a classroom setting at one of our regional 
offices or by telephone. Contact Paul Ndon at (414) 438-4584 to schedule the training. 

 

(4) The department will reject all paper submittals for information required under this special 
provision. All costs for conforming to this special provision are incidental to the contract. 

 

(5) Firms wishing to export payroll/labor data from their computer system into CRCS should have their 
payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not every contractor’s payroll 
system is capable of producing export files. For details, see Section 4.8 CPR Auto Submit (Data 
Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 

 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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NON-DISCRIMINATION PROVISIONS 
 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the 
Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration, as they may be amended from time to 
time, which are herein incorporated by reference and made a part of this contract. 

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will 
not discriminate on the grounds of race, color, or national origin in the selection and retention of 
subcontractors, including procurements of materials and leases of equipment. The contractor will not 
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including 
employment practices when the contract covers any activity, project, or program set forth in Appendix B of 
49 CFR Part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all 
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed 
under a subcontract, including procurements of materials, or leases of equipment, each potential 
subcontractor or supplier will be notified by the contractor of the contractor's obligations under this 
contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or 
national origin.  

4. Information and Reports: The contractor will provide all information and reports required by the Acts, 
the Regulations, and directives issued pursuant thereto and will permit access to its books, records, 
accounts, other sources of information, and its facilities as may be determined by the Recipient or the 
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and 
instructions. Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal 
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the 
information. 

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non- 
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the 
Federal Highway Administration may determine to be appropriate, including, but not limited to: 

a. Withholding payments to the contractor under the contract until the contractor complies; 
and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six 
in every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect 
to any subcontract or procurement as the Recipient or the Federal Highway Administration may direct as 
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the 
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of 
such direction, the contractor may request the Recipient to enter into any litigation to protect the interests 
of the Recipient. In addition, the contractor may request the United States to enter into the litigation to 
protect the interests of the United States. 
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During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis 
of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 
discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs 
or activities" to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis of 
disability in the operation of public entities, public and private transportation systems, places of 
public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented 
by Department of Transportation regulations at 49  C.F.R. parts 37 and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations 
and Low-Income Populations, which ensures Non-discrimination against minority populations by 
discouraging programs, policies, and activities with disproportionately high and adverse human 
health or environmental effects on minority and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination 
because of Limited English proficiency (LEP). To ensure compliance with Title VI, you must take 
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. 
Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO 
ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(EXECUTIVE ORDER 11246) 
1. The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal Opportunity 

Clause" set forth in the Required Contract Provisions, FHWA 1273. 

2. The goals and timetables for minority and female participation expressed in percentage terms for the 
contractor's aggregate work force in each trade, on all construction work in the covered area, are as 
follows: 

 
Goals for Minority Participation for Each Trade: 

 

 County  %  County   %   County   %  

Adams 1.7 Iowa 1.7 Polk 2.2 

Ashland 1.2 Iron 1.2 Portage 0.6 

Barron 0.6 Jackson 0.6 Price 0.6 

Bayfield 1.2 Jefferson 7.0 Racine 8.4 

Brown 1.3 Juneau 0.6 Richland 1.7 

Buffalo 0.6 Kenosha 3.0 Rock 3.1 

Burnett 2.2 Kewaunee 1.0 Rusk 0.6 

Calumet 0.9 La Crosse 0.9 St. Croix 2.9 

Chippewa 0.5 Lafayette 0.5 Sauk 1.7 

Clark 0.6 Langlade 0.6 Sawyer 0.6 

Columbia 1.7 Lincoln 0.6 Shawano 1.0 

Crawford 0.5 Manitowoc 1.0 Sheboygan 7.0 

Dane 2.2 Marathon 0.6 Taylor 0.6 

Dodge 7.0 Marinette 1.0 Trempealeau 0.6 

Door 1.0 Marquette 1.7 Vernon 0.6 

Douglas 1.0 Menominee 1.0 Vilas 0.6 

Dunn 0.6 Milwaukee 8.0 Walworth 7.0 

Eau Claire 0.5 Monroe 0.6 Washburn 0.6 

Florence 1.0 Oconto 1.0 Washington 8.0 

Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0 

Forest 1.0 Outagamie 0.9 Waupaca 1.0 

Grant 0.5 Ozaukee 8.0 Waushara 1.0 

Green 1.7 Pepin 0.6 Winnebago 0.9 

Green Lake 1.0 Pierce 2.2 Wood 0.6 
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Goals for female participation for each trade: 6.9% 

These goals are applicable to all the contractor's construction work, (whether or not it is federal or 
federally assisted), performed in the covered area. If the contractor performs construction work in the 
geographical area located outside of the covered area, it shall apply the goals established for such 
geographical area where the work is actually performed. With regard to this second area, the 
contractor also is subject to the goals for both its federally involved and nonfederally involved 
construction. 

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 60-4 shall be 
based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations 
required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals. The hours 
of minority and female employment and training must be substantially uniform throughout the length of 
the contract, and in each trade, and the contractor shall make a good faith effort to employ minorities 
and women evenly on each of its projects. The transfer of minority or female employees or trainees 
from contractor to contractor or from project to project for the sole purpose of meeting the contractor's 
goals shall be a violation of the contract, the Executive Order and the Regulations in 41 CFR Part 60-4. 
Compliance with the goals will be measured against the total work hours performed. 

 

3. The contractor shall provide written notification to the Director of the Office of Federal Contract 
Compliance Programs within ten (10) working days of award of any construction subcontract in excess 
of $10,000.00 at any tier for construction work under the contract resulting from this solicitation. The 
notification shall list the name, address and telephone number of the subcontractor, employer 
identification number of the subcontractor; estimated dollar amount of the subcontract; estimated 
starting and completion dates of the subcontract; and the geographical area in which the subcontract is 
to be performed. 

As referred to in this section, the Director means:  
 
Director 
Office of Federal Contract Compliance Programs 
Ruess Federal Plaza 
310 W. Wisconsin Ave., Suite 1115 
Milwaukee, WI 53202 

 

The "Employer Identification Number" means the Federal Social Security number used on the 
Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 

 

4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is the 
county(ies) in Wisconsin to which this proposal applies. 
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ADDITIONAL FEDERAL-AID PROVISIONS 

NOTICE TO ALL BIDDERS 

To report bid rigging activities call: 

1-800-424-9071 

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" Monday through 
Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of possible bid rigging, bidding 
collusion, or other fraudulent activities should use the "hotline" to report such activities. 

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction 
contract fraud and abuse and is operated under the direction of the DOT Inspector General. All 
information will be treated confidentially and caller anonymity will be respected. 
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BUY AMERICA PROVISION 
 
Buy America (as documented in M-22-11 from the Office of Management and Budget: 
https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf) shall be domestic products and 
permanently incorporated in this project as classified in the following three categories, and as noted in the 
Construction and Materials Manual (CMM): 

1. Iron and Steel 

All iron and steel manufacturing and coating processes (from smelting forward in the 
manufacturing process) must have occurred within the United States. Coating includes epoxy 
coating, galvanizing, painting and any other coating that protects or enhances the value of a 
material subject to the requirements of Buy America.  

The exemption of the iron and steel manufacturing and coating processes Buy America 
requirement is the minimal use of foreign materials if the total cost of such material permanently 
incorporated in the product does not exceed one-tenth of one percent (1/10 of 1%) of the total 
contract cost or $2,500.00, whichever is greater. For purposes of this paragraph, the cost is that 
shown to be the value of the subject products as they are delivered to the project. 

2. Manufactured Product 

All manufactured products (as defined in CMM 228.5) are covered under a previous waiver from 
1983, and are currently exempt from Buy America. 

3. Construction Material 

All construction materials (as defined in OMB M-22-11 and as referenced in CMM 228.5) must 
comply with Buy America.  No exemptions (0.0%) are allowed. 

 

The contractor shall take actions and provide documentation conforming to CMM 228.5 to ensure 
compliance with this Buy America provision.  

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

 

Upon completion of the project, certify to the engineer, in writing using department form DT4567 that all 
iron and steel, manufactured products, and construction materials conform to this Buy America provision. 

Form DT4567 is available at: https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

Attach a list of iron or steel exemptions and their associated costs to the certification form.  
 

https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
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CARGO PREFERENCE ACT REQUIREMENT 
 
 

All Federal-aid projects shall comply with 46 CFR 381.7 (a) – (b) as follows: 
 

(a) Agreement Clauses. “Use of United States-flag vessels:“ 

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or 
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or 
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel, 
shall be transported on privately owned United States-flag commercial vessels, if available. 

(2) Within 20 days following the date of loading for shipments originating within the United States or within 
30 working days following the date of loading for shipments originating outside the United States, a legible 
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described 
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime 
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590.” 
 

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—“ 

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross 
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever 
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are 
available at fair and reasonable rates for United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States 
or within 30 working days following the date of loading for shipments originating outside the United States, 
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo 
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor 
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this 
contract. 
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WISCONSIN DEPARTMENT OF TRANSPORTATION 
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT 

 
SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS 

FOR PROJECTS WITH FEDERAL AID 
 
 

I. PREVAILING WAGE RATES 
The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates) furnishes the minimum 
prevailing wage rates pursuant to the Davis-Bacon and Related Acts. The wage rates shown are the 
minimum rates required by the contract to be paid during its life, however this is not a representation 
that labor can be obtained at these rates. It is the responsibility of bidders to inform themselves as to 
the local labor conditions and prospective changes or adjustments of wage rates. No increase in the 
contract price will be allowed or authorized on account of the payment of wage rates in excess of 
those listed herein. 

 

II. COVERAGE OF TRUCK DRIVERS 
Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following circumstances:  

• Drivers of a contractor or subcontractor for time spent working on the site of the work. 

• Drivers of a contractor or subcontractor for time spent loading and/or unloading materials 
and supplies on the site of the work, if such time is not de minimis. 
https://www.dol.gov/whd/FOH/FOH_Ch15.pdf 

• Truck drivers transporting materials or supplies between a facility that is deemed part of 
the site of the work and the actual construction site. 

• Truck drivers transporting portions of the building or work between a site established 
specifically for the performance of the contract where a significant portion of such 
building or work is constructed and the physical place where the building or work called 
for in the contract will remain.  

 

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the following circumstances: 

• Material delivery truck drivers while off the site of the work. 

• Drivers of a contractor or subcontractor traveling between a Davis-Bacon job and a 
commercial supply facility while they are off the site of the work.” 

• Truck drivers whose time spent on the site of the work is de minimis, such as only a few 
minutes at a time merely to pick up or drop off materials or supplies.  

Details are available online at: 

https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx 

 

 

 

 

 

https://www.dol.gov/whd/FOH/FOH_Ch15.pdf
https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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III. POSTINGS AT THE SITE OF THE WORK 
In addition to the required postings furnished by the department, the contractor shall post the following 
in at least one conspicuous and accessible place at the site of work: 

a. A copy of the contractor's Equal Employment Opportunity Policy. 

All required documents shall be posted by the first day of work and be accurate and complete. 
Postings must be readable, in an area where they will be noticed, and maintained until the last day 
of work. 

 

IV. RESOURCES 
Required information regarding compliance with federal provisions is found in the following 
resources: 

• FHWA-1273  included in this contract  

• U.S. Department of Labor Prevailing Wage Resource Book  

• U.S. Department of Labor Field Operations Handbook  

• U.S. Code of Federal Regulations 

• Any applicable law, Act, or Executive Order enacted by the federal government at the time 
of the letting of this contract  
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Effective with August 2018 Letting 

Page 1 of 1 
 

NOTICE TO BIDDERS 
WAGE RATE DECISION 

 
The wage rate decision of the Department of Labor which has been incorporated in these 
advertised specifications is incomplete in that the classifications may be omitted from the 
Department of Labor's decision. 

Since the bidder is responsible, independently, for ascertaining area practice with respect to the 
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work 
contemplated by this project, no inference may be drawn from the omission of these classifications 
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be 
construed as establishing any governmental liability for increased labor cost if it is subsequently 
determined that such classifications are required. 

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for 
evaluating and determining the correct applicable rate. 

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary 
sewer and water main, building) and there is not a separate wage determination for this type of 
work included in the proposal, use the wage determination that is in the proposal. 

If a project includes multiple types of construction, different wage rate determinations may be 
inserted into the contract (WI10/Highway = in all WisDOT highway contracts, WI15/Heavy = bridge 
over navigable water per USDOL and US Coast Guard designation, WI8/Heavy (Sewer & Water 
Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract 
and/or at least $1,000,000, and Building).  If multiple wage rate determinations are inserted into 
the contract, use the classification in the wage determination for the work being done.  Use WI15 
wage rates when working on the bridge and/or structure from bank to bank.  Use WI8 wage rates 
when working on any sanitary sewer or water main work.  Use Building wage rates for all work 
done within the footprint of the building.  Use WI10 wage rates for all other highway work in the 
contract and approaches to structures.  For example, if a laborer is working within the footprint of a 
building, use the Laborer rate in the Building wage determination inserted in the contract.  If a 
laborer is working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy 
wage determination if inserted in the contract. If the laborer is working on the highway, use the 
Laborer rate in the WI10/Highway wage determination. 
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Proposal ID: 20230110023 Project(s): 6230-14-71, 6230-14-72, 6517-15-60

Federal ID(s): WISC  2023161, WISC  2023160, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 201.0120

Clearing ID

88.000

_________._____ _________._____

0004 201.0220

Grubbing ID

88.000

_________._____ _________._____

0006 203.0100

Removing Small Pipe Culverts EACH

28.000

_________._____ _________._____

0008 203.0220

Removing Structure (structure) 01. STA
74+43

EACH

1.000

_________._____ _________._____

0010 203.0260

Removing Structure Over Waterway
Minimal Debris (structure) 01. C-44-9

EACH

1.000

_________._____ _________._____

0012 204.0100

Removing Concrete Pavement SY

760.000

_________._____ _________._____

0014 204.0110

Removing Asphaltic Surface SY

1,798.000

_________._____ _________._____

0016 204.0115

Removing Asphaltic Surface Butt Joints SY

882.000

_________._____ _________._____

0018 204.0120

Removing Asphaltic Surface Milling SY

294,015.000

_________._____ _________._____

0020 204.0150

Removing Curb & Gutter LF

2,261.000

_________._____ _________._____

0022 204.0155

Removing Concrete Sidewalk SY

892.000

_________._____ _________._____

0024 204.0165

Removing Guardrail LF

1,685.000

_________._____ _________._____

0026 204.0185

Removing Masonry CY

20.200

_________._____ _________._____

0028 204.0195

Removing Concrete Bases EACH

8.000

_________._____ _________._____

0030 204.0210

Removing Manholes EACH

1.000

_________._____ _________._____

0032 204.0220

Removing Inlets EACH

5.000

_________._____ _________._____
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Proposal ID: 20230110023 Project(s): 6230-14-71, 6230-14-72, 6517-15-60

Federal ID(s): WISC  2023161, WISC  2023160, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0034 204.0245

Removing Storm Sewer (size) 01. 8-Inch LF

16.000

_________._____ _________._____

0036 204.0245

Removing Storm Sewer (size) 02. 10-
Inch

LF

5.000

_________._____ _________._____

0038 204.0245

Removing Storm Sewer (size) 03. 12-
Inch

LF

374.000

_________._____ _________._____

0040 204.0245

Removing Storm Sewer (size) 04. 18-
Inch

LF

4.000

_________._____ _________._____

0042 204.0245

Removing Storm Sewer (size) 05. 15-
Inch

LF

450.000

_________._____ _________._____

0044 204.0250

Abandoning Manholes EACH

1.000

_________._____ _________._____

0046 204.9060.S

Removing (item description) 01. Gas
Station Sign

EACH

1.000

_________._____ _________._____

0048 204.9060.S

Removing (item description) 02. Stop
Log Control Structure

EACH

1.000

_________._____ _________._____

0050 205.0100

Excavation Common CY

7,487.000

_________._____ _________._____

0052 205.0501.S

Excavation, Hauling, and Disposal of
Petroleum Contaminated Soil 01. 6230-
14-72

TON

2.000

_________._____ _________._____

0054 205.0501.S

Excavation, Hauling, and Disposal of
Petroleum Contaminated Soil 02. 6517-
15-60

TON

20.000

_________._____ _________._____

0056 206.1001

Excavation for Structures Bridges
(structure) 01. B-44-469

EACH

1.000

_________._____ _________._____

0058 208.0100

Borrow CY

32.000

_________._____ _________._____

0060 209.2100

Backfill Granular Grade 2 CY

1,045.000

_________._____ _________._____
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Wisconsin Department of Transportation 11/10/2022 07:40:37

Proposal ID: 20230110023 Project(s): 6230-14-71, 6230-14-72, 6517-15-60

Federal ID(s): WISC  2023161, WISC  2023160, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0062 210.1500

Backfill Structure Type A TON

400.000

_________._____ _________._____

0064 211.0101

Prepare Foundation for Asphaltic Paving
(project) 01. 6230-14-71

EACH

1.000

_________._____ _________._____

0066 211.0101

Prepare Foundation for Asphaltic Paving
(project) 02. 6230-14-72

EACH

1.000

_________._____ _________._____

0068 211.0101

Prepare Foundation for Asphaltic Paving
(project) 03. 6517-15-60

EACH

1.000

_________._____ _________._____

0070 211.0400

Prepare Foundation for Asphaltic
Shoulders

STA

1,074.000

_________._____ _________._____

0072 213.0100

Finishing Roadway (project) 01. 6230-
14-71

EACH

1.000

_________._____ _________._____

0074 213.0100

Finishing Roadway (project) 02. 6230-
14-72

EACH

1.000

_________._____ _________._____

0076 213.0100

Finishing Roadway (project) 03. 6517-
15-60

EACH

1.000

_________._____ _________._____

0078 305.0110

Base Aggregate Dense 3/4-Inch TON

8,780.000

_________._____ _________._____

0080 305.0120

Base Aggregate Dense 1 1/4-Inch TON

6,599.000

_________._____ _________._____

0082 311.0110

Breaker Run TON

59.000

_________._____ _________._____

0084 313.0115

Pit Run CY

30.000

_________._____ _________._____

0086 415.0080

Concrete Pavement 8-Inch SY

66.000

_________._____ _________._____

0088 415.0410

Concrete Pavement Approach Slab SY

80.000

_________._____ _________._____

0090 416.0160

Concrete Driveway 6-Inch SY

62.000

_________._____ _________._____

Proposal Schedule of Items Page 3 of 18



Wisconsin Department of Transportation 11/10/2022 07:40:37

Proposal ID: 20230110023 Project(s): 6230-14-71, 6230-14-72, 6517-15-60

Federal ID(s): WISC  2023161, WISC  2023160, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0092 416.0180

Concrete Driveway 8-Inch SY

2.000

_________._____ _________._____

0094 416.1010

Concrete Surface Drains CY

2.000

_________._____ _________._____

0096 450.4000

HMA Cold Weather Paving TON

5,100.000

_________._____ _________._____

0098 455.0605

Tack Coat GAL

33,992.000

_________._____ _________._____

0100 460.0105.S

HMA Percent Within Limits (PWL) Test
Strip Volumetrics

EACH

2.000

_________._____ _________._____

0102 460.0110.S

HMA Percent Within Limits (PWL) Test
Strip Density

EACH

2.000

_________._____ _________._____

1.00000

0104 460.2000

Incentive Density HMA Pavement DOL

7,940.000

7,940.00

1.00000

0106 460.2005

Incentive Density PWL HMA Pavement DOL

32,140.000

32,140.00

1.00000

0108 460.2007

Incentive Density HMA Pavement
Longitudinal Joints

DOL

29,720.000

29,720.00

1.00000

0110 460.2010

Incentive Air Voids HMA Pavement DOL

52,720.000

52,720.00

0112 460.5223

HMA Pavement 3 LT 58-28 S TON

715.000

_________._____ _________._____

0114 460.5224

HMA Pavement 4 LT 58-28 S TON

9,650.000

_________._____ _________._____

0116 460.6223

HMA Pavement 3 MT 58-28 S TON

26,830.000

_________._____ _________._____

0118 460.6224

HMA Pavement 4 MT 58-28 S TON

25,880.000

_________._____ _________._____

0120 465.0105

Asphaltic Surface TON

515.000

_________._____ _________._____

0122 465.0110

Asphaltic Surface Patching TON

220.000

_________._____ _________._____
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Proposal ID: 20230110023 Project(s): 6230-14-71, 6230-14-72, 6517-15-60

Federal ID(s): WISC  2023161, WISC  2023160, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0124 465.0120

Asphaltic Surface Driveways and Field
Entrances

TON

75.000

_________._____ _________._____

0126 465.0425

Asphaltic Shoulder Rumble Strips 2-Lane
Rural

LF

105,745.000

_________._____ _________._____

0128 465.0475

Asphalt Centerline Rumble Strips 2-Lane
Rural

LF

49,275.000

_________._____ _________._____

0130 502.0100

Concrete Masonry Bridges CY

211.000

_________._____ _________._____

0132 502.3200

Protective Surface Treatment SY

193.000

_________._____ _________._____

0134 502.3210

Pigmented Surface Sealer SY

39.000

_________._____ _________._____

0136 504.0900

Concrete Masonry Endwalls CY

57.800

_________._____ _________._____

0138 505.0400

Bar Steel Reinforcement HS Structures LB

6,340.000

_________._____ _________._____

0140 505.0600

Bar Steel Reinforcement HS Coated
Structures

LB

25,400.000

_________._____ _________._____

0142 512.0500

Piling Steel Sheet Permanent Delivered SF

680.000

_________._____ _________._____

0144 512.0600

Piling Steel Sheet Permanent Driven SF

680.000

_________._____ _________._____

0146 514.0445

Floor Drains Type GC EACH

1.000

_________._____ _________._____

0148 516.0500

Rubberized Membrane Waterproofing SY

25.000

_________._____ _________._____

0150 520.1024

Apron Endwalls for Culvert Pipe 24-Inch EACH

1.000

_________._____ _________._____

0152 520.1036

Apron Endwalls for Culvert Pipe 36-Inch EACH

1.000

_________._____ _________._____
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Proposal ID: 20230110023 Project(s): 6230-14-71, 6230-14-72, 6517-15-60

Federal ID(s): WISC  2023161, WISC  2023160, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0154 520.3636

Culvert Pipe Class III-B Non-metal 36-
Inch

LF

306.000

_________._____ _________._____

0156 520.8000

Concrete Collars for Pipe EACH

17.000

_________._____ _________._____

0158 520.8700

Cleaning Culvert Pipes EACH

2.000

_________._____ _________._____

0160 521.3124

Culvert Pipe Corrugated Steel 24-Inch LF

8.000

_________._____ _________._____

0162 521.3148

Culvert Pipe Corrugated Steel 48-Inch LF

8.000

_________._____ _________._____

0164 521.6124

Culvert Pipe Corrugated Steel Aluminum
Coated 24-Inch

LF

37.000

_________._____ _________._____

0166 521.6148

Culvert Pipe Corrugated Steel Aluminum
Coated 48-Inch

LF

88.000

_________._____ _________._____

0168 522.0124

Culvert Pipe Reinforced Concrete Class
III 24-Inch

LF

16.000

_________._____ _________._____

0170 522.0424

Culvert Pipe Reinforced Concrete Class
IV 24-Inch

LF

68.000

_________._____ _________._____

0172 522.0430

Culvert Pipe Reinforced Concrete Class
IV 30-Inch

LF

372.000

_________._____ _________._____

0174 522.1024

Apron Endwalls for Culvert Pipe
Reinforced Concrete 24-Inch

EACH

3.000

_________._____ _________._____

0176 522.1030

Apron Endwalls for Culvert Pipe
Reinforced Concrete 30-Inch

EACH

9.000

_________._____ _________._____

0178 522.2329

Culvert Pipe Reinforced Concrete
Horizontal Elliptical Class HE-III 29x45-
Inch

LF

156.000

_________._____ _________._____
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Proposal ID: 20230110023 Project(s): 6230-14-71, 6230-14-72, 6517-15-60

Federal ID(s): WISC  2023161, WISC  2023160, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0180 522.2414

Culvert Pipe Reinforced Concrete
Horizontal Elliptical Class HE-IV 14x23-
Inch

LF

34.000

_________._____ _________._____

0182 522.2419

Culvert Pipe Reinforced Concrete
Horizontal Elliptical Class HE-IV 19x30-
Inch

LF

348.000

_________._____ _________._____

0184 522.2614

Apron Endwalls for Culvert Pipe
Reinforced Concrete Horizontal Elliptical
14x23-Inch

EACH

2.000

_________._____ _________._____

0186 522.2619

Apron Endwalls for Culvert Pipe
Reinforced Concrete Horizontal Elliptical
19x30-Inch

EACH

20.000

_________._____ _________._____

0188 522.2629

Apron Endwalls for Culvert Pipe
Reinforced Concrete Horizontal Elliptical
29x45-Inch

EACH

4.000

_________._____ _________._____

0190 524.0636

Apron Endwalls for Culvert Pipe
Salvaged 36-Inch

EACH

1.000

_________._____ _________._____

0192 550.2104

Piling CIP Concrete 10 3/4 X 0.25-Inch LF

810.000

_________._____ _________._____

0194 601.0411

Concrete Curb & Gutter 30-Inch Type D LF

2,237.000

_________._____ _________._____

0196 601.0557

Concrete Curb & Gutter 6-Inch Sloped
36-Inch Type D

LF

27.000

_________._____ _________._____

0198 601.0600

Concrete Curb Pedestrian LF

178.000

_________._____ _________._____

0200 602.0405

Concrete Sidewalk 4-Inch SF

5,617.000

_________._____ _________._____

0202 602.0415

Concrete Sidewalk 6-Inch SF

2,470.000

_________._____ _________._____

0204 602.0505

Curb Ramp Detectable Warning Field
Yellow

SF

497.000

_________._____ _________._____
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Proposal ID: 20230110023 Project(s): 6230-14-71, 6230-14-72, 6517-15-60

Federal ID(s): WISC  2023161, WISC  2023160, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0206 602.0605

Curb Ramp Detectable Warning Field
Radial Yellow

SF

35.000

_________._____ _________._____

0208 606.0050

Riprap Extra-Light CY

45.000

_________._____ _________._____

0210 606.0100

Riprap Light CY

79.000

_________._____ _________._____

0212 606.0200

Riprap Medium CY

90.000

_________._____ _________._____

0214 606.0300

Riprap Heavy CY

160.000

_________._____ _________._____

0216 608.0312

Storm Sewer Pipe Reinforced Concrete
Class III 12-Inch

LF

264.000

_________._____ _________._____

0218 608.0418

Storm Sewer Pipe Reinforced Concrete
Class IV 18-Inch

LF

76.000

_________._____ _________._____

0220 608.0424

Storm Sewer Pipe Reinforced Concrete
Class IV 24-Inch

LF

228.000

_________._____ _________._____

0222 608.0430

Storm Sewer Pipe Reinforced Concrete
Class IV 30-Inch

LF

236.000

_________._____ _________._____

0224 608.3618

Storm Sewer Pipe Class III-B 18-Inch LF

25.000

_________._____ _________._____

0226 611.0530

Manhole Covers Type J EACH

1.000

_________._____ _________._____

0228 611.0624

Inlet Covers Type H EACH

1.000

_________._____ _________._____

0230 611.0636

Inlet Covers Type HM-S EACH

1.000

_________._____ _________._____

0232 611.0639

Inlet Covers Type H-S EACH

5.000

_________._____ _________._____

0234 611.2005

Manholes 5-FT Diameter EACH

2.000

_________._____ _________._____
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Proposal ID: 20230110023 Project(s): 6230-14-71, 6230-14-72, 6517-15-60

Federal ID(s): WISC  2023161, WISC  2023160, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0236 611.2007

Manholes 7-FT Diameter EACH

1.000

_________._____ _________._____

0238 611.3004

Inlets 4-FT Diameter EACH

2.000

_________._____ _________._____

0240 611.3230

Inlets 2x3-FT EACH

2.000

_________._____ _________._____

0242 611.8110

Adjusting Manhole Covers EACH

4.000

_________._____ _________._____

0244 611.8115

Adjusting Inlet Covers EACH

13.000

_________._____ _________._____

0246 612.0406

Pipe Underdrain Wrapped 6-Inch LF

160.000

_________._____ _________._____

0248 614.0150

Anchor Assemblies for Steel Plate Beam
Guard

EACH

4.000

_________._____ _________._____

0250 614.0305

Steel Plate Beam Guard Class A LF

113.000

_________._____ _________._____

0252 614.0370

Steel Plate Beam Guard Energy
Absorbing Terminal

EACH

4.000

_________._____ _________._____

0254 614.0400

Adjusting Steel Plate Beam Guard LF

50.000

_________._____ _________._____

0256 614.2300

MGS Guardrail 3 LF

200.000

_________._____ _________._____

0258 614.2500

MGS Thrie Beam Transition LF

315.200

_________._____ _________._____

0260 614.2610

MGS Guardrail Terminal EAT EACH

8.000

_________._____ _________._____

0262 616.0405

Fence Chain Link Salvaged 5-FT LF

24.000

_________._____ _________._____

0264 618.0100

Maintenance And Repair of Haul Roads
(project) 01. 6230-14-71

EACH

1.000

_________._____ _________._____

0266 618.0100

Maintenance And Repair of Haul Roads
(project) 02. 6230-14-72

EACH

1.000

_________._____ _________._____
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Proposal ID: 20230110023 Project(s): 6230-14-71, 6230-14-72, 6517-15-60

Federal ID(s): WISC  2023161, WISC  2023160, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0268 618.0100

Maintenance And Repair of Haul Roads
(project) 03. 6517-15-60

EACH

1.000

_________._____ _________._____

0270 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0272 624.0100

Water MGAL

172.100

_________._____ _________._____

0274 625.0100

Topsoil SY

8,176.000

_________._____ _________._____

0276 625.0500

Salvaged Topsoil SY

1,315.000

_________._____ _________._____

0278 627.0200

Mulching SY

1,161.000

_________._____ _________._____

0280 628.1104

Erosion Bales EACH

90.000

_________._____ _________._____

0282 628.1504

Silt Fence LF

1,164.000

_________._____ _________._____

0284 628.1520

Silt Fence Maintenance LF

1,164.000

_________._____ _________._____

0286 628.1905

Mobilizations Erosion Control EACH

14.000

_________._____ _________._____

0288 628.1910

Mobilizations Emergency Erosion Control EACH

6.000

_________._____ _________._____

0290 628.2008

Erosion Mat Urban Class I Type B SY

7,115.000

_________._____ _________._____

0292 628.2027

Erosion Mat Class II Type C SY

1,550.000

_________._____ _________._____

0294 628.6005

Turbidity Barriers SY

85.000

_________._____ _________._____

0296 628.7005

Inlet Protection Type A EACH

8.000

_________._____ _________._____

0298 628.7015

Inlet Protection Type C EACH

36.000

_________._____ _________._____
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Proposal ID: 20230110023 Project(s): 6230-14-71, 6230-14-72, 6517-15-60

Federal ID(s): WISC  2023161, WISC  2023160, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0300 628.7020

Inlet Protection Type D EACH

4.000

_________._____ _________._____

0302 628.7504

Temporary Ditch Checks LF

372.000

_________._____ _________._____

0304 628.7555

Culvert Pipe Checks EACH

207.000

_________._____ _________._____

0306 628.7570

Rock Bags EACH

120.000

_________._____ _________._____

0308 629.0210

Fertilizer Type B CWT

5.960

_________._____ _________._____

0310 630.0110

Seeding Mixture No. 10 LB

122.000

_________._____ _________._____

0312 630.0140

Seeding Mixture No. 40 LB

50.700

_________._____ _________._____

0314 630.0500

Seed Water MGAL

214.200

_________._____ _________._____

0316 633.5200

Markers Culvert End EACH

38.000

_________._____ _________._____

0318 634.0612

Posts Wood 4x6-Inch X 12-FT EACH

4.000

_________._____ _________._____

0320 634.0616

Posts Wood 4x6-Inch X 16-FT EACH

2.000

_________._____ _________._____

0322 634.0808

Posts Tubular Steel 2x2-Inch X 8-FT EACH

2.000

_________._____ _________._____

0324 637.2210

Signs Type II Reflective H SF

11.000

_________._____ _________._____

0326 637.2230

Signs Type II Reflective F SF

12.000

_________._____ _________._____

0328 638.2102

Moving Signs Type II EACH

10.000

_________._____ _________._____

0330 642.5201

Field Office Type C EACH

1.000

_________._____ _________._____

0332 643.0300

Traffic Control Drums DAY

10,555.000

_________._____ _________._____
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Proposal ID: 20230110023 Project(s): 6230-14-71, 6230-14-72, 6517-15-60

Federal ID(s): WISC  2023161, WISC  2023160, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0334 643.0410

Traffic Control Barricades Type II DAY

456.000

_________._____ _________._____

0336 643.0420

Traffic Control Barricades Type III DAY

9,351.000

_________._____ _________._____

0338 643.0705

Traffic Control Warning Lights Type A DAY

19,333.000

_________._____ _________._____

0340 643.0900

Traffic Control Signs DAY

40,479.000

_________._____ _________._____

0342 643.0920

Traffic Control Covering Signs Type II EACH

21.000

_________._____ _________._____

0344 643.1000

Traffic Control Signs Fixed Message SF

154.000

_________._____ _________._____

0346 643.1050

Traffic Control Signs PCMS DAY

70.000

_________._____ _________._____

0348 643.3105

Temporary Marking Line Paint 4-Inch LF

131,959.000

_________._____ _________._____

0350 643.3120

Temporary Marking Line Epoxy 4-Inch LF

43,716.000

_________._____ _________._____

0352 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0354 644.1410

Temporary Pedestrian Surface Asphalt SF

580.000

_________._____ _________._____

0356 644.1601

Temporary Pedestrian Curb Ramp DAY

140.000

_________._____ _________._____

0358 644.1605

Temporary Pedestrian Detectable
Warning Field

SF

50.000

_________._____ _________._____

0360 644.1810

Temporary Pedestrian Barricade LF

975.000

_________._____ _________._____

0362 645.0111

Geotextile Type DF Schedule A SY

170.000

_________._____ _________._____

0364 645.0120

Geotextile Type HR SY

428.000

_________._____ _________._____
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Proposal ID: 20230110023 Project(s): 6230-14-71, 6230-14-72, 6517-15-60

Federal ID(s): WISC  2023161, WISC  2023160, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0366 645.0130

Geotextile Type R SY

245.000

_________._____ _________._____

0368 646.1020

Marking Line Epoxy 4-Inch LF

76,678.000

_________._____ _________._____

0370 646.1040

Marking Line Grooved Wet Ref Epoxy 4-
Inch

LF

153,617.000

_________._____ _________._____

0372 646.3040

Marking Line Grooved Wet Ref Epoxy 8-
Inch

LF

1,278.000

_________._____ _________._____

0374 646.5020

Marking Arrow Epoxy EACH

1.000

_________._____ _________._____

0376 646.6120

Marking Stop Line Epoxy 18-Inch LF

140.000

_________._____ _________._____

0378 646.6464

Cold Weather Marking Epoxy 4-Inch LF

86,439.000

_________._____ _________._____

0380 646.7420

Marking Crosswalk Epoxy Transverse
Line 6-Inch

LF

890.000

_________._____ _________._____

0382 646.9000

Marking Removal Line 4-Inch LF

810.000

_________._____ _________._____

0384 650.4000

Construction Staking Storm Sewer EACH

14.000

_________._____ _________._____

0386 650.4500

Construction Staking Subgrade LF

1,412.000

_________._____ _________._____

0388 650.5000

Construction Staking Base LF

1,412.000

_________._____ _________._____

0390 650.5500

Construction Staking Curb Gutter and
Curb & Gutter

LF

2,477.000

_________._____ _________._____

0392 650.6000

Construction Staking Pipe Culverts EACH

34.000

_________._____ _________._____

0394 650.6501

Construction Staking Structure Layout
(structure) 01. B-44-469

EACH

1.000

_________._____ _________._____
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Proposal ID: 20230110023 Project(s): 6230-14-71, 6230-14-72, 6517-15-60

Federal ID(s): WISC  2023161, WISC  2023160, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0396 650.7000

Construction Staking Concrete
Pavement

LF

30.000

_________._____ _________._____

0398 650.8000

Construction Staking Resurfacing
Reference

LF

84,525.000

_________._____ _________._____

0400 650.9000

Construction Staking Curb Ramps EACH

47.000

_________._____ _________._____

0402 650.9500

Construction Staking Sidewalk (project)
01. 6230-14-72

EACH

1.000

_________._____ _________._____

0404 650.9500

Construction Staking Sidewalk (project)
01. 6517-15-60

EACH

1.000

_________._____ _________._____

0406 650.9911

Construction Staking Supplemental
Control (project) 01. 6230-14-71

EACH

1.000

_________._____ _________._____

0408 650.9911

Construction Staking Supplemental
Control (project) 02. 6230-14-72

EACH

1.000

_________._____ _________._____

0410 650.9911

Construction Staking Supplemental
Control (project) 03. 6517-15-60

EACH

1.000

_________._____ _________._____

0412 650.9920

Construction Staking Slope Stakes LF

662.000

_________._____ _________._____

0414 652.0225

Conduit Rigid Nonmetallic Schedule 40
2-Inch

LF

135.000

_________._____ _________._____

0416 652.0235

Conduit Rigid Nonmetallic Schedule 40
3-Inch

LF

130.000

_________._____ _________._____

0418 652.0615

Conduit Special 3-Inch LF

260.000

_________._____ _________._____

0420 652.0800

Conduit Loop Detector LF

896.000

_________._____ _________._____

0422 653.0164

Pull Boxes Non-Conductive 24x42-Inch EACH

7.000

_________._____ _________._____
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Proposal ID: 20230110023 Project(s): 6230-14-71, 6230-14-72, 6517-15-60

Federal ID(s): WISC  2023161, WISC  2023160, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0424 653.0905

Removing Pull Boxes EACH

5.000

_________._____ _________._____

0426 654.0101

Concrete Bases Type 1 EACH

5.000

_________._____ _________._____

0428 654.0102

Concrete Bases Type 2 EACH

1.000

_________._____ _________._____

0430 654.0217

Concrete Control Cabinet Bases Type 9
Special

EACH

1.000

_________._____ _________._____

0432 655.0230

Cable Traffic Signal 5-14 AWG LF

2,211.000

_________._____ _________._____

0434 655.0260

Cable Traffic Signal 12-14 AWG LF

702.000

_________._____ _________._____

0436 655.0515

Electrical Wire Traffic Signals 10 AWG LF

1,182.000

_________._____ _________._____

0438 655.0700

Loop Detector Lead In Cable LF

1,084.000

_________._____ _________._____

0440 655.0800

Loop Detector Wire LF

2,344.000

_________._____ _________._____

0442 656.0201

Electrical Service Meter Breaker
Pedestal (location) 01. STH 47 & STH 54

EACH

1.000

_________._____ _________._____

0444 657.0100

Pedestal Bases EACH

5.000

_________._____ _________._____

0446 657.0255

Transformer Bases Breakaway 11 1/2-
Inch Bolt Circle

EACH

1.000

_________._____ _________._____

0448 657.0305

Poles Type 2 EACH

1.000

_________._____ _________._____

0450 657.0420

Traffic Signal Standards Aluminum 13-FT EACH

2.000

_________._____ _________._____

0452 657.0430

Traffic Signal Standards Aluminum 10-FT EACH

3.000

_________._____ _________._____

0454 657.0595

Trombone Arms 25-FT EACH

1.000

_________._____ _________._____
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Proposal ID: 20230110023 Project(s): 6230-14-71, 6230-14-72, 6517-15-60

Federal ID(s): WISC  2023161, WISC  2023160, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0456 658.0173

Traffic Signal Face 3S 12-Inch EACH

5.000

_________._____ _________._____

0458 658.0416

Pedestrian Signal Face 16-Inch EACH

6.000

_________._____ _________._____

0460 658.0500

Pedestrian Push Buttons EACH

6.000

_________._____ _________._____

0462 658.5070

Signal Mounting Hardware (location) 01.
STH 47 & STH 54

EACH

1.000

_________._____ _________._____

0464 659.5000.S

Lamp, Ballast, LED, Switch Disposal by
Contractor

EACH

21.000

_________._____ _________._____

0466 690.0150

Sawing Asphalt LF

6,616.000

_________._____ _________._____

0468 690.0250

Sawing Concrete LF

1,084.000

_________._____ _________._____

1.00000

0470 715.0502

Incentive Strength Concrete Structures DOL

1,266.000

1,266.00

1.00000

0472 715.0720

Incentive Compressive Strength
Concrete Pavement

DOL

500.000

500.00

1.00000

0474 740.0440

Incentive IRI Ride DOL

128,017.000

128,017.00

0476 999.2000.S

Installing and Maintaining Bird Deterrent
System (station) 01. STA 924+75

EACH

1.000

_________._____ _________._____

0478 999.2000.S

Installing and Maintaining Bird Deterrent
System (station) 02. STA 74+43

EACH

1.000

_________._____ _________._____

5.00000

0480 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS

2,400.000

12,000.00

5.00000

0482 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS

4,400.000

22,000.00

0484 SPV.0035

Special 01. Foundation Backfill CY

4,785.000

_________._____ _________._____
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Proposal ID: 20230110023 Project(s): 6230-14-71, 6230-14-72, 6517-15-60

Federal ID(s): WISC  2023161, WISC  2023160, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0486 SPV.0060

Special 01. Reconditioning Inlets EACH

2.000

_________._____ _________._____

0488 SPV.0060

Special 02. Adjusting Sanitary Manhole
Covers

EACH

2.000

_________._____ _________._____

0490 SPV.0060

Special 03. Remove Traffic Signal (STH
47 & STH 54)

EACH

1.000

_________._____ _________._____

0492 SPV.0060

Special 04. Stop Log Water Control
Structure

EACH

2.000

_________._____ _________._____

0494 SPV.0060

Special 05. Grounding Pull Boxes (STH
47 & STH 54)

EACH

3.000

_________._____ _________._____

0496 SPV.0060

Special 06. Antiseep Collar EACH

1.000

_________._____ _________._____

0498 SPV.0060

Special 07. Manhole 4x4 Special EACH

2.000

_________._____ _________._____

0500 SPV.0060

Special 08. Flap Gate 36-Inch EACH

1.000

_________._____ _________._____

0502 SPV.0060

Special 09. Storm Sewer Tap EACH

6.000

_________._____ _________._____

0504 SPV.0060

Special 10. Cleaning Inlets EACH

1.000

_________._____ _________._____

0506 SPV.0090

Special 01. CPRC Horizontal Elliptical
Class HE-IV 58x91-Inch

LF

312.000

_________._____ _________._____

0508 SPV.0090

Special 02. Storm Sewer PVC 8-Inch LF

16.000

_________._____ _________._____

0510 SPV.0090

Special 03. Storm Sewer PVC 10-Inch LF

5.000

_________._____ _________._____

0512 SPV.0090

Special 04. Concrete Curb and Gutter
24-Inch Type D

LF

47.000

_________._____ _________._____
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Proposal ID: 20230110023 Project(s): 6230-14-71, 6230-14-72, 6517-15-60

Federal ID(s): WISC  2023161, WISC  2023160, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0514 SPV.0090

Special 05. Culvert Pipe Reinforced
Concrete Horizontal Elliptical Class HE-
IV 48x76-Inc

LF

128.000

_________._____ _________._____

0516 SPV.0165

Special 01. Salvage and Reset
Landscape Rock

SF

90.000

_________._____ _________._____

0518 SPV.0180

Special 01. Removing Asphaltic Surface
Within Gutter

SY

445.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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PLEASE ATTACH ADDENDA HERE 

 



 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 
January 4, 2023 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Federal Wage Rate Addendum #01 
 
Letting of January 10, 2023  
 
Attached is a copy of the revised WI 10 Highway Davis Bacon Prevailing Wage Rates that are included in 
proposals 02 – 23, 26 – 29, 31 – 34, 36, and 39 – 44; WI 8 Heavy (Sewer & Water Line & Tunnel) Davis 
Bacon Prevailing Wage Rates that are included in proposals 15 and 34.  These wage rates are effective for 
all proposals they are included in in the January 10, 2023, letting.  The updated wage rates are dated 
December 16, 2022, and are effective on or after December 26, 2022.  
 
 
The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractors. 
 
 
Sincerely, 

 
Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
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���������	���
� �
�
���

�����	�����
�������������������������� ��  � ��! "��#

$%&'()*'*+,-.////////////////////0�12/34������������55/647777777777777777777777777777777777777777777777777777777777777777�$8$966:3766;�6<=54=5655>$?@ABABC�9DEBFA$G����������������������������������>+(&-����������H)*,I&-F&%&J+(+�GK-(&L�A,-(+%%&)////////0�54/M1���������1NO:M/:2�����A,-(+%%&)=F&'P,*'*+,////////0�52/<6������������:</45��8QR�SQ%(+I&�'Q,-()T'(*Q,U�*,-(+%%+(*Q,U�L+*,(&,+,'&�+,J��)&LQS+%�QV�(&%&J+(+�V+'*%*(*&-�WSQ*'&U�J+(+U�+,J�S*J&QX��*,'%TJ*,I�QT(-*J&�Y%+,(U�(&%&YPQ,&�+,J�J+(+�*,-*J&�R*)&U��*,(&)'Q,,&'(U�(&)L*,+%�&ZT*YL&,(U�'&,()+%�QVV*'&-U�[@\]U��V*̂&)�QY(*'�'+̂%&�+,J�&ZT*YL&,(U�L*')Q�R+S&-U�_7G@FU��̂KY+--U�9@F_U�̀@B�WR*J&�+)&+�,&(RQ)a-XU�8@B�W%Q'+%�+)&+��,&(RQ)a-XU�+,J�AGbB�W*,(&I)+(&J�-K-(&L-�J*I*(+%�,&(RQ)aX/7777777777777777777777777777777777777777777777777777777777777777�$8$96:5;7665�6M=6:=565:c$BDGd@�9DEBFe����������������������������������>+(&-����������H)*,I&-$%&'()*'*+,-.////////////////////0�31/:M��������16NO:5/;67777777777777777777777777777777777777777777777777777777777777777�$8$96:<27665�6<=16=565:\>D̀BU�bDD>U�c$̀@EB$$U�?@BAFD̀D9�W&f'&Y(�G'P%&-R*IXU?@>AB$FF$Ẁ+T-T+a&&�+,J�+)&+�GQT(P�(P&)&QVXU�D9DBFDU�?$BD?AB$$W$+-(�QV�+�*,&�M�L*%&-�̀&-(�QV�(P&�̀&-(�̂QT,J+)K�QV�D'Q,(Q9QT,(KXU�Gd@̀@BD�W$f'&Y(�@)&+�BQ)(P�QV�FQR,-P*Y-�QV�@,*R+�+,JdT('P*,-X�9DEBFA$G����������������������������������>+(&-����������H)*,I&-$8$9F>A9A@B//////////////////////0�1M/:3�����54/;<NO:6/5M7777777777777777777777777777777777777777777777777777777777777777�$8$96:<47661�6<=16=565:9D8E?\A@U�b@B$U�bDbC$�W@)&+�̀&-(�QV�dRK�5MU�&f'&Y(�9P&-(&)�+,J$LL&(�FQR,-P*Y-XU�C>$$BU�8@c$�W&f'&Y(�FQR,-P*Y-�QV�\&)%*,UG&,&'+U�+,J�G(/�?+)*&XU�AD̀@U�?@>gE$FF$�W&f'&Y(�FQR,-P*Y-�QVB&-PaQa+U�9)K-(+%�8+a&U�B&R(Q,U�+,J�GY)*,IV*&%JXU�+,J�G@Ec9DEBFA$G����������������������������������>+(&-����������H)*,I&-$8$9F>A9A@B//////////////////////0�31/12������������51/:17777777777777777777777777777777777777777777777777777777777777777�$8$965:47663�6M=6:=56:4H8D>$B9$�9DEBFe�WFQR,-P*Y-�QV�@T)Q)+U�9QLLQ,R&+%(PU�H&),UH%Q)&,'&�+,J�dQL&-(&+JX�@Bb�?@>AB$FF$�9DEBFe�WFQR,-P*Y�QVB*+I+)+X����������������������������������>+(&-����������H)*,I&-$%&'()*'*+,-.�������$%&'()*'+%�'Q,()+'(-�QS&)�
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 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

January 5, 2023 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #23: 6230-14-71, WISC 2023160 

Shiocton - Seymour  
Park Avenue – French Rd   
STH 54     
Outagamie County 
 
6517-15-60, WISC 2023161  
Stephensville - Shiocton  
South Junction CTH S–STH 54  
STH 76     
Outagamie County 

6230-14-72   
E. State Street, V of Black Creek 
Tower Drive – N Beech Street  
STH 54     
Outagamie County 

 
Letting of January 10, 2023 
 
This is Addendum No. 01, which provides for the following: 
 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 

Proposal 
Total Prior 

to 
Addendum 

Proposal 
Quantity 

Change (-) 

Proposal 
Total After 
Addendum 

460.2000 Incentive Density HMA Pavement DOL 7,940 -460 7,480 
465.0105 Asphaltic Surface TON 515 2,869 3,384 

 
 

Deleted Bid Item Quantities 

Bid Item Item Description Unit 

Proposal 
Total Prior 

to 
Addendum 

Proposal 
Quantity 

Change (-) 

Proposal 
Total After 
Addendum 

460.5223 HMA Pavement 3 LT 58-28 S TON 715 -715 0 
 
 
 
 
 



Plan Sheets: 
  

Revised Plan Sheets ID 6230-14-71 
Plan Sheet Plan Sheet Title (brief description of changes to sheet) 

11 Construction Details (Added pavement restoration material callout) 
63 Miscellaneous Quantities (Revisions to Asphaltic Surface) 

 
Revised Plan Sheets ID 6517-15-60 

Plan Sheet Plan Sheet Title (brief description of changes to sheet) 
10 Construction Details (Changed pavement restoration material) 
39 Miscellaneous Quantities (Revisions to Asphaltic Items) 

 
 
Schedule of Items 
Attached, dated January 5, 2023, are the revised Schedule of Items Pages  
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
6230-14-71 Revised: 11 and 63. 
6517-15-60 Revised: 10 and 39. 
 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 

END OF ADDENDUM 
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Wisconsin Department of Transportation 01/05/2023 08:45:26

Proposal ID: 20230110023 Project(s): 6230-14-71, 6230-14-72, 6517-15-60

Federal ID(s): WISC  2023161, WISC  2023160, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 201.0120

Clearing ID

88.000

_________._____ _________._____

0004 201.0220

Grubbing ID

88.000

_________._____ _________._____

0006 203.0100

Removing Small Pipe Culverts EACH

28.000

_________._____ _________._____

0008 203.0220

Removing Structure (structure) 01. STA
74+43

EACH

1.000

_________._____ _________._____

0010 203.0260

Removing Structure Over Waterway
Minimal Debris (structure) 01. C-44-9

EACH

1.000

_________._____ _________._____

0012 204.0100

Removing Concrete Pavement SY

760.000

_________._____ _________._____

0014 204.0110

Removing Asphaltic Surface SY

1,798.000

_________._____ _________._____

0016 204.0115

Removing Asphaltic Surface Butt Joints SY

882.000

_________._____ _________._____

0018 204.0120

Removing Asphaltic Surface Milling SY

294,015.000

_________._____ _________._____

0020 204.0150

Removing Curb & Gutter LF

2,261.000

_________._____ _________._____

0022 204.0155

Removing Concrete Sidewalk SY

892.000

_________._____ _________._____

0024 204.0165

Removing Guardrail LF

1,685.000

_________._____ _________._____

0026 204.0185

Removing Masonry CY

20.200

_________._____ _________._____

0028 204.0195

Removing Concrete Bases EACH

8.000

_________._____ _________._____

0030 204.0210

Removing Manholes EACH

1.000

_________._____ _________._____

0032 204.0220

Removing Inlets EACH

5.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 17



Wisconsin Department of Transportation 01/05/2023 08:45:26

Proposal ID: 20230110023 Project(s): 6230-14-71, 6230-14-72, 6517-15-60

Federal ID(s): WISC  2023161, WISC  2023160, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0034 204.0245

Removing Storm Sewer (size) 01. 8-Inch LF

16.000

_________._____ _________._____

0036 204.0245

Removing Storm Sewer (size) 02. 10-
Inch

LF

5.000

_________._____ _________._____

0038 204.0245

Removing Storm Sewer (size) 03. 12-
Inch

LF

374.000

_________._____ _________._____

0040 204.0245

Removing Storm Sewer (size) 04. 18-
Inch

LF

4.000

_________._____ _________._____

0042 204.0245

Removing Storm Sewer (size) 05. 15-
Inch

LF

450.000

_________._____ _________._____

0044 204.0250

Abandoning Manholes EACH

1.000

_________._____ _________._____

0046 204.9060.S

Removing (item description) 01. Gas
Station Sign

EACH

1.000

_________._____ _________._____

0048 204.9060.S

Removing (item description) 02. Stop
Log Control Structure

EACH

1.000

_________._____ _________._____

0050 205.0100

Excavation Common CY

7,487.000

_________._____ _________._____

0052 205.0501.S

Excavation, Hauling, and Disposal of
Petroleum Contaminated Soil 01. 6230-
14-72

TON

2.000

_________._____ _________._____

0054 205.0501.S

Excavation, Hauling, and Disposal of
Petroleum Contaminated Soil 02. 6517-
15-60

TON

20.000

_________._____ _________._____

0056 206.1001

Excavation for Structures Bridges
(structure) 01. B-44-469

EACH

1.000

_________._____ _________._____

0058 208.0100

Borrow CY

32.000

_________._____ _________._____

0060 209.2100

Backfill Granular Grade 2 CY

1,045.000

_________._____ _________._____

Proposal Schedule of Items Page 2 of 17



Wisconsin Department of Transportation 01/05/2023 08:45:26

Proposal ID: 20230110023 Project(s): 6230-14-71, 6230-14-72, 6517-15-60

Federal ID(s): WISC  2023161, WISC  2023160, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0062 210.1500

Backfill Structure Type A TON

400.000

_________._____ _________._____

0064 211.0101

Prepare Foundation for Asphaltic Paving
(project) 01. 6230-14-71

EACH

1.000

_________._____ _________._____

0066 211.0101

Prepare Foundation for Asphaltic Paving
(project) 02. 6230-14-72

EACH

1.000

_________._____ _________._____

0068 211.0101

Prepare Foundation for Asphaltic Paving
(project) 03. 6517-15-60

EACH

1.000

_________._____ _________._____

0070 211.0400

Prepare Foundation for Asphaltic
Shoulders

STA

1,074.000

_________._____ _________._____

0072 213.0100

Finishing Roadway (project) 01. 6230-
14-71

EACH

1.000

_________._____ _________._____

0074 213.0100

Finishing Roadway (project) 02. 6230-
14-72

EACH

1.000

_________._____ _________._____

0076 213.0100

Finishing Roadway (project) 03. 6517-
15-60

EACH

1.000

_________._____ _________._____

0078 305.0110

Base Aggregate Dense 3/4-Inch TON

8,780.000

_________._____ _________._____

0080 305.0120

Base Aggregate Dense 1 1/4-Inch TON

6,599.000

_________._____ _________._____

0082 311.0110

Breaker Run TON

59.000

_________._____ _________._____

0084 313.0115

Pit Run CY

30.000

_________._____ _________._____

0086 415.0080

Concrete Pavement 8-Inch SY

66.000

_________._____ _________._____

0088 415.0410

Concrete Pavement Approach Slab SY

80.000

_________._____ _________._____

0090 416.0160

Concrete Driveway 6-Inch SY

62.000

_________._____ _________._____

Proposal Schedule of Items Page 3 of 17



Wisconsin Department of Transportation 01/05/2023 08:45:26

Proposal ID: 20230110023 Project(s): 6230-14-71, 6230-14-72, 6517-15-60

Federal ID(s): WISC  2023161, WISC  2023160, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0092 416.0180

Concrete Driveway 8-Inch SY

2.000

_________._____ _________._____

0094 416.1010

Concrete Surface Drains CY

2.000

_________._____ _________._____

0096 450.4000

HMA Cold Weather Paving TON

5,100.000

_________._____ _________._____

0098 455.0605

Tack Coat GAL

33,992.000

_________._____ _________._____

0100 460.0105.S

HMA Percent Within Limits (PWL) Test
Strip Volumetrics

EACH

2.000

_________._____ _________._____

0102 460.0110.S

HMA Percent Within Limits (PWL) Test
Strip Density

EACH

2.000

_________._____ _________._____

1.00000

0104 460.2000

Incentive Density HMA Pavement DOL

7,480.000

7,480.00

1.00000

0106 460.2005

Incentive Density PWL HMA Pavement DOL

32,140.000

32,140.00

1.00000

0108 460.2007

Incentive Density HMA Pavement
Longitudinal Joints

DOL

29,720.000

29,720.00

1.00000

0110 460.2010

Incentive Air Voids HMA Pavement DOL

52,720.000

52,720.00

0114 460.5224

HMA Pavement 4 LT 58-28 S TON

9,650.000

_________._____ _________._____

0116 460.6223

HMA Pavement 3 MT 58-28 S TON

26,830.000

_________._____ _________._____

0118 460.6224

HMA Pavement 4 MT 58-28 S TON

25,880.000

_________._____ _________._____

0120 465.0105

Asphaltic Surface TON

3,384.000

_________._____ _________._____

0122 465.0110

Asphaltic Surface Patching TON

220.000

_________._____ _________._____

0124 465.0120

Asphaltic Surface Driveways and Field
Entrances

TON

75.000

_________._____ _________._____

Proposal Schedule of Items Page 4 of 17



Wisconsin Department of Transportation 01/05/2023 08:45:26

Proposal ID: 20230110023 Project(s): 6230-14-71, 6230-14-72, 6517-15-60

Federal ID(s): WISC  2023161, WISC  2023160, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0126 465.0425

Asphaltic Shoulder Rumble Strips 2-Lane
Rural

LF

105,745.000

_________._____ _________._____

0128 465.0475

Asphalt Centerline Rumble Strips 2-Lane
Rural

LF

49,275.000

_________._____ _________._____

0130 502.0100

Concrete Masonry Bridges CY

211.000

_________._____ _________._____

0132 502.3200

Protective Surface Treatment SY

193.000

_________._____ _________._____

0134 502.3210

Pigmented Surface Sealer SY

39.000

_________._____ _________._____

0136 504.0900

Concrete Masonry Endwalls CY

57.800

_________._____ _________._____

0138 505.0400

Bar Steel Reinforcement HS Structures LB

6,340.000

_________._____ _________._____

0140 505.0600

Bar Steel Reinforcement HS Coated
Structures

LB

25,400.000

_________._____ _________._____

0142 512.0500

Piling Steel Sheet Permanent Delivered SF

680.000

_________._____ _________._____

0144 512.0600

Piling Steel Sheet Permanent Driven SF

680.000

_________._____ _________._____

0146 514.0445

Floor Drains Type GC EACH

1.000

_________._____ _________._____

0148 516.0500

Rubberized Membrane Waterproofing SY

25.000

_________._____ _________._____

0150 520.1024

Apron Endwalls for Culvert Pipe 24-Inch EACH

1.000

_________._____ _________._____

0152 520.1036

Apron Endwalls for Culvert Pipe 36-Inch EACH

1.000

_________._____ _________._____

0154 520.3636

Culvert Pipe Class III-B Non-metal 36-
Inch

LF

306.000

_________._____ _________._____

0156 520.8000

Concrete Collars for Pipe EACH

17.000

_________._____ _________._____
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Proposal ID: 20230110023 Project(s): 6230-14-71, 6230-14-72, 6517-15-60

Federal ID(s): WISC  2023161, WISC  2023160, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0158 520.8700

Cleaning Culvert Pipes EACH

2.000

_________._____ _________._____

0160 521.3124

Culvert Pipe Corrugated Steel 24-Inch LF

8.000

_________._____ _________._____

0162 521.3148

Culvert Pipe Corrugated Steel 48-Inch LF

8.000

_________._____ _________._____

0164 521.6124

Culvert Pipe Corrugated Steel Aluminum
Coated 24-Inch

LF

37.000

_________._____ _________._____

0166 521.6148

Culvert Pipe Corrugated Steel Aluminum
Coated 48-Inch

LF

88.000

_________._____ _________._____

0168 522.0124

Culvert Pipe Reinforced Concrete Class
III 24-Inch

LF

16.000

_________._____ _________._____

0170 522.0424

Culvert Pipe Reinforced Concrete Class
IV 24-Inch

LF

68.000

_________._____ _________._____

0172 522.0430

Culvert Pipe Reinforced Concrete Class
IV 30-Inch

LF

372.000

_________._____ _________._____

0174 522.1024

Apron Endwalls for Culvert Pipe
Reinforced Concrete 24-Inch

EACH

3.000

_________._____ _________._____

0176 522.1030

Apron Endwalls for Culvert Pipe
Reinforced Concrete 30-Inch

EACH

9.000

_________._____ _________._____

0178 522.2329

Culvert Pipe Reinforced Concrete
Horizontal Elliptical Class HE-III 29x45-
Inch

LF

156.000

_________._____ _________._____

0180 522.2414

Culvert Pipe Reinforced Concrete
Horizontal Elliptical Class HE-IV 14x23-
Inch

LF

34.000

_________._____ _________._____

0182 522.2419

Culvert Pipe Reinforced Concrete
Horizontal Elliptical Class HE-IV 19x30-
Inch

LF

348.000

_________._____ _________._____
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Federal ID(s): WISC  2023161, WISC  2023160, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0184 522.2614

Apron Endwalls for Culvert Pipe
Reinforced Concrete Horizontal Elliptical
14x23-Inch

EACH

2.000

_________._____ _________._____

0186 522.2619

Apron Endwalls for Culvert Pipe
Reinforced Concrete Horizontal Elliptical
19x30-Inch

EACH

20.000

_________._____ _________._____

0188 522.2629

Apron Endwalls for Culvert Pipe
Reinforced Concrete Horizontal Elliptical
29x45-Inch

EACH

4.000

_________._____ _________._____

0190 524.0636

Apron Endwalls for Culvert Pipe
Salvaged 36-Inch

EACH

1.000

_________._____ _________._____

0192 550.2104

Piling CIP Concrete 10 3/4 X 0.25-Inch LF

810.000

_________._____ _________._____

0194 601.0411

Concrete Curb & Gutter 30-Inch Type D LF

2,237.000

_________._____ _________._____

0196 601.0557

Concrete Curb & Gutter 6-Inch Sloped
36-Inch Type D

LF

27.000

_________._____ _________._____

0198 601.0600

Concrete Curb Pedestrian LF

178.000

_________._____ _________._____

0200 602.0405

Concrete Sidewalk 4-Inch SF

5,617.000

_________._____ _________._____

0202 602.0415

Concrete Sidewalk 6-Inch SF

2,470.000

_________._____ _________._____

0204 602.0505

Curb Ramp Detectable Warning Field
Yellow

SF

497.000

_________._____ _________._____

0206 602.0605

Curb Ramp Detectable Warning Field
Radial Yellow

SF

35.000

_________._____ _________._____

0208 606.0050

Riprap Extra-Light CY

45.000

_________._____ _________._____

0210 606.0100

Riprap Light CY

79.000

_________._____ _________._____
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Proposal ID: 20230110023 Project(s): 6230-14-71, 6230-14-72, 6517-15-60

Federal ID(s): WISC  2023161, WISC  2023160, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0212 606.0200

Riprap Medium CY

90.000

_________._____ _________._____

0214 606.0300

Riprap Heavy CY

160.000

_________._____ _________._____

0216 608.0312

Storm Sewer Pipe Reinforced Concrete
Class III 12-Inch

LF

264.000

_________._____ _________._____

0218 608.0418

Storm Sewer Pipe Reinforced Concrete
Class IV 18-Inch

LF

76.000

_________._____ _________._____

0220 608.0424

Storm Sewer Pipe Reinforced Concrete
Class IV 24-Inch

LF

228.000

_________._____ _________._____

0222 608.0430

Storm Sewer Pipe Reinforced Concrete
Class IV 30-Inch

LF

236.000

_________._____ _________._____

0224 608.3618

Storm Sewer Pipe Class III-B 18-Inch LF

25.000

_________._____ _________._____

0226 611.0530

Manhole Covers Type J EACH

1.000

_________._____ _________._____

0228 611.0624

Inlet Covers Type H EACH

1.000

_________._____ _________._____

0230 611.0636

Inlet Covers Type HM-S EACH

1.000

_________._____ _________._____

0232 611.0639

Inlet Covers Type H-S EACH

5.000

_________._____ _________._____

0234 611.2005

Manholes 5-FT Diameter EACH

2.000

_________._____ _________._____

0236 611.2007

Manholes 7-FT Diameter EACH

1.000

_________._____ _________._____

0238 611.3004

Inlets 4-FT Diameter EACH

2.000

_________._____ _________._____

0240 611.3230

Inlets 2x3-FT EACH

2.000

_________._____ _________._____

0242 611.8110

Adjusting Manhole Covers EACH

4.000

_________._____ _________._____
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Proposal ID: 20230110023 Project(s): 6230-14-71, 6230-14-72, 6517-15-60

Federal ID(s): WISC  2023161, WISC  2023160, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0244 611.8115

Adjusting Inlet Covers EACH

13.000

_________._____ _________._____

0246 612.0406

Pipe Underdrain Wrapped 6-Inch LF

160.000

_________._____ _________._____

0248 614.0150

Anchor Assemblies for Steel Plate Beam
Guard

EACH

4.000

_________._____ _________._____

0250 614.0305

Steel Plate Beam Guard Class A LF

113.000

_________._____ _________._____

0252 614.0370

Steel Plate Beam Guard Energy
Absorbing Terminal

EACH

4.000

_________._____ _________._____

0254 614.0400

Adjusting Steel Plate Beam Guard LF

50.000

_________._____ _________._____

0256 614.2300

MGS Guardrail 3 LF

200.000

_________._____ _________._____

0258 614.2500

MGS Thrie Beam Transition LF

315.200

_________._____ _________._____

0260 614.2610

MGS Guardrail Terminal EAT EACH

8.000

_________._____ _________._____

0262 616.0405

Fence Chain Link Salvaged 5-FT LF

24.000

_________._____ _________._____

0264 618.0100

Maintenance And Repair of Haul Roads
(project) 01. 6230-14-71

EACH

1.000

_________._____ _________._____

0266 618.0100

Maintenance And Repair of Haul Roads
(project) 02. 6230-14-72

EACH

1.000

_________._____ _________._____

0268 618.0100

Maintenance And Repair of Haul Roads
(project) 03. 6517-15-60

EACH

1.000

_________._____ _________._____

0270 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0272 624.0100

Water MGAL

172.100

_________._____ _________._____
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Proposal ID: 20230110023 Project(s): 6230-14-71, 6230-14-72, 6517-15-60

Federal ID(s): WISC  2023161, WISC  2023160, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0274 625.0100

Topsoil SY

8,176.000

_________._____ _________._____

0276 625.0500

Salvaged Topsoil SY

1,315.000

_________._____ _________._____

0278 627.0200

Mulching SY

1,161.000

_________._____ _________._____

0280 628.1104

Erosion Bales EACH

90.000

_________._____ _________._____

0282 628.1504

Silt Fence LF

1,164.000

_________._____ _________._____

0284 628.1520

Silt Fence Maintenance LF

1,164.000

_________._____ _________._____

0286 628.1905

Mobilizations Erosion Control EACH

14.000

_________._____ _________._____

0288 628.1910

Mobilizations Emergency Erosion Control EACH

6.000

_________._____ _________._____

0290 628.2008

Erosion Mat Urban Class I Type B SY

7,115.000

_________._____ _________._____

0292 628.2027

Erosion Mat Class II Type C SY

1,550.000

_________._____ _________._____

0294 628.6005

Turbidity Barriers SY

85.000

_________._____ _________._____

0296 628.7005

Inlet Protection Type A EACH

8.000

_________._____ _________._____

0298 628.7015

Inlet Protection Type C EACH

36.000

_________._____ _________._____

0300 628.7020

Inlet Protection Type D EACH

4.000

_________._____ _________._____

0302 628.7504

Temporary Ditch Checks LF

372.000

_________._____ _________._____

0304 628.7555

Culvert Pipe Checks EACH

207.000

_________._____ _________._____

0306 628.7570

Rock Bags EACH

120.000

_________._____ _________._____
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Proposal ID: 20230110023 Project(s): 6230-14-71, 6230-14-72, 6517-15-60

Federal ID(s): WISC  2023161, WISC  2023160, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0308 629.0210

Fertilizer Type B CWT

5.960

_________._____ _________._____

0310 630.0110

Seeding Mixture No. 10 LB

122.000

_________._____ _________._____

0312 630.0140

Seeding Mixture No. 40 LB

50.700

_________._____ _________._____

0314 630.0500

Seed Water MGAL

214.200

_________._____ _________._____

0316 633.5200

Markers Culvert End EACH

38.000

_________._____ _________._____

0318 634.0612

Posts Wood 4x6-Inch X 12-FT EACH

4.000

_________._____ _________._____

0320 634.0616

Posts Wood 4x6-Inch X 16-FT EACH

2.000

_________._____ _________._____

0322 634.0808

Posts Tubular Steel 2x2-Inch X 8-FT EACH

2.000

_________._____ _________._____

0324 637.2210

Signs Type II Reflective H SF

11.000

_________._____ _________._____

0326 637.2230

Signs Type II Reflective F SF

12.000

_________._____ _________._____

0328 638.2102

Moving Signs Type II EACH

10.000

_________._____ _________._____

0330 642.5201

Field Office Type C EACH

1.000

_________._____ _________._____

0332 643.0300

Traffic Control Drums DAY

10,555.000

_________._____ _________._____

0334 643.0410

Traffic Control Barricades Type II DAY

456.000

_________._____ _________._____

0336 643.0420

Traffic Control Barricades Type III DAY

9,351.000

_________._____ _________._____

0338 643.0705

Traffic Control Warning Lights Type A DAY

19,333.000

_________._____ _________._____

0340 643.0900

Traffic Control Signs DAY

40,479.000

_________._____ _________._____
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Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0342 643.0920

Traffic Control Covering Signs Type II EACH

21.000

_________._____ _________._____

0344 643.1000

Traffic Control Signs Fixed Message SF

154.000

_________._____ _________._____

0346 643.1050

Traffic Control Signs PCMS DAY

70.000

_________._____ _________._____

0348 643.3105

Temporary Marking Line Paint 4-Inch LF

131,959.000

_________._____ _________._____

0350 643.3120

Temporary Marking Line Epoxy 4-Inch LF

43,716.000

_________._____ _________._____

0352 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0354 644.1410

Temporary Pedestrian Surface Asphalt SF

580.000

_________._____ _________._____

0356 644.1601

Temporary Pedestrian Curb Ramp DAY

140.000

_________._____ _________._____

0358 644.1605

Temporary Pedestrian Detectable
Warning Field

SF

50.000

_________._____ _________._____

0360 644.1810

Temporary Pedestrian Barricade LF

975.000

_________._____ _________._____

0362 645.0111

Geotextile Type DF Schedule A SY

170.000

_________._____ _________._____

0364 645.0120

Geotextile Type HR SY

428.000

_________._____ _________._____

0366 645.0130

Geotextile Type R SY

245.000

_________._____ _________._____

0368 646.1020

Marking Line Epoxy 4-Inch LF

76,678.000

_________._____ _________._____

0370 646.1040

Marking Line Grooved Wet Ref Epoxy 4-
Inch

LF

153,617.000

_________._____ _________._____

0372 646.3040

Marking Line Grooved Wet Ref Epoxy 8-
Inch

LF

1,278.000

_________._____ _________._____
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Bid AmountUnit Price
Approximate
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UnitsDescription

Item ID
Proposal

Line
Number

0374 646.5020

Marking Arrow Epoxy EACH

1.000

_________._____ _________._____

0376 646.6120

Marking Stop Line Epoxy 18-Inch LF

140.000

_________._____ _________._____

0378 646.6464

Cold Weather Marking Epoxy 4-Inch LF

86,439.000

_________._____ _________._____

0380 646.7420

Marking Crosswalk Epoxy Transverse
Line 6-Inch

LF

890.000

_________._____ _________._____

0382 646.9000

Marking Removal Line 4-Inch LF

810.000

_________._____ _________._____

0384 650.4000

Construction Staking Storm Sewer EACH

14.000

_________._____ _________._____

0386 650.4500

Construction Staking Subgrade LF

1,412.000

_________._____ _________._____

0388 650.5000

Construction Staking Base LF

1,412.000

_________._____ _________._____

0390 650.5500

Construction Staking Curb Gutter and
Curb & Gutter

LF

2,477.000

_________._____ _________._____

0392 650.6000

Construction Staking Pipe Culverts EACH

34.000

_________._____ _________._____

0394 650.6501

Construction Staking Structure Layout
(structure) 01. B-44-469

EACH

1.000

_________._____ _________._____

0396 650.7000

Construction Staking Concrete
Pavement

LF

30.000

_________._____ _________._____

0398 650.8000

Construction Staking Resurfacing
Reference

LF

84,525.000

_________._____ _________._____

0400 650.9000

Construction Staking Curb Ramps EACH

47.000

_________._____ _________._____

0402 650.9500

Construction Staking Sidewalk (project)
01. 6230-14-72

EACH

1.000

_________._____ _________._____
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Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0404 650.9500

Construction Staking Sidewalk (project)
01. 6517-15-60

EACH

1.000

_________._____ _________._____

0406 650.9911

Construction Staking Supplemental
Control (project) 01. 6230-14-71

EACH

1.000

_________._____ _________._____

0408 650.9911

Construction Staking Supplemental
Control (project) 02. 6230-14-72

EACH

1.000

_________._____ _________._____

0410 650.9911

Construction Staking Supplemental
Control (project) 03. 6517-15-60

EACH

1.000

_________._____ _________._____

0412 650.9920

Construction Staking Slope Stakes LF

662.000

_________._____ _________._____

0414 652.0225

Conduit Rigid Nonmetallic Schedule 40
2-Inch

LF

135.000

_________._____ _________._____

0416 652.0235

Conduit Rigid Nonmetallic Schedule 40
3-Inch

LF

130.000

_________._____ _________._____

0418 652.0615

Conduit Special 3-Inch LF

260.000

_________._____ _________._____

0420 652.0800

Conduit Loop Detector LF

896.000

_________._____ _________._____

0422 653.0164

Pull Boxes Non-Conductive 24x42-Inch EACH

7.000

_________._____ _________._____

0424 653.0905

Removing Pull Boxes EACH

5.000

_________._____ _________._____

0426 654.0101

Concrete Bases Type 1 EACH

5.000

_________._____ _________._____

0428 654.0102

Concrete Bases Type 2 EACH

1.000

_________._____ _________._____

0430 654.0217

Concrete Control Cabinet Bases Type 9
Special

EACH

1.000

_________._____ _________._____

0432 655.0230

Cable Traffic Signal 5-14 AWG LF

2,211.000

_________._____ _________._____
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Approximate
Quantity and
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Item ID
Proposal

Line
Number

0434 655.0260

Cable Traffic Signal 12-14 AWG LF

702.000

_________._____ _________._____

0436 655.0515

Electrical Wire Traffic Signals 10 AWG LF

1,182.000

_________._____ _________._____

0438 655.0700

Loop Detector Lead In Cable LF

1,084.000

_________._____ _________._____

0440 655.0800

Loop Detector Wire LF

2,344.000

_________._____ _________._____

0442 656.0201

Electrical Service Meter Breaker
Pedestal (location) 01. STH 47 & STH 54

EACH

1.000

_________._____ _________._____

0444 657.0100

Pedestal Bases EACH

5.000

_________._____ _________._____

0446 657.0255

Transformer Bases Breakaway 11 1/2-
Inch Bolt Circle

EACH

1.000

_________._____ _________._____

0448 657.0305

Poles Type 2 EACH

1.000

_________._____ _________._____

0450 657.0420

Traffic Signal Standards Aluminum 13-FT EACH

2.000

_________._____ _________._____

0452 657.0430

Traffic Signal Standards Aluminum 10-FT EACH

3.000

_________._____ _________._____

0454 657.0595

Trombone Arms 25-FT EACH

1.000

_________._____ _________._____

0456 658.0173

Traffic Signal Face 3S 12-Inch EACH

5.000

_________._____ _________._____

0458 658.0416

Pedestrian Signal Face 16-Inch EACH

6.000

_________._____ _________._____

0460 658.0500

Pedestrian Push Buttons EACH

6.000

_________._____ _________._____

0462 658.5070

Signal Mounting Hardware (location) 01.
STH 47 & STH 54

EACH

1.000

_________._____ _________._____

0464 659.5000.S

Lamp, Ballast, LED, Switch Disposal by
Contractor

EACH

21.000

_________._____ _________._____
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Approximate
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Item ID
Proposal

Line
Number

0466 690.0150

Sawing Asphalt LF

6,616.000

_________._____ _________._____

0468 690.0250

Sawing Concrete LF

1,084.000

_________._____ _________._____

1.00000

0470 715.0502

Incentive Strength Concrete Structures DOL

1,266.000

1,266.00

1.00000

0472 715.0720

Incentive Compressive Strength
Concrete Pavement

DOL

500.000

500.00

1.00000

0474 740.0440

Incentive IRI Ride DOL

128,017.000

128,017.00

0476 999.2000.S

Installing and Maintaining Bird Deterrent
System (station) 01. STA 924+75

EACH

1.000

_________._____ _________._____

0478 999.2000.S

Installing and Maintaining Bird Deterrent
System (station) 02. STA 74+43

EACH

1.000

_________._____ _________._____

5.00000

0480 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS

2,400.000

12,000.00

5.00000

0482 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS

4,400.000

22,000.00

0484 SPV.0035

Special 01. Foundation Backfill CY

4,785.000

_________._____ _________._____

0486 SPV.0060

Special 01. Reconditioning Inlets EACH

2.000

_________._____ _________._____

0488 SPV.0060

Special 02. Adjusting Sanitary Manhole
Covers

EACH

2.000

_________._____ _________._____

0490 SPV.0060

Special 03. Remove Traffic Signal (STH
47 & STH 54)

EACH

1.000

_________._____ _________._____

0492 SPV.0060

Special 04. Stop Log Water Control
Structure

EACH

2.000

_________._____ _________._____
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0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0494 SPV.0060

Special 05. Grounding Pull Boxes (STH
47 & STH 54)

EACH

3.000

_________._____ _________._____

0496 SPV.0060

Special 06. Antiseep Collar EACH

1.000

_________._____ _________._____

0498 SPV.0060

Special 07. Manhole 4x4 Special EACH

2.000

_________._____ _________._____

0500 SPV.0060

Special 08. Flap Gate 36-Inch EACH

1.000

_________._____ _________._____

0502 SPV.0060

Special 09. Storm Sewer Tap EACH

6.000

_________._____ _________._____

0504 SPV.0060

Special 10. Cleaning Inlets EACH

1.000

_________._____ _________._____

0506 SPV.0090

Special 01. CPRC Horizontal Elliptical
Class HE-IV 58x91-Inch

LF

312.000

_________._____ _________._____

0508 SPV.0090

Special 02. Storm Sewer PVC 8-Inch LF

16.000

_________._____ _________._____

0510 SPV.0090

Special 03. Storm Sewer PVC 10-Inch LF

5.000

_________._____ _________._____

0512 SPV.0090

Special 04. Concrete Curb and Gutter
24-Inch Type D

LF

47.000

_________._____ _________._____

0514 SPV.0090

Special 05. Culvert Pipe Reinforced
Concrete Horizontal Elliptical Class HE-
IV 48x76-Inc

LF

128.000

_________._____ _________._____

0516 SPV.0165

Special 01. Salvage and Reset
Landscape Rock

SF

90.000

_________._____ _________._____

0518 SPV.0180

Special 01. Removing Asphaltic Surface
Within Gutter

SY

445.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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