HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation Proposal Number: O 1 3
DT1502 01/2020 s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY

Milwaukee 2525-03-71 WISC 2023279 W Beloit Road; S 60th Street To Lincoln LOC STR
Avenue

Milwaukee 2525-03-72 N/A C West Allis, W Beloit Road; S 60th LOC STR

Street To Lincoln Avenue

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required: ~ $100,000.00

Attach P I G t back of this PAGE.
Payable to: Wisconsin Department of Transportation ach Froposalisuaranty on back of this

Bid Submittal Firm Name, Address, City, State, Zip Code

Date: March 14, 2023

Time (Local Time):  11:00 am SAM P LE
Contract Completion Time NOT FOR BIDDING PURPOSES
October 27, 2023

Assigned Disadvantaged Business Enterprise Goal 5% This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin) (Bidder Signature)
(Print or Type Name, Notary Public, State Wisconsin) (Print or Type Bidder Name)
(Date Commission Expires) (Bidder Title)
Notary Seal
Type of Work: For Department Use Only

Mill, Grade, Sanitary Sewer, Water Main, Storm Sewer, Base, Concrete Pavement, Asphalt Pavement, Curb & Gutter, Sidewalk,
Landscaping, Signing, Signals, Lighting, Pavement Marking.

Notice of Award Dated Date Guaranty Returned




PLEASE ATTACH
PROPOSAL GUARANTY HERE



Effective with November 2007 Letting Proposal Requirements

PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound
by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the design
engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be
performed and materials to be furnished, and as to the requirements of the specifications, special
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive
evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the owner
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so;
otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following schedule,
and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in
the manner provided in the applicable specifications and the approved plans for the work together with all
standard and special designs that may be designed on such plans, and the special provisions in the
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the
applicable specifications and all plans and working drawings are made a part hereof, as fully and
completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of
written notification from the engineer to do so, unless otherwise stipulated in the special provisions.

The bidder declares that if they are awarded the contract, they will execute the contract agreement and
begin and complete the work within the time named herein, and they will file a good and sufficient surety
bond for the amount of the contract for performance and also for the full amount of the contract for payment.
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Effective with November 2007 Letting Proposal Requirements

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to
property or injury to persons occurring through their own negligence or that of their employees or agents,
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road
and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply with all
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified
person shall be excluded from employment or otherwise be subject to discrimination in employment in
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include,
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in
employment to all applicants and employees and to take affirmative action to attain a representative
workforce.

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination
clause, in a conspicuous and easily accessible place, available for employees and applicants for
employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate
disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting Bid Preparation

BID PREPARATION

Preparing the Proposal Schedule of Iltems

. General

(1)

@)

@)

(4)

®)

(6)

@)

Obtain bidding proposals as specified in section 102 of the standard specifications prior to
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of
the following methods:

1. Electronic bid on theinternet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted
under a waiver of the electronic submittal requirements govern over bids submitted on the
internet.

The department will provide bidding information through the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as

information regarding proposals in each letting. The department will also post special notices
of all addenda to each proposal through this web site no later than 4:00 PM local time on the
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the
Thursday before the letting to ensure all addenda have been accounted for before preparing

the bid. When bidding using methods 1 and 2 above, check the Bid Express'" on-line
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to
submit the final bid.

Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by following
the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

The department will address equipment and process failures, if the bidder can demonstrate
that those failures were beyond their control.

Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
department’s web site listed above or by picking up the addenda at the Bureau of Highway
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours.

Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.
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Effective with August 2015 Letting Bid Preparation

B. Submitting Electronic Bids
B.10On the Internet

(1)

@)

@)

Do the following before submitting the bid:
4. Have a properly executed annual bid bond on file with the department.

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's
signature for proper execution of the bidding proposal.

In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of
the standard specifications, submit the proposal on the internet as follows:
1. Download the latest schedule of items reflecting all addenda from the Bid ExpressTM web site.

2. Use Expedi’teTM software to enter a unit price for every item in the schedule of items.

3. Submit the bid according to the requirements of ExpediteTM software and the Bid ExpressTM web site. Do not
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the
department will disregard the internet bid

4. Submit the bid before the hour and date the Notice to Contractors designates
5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications.

The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On a Printout with Accompanying Diskette or CD ROM

(1)

@)

@)

(4)

Download the latest schedule of items from the Wisconsin pages of the Bid Express web site
reflecting the latest addenda posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use ExpediteTM software to prepare and print the schedule of items. Provide a valid amount for all

price fields. Follow instructions and review the help screens provided on the Bid ExpressTM web site to
assure that the schedule of items is prepared properly.

Staple an 8 1/2 by 11 inch printout of the Expedite[11] generated schedule of items to the other
proposal documents submitted to the department as a part of the bidder's sealed bid. As a
separate submittal, not in the sealed bid envelop but due at the same time and place as the

sealed bid, also provide the Expedite™ generated schedule of items on a 3 1/2 inch computer
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character
department-assigned bidder identification code from the top of the bidding proposal, and a list
of the proposal numbers included on that diskette or CD ROM as indicated in the following
example:

Bidder Name
BNOO
Proposals: 1,12, 14, & 22

If bidding on more than one proposal in the letting, the bidder may include all proposals for that
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or
other files on the diskette or CD ROM.

The bidder-submitted printout of the Expedite1[] generated schedule of items is the governing
contract document and must conform to the requirements of section 102 of the standard
specifications. If a printout needs to be altered, cross out the printed information with ink or
typewriter and enter the new information and initial it in ink. If there is a discrepancy between
the printout and the diskette or CD ROM, the department will analyze the bid using the printout
information.
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Effective with August 2015 Letting Bid Preparation

®)

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the ExpediteTM generated schedule of items is not
the same on each page.

2. The check code printed on the printout of the Expedi’teTM generated schedule of items is not the same as the
check code for that proposal provided on the diskette or CD ROM.

3. The diskette or CD ROM is not submitted at the time and place the department designates.

B Waiver of Electronic Submittal

(1)

@)

@)

(4)

The bidder may request a waiver of the electronic submittal requirements. Submit a written
request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper bid
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department
will waive the electronic submittal requirements for a bidding entity (individual, partnership,
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a
calendar year. The department may allow additional waivers for equipment malfunctions.

Submit a schedule of items on paper conforming to section 102 of the standard specifications.
The department charges the bidder a $75 administrative fee per proposal, payable at the time
and place the department designates for receiving bids, to cover the costs of data entry. The
department will accept a check or money order payable to: "Wisconsin, Dept. of
Transportation.”

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening
of bids unless the bidder requests on the waiver that they be billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding entity that
owes the department administrative fees for a waiver of electronic submittal requirements.
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PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name) (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title) (Name of Surety)  (Affix Seal)

(Company Name) (Signature of Attorney-in-Fact)

(Signature and Title)

NOTARY FOR PRINCIPAL NOTARY FOR SURETY

(Date) (Date)
State of Wisconsin ) State of Wisconsin )
) ss. ) ss.
County ) County )

On the above date, this instrument was acknowledged before me by the
named person(s).

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)






Effective with March 2010 Letting

LIST OF SUBCONTRACTORS

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work
personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written consent
of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




Effective with December 2000 Letting Debarment Certification

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification

1. By signing and submitting this proposal, the prospective contractor is providing the certification set
out below.
2. The inability of a person to provide the certification required below will not necessarily result in

denial of participation in this covered transaction. The prospective contractor shall submit an
explanation of why it cannot provide the certification set out below. The certification or explanation
will be considered in connection with the department or agency's determination whether to enter
into this transaction. However, failure of the prospective contractor to furnish a certification or an
explanation shall disqualify such person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was placed
when the department determined to enter into this transaction. If it is later determined that the
contractor knowingly rendered an erroneous certification in addition to other remedies available to
the Federal Government the department may terminate this transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to whom this
proposal is submitted if at any time the prospective contractor learns that its certification was
erroneous when submitted or has become erroneous by reason of changed circumstances.

5. The terms "covered transaction," "debarred," "suspended,” "ineligible," "lower tier covered
transaction," "participant,”" "person," "primary covered transaction," "principal," "proposal," and
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and
Coverage sections of the rules implementing Executive Order 12549. You may contact the
department to which this proposal is being submitted for assistance in obtaining a copy of those
regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered
into, it shall not knowingly enter into any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department entering into this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the clause
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions.

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless
it knows that the certification is erroneous. A contractor may decide the method and frequency by
which it determines the eligibility of its principals. Each contractor may, but is not required to,
check the Disapproval List (telephone # 608/266/1631).
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Effective with December 2000 Letting Debarment Certification

9. Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this clause. The knowledge and
information of a contractor is not required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a
covered transaction knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in
addition to other remedies available to the Federal Government, the department may terminate
this transaction for cause or default.

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered
Transactions

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

(b) Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; violation of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements or receiving stolen property;

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offense enumerated in
paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

2. Where the prospective contractor is unable to certify to any of the statements in this certification,
such prospective contractor shall attach an explanation to this proposal.
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Building Sanitary Sewer Reconnect 8-Inch, Item SPV.0060.19. ........oooiiiiiiiiiiii e 46
Valve 6-Inch, [tem SPV.0060.20. ... e e e e e 47
Hydrant, oM SPV.0060.270. ... iiiiee et e ettt ee et e e s et e e e st e e e s s nsaeeeeaannbeeaeaanseeeeeeansteeaeeannseeeeeeannees 47
Adjust Water Valve Box, [tem SPV.0060.22.............oeeiiiiieeiiieiciiieeeeee e a e e e e s eaasbaa e e eeaaaeeas 48
Air Release 1-INCh, SPV.0080.23. ..ottt bbb e s bt e sbe e anreeenee 49
Water Main Connection 6-Inch, Iltem SPV.0060.24; Water Main Connection 8-Inch, Item

SPV.00B0.25. ....oieieieeiee ettt ettt e s e ettt et e et ate e e —e et ettt atee e teeas et e teeaneeebeeaneeeateeenaeenreennneenreens 49
Water Service Reconnect 1 1/2-Inch, Item SPV.0060.26...........coooiiiieiiieiieeieeeee e 50
Water Service Reconnect 6-Inch, tem SPV.0060.27..........oooeeeeieeeeeeeeee et 51
Install Plug at Sanitary Wye, Item SPV.0060.28. ........coouuiiiiiiiiie et 51
Relocate Monotube Assembly, Item SPV.0060.29...........ooo e 52
Salvage and Reinstall Push Buttons, Item SPV.0060.30. ........cooiiiiiieieeee e 52
Salvage and Reinstall Signal Heads, Item SPV.0060.31. .. ..o 53
Vehicle Video Detection System 2 Camera, SPV.0060.32. .........coooiiiiiieiiiiiiiie e e seeee e e sneeeens 53
Salvage and Reinstall Emergency Vehicle Preemption Detector, Iltem SPV.0060.33..............ccccveveenneee. 60
6-Inch PVC Storm Sewer Lateral, ltem SPV.0090.01; 8-Inch PVC Storm Sewer Lateral, ltem
SPV.0090.02; 12-Inch PVC Storm Sewer Lateral, Item SPV.0090.03. .........cccooiiiiiiiieiiee e 60
Storm Sewer Lining CIPP 42-Inch, Item SPV.0090.04; Sanitary Sewer Lining CIPP 12-Inch, ltem
SPV.0090.07. ..eeie ettt et et e et ettt e te et et te e tee e bt e arae e teeanae e teeanteeateeanaeenreennneenreens 61
Decorative Fence, Item SPV.0090.05. ......ooouuiiiiiiieeee et e e e e e e et e e e e e e et e e e e e e era e aaeee 69
Sanitary Sewer Relay SDR 35 PVC SP 8-Inch, Item SPV.0090.086. ........cccoevriiiiiiiiiiiiiieeee e 69
Building Sanitary Sewer 6-Inch, Item SPV.0090.08. ...........uiiiiiiiiiie e 70
Water Main Relay 6-Inch, Item SPV.0090.09. ... oo i e e e e e e e e e 71
Water Main Relay 6-Inch in 18" Steel Casing, Item SPV.0090.10. ... 71
Water Service Copper 1-Inch, Item SPV.0090.11; Water Service Copper 1 1/2-Inch, Item

SPV.0090.12. .ottt ettt ettt et ettt et ettt e et e R et e bt e aR et e EeeeRee e beeeneeeaneeeneeeareeenneenneeas 72
High Friction Green Surfacing, Hem SPV.0165.071. ......uviiiiiiiiiee e 73
Topsoil 12-Inch, HeM SPV.0180.07T. ... e e s e e e e e e e e e s s e aeeeeaaaeeesaaaanes 76
Backfill for Plant Beds, 24-Inch, Item SPV.0180.02. .........cooiiiiiiiiieiie et 76
Sanitary Manhole 48-Inch Diameter, [tem SPV.0200.01.......cooiiiiiiiiiiiee e 77
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STSP’S Revised June 28, 202273
SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 2525-03-71, W Beloit Road, S 60th Street to
Lincoln Avenue, Local Street; and Project 2525-03-72, C West Allis, W Beloit Road, S 60t Street to
Lincoln Avenue, Local Street, both projects located in Milwaukee County, Wisconsin as the plans show
and execute the work as specified in the State of Wisconsin, Department of Transportation, Standard
Specifications for Highway and Structure Construction, 2023 Edition, as published by the department, and
these special provisions.

If all or a portion of the plans and special provisions are developed in the S| metric system and the
schedule of prices is developed in the US standard measure system, the department will pay for the work
as bid in the US standard system.

100-005 (20220628)

Scope of Work.

The work under this contract shall consist of base aggregate dense, concrete pavement, HMA pavement,
curb and gutter, sidewalk, curb ramps, storm sewer, sanitary sewer, water main, pavement marking,
permanent signing, traffic signal modifications, street lighting, landscaping, restoration and all incidental
items necessary to complete the work as shown on the plans and included in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.
Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the start date to the engineer in writing within a month after executing the contract but at least
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the notice
to proceed within 10 calendar days before the approved start date.

To revise the start date, submit a written request to the engineer at least two weeks before the intended
start date. The engineer will approve or deny that request based on the conditions cited in the request and
its effect on the department’s scheduled resources.

Construction Staging

Perform construction operations in stages as shown in the traffic control plans unless modifications are
approved in writing by the engineer.

W Beloit Road shall be closed to through traffic between S 60th Street and Lincoln Avenue for the duration
of the project. Maintain access to local traffic in areas not effected by active construction operations. Side
roads will be closed to through traffic. Sign and maintain a detour of W Beloit Road through traffic around
the project work zone using a combination of Lincoln Avenue and S 60th Street as detailed in the plans.

Northern Long-eared Bat (Myotis septentrionalis)

Northern long-eared bats (NLEB) have the potential to inhabit the project limits because they roost in trees,
bridges and culverts. Tree clearing areas specified in plans are not considered suitable summer habitat for
NLEB and no tree clearing restrictions apply to those locations. Roosts may not have been observed on
this project, but conditions to support the species exist. The species and all active roosts are protected by
the Federal Endangered Species Act. If an individual bat or active roost is encountered during construction
operations, stop work and notify the engineer and the WisDOT Regional Environmental Coordinator
(REC).

Tree clearing is limited to that which is specified in the plans. If additional trees with a 3-inch or greater
diameter at breast height (dbh) need to be removed, no tree clearing shall occur without prior approval
from the engineer, following coordination with the WisDOT REC. Additional tree removal beyond the area
originally specified will require consultation with the United States Fish and Wildlife Service (USFWS) and
may require a bat presence/absence or visual emergency survey. Notify the engineer if additional clearing

2525-03-71, 2525-03-72 3of 77



cannot be avoided to begin coordination with the WisDOT REC. The WisDOT REC will initiate consultation
with the USFWS and determine if a survey is necessary.

Submit a schedule and description of clearing operations with the ECIP 14 days prior to any clearing
operations. The department will determine, based on schedule and scope of work, what additional erosion
control measures shall be implemented prior to the start of clearing operations, and list those additional
measures in the ECIP.

Traffic.

Perform all work according to the requirements of standard spec 643, as detailed in the Traffic Control
Plans and as hereinafter described.

Designate an individual responsible for traffic control maintenance including access of local traffic, and 24-
hour emergency traffic control repair. Provide the name and telephone number of this individual to the
engineer.

Conduct operations in a manner that will cause the least interference to traffic movements and adjacent
business and residential access within the construction areas.

The parking and storage of construction vehicles, equipment and material shall be approved by the
engineer and shall be restricted to the minimum required and the minimum time necessary at the work
sites to prosecute the work. At such locations, the material and equipment involved shall not constitute a
hazard to the traveling public.

Pedestrian Access

Maintain access to properties in the construction zone by keeping the sidewalk open while the roadway is
being reconstructed. When the sidewalk is replaced, coordinate with the fronting property owners the
timing of sidewalk replacement. Maintain pedestrian access to businesses throughout the work zone on
existing sidewalk or other ADA compliant surfaces until the new roadway pavement is constructed. Route
pedestrians on the newly constructed outside lane improvements while sidewalk is being constructed.
Provide ADA compliant curb ramps and temporary pedestrian surfaces across work zone as detailed in the
plans to maintain pedestrian access.

Emergency Vehicle Access

Maintain emergency vehicular access at all times to roadways located within the project limits.

Construction Contact Information

Provide City of West Allis Police Department with a 24-hour emergency contact number for when traffic
control maintenance is required.

Local Vehicle Access

Close driveways for a maximum of 7 calendar days to construct new access approaches. Prior to removal
or closing of driveway access, provide 48-hour notice to the occupant and owner of the premises.
Business Access

Contact businesses which have entrances within the project limits seven calendar days prior to performing
work which may affect the entrances. Confirm the closure with the property owner two days prior to use. If
a business has two driveways, keep one open while constructing the other driveway. If a property has one
driveway, construct one half at a time or coordinate closure with the property owner.

Holiday and Special Event Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the highway carrying
W Beloit Road traffic, and entirely clear the traveled way and shoulders of such portions of the highway of
equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic during
the following holiday and special event periods:
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- From noon Friday, May 26, 2023 to 6:00 AM Tuesday, May 30, 2023 for Memorial Day;
- From noon Friday, June 30, 2023 to 6:00 AM Wednesday, July 5, 2023 for Independence Day;
- From noon Friday, September 1, 2023 to 6:00 AM Tuesday, September 5, 2023 for Labor Day.

stp-107-005 (20210113)

Utilities.
This contract does not come under the provision of Administrative Rule Trans 220.

There are underground and overhead utility facilities located within the project limits and there are known
utility adjustments required for this construction project. Coordinate construction activities with a call to
Digger’s Hotline or a direct call to the utilities which have facilities in the area as required per statutes.

Bidders are advised to contact each utility company listed in the plans prior to preparing their bids, to
obtain current information on the status of existing and new utility relocation work specified herein.

If a conflict with a discontinued utility facility is encountered, contact the appropriate utility
owner/representative for instructions on proper removal and disposal of said facility prior to disturbing.

Project 2525-03-71 & Project 2525-03-72

AT&T Wisconsin

AT&T Wisconsin has underground telephone and fiber optic facilities in the project limits; some of which
conflict with the proposed improvements. Any facilities not explicitly identified as being relocated and/or
adjusted have been deemed to be not in conflict and will remain in place as is.

The following utility work by AT&T Wisconsin will be performed concurrent with construction operations
under this contract:

- Adjust Manhole frames to finished grade at the following locations: Station 22+81, 18’ LT, Station
22482, 26’ LT; Station 27+25, 70’ LT, Station 27+98, 17’ LT, Station 34+31, 17’ LT, Station 39+97,
15’ LT; and Station 46+21, 17’ LT.

- Raise a 4-4” conduit package approximately 2 feet and encase in concrete to eliminate conflict with
proposed storm sewer at approximately Station 22+22+45, 7’ LT.

Work planned during construction is anticipated to take one working day for each manhole adjustment and
1 to 3 working days for the conduit package adjustment. Provide a 7 working day advance notice to AT&T
Wisconsin when site will be available to perform this work.

Milwaukee Metropolitan Sewerage District

Milwaukee Metropolitan Sewerage District (MMSD) owns an underground interceptor sewer in the project
limits that runs along the east side of W Grant Street between S 66th Street and S 65th Street. The
following utility work by MMSD will be performed concurrent with construction operations under this
contract:

- Adjust their manhole frame and lid at Station 28+70, 31’ RT to finished grade.
Work planned during construction is anticipated to take one working day to complete. Provide a minimum 7
calendar day advance notice to MMSD when site will be available for this work.
Verizon

Verizon owns underground fiber optic facilities in the project limits. The following utility work is planned by
Verizon concurrent with construction operations under this contract:

- Adjust manhole frame at Station 43+45, 29’ RT and Station 46+65, 28’ RT to finished grade.

- Shift underground line at Station 18+13 to the south to resolve conflict with proposed traffic signal
base.

Work planned during construction is anticipated to take up to one working days for each adjustment and
utility shift. Provide a minimum 7 calendar day advance notice to Verizon when site will be available for this
work.
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We Energies — Electric

We Energies Electric owns underground facilities within the project limits. Any facilities not explicitly
identified as being relocated and/or adjusted have been deemed to be not in conflict and will remain in
place as is.

The following utility work is planned by We Energies concurrent with construction operations under this
contract:

- Adjust manhole frame at Station 18+80, 4.5’ LT to finished grade.
- Adjust manhole frame at Station 45+43; 6.5’ LT to finished grade.

Work planned during construction is anticipated to take up to ten working days for manhole adjustments or
reconstructions.

Provide We Energies a separate 14 to 16 calendar day notice before the work site is anticipated to be
available for each location of utility relocation and/or adjustment work. Provide a separate follow up notice,
for each location, no less than 3 working days before the work site is anticipated to be available for
relocation and/or adjustment work. Contact Zachary St. Martin at Zachary.StMartin@we-energies.com or
(262) 253-4556.

It is imperative that the highway contractor contact We Energies before removing any electrical
underground cables to verify that they have been discontinued and carry no electrical current. The
contractor must not assume that unmarked facilities have been discontinued. At no time is it acceptable to
push, pull, cut or drill an unmarked facility without explicit consent from We Energies. Contractor must call
the We Energies 24 hour Dispatch lines to arrange for this verification.

We Energies Electric Dispatch, 1 (800) 662-4797

We Energies Gas Operations

We Energies Gas Operations owns underground facilities that run through and cross the project limits. Any
facilities not explicitly identified as being relocated and/or adjusted have been deemed to be not in conflict
and will remain in place as is.

The following work will be performed by We Energies forces prior to construction:

- New 2” PE gas main will be installed along W. Beloit Rd from approximately Station 20+80 to
Station 22+00 at 1’ LT. From Station 22+00, 1’ LT the gas main will cross S. 66th St at Station
109+47.

- New 4” PE gas main will run along S. 66th Street from Station 106+92, 28’ RT to Station 109+81,
28 RT; and then run along W. Beloit Rd from Station 22+71, 32’ RT to Station 28+06, 2’ RT; and
then run along W. Grant Ave at 8’ LT to Station 127+80, 27’ LT.

- New 4” PE gas main will then run north along S. 65th St from Station 127+80, 27’ LT to Station
230496, 27’ RT and cross W Beloit Rd. At Station 230+96, the 4” PE gas main will cross S. 65th St
to 29’ LT and run back south to Station 230+22, 29’ LT.

- New 4” PE gas main will then run back on W Beloit Rd from Station 230+48, 32’ LT to Station
28+00, 32’ LT and turn west up W. Grant St from Station 280+93, 26’ LT to Station 179+38, 26’
LT; crossing W. Beloit Rd at Station 30+95. At Station 179+38 the 4” PE gas main will cross W.
Grant St and tie into the existing 4” steel gas main that runs at 10’ RT.

- New 2" PE gas main will be installed along W. Beloit Rd from Station 30+70, 32’ RT to Station
31+65, 32’ RT.

- New 2" PE gas main will be installed along S. 64th St from Station 138+67, 27’ RT to Station
139+80, 27’ RT and turn up W. Beloit Rd from Station 34+19, 32’ RT to Station 36+56, 32’ RT.

- New 2” PE gas main will be installed along S. 63rd Street from Station 149+81, 27’ RT to Station
199+80, 27’ RT and turn up W. Beloit Rd from Station 38+00, 32’ RT to Station 41+10, 32’ RT and
cross W. Beloit Rd at Station 41+10 and turn down S. 62nd St at 24’ LT and tie-in with existing
main on S. 62nd St at 158+09, 24’ LT.

- New 2” PE gas main will be installed along W. Beloit Rd from Station 39+57, 32’ LT to Station
42+76, 32’ LT.

- New 2” PE gas main will be installed along W Beloit Rd from Station 45+00, 31’ LT to tie in at
Station 47+50, 32’ LT crossing W Beloit Rd at Station 47+46 and tie it at Station 47+50, 30’ RT.
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Work planned prior to construction is scheduled to begin November 15, 2022 and is estimated to take
60 working days to complete.

Provide We Energies a 14 to 16 calendar day notice before the work site is anticipated to be available for
each location of utility relocation and/or adjustment work. Provide a separate follow up notice, no less than
3 working days before the work site is anticipated to be available for relocation and/or adjustment work.
Contact 1 (800) 261-5325 for gas emergencies, to identify if gas facilities are live and gas valve box
adjustments.

Work planned during construction is anticipated to take up to two hours per valve adjustments upon proper
notification.

We Energies plans to discontinue existing gas facilities at following approximate locations in the project
limits:
- Existing 6” steel gas main will be discontinued across W. Lincoln Ave from Station 16+47, 189’ RT
to Station 18+80, 18’ RT.

- Existing 6” steel gas main will be discontinued along W. Beloit Rd from Station 18+80, 18’ RT to
Station 19+40, 18’ RT; From Station 19+40, 18’ RT to Station 19+70, 6’ RT; and Station 19+70, 6’
RT to Station 27+16, 6’ RT.

- Existing 4” steel gas main will be discontinued along W. Grant St from Station 179+40 to Station
280+12 and across W. Beloit Rd at Station 27+16, along W Beloit Rd from Station 27+16 to
Station 27+85, 30’ RT; and down W. Grant St to 50’ east of paving limits.

- Existing 2” steel gas main will be discontinued along W. Grant St from Station 280+14, 16’ LT to
Station 280+93, 16’ LT; and along W. Beloit Rd from Station 28+00, 32’ LT to Station 31+31, 32’
LT.

- Existing 2” steel gas main will remain in place along W Beloit Rd from Station 31+31, 32’ LT to
Station 39+37, 32’ LT.

- Existing 1-1/4” steel gas main will be discontinued from Station 34+50, 32’ RT to Station 35+30,
32’ RT and crossing W. Beloit Rd at Station 35+30.

- Existing 2” steel gas main will be discontinued along W. Beloit Rd from Station 39+57 to Station
42+00 and existing 6” steel gas main from Station 42+00 to Station 42+51.

It is imperative that the highway contractor contact We Energies before removing any gas facilities to verify
that they have been discontinued and carry no natural gas. The contractor must not assume that
unmarked facilities have been discontinued. At no time is it acceptable to push, pull, cut or drill an
unmarked facility without explicit consent from We Energies. Contractor must call the We Energies 24-hour
Dispatch lines to arrange for this verification.

We Energies Gas Dispatch, 1 (800) 261-5325

The following utilities have facilities within the project area. However, no adjustments are anticipated:

Lumen (Communications)

Spectrum (Communications)

Sprint (Communications)

West Allis - Sanitary

West Allis - Water

West Allis West Milwaukee School District

stp-107-066 (20080501)

Railroad Insurance and Coordination - Union Pacific Railroad Company.

A Description

Comply with standard spec 107.17 for all work affecting Union Pacific Railroad Company property and any
existing tracks.
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A.1 Railroad Insurance Requirements

In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in
standard spec 107.17.3. Insurance is filed in the name of Union Pacific Railroad Company.

Notify evidence of the required coverage, and duration to David C. LaPlante, Senior Manager-Real
Estate-Special and Public Projects, 1400 Douglas St. STOP 1690, Omaha, NE 68179; Telephone:
(402) 544-8563; E-mail: dclaplante@up.com.

Also send a copy to the following: Jason Kazmierski, SE Region Railroad Coordinator, 141 N. Barstow
Street, Waukesha, WI 53188; Telephone (262)548-6700; E-mail jason.kazmierski@dot.wi.gov.

Include the following information on the insurance document:

- Project ID: 2525-03-71, 2525-03-72
- Work Performed: Traffic Control

# Route Name City/County Crossing ID RR Subdivision RR Milepost
1 West Beloit Road West Allis/Milwaukee 177237pP Milwaukee Sub 86.02
2 South 60th Street West Allis/Milwaukee 177236H Milwaukee Sub 85.92

A.2 Train Operation

Freight Freight

Passenger Passenger > > Switch Train
. . Train Train Frequency %
Train Volume Train Speed Comment
Volume Speed
There are switch trains
1 0 N/A 9 40 mph Daily in addition to through
trains

There are switch trains
2 0 N/A 9 40 mph Daily in addition to through

trains

*

Switch trains are in addition to freight and passenger trains.

A.3 Names and Addresses of Railroad Representatives for Consultation and Coordination
Construction Contact

Chris T. Keckeisen, Manager Special Projects - Industry & Public Projects Engineering Department;
1400 Douglas, MS 0910, Omaha, NE, 68179; Telephone (402) 5445131; E-mail ctkeckei@up.com
or Richard Ellison, Project coordinator, 207 Powell Avenue, Labadie, MO, 63055; Telephone

(847) 323-7197; E-mail richardellison@up.com for consultation on railroad requirements during
construction.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly
schedule updates. The bar chart shall specifically show work involving coordination with the railroad.

Flagging Contact

See Construction Contact. If more than 30 days of flagging is required contact UP 30 days prior to needing
a flagger on site. Reference the Wisconsin Milepost and Subdivision located in A.1.

Cable Locate Contact

In addition to contacting Diggers Hotline, contact the UP Call Before You Dig line at (800) 336-9193 at
least five working days before the locate is needed. Normal business hours are 6:30 AM to 6:30 PM,
Central Time, Monday through Friday, except holidays and are subject to change. Calls will be routed at all
times in case of an emergency. Reference the Wisconsin Milepost and Subdivision located in A.1.

UP will only locate railroad owned cable buried in the railroad right-of-way. The railroad does not locate
any other utilities.
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10.

A.4 Work by Railroad

The railroad will perform the work described in this section, except for work described in other special
provisions, and will be accomplished without cost to the contractor. None.

A.5 Temporary Grade Crossing

If a temporary grade crossing is desired, submit a written request to the railroad representative named in
A.3 at least 40 days prior to the time needed. Approval is subject to the discretion of the railroad. The
department has made no arrangements for a temporary grade crossing.

stp-107-026 (202200602)

Hauling Restrictions.

At all times, conduct operations in a manner that will cause a minimum inconvenience to the free flow of
vehicles on roadways carrying W Beloit Road, W Lincoln Avenue, S 60th Street, and side road traffic. No
construction equipment shall travel on intersecting minor side roads outside of the project limits without
approval from the engineer.

When hauling across any public roads, provide the necessary flagging and signing to control the
construction equipment movements. The flagging operations shall not impede traffic flow on the public
roads.

Information to Bidders, WPDES General Construction Storm Water Discharge Permit.

The department has obtained coverage through the Wisconsin Department of Natural Resources to
discharge storm water associated with land disturbing construction activities of this contract under the
Wisconsin Pollutant Discharge Elimination System General Construction Storm Water Discharge Permit
(WPDES Permit No. WI-S066796-1). A certificate of permit coverage is available from the regional office
by contacting Michael Baird at (262) 548-5918. Post the permit in a conspicuous place at the construction
site.

stp-107-056 (20180628)

Erosion Control.

Prepare and submit an erosion control implementation plan (ECIP) for the project including borrow sites,
material disposal sites, dust control, and dewatering according to Chapter TRANS 401 requirements. The
erosion control implementation plan shall supplement information shown on the plans and shall not
reproduce it. The erosion control implementation plan will identify how the contractor intends to implement
the project’s erosion control plan.

Provide the ECIP 14 calendar days prior to the pre-construction conference. Provide 1 copy of the ECIP
to Management Consultant and 1 copy of the ECIP to the WDNR Liaison, Kristina Betzold, at
Kristina.Betzold@wisconsin.gov, 2300 North Dr. Martin Luther King Jr. Drive, Milwaukee, W1 53212,
(414) 507-4946. Pursue operations in a timely and diligent manner, continuing all construction operations
methodically from the initial removals and topsoil stripping operations through the subsequent grading,
paving, and re-topsoiling to minimize the period of exposure to possible erosion. Do not implement the
ECIP until it has been approved by the department.

Re-topsoil of graded areas, as designated by the engineer, immediately after grading is completed within
those areas. Seed, fertilize, and mulch/erosion mat top-soiled areas, as designated by the engineer, within
5 calendar days after placement of topsoil. If graded areas are left exposed for more than 14 calendar
days, seed those areas with temporary seed

Restrict the removal of vegetative cover and exposure of bare ground to the minimum amounts necessary
to complete construction. Restoration of disturbed soils should take place as soon as conditions permit. If
sufficient vegetative cover will not be achieved because of late season construction, the site must be
properly winterized.

When performing roadway cleaning operations, use equipment having vacuum or water spray mechanism
to eliminate the dispersion of dust. If vacuum equipment is employed, it shall have suitable self-contained
particulate collectors to prevent discharge from the collection bin into the atmosphere.
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11.

If dewatering is required for any reason, the water must be pumped into a properly selected and sized
dewatering basin before the clean/filtered water is allowed to enter any waterway or wetland. The basin
must remove suspended solids and contaminants to the maximum extent practicable. A properly designed
and constructed dewatering basin must take into consideration maximum pumping volume (gpm or cfs)
and the sedimentation rate for soils to be encountered and meet all other requirements of WDNR
Technical Standard 1061.

All temporary stockpiles must be in an upland location and protected with erosion control measures.
Stockpiled soil shall be protected against erosion. If stockpiled material is left for more than 14 calendar
days, seed the stockpile with temporary seed.

Construction materials and debris, including fuels, oil, and other liquid substances, will not be stored in the
construction area in a manner that would allow them to enter a wetland or waterbody as a result of
spillage, natural runoff, or flooding. If a spill of any potential pollutant should occur, it is the responsibility of
the permittee to remove such material, to minimize any contamination resulting from this spill, and to
immediately notify the State Duty Officer at 1 (800) 943-0003.

Milwaukee County Transit System Coordination.

The Milwaukee County Transit System (MCTS) operates bus routes directly adjacent to the construction
limits. Routes 53 and Route 60 operate along W Lincoln Avenue and S 60th Street respectively.

Impacts to MCTS Routing

Invite MCTS to all coordination meetings between the contractor, the department, local officials and
business stakeholders to discuss the project schedule of operations including vehicular and pedestrian
access during construction operations. Notify MCTS at least ten (10) business days prior to beginning
project work to provide advance notice of potential service impacts.

Impacts to MCTS Signs and Posts

Notify MCTS of work impacting MCTS signs and posts in advance five (5) or more business days. MCTS
signs include “Bus Stop” and turn disc signs. MCTS signs are mounted on MCTS posts; and on assets
owned by others including streetlights, traffic regulators, crosswalk and street signposts. MCTS shall be
responsible for MCTS sign and post removal and installation, with the contractor granting access to MCTS
personnel to perform such work. Signs stating “No Parking Bus Stop” are the under the ownership and
responsibility of the City of West Allis.

Non-detour Service Suspension at MCTS Bus Stops

Occasions may arise when work requires neither a detour nor the physical alteration of MCTS bus stop
assets, but out of passenger safety requires MCTS to temporarily suspend service at a bus stop location.
Notify MCTS in advance five (5) business days of site-specific occasion, and MCTS will sign appropriately
to instruct passengers to board at a secondary location. Notify MCTS upon completion of work. MCTS wiill
resume service to any suspended bus stop locations when it is safe to do so.

MCTS contacts:

David Locher

Milwaukee County Transit System
1942 N. 17th St.

Milwaukee, WI 53205

Phone: (414) 343-1727
dlocher@mcts.org

Armond Sensabaugh

Milwaukee County Transit System
1942 N. 17th St.

Milwaukee, WI 53205

Phone: (414) 343-1728
asensabaugh@mcts.org

2525-03-71, 2525-03-72 10 of 77


file://mad00fph/N4Public/Bhc/PSE/03_2023_March/Specials%20in%20Progress%20Mar/dlocher@mcts.org
mailto:asensabaugh@mcts.org

12.

13.

14.

15.

16.

Coordination with Businesses and Residents.

The contractor shall arrange and conduct a meeting between the contractor, the department, affected
residents, local officials, Milwaukee County Transit System, and businesspeople to discuss the project
schedule of operations including vehicular and pedestrian access during construction operations. Hold the
first meeting at least one week before the start of work under this contract and hold one meeting per month
thereafter. The contractor shall arrange for a suitable location for meetings that provides reasonable
accommodation for public involvement. The department will prepare and coordinate publication of the
meeting notices and mailings for meetings. The contractor shall schedule meetings with at least two
weeks’ prior notice to the engineer to allow for these notifications.

stp-108-060 (20141107)

Public Convenience and Safety.
Revise standard spec 107.8(6) as follows:

Check for and comply with local ordinances governing the hours of operation of construction equipment.
Do not operate motorized construction equipment from 7:00 PM until the following 7:00 AM, unless prior
written approval is obtained from the engineer.

stp-107-001 (20060512)

Weekly Coordination Meeting.

The contractor shall arrange and conduct weekly meetings between the department, local officials, utilities
and subcontractors to discuss the project schedule of operations, traffic control, erosion control and any
unresolved conflicts. The first meeting shall be held prior to the start of work under this contract.

Municipality Acceptance of Sanitary Sewer and Water Main Construction.

Both the department and City of West Allis personnel will inspect construction of sanitary sewer and water
main under this contract. However, construction staking, testing, and acceptance of the sanitary sewer and
water main construction will be by the City of West Allis.

stp-105-001 (20140630)

Referenced Construction Specifications.

Construct the work enumerated below conforming to the Standard Specifications for Sewer and Water
Construction in Wisconsin, 61 Edition, and the latest edition of the City of West Allis Addendum. If there is
a discrepancy or conflict between the referenced specification and the standard specifications regarding
contract administration, part 1 of the standard specifications governs. The City of West Allis Addendum is
available at:

https://www.westalliswi.gov/DocumentCenter/View/1464/Sewer-and-Water-Specifications-Addendum

Conform to the referenced construction specifications for the following:
Sanitary sewer and water main work.
stp-105-002 (20130615)
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17.

City of West Allis Water Appendix & Testing

Water Main Pipe Material

A. Ductile Iron.

The type of water main pipe to be used on this Contract shall be as noted on the Plans. Ductile
Iron Pipe shall conform to AWWA C-151 Special Class 53 and of the size shown on the Plans. The
pipe shall have bell and spigot ends designed for a Tyton rubber gasket push-on-joint. All ductile
iron pipe and fittings shall be coated as specified in Chapter 8.18.3 of the standard specs. All
metal pipe, fittings and materials shall be encased in a double layer of polyethylene wrap as
specified in Chapter 8.21.0 of the standard specs.

B. PVC/HDPE/Non-Metallic.

The type of water main pipe to be used on this Contract shall be as noted on the Plans. The size
of the pipe shall be as shown on the Plans. PVC Pipe shall be C-900 DR 18 or less in
conformance with AWWA C-900, ASTM D-3139, and ASTM F-477 for sizes 4” through 12”. PVC
mains larger than 12” shall be C-905 DR 18 or less in conformance with AWWA C-905, ASTM D-
3139, and ASTM F-477. The pipe shall have integral elastomer bell and spigot ends designed for a
rubber gasket push-on-joint. CertaLok® PVC water main pipe shall conform to AWWA C-900 DR
18 and installation shall be completed under AWWA C-605. High-Density Polyethylene (HDPE)
pipe for directional drilling projects shall be DR 11, ductile iron pipe size (DIPS), and pressure
class 200 conforming to AWWA C-906. Ductile iron fittings coated as specified in Chapter 8.18.3
of the standard specs shall be used with Megalug retainer glands specifically rated for use with
selected non-metallic pipe. All metallic fittings, standpipes, and other appurtenances used with
non-metallic water main shall be covered in a double, watertight layer of polyethylene wrap, as
specified in Chapter 8.21.0 of the standard specs, before bedding and backfilling.

1. Tracer Wire
See page 4.W8.

2. Restrained Bell-Spigot Joints

All PVC bell restraints shall be of a rodded variety approved in writing by the engineer. No
push-on gasket restraints shall be allowed without an accompanying gland-to-gland fitting
spanning the bell.

Hydrant Leads

All hydrant leads shall be as specified on the Plans. Non-metallic leads shall, at a minimum, conform
to AWWA C-900 DR 14. Ductile iron hydrant leads shall be encased in double polyethylene wrap. All
types of leads shall be buttressed at the tee and hydrant ends with hardwood blocks and all joints shall
be restrained. The hydrant itself shall be set on concrete or brick blocks. This work shall be incidental
to the cost of the hydrant or lead.

Hydrants and Valves

The contractor shall install hydrants with the steamer nozzle section perpendicular to the street where
practical. The cost of modifying the hydrants shall be included in the unit price bid for installing
hydrants. The contractor shall be responsible for installing the hydrant so that the center of the lowest
nozzle, the steamer nozzle, is a minimum of 18” from the Plan grade (top of curb grade) and no
greater than 24” from the Plan grade. In addition, the flange of the hydrant should not be below grade.
The contractor shall be responsible for tightening nuts and bolts on all valves and hydrants in this
Contract.

The contractor shall supply all hydrants and valves. See “Contractor to Supply All Materials” in the
Special Provisions.
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V.

VI

Fittings

All fittings shall be cement lined, ductile iron compact fittings furnished with mechanical joints
conforming to ANSI/AWWA C153 and C111, according to Section 8.22.0 of the standard specs and
coated according to Section 8.18.3 of the standard specs. All fittings shall be 350 psi rated water
working pressure. Megalug retainer glands shall be used on all fittings. Glands shall be specifically
rated for the main and lead material which is being used. All fittings shall be set and buttressed with
concrete and/or hardwood blocks. Where sleeves are required, the contractor shall use solid iron
sleeves, dual purpose sleeves, Romac Alpha couplings or Hymax Grip couplings or engineer
approved equal for both metallic and non-metallic mains.

Where shown on the Plans or as approved in writing by the engineer, restraint strapping shall follow
Section 4.9.0 of the standard specs with number and size of retaining rods recommended by pipe
restraint manufacturer for the type and size of pipe used. Metallic water main bell-spigot joints may
only use restraining glands in lieu of rodded bell restraints when approved in writing by the engineer.

All fittings and connections to appurtenances shall use coated, corrosion resistant nuts and bolts (Cor-
Blue), which will be incidental to the cost of the fittings. All fittings shall be encased in double
polyethylene wrap per Chapter 8.21.0 of the standard specs.

Service Saddle / Water Service Connections

The contractor shall tap all connections. All pipe services and connections shall be made according to
Chapter 5.5.0 of the Standard Specifications for Sewer & Water Construction in Wisconsin and the
AWWA C600-93. The cost of all taps shall be included in the price bid for linear feet of service.

All water service (re)connections 2” and smaller, as well as air vents, for metallic* and non-metallic
pipe shall be wet tapped under pressure using a one-piece, double-bolt, stainless steel service saddle
clamp conforming to Smith-Blair 372, with AWWA/CC taper thread or equal as approved in writing by
the engineer. Services saddles shall be furnished by the contractor as incidental to the service.

*1” water services on metallic pipe shall be direct tap unless approved by the engineer.

Services larger than 2” that are installed under pressure require an engineer-approved 2-piece
stainless steel, heavy-duty tapping sleeve with slip-through bolts and a resilient wedge gate valve.
Approved stainless steel tapping sleeves include Smith-Blair 665 or Romac SST IlI, both with flanged
outlet.

The contractor shall refer to the manufacturer’s instructions for the installation of a specific sleeve/tap.

The drilling machine shall operate with a cutting tool classified as a core-cutting tool of the shell design
that retains the coupon cut while penetrating the pipe wall and must have a throat depth that exceeds
the PVC pipe wall thickness. Twist drill bits and auger bits shall be prohibited. It shall provide a ratchet
handle on the boring bar, and a feed rate that is controlled and accomplished with a feed nut for feed
screw and yoke.

Saddle sleeves shall not be placed closer than 1 foot from the bell end of the pipe, fittings, or
additional taps.

Tapping sleeves shall not be placed closer than 4 feet from the bell end of the pipe, fittings, or
additional taps.

Copper Water Service

The price bid for Copper Water Service shall include supplying the copper service pipe, installing the
tap on the main, curb stops and boxes, the cost of installation and any incidentals required to complete
the installation of the water service as shown on the Plan. Pay measurement for water services shall
extend horizontally from the center of the water main to the curb stop. The copper service pipe used
on the house side of the curb stop for reconnection to the existing private service line is incidental to
the Water Service Installation.

When reconnecting to existing lead services, a No-Contact Lead Pak compression coupling shall be
used to prevent direct contact of the lead plumbing line with other metallic water system components.
An approved product is by The Ford Meter Box Company.

All copper tubing for water service must be re-rounded with re-rounding tool after cutting pipe.
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VII.

VIII.

X.

Where the existing curb stop is located in the middle to back of walk, and where the Plan specifies that
a new curb stop shall be installed in the terrace area 1 foot from the front of walk, tail pieces that
exceed 2 feet will be paid as Copper Water Service. In these situations, pay measurement will be from
the new curb stop to the connection point, minus 2 feet, as indicated on the Plan.

Water Main Joint Restraints

See the end of this appendix for thrust restraint diagrams for the proposed water mains. All joints
within the calculated length must be restrained. If the distance between fittings is less than or equal to
the calculated restraint length, restrain all joints between those fittings. In addition to tie rods and
retainer glands (“Megal.ugs”), restrained gaskets or pipe will be considered acceptable such as “Fast-
Grip”, “Fieldlok”, “TR Flex”, “Certa-Lok” or approved equal.

Water Shut Offs

As stated in the Standard Specifications for Sewer and Water Construction 4.14.2 — Notice to Water
Utility — “The contractor shall give a minimum of 48 hours’ notice to the Water Ultility for a request for a
water shut-off. The Water Utility shall determine the time and duration of the shut-off. The contractor
shall continue the work to completion and restore service to the interrupted main. No claim for extra
compensation will be considered for overtime due to the hours of shut-off.”

This is applicable to all water service and water main reconnects.

Insulation Around Water Mains and Appurtenances

The contractor shall provide and install extruded polystyrene rigid insulation with a minimum of 25 PSI
compressive strength, consisting of two layers of 2 inch thick by 6 feet long by the width of the trench,
between storm sewer and structure installations and all water mains and services at all locations
shown on the Plans, at any other location where a water main or service is exposed, or as directed by
the engineer. Insulation shall also be placed under water mains and services where they cross over
the storm sewer and have a separation of less than 12 inches. The cost of which shall be included in
the storm sewer relay, repair, extension or structure, or water main relay, repair, or extension bid
items.

If the vertical separation is greater than 12 inches and the service or main has a minimum of 6 feet of
cover, the insulation need not be installed unless shown on the Plans. Unless otherwise noted by the
engineer, insulation shall be considered incidental to the work.

Flushing

A. Reqguirements for Flushing.

Prior to flushing any water from the newly installed water main or existing water main system, the
contractor shall adhere to the following requirements:

1. The contractor shall apply for a WDPES Permit through the Wisconsin Department of
Natural Resources separately of the City of West Allis WDPES Permit. Contractor shall
follow all requirements set forth within the WDPES Permit and the contractor is solely liable
for any violations of the requirements set forth within the permit by the Wisconsin
Department of Natural Resources. A copy of the permit shall be supplied to the city as record
that the contractor has successfully received an approved permit from the Wisconsin
Department of Natural Resources.

2. The contractor may elect to discharge flush water into the sanitary sewer system.
Discharging to the sanitary sewer shall not be permitted during a rain event or within 24
hours of a 1 inch or greater rainfall event within MMSD’s service area. Discharge into the
sanitary sewer system requires a minimum of 3 days’ notice to MMSD; The contractor shall
contact Micki Klappa-Sullivan at 414-225-2178 or mklappasullivan@mmsd.com and provide
the date(s) of the planned flushing event and an approximation of how much water will be
discharged into the sanitary sewer system.
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B. Clearing the Main of Heavily Chlorinated Water.

After the applicable retention period, heavily chlorinated water should not remain in prolonged
contact with pipe. In order to prevent damage to the pipe lining or corrosive damage to the pipe
itself, the heavily chlorinated water shall be flushed from the main until chlorine measurements
show that the concentration in the water leaving the main is no higher than that generally
prevailing in the distribution system or is acceptable for domestic use. Prior to final flushing and
before connection to the existing main, the contractor shall initially flush the new main using the
temporary vents and filler pipes specified. The required velocity in a water main being flushed shall
be 2.5 feet/sec. This equates to the following required flows:

Water Main Diameter (Inches) Flow Required to Produce 2.5 ft/s (GPM)
6 200
8 400
10 600
12 900
16 1600

C. Disposal of Heavily Chlorinated and Flushing Water.

The Wisconsin Department of Natural Resources prohibits discharges of chlorinated and/or
contaminated water into any surface waters of the State whether directly or indirectly through
storm sewers. To be in compliance with these regulations, the contractor shall apply for a WPDES
and follow all requirements of the permit unless discharging into the sanitary sewer system
following the notices above to MMSD. Appendix B of AWWA Standard 651 contains a list of
neutralizing agents and their required dosages.

In addition to the above, the contractor shall take grab samples a minimum of 2 times per day
during flushing. They shall be taken after the neutralizing chemical has been introduced to the
flushing water and at the onset of the initial flushing. The contractor, at their expense, shall have
these grab samples analyzed for the following:

1. Total Suspended Solids (mg/L)

2. pH(s.u.)

3. Oil and Grease (mg/L)

4. Dissolved Oxygen (mg/L)

5. Total Residual Chlorine (mg/L)
Copies of the reports above shall be furnished to the city and the city shall be provided any reports

as required under the WPDES permit to both the city and to the Wisconsin Department of Natural
Resources.

Xl. Bacteriological Tests (Safe Sample)

General Requirements:

A. Hydrostatic testing should be made according to Chapter 4.15.0 “Standard Specification for
Sewer & Water Construction in Wisconsin” latest edition with the 2020 City of West Allis
Addendum, 4.15.0 pg. 6.92.

B. Disinfection testing should be made according to Chapter 4.16.0 “Standard Specification for
Sewer & Water Construction in Wisconsin” latest edition with the 2020 City of West Allis
Addendum, 4.15.0 pg. 6.93.

The contractor shall provide a 1-1/2” air vent assembly for all water mains equal to or less than 8” in
diameter. The air vent assembly shall include a 1/2" smooth nose hose bib sample valve at
approximately 3-4 feet above ground.

The contractor shall provide a 2” air vent assembly for all water mains greater than 8” in diameter. The
air vent assembly shall include a 1/2" smooth nose hose bib sample valve at 3-4ft above ground.

No “wet” connection greater than 20 feet shall be allowed without the written approval of the engineer
in order to reduce the risk of contamination.
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Xll. Disinfection Procedures when Cutting or Repairing Existing Mains

The following procedures apply when existing mains are wholly or partially dewatered. After the
appropriate procedures have been completed, the existing main may be returned to service prior to
completion of bacteriological testing in order to minimize the time customers are out of water. Leaks or
breaks that are repaired with clamping devices while the mains remain full of pressurized water
present little danger of contamination and require no disinfection.

A. Trench Treatment.

When an existing main is opened, either by accident or by design, the excavation may contain
standing water which may be contaminated from nearby sewers.

Liberal quantities of hypochlorite applied to open trench areas will lessen the danger from such
pollution. Tablets have the advantage in such a situation because they dissolve slowly and
continue to release hypochlorite as water is pumped from the excavation.

B. Swabbing with Hypochlorite Solution.

The interior of all pipe and fittings (particularly couplings and sleeves) used in making the repair
shall be swabbed or sprayed with a 1% hypochlorite solution before they are installed.

C. Flushing.

Thorough flushing is the most practical means of removing possible contamination introduced
during repairs. If valve and hydrant locations permit, flush toward the work location from both
directions. Flushing shall be started as soon as the repairs are completed and shall be continued
until discolored water is eliminated. Flushing shall follow the requirements for flushing stated in
Section X of this appendix.

XIll. Special Procedures for Tapping Sleeve Valves

This section shall be incidental to the Contract.

Before a tapping sleeve is installed, the exterior of the main to be tapped shall be thoroughly cleaned,
and the interior surface of the sleeve shall be lightly dusted with calcium hypochlorite powder.

Tapping sleeves are used to avoid shutting down the main to be tapped. After the tap is made, it is
impossible to disinfect the annulus without shutting down the main and removing the sleeve. The space
between the tapping sleeve and the tapped pipe is normally % in., more or less, so that as little as 100
mg/ft? of calcium hypochlorite powder will provide a chlorine concentration of over 50 mg/L.

XIV. Tracer Wire Specifications / Installation Guide

A. Materials.

All tracer wire and tracer wire products shall be domestically manufactured in the United States of
America. All tracer wire shall have HDPE insulation intended for direct bury, color coated per
APWA standard for the specific utility being marked.

1. Tracer Wire

a. Open Trench
Tracer wire shall be #12 AWG Copper Clad Steel, High Strength with minimum 450 Ib.

break load, with minimum 30 mil HDPE insulation thickness.

b. Directional Drilling / Boring
Tracer wire shall be #12 AWG Copper Clad Steel, Extra High Strength with minimum
1,150 Ib. break load, with minimum 30 mil HDPE insulation thickness.

c. Pipe Bursting / Slip Lining
Tracer wire shall be 7x7 Stranded Copper Clad Steel, Extreme Strength with minimum
4,700 Ib. break load, with minimum 50 mil HDPE insulation thickness.
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2. Connectors

a.

C.

All mainline tracer wires must be interconnected in intersections, at mainline tees and
mainline crosses. At tees, the three wires shall be joined using a single 3-way lockable
connector. At crosses, the four wires shall be joined using a 4-way connector. Use of
two 3-way connectors with a short jumper wire between them is an acceptable
alternative.

Direct bury wire connectors shall include 3-way lockable connectors and mainline to
lateral lug connectors specifically manufactured for the use in underground tracer wire
installation. Connectors shall be dielectric silicon filled to seal out moisture and corrosion
and shall be installed in a manner to prevent any uninsulated wire exposure.

Non-locking friction fit, twist on or taped connectors are prohibited.

3. Termination/Access

a.

All tracer wire termination points must utilize an approved tracer wire access box (above
ground access box or grade level/in-ground access box as applicable), specifically
manufactured for this purpose.

All grade level/in-ground access boxes shall be appropriately identified with “water” in
the cap and be color coded.

A minimum of 2 feet of excess/slack wire is required in all tracer wire access boxes after
meeting final elevation.

All  tracer wire access boxes must include a manually interruptible
conductive/connective link between the terminal(s) for the tracer wire connection and
the terminal for the grounding rod wire connection.

Grounding Rod wire shall be connected to the identified (or bottom) terminal on all
access boxes.

Service Laterals on Public Property
Tracer wire must terminate at an approved grade level/in-ground tracer wire access
box, located at the edge of the road right-of-way, and out of the roadway.

Service Laterals on Private Property

Tracer wire must terminate at an approved above-ground tracer wire access box, affixed
to the building exterior directly above where the utility enters the building, at an elevation
not greater than 5 vertical feet above finished grade, or terminate at an approved grade
level/in-ground tracer wire access box, located within 2 linear feet of the building being
served by the utility.

Hydrants
Tracer wire must terminate at an approved above-ground tracer wire access box,

property affixed to the hydrant grade flange. (Affixing with tape or plastic ties shall not
be acceptable)

Long-Runs, More than 500 Linear Feet Without Service Laterals or Hydrants

Tracer wire access must be provided utilizing an approved grade level/in-ground tracer
wire access box, located at the edge of the road right-of-way, and out of the roadway.
The grade level/in-ground tracer wire access box shall be delineated using a minimum
40” polyethylene marker post, color coded per APWA standard for the specific utility
being marked.
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4. Grounding

a. Tracer wire must be properly grounded at all dead ends and stubs.

b. Grounding of tracer wire shall be achieved by use of a drive-in magnesium grounding
rod with a minimum of 20 feet of #12 black HDPE insulated copper clad steel or solid
copper wire connected to the ground rod (minimum 1.5 Ib.) specifically manufactured
for this purpose and buried at the same elevation as the utility.

c. When grounding the tracer wire at dead ends and stubs, the grounding anode shall be
installed in a direction 180 degrees opposite of the tracer wire, at the maximum possible
distance.

d. When grounding the tracer wire in areas where the tracer wire is continuous and neither
the mainline tracer wire or the grounding anode wire will be terminated at/above grade,
install grounding rod directly beneath and in-line with the tracer wire. Do not coil excess
wire from the grounding rod. In this installation method, the grounding rod wire shall be
trimmed to an appropriate length before connecting to the tracer wire with a service to
lateral lug connector.

e. Where the ground rod wire will be connected to a tracer wire access box, a minimum of
2 feet of excess/slack wire is required after meeting final elevation.

B. Installation.

Tracer wire installation shall be performed in such a manner that allows proper access for
connection of line tracing equipment, proper locating of wire without loss or deterioration of low
frequency (512hZ) signal for distances more than 1,000 linear feet, and without distortion of signal
caused by multiple wires being installed near one another.

Tracer wire systems must be installed as a single continuous wire, except where using approved
connectors. No looping or coiling of wire is allowed. Any damage occurring during installation of
the tracer wire must be immediately repaired by removing the damaged wire and installing a new
section of wire with approved connectors. Taping and/or spray coating shall not be allowed. Tracer
wire shall be installed at the bottom half of the pipe and secured (taped/tied) at 5’ intervals.

Tracer wire must be properly grounded as specified. Tracer wire on all service laterals/stubs must
terminate at an approved tracer wire access box located directly above the utility, at the edge of
the road right-of-way, but out of the roadway. (See Tracer Wire Termination/Access)

At all mainline dead-ends, tracer wire shall go to the ground using an approved connection to a
drive-in magnesium ground rod, buried at the same depth as the tracer wire. (See Grounding)

Mainline tracer wire shall not be connected to existing conductive pipes. Treat as a mainline dead-
end, ground using an approved waterproof connection to a grounding rod buried at the same
depth as the tracer wire. All service lateral tracer wires shall be a single wire, connected to the
mainline tracer wire using a mainline to lateral lug connector, installed without cutting/splicing the
mainline tracer wire.

In occurrences where an existing tracer wire is encountered on an existing utility that is being
extended or tied into, the new tracer wire and existing tracer wire shall be connected using
approved splice connectors and shall be properly grounded at the splice location as specified.

1. Water System

a. A mainline tracer wire must be installed, with all service lateral tracer wires properly
connected to the mainline tracer wire, to ensure full tracing/locating capabilities from a
single connection point.

b. Lay mainline tracer wire continuously, by-passing around the outside of valves and
fittings on the northern or eastern side of the water main.

c. Tracer wire on all water service laterals must terminate at an approved tracer wire

access box color coded blue and located directly above the service lateral at the edge
of road right-of-way.
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d. Above-ground tracer wire access boxes will be installed on all fire hydrants.

e. All conductive and non-conductive service lines shall include tracer wire.

C. Prohibited Products and Methods.

The following products and methods shall not be allowed or accepted:

1.

N o ok wdN

8.
9.

Uninsulated tracer wire

Tracer wire insulations other than HDPE or HMWPE
Tracer wires not domestically manufactured

Non-locking, friction-fit, twist-on or taped connectors

Brass or copper ground rods

Wire connections utilizing taping or spray-on waterproofing

Looped wire or continuous wire installations, that has multiple wires laid side-by-side or near
one another

Tracer wire wrapped around the corresponding utility
Brass fittings with tracer wire connection lugs

10. Wire terminations within the roadway, i.e., in valve boxes, cleanouts, manholes, etc.

11. Connecting tracer wire to existing conductive utilities

D. Testing.

All new tracer wire installations shall be located using typical low frequency (512Hz) line tracing
equipment, witnessed by the contractor, engineer and facility owner as applicable, prior to
acceptance of ownership.

This verification shall be performed upon completion of rough grading and again prior to final
Contract completion.

Continuity testing in lieu of actual line tracing shall not be accepted.
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WATER MAIN - TRACER WIRE
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WATER SERVICE -TRACER WIRE DETAIL
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HYDRANT BRANCH - TRACER WIRE DETAIL
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Joint Restrain Lengths for W Beloit Rd
DUCTILE IRON

6” Main with 2’ drop with 45deg Vertical Bends

.~— 20 Ft. —-{:-IL\

20 Ft.
.,
b

6” Main with 45deg Horizontal Bends

T
5 Ft. /\l/\ 5 Ft.

— ~—

*all joints within the calculated length must be restrained
*If distance between fittings is less than or equal to the calculated

restraint length, restrain all joints between those fittings.
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C-900
6” Main with 2’ drop with 45deg Vertical Bends

*all joints within the calculated length must be restrained
*If distance between fittings is less than or equal to the calculated

restraint length, restrain all joints between those
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Storm Sewer Manhole & Catch Basin Cover Installations.
These requirements apply to the installation of all storm sewer manhole and catch basin/inlet covers.

Surface Requirements

Set the frames, grates and lids accurately, so the complete installation is at the correct elevation required
to fit the adjoining surfaces. The frames shall be set in pavement areas so that they comply with the
following surface requirements. Place a 6-foot straightedge over the centerline of each frame parallel to the
direction of traffic at the completion of the paving. Make a measurement at each side of the frame and
average the two measurements. If this average is greater than 5/8 inch, reset the frame to the correct
plane and elevation. If this average is 5/8 inch or less but greater than 3/8 inch, the city will allow the frame
to remain in place but shall pay only 50 percent of the contract unit price for adjusting catch basin or
manhole frames. If the frame is higher than the adjacent pavement, then make the 2 measurements at
each end of the straightedge and average them.

Repudiation of Past Practice

Observations of manhole and catch basin structures of various ages have disclosed numerous cases
where the frames have settled below the adjacent pavement or gutter, and investigation has revealed the
materials used to support and adjust the frame have deteriorated to the extent that such materials could
either be removed by hand or had already fallen into the structure. Such conditions are the result, at least
in part, of the improper methods used in setting or adjusting the frames when they were installed. In the
past, frames were often temporarily supported on a variety of shims or wedges while the adjacent concrete
was being placed. Later, a cosmetic layer of mortar was applied from the inside of the structure with little, if
any, mortar getting under the flange of the casting. This practice of adjusting the masonry structure to near
the final grade, supporting the frames on small wedges while placing the adjacent concrete, then later
attempting to force mortar under the flange, has proven unsatisfactory and will not be permitted.

The practice of boxing out frames and then placing adjacent concrete promotes random cracking and will
not be permitted. The following construction practices will be required:

a. Whenever possible, the frames should be adjusted and set to grade on a full bed of mortar in
advance of the paving operation or curb and gutter placement (except on asphalt pavement
and asphalt resurfacing projects where the manhole frames shall only be adjusted after the
lower layer of hot mix asphalt pavement is completed).

b. In the case of catch basin frames where slip-form methods of curb and gutter placement are
utilized, the frames can be preset approximately 1 inch low, the curb box removed, and the slip-
form operation run continuously through the inlet location. Later, the curb section can be
shoveled out, the curb box replaced, and the concrete patched in by hand on either side. The
gutter section can be worked down to the frame elevation within a short distance on either side
of the catch basin.

c. In the case of a manhole frame in the pavement (slip-form operation), or any other case where
the fixture cannot be set prior to the placement of the adjacent concrete, the structure should
be covered with a temporary cover such as a steel plate, the location carefully noted, and the
concrete placed over the structure. When the paving operation has passed, the concrete over
the structure can be shoveled out, the plate removed, and the frame placed and supported on
the masonry structure in such a way that an opening exists between the top of the masonry
structure and the bottom of the casting flange. The subgrade around the structure should be
sloped down to the top of the masonry structure on about a two-to-one slope to allow concrete
to flow into the opening under the flange. A form must be placed inside the structure to retain
the concrete. As the concrete is placed adjacent to the frame, it should be carefully spaded and
vibrated to force it under the flange. All remaining voids are to be pressure grouted with no
shrink grout before opening the highway to traffic. Curing usually is not required for brick or
concrete block masonry; however, the curing requirements are necessary when the manhole or
inlet is constructed with concrete masonry.

An inspection will be made of the interior of all manholes and catch basins before final acceptance. Fill any
voids between the flange and the top of the structure. Prior to final inspection and acceptance, all new,
reconstructed or existing storm sewers, catch basins, manholes or other drainage structures are to be
cleaned of debris that has accumulated as a result of work operations under the contract.
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Street Lighting Systems for the City of West Allis.

Work under this contract will include the removal, modification and installation of street lighting systems
owned and operated by the City of West Allis. Perform all work according to the plans, specifications and
as hereinafter noted.

Existing Street Lighting Circuits — Warning — Electrocution Hazard:

The City of West Allis has multiple street lighting circuits along W Beloit Road; and crossing W Beloit
Road, within the project area. Much of the existing street lighting circuits are high voltage series type
circuits. By proposing to do the work the electrical subcontractor acknowledges that they are professionally
knowledgeable of the hazards inherent in series street lighting and that they will train their staff as to the
appropriate safety procedures for working around series wiring and other portions of the system.

The City of West Allis Electrical Division staff contact for purposes of this project shall be Don Molleson at
(414) 302-8873 or (414) 239-4751 cell. Carefully read and consistently abide by the following coordination
requirements in order to safely work within areas of existing series street lighting circuits:

e Schedule and attend an initial project meeting prior to any work taking place, electrical or
otherwise. The City of West Allis will provide contact information for city staff, electrical system
maps and other information as needed. Two weeks’ notice in advance of this meeting is required.

e Coordinate with the city in advance of making any side street lighting circuit connections as shown
on the plans. New conduit installed by bore shall be in place in stage one prior to disrupting any
lighting circuits.

e Coordinate with the city in advance of removing any existing streetlights or pull boxes as shown on
the plans. The intent is to maintain the existing street lighting in operation as long as possible.
Some minor temporary connections and modifications to the existing street lighting system may be
made by the City of West Allis if it is determined necessary. One-week notice in advance of
removing any existing streetlights or pull boxes is required.

o Coordinate with the city in advance of removing any existing curb and gutter or sidewalk as shown
on the plans. The existing electrical wiring is buried at a relatively shallow depth just behind the
curb in most locations along West Beloit Road. The removal of the curb and gutter and sidewalk is
likely to result in damage to the existing wiring and potentially exposure to high voltage wiring. The
City of West Allis will de-energize any circuit which will be exposed by roadway removal work.
One-week notice in advance of removing any existing curb and gutter or sidewalk is required.

Work Performed by Others:

The City of West Allis will perform the following tasks in coordination with the proposed street lighting work
on the project.

¢ Inspect all wiring terminations prior to energizing the system.
¢ Install pole plaques after pole installation is complete.

Modifications to the Standard Specifications:

Append standard spec 651 with the following:

The department will allow inspection of street light installations by the City of West Allis.

Notwithstanding any other provision, poles, arms, and concrete bases shall be dimensioned and furnished
to fit each other and to work together as one complete system.

Append standard spec 655.3.1(1) with the following:

Wet location splices disallowed.

Taped Cable Splices.
A Description

Splices shall be a taped splice as described below. Taped splices employing field-applied rubber, or
synthetic rubber tape covered with plastic tape are required.
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B Materials

The rubber tape should meet the requirements of ASTM D 4388 and the plastic tape should comply with
Mil Spec. MIL-1-243910r Fed. Spec. A-A-55809. Heat shrinkable tubing shall be heavy-wall, self-sealing
tubing rated for the voltage of the wire being spliced and suitable for direct-buried installations. The tubing
shall be factory coated with a thermoplastic adhesive-sealant that will adhere to the insulation of the

wire being spliced forming a moisture and dirt-proof seal. Additionally, heat shrinkable tubing for
multi-conductor cables, shielded cables, and armored cables shall be factory kits designed for the
application.

C Construction

Connections of cable conductors shall be made using crimp connectors utilizing a crimping tool designed
to make a complete crimp before the tool can be removed. All splices and terminations shall be made
according to the manufacturer’s recommendations and listings.

A taped splice shall be made in the following manner:

Bring the cables to their final position and cut so that the conductors will butt. Remove insulation and the
jacket allowing for bare conductor of proper length to fit compression sleeve connector with % inch (6 mm)
of bare conductor on each side of the connector. Prior to splicing, the two ends of the cable insulation shall
be penciled using a tool designed specifically for this purpose and for the cable size and type. Do not use
emery paper on spicing operation since it contains metallic particles. The copper conductors shall be
thoroughly cleaned. Join the conductors by inserting them equidistant into the compression connection
sleeve. Test the crimped connection by pulling on the cable. Scrape the insulation to assure that the entire
surface over which the tape will be applied (plus 3 inches (75 mm) on each end) is clean. After scraping,
wipe the entire area with a clean lint-free cloth. Do not use solvents. Apply high-voltage rubber tape one-
half lapped over bare conductor. This tape should be tensioned as recommended by the manufacturer.
Voids in the connector area may be eliminated by elongating the tape, stretching it just short of its breaking
point. Throughout the rest of the splice, less tension should be used. Always attempt to exactly half-lap to
produce a uniform buildup. Continue buildup to 1-1/2 times cable diameter over the body of the splice with
the ends tapered a distance approximately 1 inch (25 mm) over the original jacket. Cover rubber tape with
two layers of vinyl pressure-sensitive tape one-half lapped. Do not use glyptol or lacquer over vinyl tape as
they react as solvents to the tape. No further cable covering, or splice boxes are required. Heat shrinkable
tubing shall be installed following manufacturer’s instructions. Direct flame heating shall not be permitted
unless recommended by the manufacturer. Cable surfaces within the limits of the heat-shrink application
shall be clean and free of contaminates prior to application.

D Measurement

Taped splices shall be incidental to the cable installation. This includes all materials, tools, and labor to
make a complete and working splice.

E Payment

There is no payment to this item.

Abandoning Sewer, Item 204.0291.S.
A Description

This special provision describes abandoning existing sewer by filling it with cellular concrete as the plans
show and conforming to standard spec 204 and standard spec 501 as modified in this special provision.

B Materials

Provide cellular concrete meeting the following specifications: 1 part cement, 1 part fly ash, 8 parts sand,
or an approved equal, and water. Provide cement meeting the requirements of standard spec 501.2.4.1 for
Type 1 Portland Cement. Provide sand meeting the requirements of standard spec 501.2.7.2. Provide
water meeting the requirements of standard spec 501.2.6.

C Construction

Fill the abandoned sewer pipe with cellular concrete as the engineer directs. In the event that the sewer
cannot be completely filled from existing manholes, tap the sewer where necessary and fill from these
locations.
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D Measurement

The department will measure Abandoning Sewer in volume by the cubic yard as specified in standard spec
109.1.3.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
204.0291.S Abandoning Sewer CcY

Payment is full compensation for furnishing all materials and excavating and backfilling where necessary.
stp-204-050 (20210708)

Removing Bollard, Item 204.9060.S.01.
A Description

This special provision describes removing steel encased concrete bollards according to the pertinent
provisions of standard spec 204 and as hereinafter provided.

B (Vacant)
C (Vacant)
D Measurement

The department will measure Removing Bollard by each bollard acceptably completed.

E Payment

Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9060.S.01 Removing Bollard EACH

Removing Traffic Signals - S 60th St & W Beloit Rd, Item 204.9060.S.02;
Removing Traffic Signals - W Lincoln Ave & W Beloit Rd, Item 204.9060.S.03.

A Description

This special describes removing and salvaging of above and underground existing traffic signals at the
intersections of S 60th St & W Beloit Rd and W Lincoln Ave & W Beloit Rd according to the pertinent
provisions of standard spec 204 and as hereinafter provided. The existing traffic signals are to remain
operational throughout the duration of construction.

B (Vacant)
C Construction

Notify Don Molleson, Electrical Superintendent, at the City of West Allis at (414) 239-4751 at least three
working days prior to working on the existing traffic signals.

The City of West Allis assumes that all equipment is in good condition and in working order prior to the
contractor’s removal operation. Prior to removal, inspect and provide a list of any damaged or non-working
traffic signal equipment to the engineer. Any equipment not identified as damaged or not working, prior to
removal, will be replaced by the contractor at no cost to the department.

Remove all standards, poles, and cabinet per plan from their concrete footings and disassemble out of
traffic. Remove the transformer bases from each pole. Remove the signal heads, mast arms, luminaires,
wiring/cabling, and traffic signal mounting devices from each signal standard, arm or pole. Ensure that all
access hand hole doors and all associated hardware remain intact. Pull box lids and rims shall be removed
and returned to the City of West Allis. Corrugated pull box bodies, concrete bases, loop detector wire, and
all conductors and wires (including loop detector lead in cable) shall be removed and properly disposed of
off the right-of-way. Conduit shall be removed or abandoned in place. Conduit may be abandoned in place
only if it does not interfere with new construction or present a risk of damage to newly constructed items.
Deliver the remaining materials to the City of West Allis City Yard, 6300 West McGeoch Avenue.

2525-03-71, 2525-03-72 28 of 77



24,

25.

D Measurement

The department will measure Removing Traffic Signals (Intersection) by each intersection, acceptably
completed.

E Payment

Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9060.5.02 Removing Traffic Signals — S 60th St & W Beloit Rd EACH
204.9060.S.03 Removing Traffic Signals — W Lincoln Ave & Beloit Rd EACH

Payment also includes inspecting, disassembling, salvaging, and delivering salvaged items to the West
Allis City Yard.

Removing Lighting Units, Item 204.9060.S.04.
A Description

This special provision describes removing existing lighting units according to the pertinent provisions of
standard spec 204 and as hereinafter provided.

B (Vacant)
C Construction

Under Removing Lighting Units bid items include the removal of light fixture, mast arm, concrete pole
base, transformer base, and light pole. Abandon conduit and conductors located underground. Properly
dispose of all concrete pole bases, conduits and conductors being removed as shown on the plans.
Salvage all light poles, light fixtures, mast arms, and transformer bases and deliver to West Allis City Yard,
6300 West McGeoch Avenue. Contact Don Molleson, Electrical Superintendent, at (414) 302-8873 to
coordinate delivery.

D Measurement

The department will pay for Removing Lighting Units by each lighting unit, acceptably completed.
ITEM NUMBER DECRIPTION UNIT
204.9060.S.04 Removing Lighting Units EACH

Payment also includes salvaging all light poles, light fixtures, mast arms, and transformer bases and
delivering salvaged items to the West Allis City Yard.

The department will pay separately for the detachment and disposal of lamps and luminaires.

Removing Brick Planter, Iltem 204.9060.S.05.
A Description

This special provision describes removing Brick Planter according to the pertinent provisions of standard
spec 204 and as hereinafter provided.

B (Vacant)
C (Vacant)
D Measurement

The department will measure Removing Brick Planter by each planter, acceptably completed.

E Payment

Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9060.S.05 Removing Brick Planter EACH
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Removing Concrete Steps, Item 204.9165.S.01.
A Description

This special provision describes removing Concrete Steps according to the pertinent provisions of
standard spec 204 and as hereinafter provided.

B (Vacant)
C (Vacant)
D Measurement

The department will measure Removing Concrete Steps in square feet, acceptably completed.

E Payment

Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9165.S.01 Removing Concrete Steps SF

Removing Wood Ramp, Item 204.9165.S.02.
A Description

This special provision describes removing a portion of the existing wood handicap access ramp leading to
the front door at 6617 W. Beloit Road according to the pertinent provisions of standard spec 204 and as
hereinafter provided.

B (Vacant)
C Construct

Remove portions of the wood ramp in conflict with proposed new sidewalk in front of 6617 W. Beloit Road.
Provide a smooth cut of the wooden planking at the end of the ramp to align and match with the back of
the proposed new sidewalk. The proposed sidewalk shall be poured to match the existing elevation of the
remaining shortened ramp.

D Measurement

The department will measure Removing Wood Ramp in square feet, acceptably completed.

E Payment

Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9165.S.02 Removing Wood Ramp SF

Excavation, Hauling, and Disposal of Petroleum Contaminated Soil, Item 205.0501.S.
A Description
A.1 General

This special provision describes excavating, loading, hauling, and disposing of petroleum contaminated
soil at a DNR approved bioremediation facility. The closest DNR approved bioremediation facilities are:

Waste Management Orchard Ridge Security Landfill
W124 N9355 Boundary Road

Menomonee Falls, WI 53051

(262) 509-5629
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Waste Management Metro Landfill
10712 South 124t Street

Franklin, WI 53132

(414) 529-6180

GFL Environmental Emerald Park Landfill
W124 S10629 124t Street

Muskego, WI 53150

(414) 529-1360

Perform this work conforming to standard spec 205 and with pertinent parts of Chapters NR 700-754 of the
Wisconsin Administrative Code, as supplemented herein. Per NR 718.07, a solid waste collection and
transportation service-operating license is required under NR 502.06 for each vehicle used to transport
contaminated soil.

A.2 Notice to the Contractor — Contaminated Soil Locations

The department completed testing for soil contamination for locations within this project where excavation
is required. Testing indicated that petroleum-contaminated soil is present at the following locations where
excavation is required, as shown on the plans:

1. Beloit Road Station 29+50 to 30+00, from reference line to 35’ right of reference line, from 4’ to 8’
below ground surface (bgs). Soil contains petroleum volatile organic compounds (PVOCs) and
must be managed. Approximately 75 cubic yards (approximately 128 tons at an estimated 1.7 tons
per cubic yard) of soil will be excavated from this location.

2. Area bound by Beloit Road reference line from Station 30+00 to 30+60, S. 65™ Street reference
line from 128+75 to 130+00, the southern Beloit Road project limits, and the western S. 65 St.
project limits, from 1’ bgs to maximum depth of excavation. Soil contains PVOCs and must be
managed. Approximately 214 cubic yards (approximately 364 tons at an estimated 1.7 tons per
cubic yard) of soil will be excavated from this location.

3. Area bound by Beloit Road reference line from Station 42+50 to 44+20, W. Mobile Street
reference line from 170+00 to 170+40, and the southern Beloit Road project limits, from 1’ to 4’
bgs. Soil contains PVOCs and polycyclic aromatic hydrocarbons (PAHs) and must be managed.
Approximately 270 cubic yards (approximately 459 tons at an estimated 1.7 tons per cubic yard) of
soil will be excavated from this location.

Directly load soil excavated by the project at the above locations into trucks that will transport the soil to a
WDNR-licensed bioremediation facility for treatment and disposal.

If contaminated soils are encountered elsewhere on the project, terminate excavation activities in the area
and notify the engineer. If dewatering is required at the above locations, conduct the dewatering according
to Section C below.

The excavation management plan for this project has been designed to minimize the offsite treatment or
disposal of contaminated material. The excavation management plan, including these special provisions,
has been developed in cooperation with the WDNR. The WDNR concurrence letter is on file at the
Wisconsin Department of Transportation. For further information regarding previous investigation and
remediation activities near this project, contact:

Name: Mr. Andrew Malsom

Address: 141 NW Barstow Street, PO Box 798, Waukesha, WI 53187-0798
Phone: (262) 548-6705
Fax: (262)548-6891
E-mail: Andrew.Malsom@dot.wi.gov

A.3 Coordination

Coordinate work under this contract with the environment consultant:

Consultant: Ramboll
Address: 234 W. Florida Street, Fifth Floor, Milwaukee, WI 53204
Contact: Mr. Mark Walter, PE
Phone: (414) 837-3563
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Fax: (414) 837-3608
E-mail: Mark.Walter@ramboll.com

The role of the environmental consultant will be limited to:

1. Determining the location and limits of contaminated soil to be excavated based on soil analytical
results from previous investigations, visual observations, and field screening of soil that is
excavated;

2. Identifying contaminated soils to be hauled to the bioremediation facility;

3. Documenting that activities associated with management of contaminated soil are in conformance
with the contaminated soil management methods for this project as specified herein; and

4. Obtaining the necessary approvals for disposal of contaminated soil from the bioremediation
facility.

Provide at least a 14-calendar day notice of the preconstruction conference date to the environmental
consultant. At the preconstruction conference, provide a schedule for all excavation activities in the areas
of contamination to the environmental consultant. Also notify the environmental consultant at least three
calendar days before beginning excavation activities in each of the contaminated areas.

Coordinate with the environmental consultant to ensure that the environmental consultant is present during
excavation activities in the contaminated areas. Perform excavation work in each of the contaminated
areas on a continuous basis until excavation work is completed.

Identify the DNR approved bioremediation facility that will be used for disposal of contaminated soils and
provide this information to the environmental consultant no later than 30 calendar days before beginning
excavation activities in the contaminated areas or at the preconstruction conference, whichever comes
first. The environmental consultant will be responsible for obtaining the necessary approvals for disposal of
contaminated soils from the bioremediation facility. Do not transport contaminated soil offsite without prior
approval from the environmental consultant.

A.4 Health and Safety Requirements
Add the following to standard spec 107.1:

During excavation activities, expect to encounter soil contaminated with PVOCs and PAHSs. Site workers
taking part in activities that will result in the reasonable probability of exposure to safety and health
hazards associated with hazardous materials shall have completed health and safety training that meets
the Occupational Safety and Health Administration (OSHA) requirements for Hazardous Waste Operations
and Emergency Response (HAZWOPER), as provided in 29 CFR 1910.120.

Prepare a site-specific Health and Safety Plan, and develop, delineate and enforce the health and safety
exclusion zones for each contaminated site location as required by 29 CFR 1910.120. Submit the site-
specific health and safety plan and written documentation of up-to-date OSHA training to the engineer
before the start of work.

B (Vacant)

C Construction

Add the following to standard spec 205.3:

Control operations in the contaminated areas to minimize the quantity of contaminated soil excavated.

The environmental consultant will periodically evaluate soil excavated from the contaminated areas to
determine if the soil will require offsite bioremediation. The environmental consultant will evaluate
excavated soil based on field screening results, visual observations, and soil analytical results from
previous environmental investigations. Assist the environmental consultant in collecting soil samples for
evaluation using excavation equipment. The sampling frequency shall be a maximum of one sample for
every 15 cubic yards excavated.

Directly load and haul soils designated by the environmental consultant for offsite bioremediation to the
DNR approved bioremediation facility. Use loading and hauling practices that are appropriate to prevent
any spills or releases of petroleum-contaminated soils or residues. Before transport, sufficiently dewater
soils designated for off-site bioremediation so as not to contain free liquids.

If dewatering is required in areas of known contamination, water generated from dewatering activities will
likely contain PVOCs, PAHs, and metals. Such water may, with approval of the local wastewater treatment
utility, be discharged to the sanitary sewer or at the treatment facility directly as follows:
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Meet all applicable requirements, including the control of suspended solids. Perform all necessary
monitoring to document compliance with requirements. Furnish, install, operate, maintain, disassemble,
and remove treatment equipment necessary to comply with requirements.

Ensure continuous dewatering and excavation safety at all times. Provide, operate, and maintain adequate
pumping equipment and drainage and disposal facilities.

Notify the engineer of any dewatering activities and obtain any permits necessary to discharge water.
Provide copies of such permits to the engineer. Meet any requirements and pay any costs for obtaining
and complying with such permit use. Follow all applicable legislative statutes, judiciary decisions, and
regulations of the State of Wisconsin.

Costs associated with excavation dewatering in the contaminated areas are considered incidental to this
pay item. The Wisconsin Department of Transportation will be the generator of regulated solid waste from
this construction project.

D Measurement

The department will measure Excavation, Hauling, and Disposal of Petroleum Contaminated Soil in tons of
contaminated soil, accepted by the bioremediation facility as documented by weight tickets generated by
the bioremediation facility.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
205.0501.S Excavation, Hauling, and Disposal of Petroleum Contaminated Soil TON

Payment is full compensation for excavating, segregating, loading, hauling, and treatment via
bioremediation of contaminated soil; obtaining solid waste collection and transportation service operating
licenses; assisting in the collection soil samples for field evaluation; and dewatering of soils before
transport, if necessary. Management and disposal of contaminated water is considered incidental to other
bid items in the contract. The department will not pay directly for management and disposal/treatment of
contaminated water.

Trees.
Supplement standard spec 632 with the following:

The work consists of furnishing and installing trees. Planting shall be performed only by skilled workers
with satisfactory record of performance on completed projects of comparable size and quality.

Use proper horticultural practice in handling all plant material making sure root ball remains intact without
cracks or loose soil within the root ball.

Plants shall be warranted to be in a disease free, pest free and healthy growing condition one year from
the date of final acceptance by the engineer. The engineer shall notify the contractor in writing of any
plants that do not meet the above requirements and the contractor shall replace the dead or diseased
plants at the earliest appropriate planting season.

All plant material shall be obtained from a nursery source in hardiness zones 4 or 3. All plant material shall
meet the requirements and specifications of the American Association of Nurserymen, American Standard
for Nursery Stock (ANSI Z60-1990). Non-conforming plant material may be rejected by the engineer any
time prior to final acceptance.

Copies of purchase orders from the nurseries must be supplied to the Superintendent of Forestry to
determine correct species. The City of West Allis Forestry Division contact number is (414) 302-8811.

Plant substitutions for any reason must be approved by the Superintendent of Forestry before installation.

The location of plant holes and beds shall be staked out or painted by the contractor. All marked locations
shall be approved by engineer before excavation begins.

Plant material and mulch must be inspected and approved by the Superintendent of Forestry before
installation.

Mulch shall be of uniform size and comply with D.A.T.C.P. ash regulations.
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The contractor must notify the Superintendent of Forestry 24 hours prior to planting. City Forestry
personnel must be present during all planting operations.

For shade and ornamental tree planting, refer to the City of West Allis Tree Planting Detail in the plans.

1. Any Tree Tags or ribbons on tree are to be removed.
2. Broken branches are removed.

3. Bud/Graft Union. Use to assist in the location of the root flare on balled and burlapped trees.
Estimate root flare at 6” below the bud/graft union.

4. Root Flare must be exposed and slightly above the finished grade. No fill should be placed on
top of the root ball.

5.  With the tree in the upright position, cut openings into the burlap on top of ball in between the
rope holding the basket to the root ball. Dig into the ball soil using a small hand trowel to locate
the root flare. The root flair is the area where the main roots transition into the trunk. Measure
up from bottom of the root ball to the root flare to determine the proper depth of the planting
hole.

6. The planting hole depth is set according to the measurement determined as described above.
The bottom of the planting hole should be undisturbed. If the hole is too deep, soil must be
added and compacted beneath the tree ball.

7. Flare the Planting Hole edges in all soils. The planting hole shall be excavated 12” wider on all
sides.

8. Glazed Soil on side of planting hole is broken up.

9. Remove the bottom half of the wire basket, leaving the burlap intact. Set the ball in the hole at
the proper depth previously established. Place 6” to 10” of soil around the ball to stabilize it.
Then remove the remaining wire basket and burlap above the soil just added.

10. Guying consists of straps of webbing attached with wire. Space straps several inches apart
where possible. Do not over tighten. The tree should be able to move slightly.

11. Twist wire back to avoid injury. Metal “T” post stakes are parallel to the trunk and installed
outside the root ball with the flanges facing out.

12. Backfill material must be approved by the Superintendent of Forestry prior to backing around
the trees. Unsuitable excavated materials shall include materials such as: heavy clay, concrete,
gravel, organic material, sand or other as determined on site. If excavated material is
unsuitable to be used for planting the contractor shall supply a silt loam soil to be used in place
of the excavated material. The contractor shall dispose of unsuitable and excess excavated
material.

13. Trees shall be fertilized with two commercial grade “PHC Tree Saver “mycorrhizal/fertilizer or
approved equal, packets per tree.

14. Plants shall be thoroughly watered in to eliminate all air pockets around the tree ball.
15. Mulch is placed over soil 3” thick, no deeper than 1” deep next to the trunk and dished away.

Tree Protection.

The contractor shall take all necessary precautions to protect trees within the project limits. Where the
contractor perceives that even with reasonable care, damage may occur to a tree during construction, the
City of West Allis Forestry Division shall be contacted at (414) 302-8811 to request a preconstruction
meeting on site. If approved by the engineer and the City of West Allis Forestry Division, tree roots may be
sawed to facilitate construction of curb and gutter or sidewalk. Only the City of West Allis Forestry Division
will repair damage caused to any street tree.

Landscape Planting Surveillance and Care Cycles.

The Plant Establishment Period identified under standard spec 632.3.18.1.1 shall be modified from a
two-year period to a one-year period.
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If the care specialist fails to perform any of the required care cycles as specified in standard spec
632.3.19.1, the department will assess daily damages in the amount of $600.00 to cover the cost of
performing the work with other forces. The department will assess these damages for each day the
requirements of the care cycle remain incomplete, except when the engineer extends the required time
period.

Moving Signs Type I, Item 638.2102.
Append standard spec 638.3.2 to include the following:

(5) Remove all signs to be salvaged and reused on the project prior to removing and salvaging light
poles. Provide safe storage of signs during construction.

(6) Provide new mounting hardware (bands), conforming to standard spec 637, for existing signs
being moved to new sign poles, light poles or signal poles. New hardware is incidental to the
Moving Signs Type Il bid item.

Removing Signs Type Il, Item 638.2602.
Perform this work according to standard spec 638 and as hereinafter provided.

Remove and stockpile at a location within the right-of-way, outside of the construction limits, all
salvageable signs and post for salvaging by the City of West Allis. Contact Traci Gengler, City of West
Allis, at (414) 302-8374 three working days prior to removal.

Traffic Signal Face;
Signal Mounting Hardware.

Append standard spec 658.2.1 with the following:

Traffic signal face housings, and signal mourning hardware shall match the exterior finish of the existing
housings at the intersection. Field verify prior to ordering.

Lamp Ballast, LED, Switch Disposal by Contractor, Item 659.5000.S.
A Description

This special provision describes the detachment and packaging of lamps, ballasts, LEDs, and mercury
containing switches (e.g., overhead roadway lighting, underdeck bridge, wall packs, pedestrian signals,
traffic control stop lights and warning flashers, fluorescent bulbs, and thermostats) removed under this

contract for disposal as hazardous materials.

The City of West Allis will serve as the disposal vendor for this work.

For Lamp, Ballast, LED, Switch Disposal by Contractor, coordinate removal from the work site and delivery

to the designated location for disposal by the City of West Allis.
B Materials
B.1 Disposal by Contractor

Items turned in to the City of West Allis will be considered the property of the City for proper future
disposal, and the contractor will have no further obligation for the disposal.

C Construction
C.1 Removal

Arrange for the de-energizing of luminaires after receiving approval from the engineer that the existing
luminaires can be removed.

Detach and remove luminaires and lamps from the existing traffic signal poles or respective structure.
Avoid breaking fixtures whenever possible.
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Lamps, ballasts, LED, and switches will become property of the city, and will be disposed of in an
environmentally sound manner.

C.2 Packaging of Hazardous Materials
Provide a secure, level location removed from the travelled way for storage of the material for disposal.

Pack intact fixtures in the packaging of the new lamps used to replace them, or packaging affording the
equivalent protection. Place in full, closed stackable cartons.

Pile cartons no more than four high if palletized and secure cartons with shrink wrap to prevent shifting or
falling of the loads. Clearly mark each pallet with the words “Universal Waste Lamps” or “Universal Waste
Ballasts”, the date, and the number of fixtures on each pallet.

Pack broken fixtures into (min.) 6 mil thick plastic bags and place inside sturdy cardboard boxes or the
equivalent. Mark the outer packaging with the term “Broken Fixtures/Lamps”, the date and the number of
broken fixtures clearly marked on the box.

The hazardous waste vendor will not accept fixtures improperly packaged. The vendor will reject any
fixtures not removed as part of a contract pay item or otherwise required under this contract.

Pack ballasts and mercury containing switches in appropriate containers.
C.3 Disposal by Contractor

Complete the lamp and ballast inventory (https://wisconsindot.gov/Documents/doing-bus/eng-
consultants/cnslt-rsrces/environment/dotlampballastinventory.dotx) and deliver it and the fixtures to the
City of West Allis Public Works yard at 6300 McGeoch Avenue. Consolidate all deliveries into a truckload
or more, except when all the lamps removed under a contract measure less than a truckload, deliver as
one load at one time. Contact Don Molleson, Electrical Maintenance Supervisor at (414) 302-8873 to set
up an appointment for delivery.

D Measurement

The department will measure Lamp, Ballast, LED, SWITCH Disposal by Contractor as each individual unit
removed and delivered to the City of West Allis, properly packaged and acceptably completed, matching
the total number of units provided on the inventory form. The department will not measure broken fixtures
that exceed a total of 10 percent of all fixtures to be disposed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
659.5000.S Lamp, Ballast, LED, Switch Disposal by Contractor EACH

Payment for Lamp, Ballast, LED, Switch Disposal by Contractor is full compensation for detachment,
handling, packaging, labeling and delivering for disposal by the City of West Allis; and scrapping and
disposal of all other materials.

Catch Basin Special, Item SPV.0060.02.

A Description

This special provision describes the construction of catch basins as shown on the plans.
B Materials

Use materials conforming to Chapter 8 of the Standard Specifications for Sewer and Water Construction in
Wisconsin, 6t Edition, with the latest edition of The City of West Allis Addendum.

C Construction

Use methods that conform to Chapter 3 of the Standard Specifications for Sewer and Water Construction
in Wisconsin, 6" Edition, with the latest edition of The City of West Allis Addendum.

D Measurement

The department will measure Catch Basin Special as each individual Catch Basin Special, acceptably
completed.
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E Payment

The department will pay for measured quantities at the contract unit price under the following bid items:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.02 Catch Basin Special EACH
Payment is full compensation providing all materials, including all masonry, conduit and sewer connections,

steps, and other fittings; for all excavation, backfilling, disposing of surplus material, and for cleaning out and
restoring the work site.

Storm Sewer Reconnect, Item SPV.0060.03.

A Description

This special provision describes the construction of a Storm Sewer Reconnect.
B Materials

Use materials conforming to Chapter 8.10 of the Standard Specifications for Sewer and Water
Construction in Wisconsin, 61 Edition, with the latest edition of The City of West Allis Addendum, and as
supplemented as follows:

Furnish sewer pipe, adaptors, fittings, bedding material and backfill to complete the reconnection as
specified in the plans.

The new reconnector pipe shall be SDR 35 PVC pipe meeting ASTM D3034 standards, for various pipe
sizes as indicated on the plan.

C Construction

Use methods that conform with Chapter 3 of the Standard Specifications for Sewer and Water
Construction in Wisconsin, 61 Edition, with the latest edition of The City of West Allis Addendum, and
supplemented as follows:

The lateral locations designated in the plan are shown to the best of city records. The exact location of the
laterals shall be determined as the existing services are exposed. Inspect the existing lateral at the
connection point to verify that pipe is in good condition and free of obstruction and report the inspection to
the engineer prior to making the final connection.

A core into the new mainline storm sewer will be required. Flexible couplings with stainless steel shear ring
and clamps meeting ASTM C 1173 standards shall be used to connect existing clay or concrete pipe to
new PVC pipe. PVC couplings shall be used to connect existing PVC pipe to proposed PVC pipe. All
couplers shall be approved by the engineer before installation.

Backfill shall be consolidated by flooding as described in Section 2.6.14 of the latest edition of The City of
West Allis Addendum.

D Measurement

The department will measure Storm Sewer Reconnect, for all sizes encountered, by each storm sewer
reconnection, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.03 Storm Sewer Reconnect EACH

Payment is full compensation for furnishing and placing all materials, including pavement sawing, pavement
removal, excavation, pipe bedding, coring, couplings, backfilling, disposal of surplus material, and for
cleaning out and restoring the work site.
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Round Steel Sign Post System, Item SPV.0060.04.
A Description

Work under this item includes furnishing and installing signposts and post anchors at the locations shown
on the plans and according to the requirements of standard spec 634, the plans, and as hereinafter
provided. All signposts shall be round tubular steel and installed as shown in the plans.

B Materials

Furnish a round steel post with 2-3/8” outer diameter to the length necessary for sign placement, a
Tapco V-loc post anchor for new concrete (Tapco item #034-00082), and a set of two sign mounting
Z-brackets (Tapco item #037-00005) or a set of two double sided sign mounting Z-brackets (Tapco item
#037-00012B) that fits a 2-3/8” post.

C (Vacant)
D Measurement

The department will measure Round Steel Sign Post System as each Round Steel Sign Post System,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.04 Round Steel Sign Post System EACH

Payment is full compensation for providing all materials including post, anchor, mounting brackets, and all
related hardware; for installing the anchors and adapters; for placing the posts; treating cut post ends; and
for removing and disposing of surplus material.

Marking Symbol Grooved Bike Lane Preformed Thermoplastic, Item SPV.0060.06;
Marking Arrow Grooved Bike Lane Preformed Thermoplastic, Item SPV.0060.07.

A Description

This special provision describes furnishing, grooving and installing preformed thermoplastic pavement
markings as shown on the plans, according to standard spec 646 and as hereinafter provided.

B Materials

Furnish 125 mils preformed thermoplastic pavement marking from Ennis Flint, Swarco Industries
Preformed Thermoplastic, or approved equal. If required, furnish sealant material recommended by the
manufacturer.

Furnish a copy of the manufacturer’s specifications and recommendations to the engineer before preparing
the pavement marking grooves.

C Construction
C.1 General

For quality assurance, provide the engineer evidence of manufacturer training in the proper placement and
installation of preformed thermoplastic pavement marking.

Plane the grooved areas per manufacturer's recommendations. Use grooving equipment with a free-
floating, independent cutting head. Plane a minimum number of passes to create a grooved surface

C.2 Grooving
Replace standard spec 646.3.2.3.1(1) and (2) with the following:

Cut the groove to a depth of 120 mils £ 10 mils from the pavement surface or, if tined, from the high point
of the tined surface. To measure the depth, use a depth plate placed in the groove and a straightedge
placed across the plate and groove, or use a straightedge placed perpendicular to the groove. The
department may periodically check groove depths.

Cut the groove one-inch wider than the width of the pavement marking. The start and end of the initial and
final groove may be 0 to 4 inches from the perimeter of the pavement marking. Use a high-pressure air
blower to clean the groove.
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Groove at a minimum of 4-inches from the perimeter of the special markings. Groove separate areas for
Arrow and Symbol Items.

C.3 Groove Cleaning

Cooling the cutting head with water may be necessary for some applications and equipment. If cooling
water is necessary, flush the groove immediately with water after cutting to remove any build-up of cement
dust and water slurry. If this is not done, the slurry may harden in the groove.

If water is used in the grooving process, allow the groove to dry a minimum of 24 hours after groove
cleaning, after removal of excess water, and prior to pavement marking application. Clean and dry the
groove for proper application of the sealant, and placement of the pavement marking. Use a high-pressure
air blower with at least 185 ft3/min air flow and 90 psi air pressure to clean the groove; use of the air
blower does not decrease the amount of time required for the groove to dry

C.4 Marking Application

Prepare the pavement surface and apply preformed thermoplastic in the groove per manufacturer
specifications. Preheat the surface if necessary, based on manufacturer’'s recommendation.

D Measurement

The department will measure Marking Symbol Grooved Bike Lane Preformed Thermoplastic and Marking
Arrow Grooved Bike Lane Preformed Thermoplastic as each individual pavement marking item, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid items:

ITEM NUMBER DESCRIPTION UNIT

SPV.0060.06 Marking Symbol Grooved Bike Lane Preformed Thermoplastic EACH
SPV.0060.07 Marking Arrow Grooved Bike Lane Preformed Thermoplastic EACH

Payment is full compensation for cleaning and preparing the pavement surface; furnishing and installing the
material; and for removing temporary pavement marking, if necessary.

Bench, Item SPV.0060.08.
A Description

This special provision describes furnishing and installing Benches as shown on the plans, and as hereinafter
provided.

B Materials

Benches shall be the Plainwell 72-inch bench by Landscape Forms, Inc. with aluminum insert style, center
arm option, surface mountable; color to be Black with graffiti resistant clearcoat added.

No Substitutions.
Shop Drawings: Include on shop drawings, dimensions, mounting hardware, and color.

Approval of shop drawings by Traci Gengler, City of West Allis, (414) 302-8372, is required prior to
beginning construction.

C Construction

The installation of the Benches shall be according to the manufacturer’s instructions. The benches are to be
surface mounted to concrete sub-base below pavers as recommended by manufacturer and as indicated on
Typical Site Furniture Mounting Detail.

D Measurement

The department will measure Bench as each individual unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.08 Bench EACH
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Payment is full compensation for furnishing and delivering all materials, including stainless anchors, non-
corrosive pins, non-corrosive mounting plate; for all necessary excavation; for installing each Bench as per
the plan details, manufacturer’s instructions, and these special provisions.

Trash Receptacle, ltem SPV.0060.09.
A Description

This special provision describes furnishing and installing Trash Receptacles as shown on the plans, and as
hereinafter provided.

B Materials

Trash Receptacles shall be the Plainwell litter, 35-gallon capacity by Landscape Forms, Inc. with side
opening option, aluminum selection; black polyethylene liner, rotomold Polyethylene top, surface mountable
option and signage selection #14 “Trash Only”, black and white color. Receptacle color to be Black with
graffiti resistant clearcoat added.

No Substitutions.
Shop Drawings: Include on shop drawings, dimensions, mounting hardware, and color.

Approval of shop drawings by Traci Gengler, City of West Allis, (414) 302-8372, is required prior to
beginning construction.

C Construction

The installation of the Trash Receptacles shall be according to the manufacturer’s instructions. The Trash
Receptacles are to be surface mounted to concrete sub-base below pavers as recommended by
manufacturer and as indicated on Typical Site Furniture Mounting Detail.

D Measurement

The department will measure Trash Receptacle as each individual unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.09 Trash Receptacle EACH

Payment is full compensation for furnishing and delivering all materials, including stainless anchors, non-
corrosive pins, non-corrosive mounting plate; for all necessary excavation; for installing each Trash
Receptacle as per the plan details, manufacturer’s instructions, and these special provisions.

Recycling Receptacle, item SPV.0060.10.
A Description

This special provision describes furnishing and installing Recycling Receptacles as shown on the plans, and
as hereinafter provided.

B Materials

Recycling Receptacles shall be the L999-06026: Plainwell litter, 35-gallon capacity by Landscape Forms, Inc.
with side opening option, aluminum selection with 5" diameter hole and no opening on other side, (1)
recycle sign; black polyethylene liner, rotomold Polyethylene top, surface mountable option and signage
selection #10 “recyclable” with logo, blue color. Receptacle color to be Black with graffiti resistant clearcoat
added.

No Substitutions.
Shop Drawings: Include on shop drawings, dimensions, mounting hardware, and color.

Approval of shop drawings by Traci Gengler, City of West Allis, (414) 302-8372, is required prior to
beginning construction.
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C Construction

The installation of the Recycling Receptacles shall be according to the manufacturer’s instructions. The
Recycling Receptacles are to be surface mounted to concrete sub-base below pavers as recommended by
manufacturer and as indicated on Typical Site Furniture Mounting Detail.

D Measurement

The department will measure Recycling Receptacle as each individual unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.10 Recycling Receptacle EACH

Payment is full compensation for furnishing and delivering all materials, including stainless anchors,
non-corrosive pins, non-corrosive mounting plate; for all necessary excavation; for installing each Recycling
Receptacle as per the plan details, manufacturer’s instructions, and these special provisions.

Bicycle Rack, Item SPV.0060.11.
A Description

This special provision describes furnishing and installing Bicycle Racks as shown on the plans, and as
hereinafter provided.

B Materials

Bicycle Racks shall be Model # 2115 with custom “West Allis” cut-out lettering and bike logo, as
Manufactured by Saris Cycling Group, (608) 274-6550. Color to be Black with graffiti resistant clearcoat
added. Direct-embed rack into concrete sub-base below pavers.

No Substitutions.
Shop Drawings: Include on shop drawings, dimensions, mounting hardware and color.

Approval of shop drawings by Traci Gengler, City of West Allis, (414) 302-8372, is required prior to
beginning construction.

C Construction

The installation of the Bicycle Racks shall be according to the manufacturer’s instructions. The Bicycle Racks
are to be surface mounted as indicated in streetscape details.

D Measurement

The department will measure Bicycle Rack as each individual unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.11 Bicycle Rack EACH

Payment is full compensation for furnishing and delivering all materials, including stainless anchors, non-
corrosive pins, non-corrosive mounting plate; for all necessary excavation; for installing each Bicycle Rack as
per the plan details, manufacturer’s instructions, and these special provisions.

Internal Sanitary Manhole Seal, Item SPV.0060.12.

A Description

This special provision describes the installation of Internal Sanitary Manhole Seals.
B Materials

Use materials conforming to Chapter 8 of the Standard Specifications for Sewer and Water Construction in
Wisconsin, 6 Edition, with the latest edition of The City of West Allis Addendum, and as supplemented as
follows:
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Supply internal sanitary manhole seals manufactured by Cretex with the following specs:

e Cretex 26” LSS 0-6 Internal Chimney Seal Part No. 092845; or

o Cretex 26” LSS 6-12 Internal Chimney Seal Part No. 092855; or
o Cretex 26” LSS 12-18 Internal Chimney Seal Part No. 092865; or
o Cretex 26” LSS 18-24 Internal Chimney Seal Part No. 092834; or
e Pre-approved equal

C Construction

Use methods that conform to Chapter 3 of the Standard Specifications for Sewer and Water Construction
in Wisconsin, 6" Edition, with the latest edition of The City of West Allis Addendum.

Install seals in all sanitary manholes upon completion of the pavement.
D Measurement

The department will measure Internal Sanitary Manhole Seal by each unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.12 Internal Sanitary Manhole Seal EACH

Payment is full compensation for furnishing and installing all materials necessary to complete the contract
work.

Adjust Sanitary Manhole Frame, Item SPV.0060.13
A Description

Work under this item includes the adjustment of existing sanitary manhole frame to match the proposed
finish grade. This work shall be performed according to the requirements of standard spec 611 except as
herein modified.

B Materials

Use materials conforming to Chapter 8.10 of the Standard Specifications for Sewer and Water
Construction in Wisconsin, 61 Edition, with the latest edition of The City of West Allis Addendum, and as
supplemented as follows:

Supply new frames for all manholes that require adjustment. Supply Neenah Type R-1661-0009 (Heavy
Duty Frame) with Neenah Type 1661-0010 (Heavy Duty Solid Gasketed Lid). The existing manhole frames
shall be removed from the manholes and returned to the Department of Public Works yard by the
contractor. Contact the city inspector at (414) 302-8360 to coordinate delivery of existing frames.

C Construction

Use methods that conform to Chapter 3 of the Standard Specifications for Sewer and Water Construction
in Wisconsin, 6" Edition, with the latest edition of The City of West Allis Addendum.

Remove the existing sanitary manhole frame, adjust the top of the existing masonry structure, and install
the frame.

Surface Requirements

Set the frames and lids accurately, so the complete installation is at the correct elevation required to fit the
adjoining surfaces. The frames shall be set in pavement areas so that they comply with the following
surface requirements. Place a 6-foot straightedge over the centerline of each frame parallel to the direction
of traffic at the completion of the paving. Make a measurement at each side of the frame and average the
two measurements. If this average is greater than 5/8 inch, reset the frame to the correct plane and
elevation. If this average is 5/8 inch or less but greater than 3/8 inch, the city will allow the frame to remain
in place but shall pay only 50 percent of the contract unit price for adjusting sanitary manhole frames. If the
frame is higher than the adjacent pavement, then make the two measurements at each end of the
straightedge and average them.
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Repudiation of Past Practice

Observations of manhole structures of various ages have disclosed numerous cases where the covers
have settled below the adjacent pavement, and investigation has revealed the materials used to support
and adjust the cover have deteriorated to the extent that such materials could either be removed by hand
or had already fallen into the structure. Such conditions are the result, at least in part, of the improper
methods used in setting or adjusting the covers when they were installed. In the past, covers were often
temporarily supported on a variety of shims or wedges while the adjacent concrete was being placed.
Later, a cosmetic layer of mortar was applied from the inside of the structure with little, if any, mortar
getting under the flange of the frame. This practice of adjusting the masonry structure to near the final
grade, supporting the covers on small wedges while placing the adjacent concrete, then later attempting to
force mortar under the flange, has proven unsatisfactory and will not be permitted.

The practice of boxing out covers and then placing adjacent concrete promotes random cracking and will
not be permitted. The following construction practices will be required:

Whenever possible, the covers should be adjusted and set to grade on a full bed of mortar in advance of
the paving operation (except on asphalt pavement and asphalt resurfacing projects where the manhole
frames shall only be adjusted after the lower layer of hot mix asphalt pavement is completed).

In the case of a manhole cover in the pavement (slip-form operation), or any other case where the fixture
cannot be set prior to the placement of the adjacent concrete, the structure should be covered with a
temporary cover such as a steel plate, the location carefully noted, and the concrete placed over the
structure. When the paving operation has passed, the concrete over the structure can be shoveled out, the
plate removed, and the cover placed and supported on the masonry structure in such a way that an
opening exists between the top of the masonry structure and the bottom of the frame flange. The subgrade
around the structure should be sloped down to the top of the masonry structure on about a two-to-one
slope to allow concrete to flow into the opening under the flange. A form must be placed inside the
structure to retain the concrete. As the concrete is placed adjacent to the cover, it should be carefully
spaded and vibrated to force it under the flange. All remaining voids are to be pressure grouted with no
shrink grout before opening the highway to traffic. Curing usually is not required for brick or concrete block
masonry; however, the curing requirements are necessary when the manhole or inlet is constructed with
concrete masonry.

An inspection will be made of the interior of all sanitary manholes before final acceptance. The contractor
should fill any voids between the flange and the top of the structure. Prior to final inspection and
acceptance, all new, reconstructed or existing sanitary manholes are to be cleaned by the general
contractor of debris that has accumulated as a result of work operations under the contract.

This special provision supersedes Chapter 2.2.12: “Adjusting Utility Frames” of the Standard Specifications
for Street Construction.

To prevent debris from entering the sanitary sewers, install approved protection barriers prior to any
grading operation. These barriers will be removed by the contractor when frame adjustment is complete.
There will be no additional compensation for the barriers.

D Measurement

The department will measure Adjust Sanitary Manhole Frame as each individual unit, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.13 Adjust Sanitary Manhole Frame EACH

Payment is full compensation for adjusting the frame including removal and adjusting rings.

Sanitary Manhole Frame with Solid Gasketed Lid, Item SPV.0060.14.
A Description

This special provision describes furnishing and installing a Sanitary Manhole Frame with Gasketed Lid.
New frames shall be supplied by the contractor for all manholes that require rebuilding.
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B Materials

Supply Neenah Type R-1661-2001 (Frame) with Neenah Type R-1661-0010 (Heavy Duty Solid Gasketed
Lid) or approved equal. Note: the lids are a special-order item. If a shallow frame is needed use Neenah
Type R-1661-2003 or approved equal.

C Construction

Install manhole frame and gasketed lid as shown on the plan. Remove existing manhole frames and lids
and deliver them to the Department of Public Works yard at 6300 W McGeoch Avenue, West Allis WI
53219. Contact the city inspector at (414) 302-8360 to coordinate delivery of existing frames and lid.

D Measurement

The department will measure Sanitary Manhole Frame with Gasketed Lid by each individual unit,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid items:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.14 Sanitary Manhole Frame with Gasketed Lid EACH

Payment is full compensation for installing and furnishing all materials; for, sawing, excavating, and disposal
of surplus material and delivering existing manhole frames and lids to the City of West Allis.

Sanitary Manhole Abandonment, SPV.0060.15.

A Description

This special provision describes Sanitary Manhole Abandonment.
B Materials

Use materials conforming to Chapter 8 of the Standard Specifications for Sewer and Water Construction in
Wisconsin, 6t Edition, with the latest edition of The City of West Allis Addendum.

C Construction

Use methods that conform to Chapter 3 of the Standard Specifications for Sewer and Water Construction
in Wisconsin, 6th Edition, with the latest edition of The City of West Allis Addendum, and supplemented as
follows:

Backfill shall be consolidated by flooding as described in Section 2.6.14 the latest edition of The City of
West Allis Addendum.

D Measurement

The department will measure Sanitary Manhole Abandonment by each unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.15 Sanitary Manhole Abandonment EACH

Payment is full compensation for furnishing and placing all materials, including pavement sawing, pavement
removal, excavation, and backfill.

Sanitary Manhole Bench Repair, Item SPV.0060.16.

A Description

This special provision describes Sanitary Manhole Bench Repair.
B Materials

Use materials conforming to Chapter 8 of the Standard Specifications for Sewer and Water Construction in
Wisconsin, 6" Edition, with the latest edition of The City of West Allis Addendum.
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Liquid accelerator such as anti-hydro (or equal) and mortar.
C Construction

Saw, chisel, and grind out existing concrete bench as needed in order to reshape a new flow line / channel
across the manhole with new anti-hydro. There is an existing hole in bottom channel of the flow line that is
creating a pool / pocket of sewage flow. Temporarily bypass sanitary flow in order to complete repair.

See existing manhole bench condition by viewing video on city’s FTP website http://ftp.westalliswi.gov/,
enter as guest and go to Engineering\Beloit\Sewer Lining. View main ID 1731 at end of video as it enters
downstream manhole ID 4019052 (at time of televising it was 6019052).

D Measurement

The department will measure Sanitary Manhole Bench Repair as each individual structure, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.16 Sanitary Manhole Bench Repair EACH

Payment is full compensation for furnishing and placing all materials, including all masonry, disposing of
surplus material, and bypassing sanitary flow.

Sanitary Manhole 8” Core, Item SPV.0060.17.

A Description

This special provision describes connecting to a sanitary manhole with an 8” core.
B Materials

Use materials conforming to Chapter 8 of the Standard Specifications for Sewer and Water Construction in
Wisconsin, 6t Edition, with the latest edition of The City of West Allis Addendum.

C Construction

Core connection and install a new boot to establish a water tight connection at the existing pre-cast
manhole. In the event this is not able to be constructed, after engineer approval, a rubber gasket, such as
“water stop” or approved equal, shall be placed around the new PVC sanitary sewer main, along with non-
shrink patching compound around this connection.

D Measurement

The department will measure Sanitary Manhole 8” Core as each individual cored structure connection,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.17 Sanitary Manhole 8” core EACH

Payment is full compensation for furnishing and placing all materials, including all masonry, disposing of
surplus material, and for cleaning out and restoring the work site.

Sanitary Sewer Spot Relay SDR 35 PVC SP 15-Inch, Item SPV.0060.18.

A Description

This special provision describes the construction of Sanitary Sewer Spot Relay 15-Inch.
B Materials

Use materials conforming to Chapter 8.10 of the Standard Specifications for Sewer and Water
Construction in Wisconsin, 6" Edition, with the latest edition of The City of West Allis Addendum, and as
supplemented as follows:
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Furnish sewer pipe, adaptors, fittings, bedding material and backfill to complete the relay as specified in
the plans.

Connectors for reconnection to existing PVC pipe shall be PVC couplings. Connectors for reconnection to
clay or concrete pipe shall be stainless steel reinforced rubber connectors.

C Construction

Use methods that conform to Chapter 3 of the Standard Specifications for Sewer and Water Construction
in Wisconsin, 6" Edition, with the latest edition of The City of West Allis Addendum, and supplemented as
follows:

Consolidate backfill by flooding as described in Section 2.6.14 of the latest edition of The City of West Allis
Addendum.

Remove existing sanitary mainline and install new PVC mainline as indicated on the plan.
D Measurement

The department will measure Sanitary Sewer Spot Relay SDR 35 PVC SP 15-Inch by each unit,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.18 Sanitary Sewer Spot Relay SDR 35 PVC SP 15-inch EACH

Payment is full compensation for furnishing and placing all materials, including pavement sawing, pavement
removal, excavation, removal of existing manholes and existing main, pipe bedding, and backfill.

Building Sanitary Sewer Reconnect 8-Inch, Item SPV.0060.19.

A Description

This special provision describes the construction of Building Sanitary Sewer Reconnect 8-Inch.
B Materials

Use materials conforming to Chapter 8.10 of the Standard Specifications for Sewer and Water
Construction in Wisconsin, 61 Edition, with the latest edition of The City of West Allis Addendum, and as
supplemented as follows:

Furnish sewer pipe, adaptors, fittings, bedding material and backfill to complete the reconnection as
specified in the plans.

Flexible couplings with stainless steel shear ring and clamps meeting ASTM C 1173 standards shall be
used to connect existing Clay pipe to new PVC pipe. PVC couplings shall be used to connect existing PVC
pipe to proposed PVC pipe. All couplers shall be approved by the engineer before installation.

C Construction

Use methods that conform to Chapter 3 of the Standard Specifications for Sewer and Water Construction
in Wisconsin, 6" Edition, with the latest edition of The City of West Allis Addendum, and supplemented as
follows:

In-line wye connections shall be installed on sanitary sewer relays to reconnect existing sanitary sewer
laterals presently in service and/or as directed by the engineer. The lateral locations designated in the plan
are shown to the best of city records and actual locations may vary. The exact location of the laterals shall
be determined by the contractor as the existing services are exposed. Existing laterals shall be
reconnected using appropriate bends and approved adapters as directed by the engineer.

Inspect the existing lateral at the connection point to verify that pipe is in good condition and free of
obstruction and report the inspection to the engineer prior to making the final connection.

Backfill shall be consolidated by flooding as described in Section 2.6.14 of the latest edition of The City
of West Allis Addendum.
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D Measurement

The department will measure Building Sanitary Sewer Reconnect 8-Inch by each unit, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.19 Building Sanitary Sewer Reconnect 8-Inch EACH

Payment is full compensation for furnishing and placing all materials, including pavement sawing, pavement
removal, excavation, pipe bedding, and backfill. Payment includes up to 6 feet of incidental pipe to reconnect
to existing sewer lines.

Valve 6-Inch, Item SPV.0060.20.

A Description

This special provision describes furnishing and installing 6-Inch valves.
B Materials

Use materials conforming to Chapter 8.18 and 8.22 of the Standard Specifications for Sewer and Water
Construction in Wisconsin, 61 Edition, with the latest edition of The City of West Allis Addendum, and as
supplemented as follows:

Supply the 6-Inch valve and valve box. Valves shall be Kennedy 157, Mueller C-2360, Clow F6111 or
approved equal. Approved equals shall meet the requirements listed in the addendum. Valve Boxes shall
be manufactured by Tyler.

C Construction

Use methods that conform to Chapter 4 of the Standard Specifications for Sewer and Water Construction
in Wisconsin, 6" Edition, with the latest edition of The City of West Allis Addendum, and supplemented as
follows:

Install 6-Inch valves and valve boxes as designated on plans.

Consolidate backfill by flooding as described in Section 2.6.14 of the latest edition of The City of West Allis
Addendum.

D Measurement

The department will measure Valve 6-Inch by each unit. acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.20 Valve 6-Inch EACH

Payment is full compensation for furnishing and placing all materials, including pavement sawing, pavement
removal, excavation, pipe bedding, and backfill.

Hydrant, ltem SPV.0060.21.

A Description

This special provision describes furnishing and installing Hydrants at locations identified in the plans.
B Materials

See the above “City of West Allis Water Appendix & Testing” Specification. Use materials conforming to
Chapter 8.18 and 8.22 of the Standard Specifications for Sewer and Water Construction in Wisconsin,
6t Edition, with the latest edition of The City of West Allis Addendum, and as supplemented as follows:
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Furnish water main pipe, fittings, polyethylene wrap, pipe bedding material and backfill as specified in
plans. Non-metallic leads shall, at a minimum, conform to AWWA C-900 DR 14. Hydrant lead lengths vary
in length, see plans.

Supply the hydrant, 6” valve and valve box. Hydrants shall be Kennedy Guardian, Mueller Centurian
A-423, Clow Medallion or approved equal. Approved equals shall meet the requirements listed in the
addendum. 6” Valves shall be Kennedy 157, Mueller C-2360, Clow F6111 or approved equal. Approved
equals shall meet the requirements listed in the addendum. Gate valve boxes shall be 6860 screw type,
manufactured by Tyler or pre-approved equal. The approved gate valve adaptor is “6 Base Multi-Fit
Adaptor”, manufactured by Adaptor, Inc. or an approved equal.

All hydrants 1997 or newer shall remain the property of the City of West Allis. The water department will
pick these hydrants up.

C Construction

Use methods that conform to Chapter 4 of the Standard Specifications for Sewer and Water Construction
in Wisconsin, 6" Edition, with the latest edition of The City of West Allis Addendum, and supplemented as
follows:

Install hydrant, 6” valve, valve box and water main pipe required to connect to the main, as specified on
the plan. The standard placement of the hydrant is 4’ behind the proposed face of curb or just in front of
walk where the terrace is less than 4’ wide. The existing hydrant shall be removed after the new hydrant is
in service.

Install hydrants with the steamer nozzle section perpendicular to the street where practical. The cost of
modifying the hydrants shall be included in the unit price bid for installing hydrants. Install the hydrant so
that the center of the lowest nozzle, the steamer nozzle, is a minimum of 18” from the plan grade (top of
curb grade) and no greater than 24” from the plan grade. In addition, the flange of the hydrant should not
be below grade. Tighten nuts and bolts on all valves and hydrants.

Consolidate backfill by flooding as described in Section 2.6.14 of the latest edition of The City of West Allis
Addendum. Install at locations designated on the plan sheets.

D Measurement

The department will measure Hydrant by each unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.21 Hydrant EACH

Payment is full compensation for furnishing and placing all materials, including pavement sawing, pavement
removal, excavation, pipe bedding, backfill, hydrant leads, and modifying hydrants to the proposed grade.

Adjust Water Valve Box, Iltem SPV.0060.22.
A Description

This special provision describes adjusting, protecting, and maintaining accessibility, for the duration of the
paving project, to all City of West Allis water service boxes and water valve boxes located within the
project limits.

B (Vacant)
C Construction

Adjust water valve boxes up and down as required by contractor operations. Set the finished valve box in a
plumb, vertical position flush with the pavement or terrace, whichever applies.

Upon completion of the paving, the City of West Allis Water Department will inspect all water facilities to
ensure the water boxes are clean, properly aligned, accessible, and functional. If the city determines the
valve is inoperable due to displacement of faulty adjusting or lack of protection, the contractor will be
required to perform all work necessary to correct the condition and make the valve operational at the
contractor’'s own expense and with five working days of notification by the city.
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D Measurement

The department will measure Adjust Water Valve Boxes as each unit, acceptably completed, regardless of
the number and amount of adjustments made to the valve box.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.22 Adjust Water Valve Boxes EACH

Payment is full compensation for furnishing and installing all required materials, excavation, backfilling,
disposal of surplus materials, water box adjustments, water box clean-out, and restoration of the work site.

Air Release 1-Inch, SPV.0060.23.

A Description

This special provision describes the installation of an Air Release 1-Inch.
B Materials

Use materials conforming to Chapter 8.18 and 8.22 of the Standard Specifications for Sewer and Water
Construction in Wisconsin, 6th Edition, with the latest edition of The City of West Allis Addendum, and as
supplemented as follows:

Furnish copper water service pipe, curb stop, curb box, fittings, pipe bedding material and backfill as
specified in plans.

C Construction

The price bid for Air Release 1-Inch shall include supplying the copper service pipe and the cost of
installation and any incidentals required to complete the installation of the air release assembly as shown
on the plan.

Backfill shall be consolidated by flooding as described in Section 2.6.14 of the latest edition of The City of
West Allis Addendum.

Install at locations designated in the plan.
D Measurement

The department will measure the Air Release 1-Inch by each unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.23 Air Release 1-Inch EACH

Payment is full compensation for furnishing and placing all materials, including pavement sawing, pavement
removal, excavation, pipe bedding, and backfill.

Water Main Connection 6-Inch, Item SPV.0060.24;
Water Main Connection 8-Inch, Item SPV.0060.25.

A Description
This special provision describes the installation of the Water Main Connections 6-Inch and 8-Inch.
B Materials

Use materials conforming to Chapter 8.18 and 8.22 of the Standard Specifications for Sewer and Water
Construction in Wisconsin, 6th Edition, with the latest edition of The City of West Allis Addendum, and as
supplemented as follows:

Furnish water main pipe, fittings, polyethylene wrap, pipe bedding material and backfill as specified in
plans. Water main lengths vary in length, see plans.
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C Construction

Use methods that conform to Chapter 4 of the Standard Specifications for Sewer and Water Construction
in Wisconsin, 6th Edition, with the latest edition of The City of West Allis Addendum, and supplemented as
follows:

Consolidate by flooding as described in Section 2.6.14 of the latest edition of The City of West Allis
Addendum.

Install at locations designated in the plan.
D Measurement

The department will measure each Water Main Connection by each unit, acceptably completed. The linear
footage of Ductile Iron Water Main listed in the plans as part of this items may vary by up to 6 linear feet to
make connections to existing mains.

E Payment

The department will pay for measured quantities at the contract unit price under the following item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.24 Water Main Connection 6-Inch EACH
SPV.0060.25 Water Main Connection 8-Inch EACH

Payment is full compensation for furnishing and placing all materials, including pavement sawing, pavement
removal, excavation, pipe bedding, and backfill.

Water Service Reconnect 1 1/2-Inch, Iltem SPV.0060.26.

A Description

This special provision describes the installation of 1 /2" water service reconnection.
B Materials

Use materials conforming to Chapter 8.18 and 8.22 of the Standard Specifications for Sewer and Water
Construction in Wisconsin, 6th Edition, with the latest edition of The City of West Allis Addendum, and as
supplemented as follows:

Furnish water main pipe, corporation, reducer, fittings, polyethylene wrap, pipe bedding material and
backfill as specified in plans.

C Construction

Use methods that conform to Chapter 4 of the Standard Specifications for Sewer and Water Construction
in Wisconsin, 6th Edition, with the latest edition of The City of West Allis Addendum, and supplemented as
follows:

Install 1 %2” corporation, reducer, fittings, and water pipe as specified on the plan. Some reconnects will be
existing 1 ¥4” copper, as indicated on the plan.

Backfill shall be consolidated by flooding as described in Section 2.6.14 of the latest edition of The City of
West Allis Addendum.

The locations designated in the plan are to the best of city records. Determine the exact location of the
existing service as it is exposed.

D Measurement

The department will measure Water Service Reconnect, 1 1/2-Inch by each unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.26 Water Service Reconnect 1 1/2-Inch EACH

Payment is full compensation for furnishing and placing all materials, including pavement sawing, pavement
removal, excavation, pipe bedding, backfill, piping, fittings and reducers.
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Water Service Reconnect 6-Inch, ltem SPV.0060.27.

A Description

This special provision describes the installation of 6” water service reconnection.
B Materials

Use materials conforming to Chapter 8.18 and 8.22 of the Standard Specifications for Sewer and Water
Construction in Wisconsin, 6th Edition, with the latest edition of The City of West Allis Addendum, and as
supplemented as follows:

Furnish water main pipe, valve, valve box, fittings, polyethylene wrap, pipe bedding material and backfill as
specified in plans.

C Construction

Use methods that conform to Chapter 4 of the Standard Specifications for Sewer and Water Construction
in Wisconsin, 6th Edition, with the latest edition of The City of West Allis Addendum, and supplemented as
follows:

Install 6” valve, valve box, fittings, and water pipe as specified on the plan.

Backfill shall be consolidated by flooding as described in Section 2.6.14 of the latest edition of The City of
West Allis Addendum.

The locations designated in the plan are to the best of city records. Determine the exact location of the
existing service as it is exposed.

D Measurement

The department will measure Water Service Reconnects by each unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.27 Water Service Reconnect 6-Inch EACH

Payment is full compensation for furnishing and placing all materials, including pavement sawing, pavement
removal, excavation, pipe bedding, backfill, piping, valves, and curb boxes.

Install Plug at Sanitary Wye, Item SPV.0060.28.

A Description

This special provision describes the abandonment of the sanitary lateral at the main.
B Materials

Use materials conforming to Chapter 8.10 of the Standard Specifications for Sewer and Water
Construction in Wisconsin, 61 Edition, with the latest edition of The City of West Allis Addendum, and as
supplemented as follows:

Furnish PVC cap or PVC plug, bedding material and backfill to complete the abandonment as specified in
the plans.

C Construction

Use methods that conform with Chapter 3 of the Standard Specifications for Sewer and Water
Construction in Wisconsin, 61 Edition, with the latest edition of The City of West Allis Addendum, and
supplemented as follows:

Verify lateral is inactive and abandon sanitary sewer lateral by installing watertight PVC plug into existing
wye or watertight PVC cap onto a piece of the existing PVC wye.

D Measurement

The department will measure Install Plug at Sanitary Wye by each unit, acceptably completed.
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E Payment

The department will pay for measured quantities at the contract unit price under the following item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.28 Install Plug at Sanitary Wye EACH

Payment is full compensation for furnishing and placing all materials, including pavement sawing, pavement
removal, excavation, pipe bedding, and backfill.

Relocate Monotube Assembly, Item SPV.0060.29.
A Description

This special provision describes relocating the existing monotube assembly at the intersection of W.
Lincoln Avenue & W. Beloit Road.

B Materials

Furnish new High-Strength Bolts in conformance with standard spec 657.2.7.

C Construction

New High-Strength Bolts shall be installed in conformance with standard spec 657.3.3.2.

Relocate the existing monotube assembly including: monotube pole, monotube arm, luminaire arm, and
luminaire fixture to a new Concrete Base Type 10. All existing equipment including signal heads, push
buttons, EVP detectors and confirmation lights, shall be salvaged for reinstallation. The monotube
assembly shall be relocated within 24 hours to new foundation.

One primary far signal indication per phase must remain active at all times.
D Measurement

The department will measure Relocate Monotube Assembly by each relocated monotube assembly,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.29 Relocate Monotube Assembly EACH

Payment is full compensation for relocating existing monotube poles, monotube arms and luminaire arms,
and luminaire fixtures; furnishing new steel high-strength bolt/nut/washer assemblies and DTls including
those required for testing; and for providing related mounting hardware and leveling shims.

The department will pay separately for the concrete base removal and new concrete base.

Salvage and Reinstall Push Buttons, Item SPV.0060.30.

A Description

This special provision describes salvaging and reinstalling pedestrian push buttons.
B Materials

Furnish new standard R 10-3b or R 10-3e series signs, if required. Include directional arrows on the sign
as the plans show.

C Construction

For Pedestrian push buttons: provide a 3/4-inch diameter push button mounting hole for wiring purposes in
standards or poles. De-burr the holes after sawing and before installing the wire. Use IMSA 50-2 loop lead-
in cable to wire the push button to the conductors in the base. Band R 10-3b or R 10-3e series sign directly
above each push button. Existing holes shall be sealed using silicon or rubberized caulking or similar
material as the engineer approves.
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D Measurement

The department will measure Salvage and Reinstall Push Buttons by each individual unit, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.30 Salvage and Reinstall Push Buttons EACH

Payment is full compensation for providing a complete and functioning assembly, including signs as
needed.

Salvage and Reinstall Signal Heads, Iltem SPV.0060.31.
A Description

This special provision describes salvaging and reinstalling signal heads including traffic signal faces and
pedestrian signal faces.

B Materials

Salvage and reuse existing traffic signal faces including signal housings, visors, LED modules, backplates,
and cut away or tunnel type visors as the plans show.

Salvage and reuse existing pedestrian signal faces including signal housings, LED modules, and z-crate
visors.

C Construction
Install salvaged signal faces and signal mounting hardware in conformance with standard spec 658.3.
D Measurement

The department will measure Salvage and Reinstall Signal Heads by each individual unit, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.31 Salvage and Reinstall Push Buttons EACH

Payment is full compensation for providing a complete and functioning assembly.

The department will pay for wiring from the signal face terminal strip to the underground feeder cables at
the top of the concrete base separately under the appropriate Cable Traffic Signal bid item as specified in
standard spec 655.5.

Vehicle Video Detection System 2 Camera, SPV.0060.32.
A Description

This specification describes furnishing and installing a 2 Camera Video Detection system that detects
vehicles on a roadway using only video images of vehicle traffic. This item includes all materials and labor
necessary to install a completely functional vehicle detection system including but not limited to cameras,
processors, video monitor, mounting hardware, power cable, and coaxial cable.

B General Requirements
B.1 System Hardware

The video detection system (VDS) shall consist of up to four video cameras, a video detection processor
(VDP) capable of processing from one to four video sources, either wired or wireless, wireless video
transmission receiver, receiver antenna and a pointing device.
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B.2 System Software

The system shall include software that detects vehicles in multiple lanes using only the video image.
Detection zones shall be defined using only an on-board video menu and a pointing device to place the
zones on a video image. Up to 24 detection zones per camera view shall be available. A separate
computer shall not be required to program the detection zones.

C Functional Capabilities
C.1 System Configuration

The VDS will be deployed at locations where site conditions and roadway geometry vary. The VDS system
may also be deployed at locations where existing cabinets or equipment exist. Existing site configurations will
dictate the availability of cabinet space and VDS usage.

The proposed VDS shall be available in various configurations to allow maximum deployment flexibility. Each
configuration shall have identical user interface for system setup and configuration. The communications
protocol to each configuration shall be identical and shall be hardware platform independent. The proposed
VDS shall have multiple configurations available for deployment.

Table 1. VDS Configuration

_— No. Video No. Video . . . Power Supply
Description Inputs Outputs Mounting Configuration Requirements
Single-Channel y 1 Rack Mount (Type 170 or 12/24 VDC Power
Rack Mounted NEMA TS-1, TS-2 Racks) From Rack
Dual-Channel Rack
Mounted > 1 Rack Mount (Type 170 or 12/24 VDC Power
NEMA TS-1, TS-2 Racks) From Rack
Quad-Channel 4 1 Rack Mount (Type 170 or 12/24 VDC Power
Rack Mounted NEMA TS-1, TS-2 Racks) From Rack

a. An option to have wireless video transmission between the camera sensor and VDP shall
also be available from the VDS manufacturer.

b. Wired camera systems shall be able to transmit NTSC or PAL video signals, with minimal
degradation, up to 1000 feet under ideal conditions.

c. Wireless camera systems shall be able to transmit an NTSC video signal, with minimal signal
degradation, up to 500 feet under normal conditions and up to 900 feet under ideal
electromagnetic interference conditions. Adjacent sources of electromagnetic radiation, or the
absence of a direct line of sight between transmitter and receiver antennas, may result in
video signal degradation.

C.2 System Interfaces
The following interfaces shall be provided for each of the configurations identified in Table 1.

a. Video Input: Each video input shall accept RS170 (NTSC) or CCIR (PAL) signals from an
external video source (camera sensor or VCR). The interface connector shall be BNC type and
shall be located on the front of the video processing unit. The video input shall have the capability
to select 75-ohm or high impedance (Hi-Z) termination.

b. Video Lock LED: A LED indicator shall be provided to indicate the presence of the video signal.
The LED shall illuminate upon valid video synchronization and turn off when the presence of a
valid video signal is removed.
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Video Output: One video output shall be provided. The video output shall be RS170 or CCIR
compliant and shall pass through the input video signal. For multi-channel video input
configurations, a momentary push-button shall be provided on the front panel to toggle
through each input video channel. In the absence of a valid video signal, the channel shall be
skipped and the next valid video signal shall be switched. The video output shall have the
capability to show text and graphical overlays to aid in system setup. The overlays shall
display real-time actuation of detection zones upon vehicle detection or presence. Overlays
shall be able to be turned off by the user. Control of the overlays and video switching shall also
be provided through the serial communications port. The video output interface connector
shall be BNC type.

Serial Communications: A serial communications port shall be provided on the front panel.
The serial port shall be compliant with EIA232 electrical interfaces and shall use a DB9 type
connector. The serial communications interface shall allow the user to remotely configure the
system and/or to extract calculated vehicle/roadway information. The interface protocol shall
be documented, or interface software shall be provided. The interface protocol shall support
multi-drop or point-to-multipoint communications. Each VDS shall have the capability to be
addressable.

Contact Closure Output: Open collector contact closure outputs shall be provided. Four

open collector outputs shall be provided for the single, dual or quad channel rack-mount
configuration. Additionally, the VDPs shall allow the use of extension modules to provide up to
24 open collector contact closures per camera input. Each open collector output shall be
capable of sinking 30 mA at 24 VDC. The open collector output will be used for vehicle
detection indicators as well as discrete outputs for alarm conditions.

Detection LEDs: LEDs shall be provided on the front panel. The LEDs shall illuminate when a
contact closure output occurs. Rack-mounted video processors shall have a minimum of four
LEDs. Rack-mounted extension modules shall have two or four LEDs to indicate detection.

Mouse Port: A USB mouse shall be provided on the front panel of the rack mount video
processing unit. The mouse port shall not require special mouse software drivers. The mouse
port shall be used as part of system setup and configuration. A mouse shall be provided with
each video processor.

C.3 General System Functions

a.

Detection zones shall be programmed via an on-board menu displayed on a video monitor and
a pointing device connected to the VDP. The menu shall facilitate placement of detection
zones and setting of zone parameters or to view system parameters. A separate computer
shall not be required for programming detection zones or to view system operation.

The VDP shall store up to three different detection zone patterns. The VDP can switch to any
one of the three different detection patterns within one second of user request via menu
selection with the pointing device.

The VDP shall detect vehicles in real time as they travel across each detection zone.

The VDP shall have an EIA232 port for communications with an external computer. The VDP
EIA232 port shall be multi-drop capable.

The VDP shall accept new detection patterns from an external computer through the EIA232
port when the external computer uses the correct communications protocol for downloading
detection patterns. A Microsoft Windows-based software designed for local or remote
connection and providing video capture, real-time detection indication and detection zone
modification capability shall be provided with the system.

The VDP system shall have the capability to automatically switch to any one of the stored
configurations based on the time of day which shall be programmable by the user.

The VDP shall send its detection patterns to an external computer through the EIA232 port
when requested when the external computer uses the correct communications protocol for
uploading detection patterns.

The VDP shall default to a safe condition, such as a constant call on each active detection
channel, in the event of unacceptable interference with the video signal.

2525-03-71, 2525-03-72 55 of 77



The system shall be capable of automatically detecting a low-visibility condition such as fog
and respond by placing all defined detection zones in a constant call mode. A user-selected
output shall be active during the low-visibility condition that can be used to modify the
controller operation if connected to the appropriate controller input modifier(s). The system
shall automatically revert to normal detection mode when the low-visibility condition no longer
exists.

C.4 Vehicle Detection

a.

Up to 24 detection zones per camera input shall be supported and each detection zone can be
sized to suit the site and the desired vehicle detection region.

The VDP shall provide up to 24 open collector output channels per camera input using one or
more extension modules.

A single detection zone shall be able to replace multiple inductive loops and the detection
zones shall be OR'ed as the default or may be AND'ed together to indicate vehicle presence
on a single phase of traffic movement.

Placement of detection zones shall be done by using only a pointing device, and a graphical
interface built into the VDP and displayed on a video monitor, to draw the detection zones on
the video image from each video camera. No separate computer shall be required to program
the detection zones.

Up to 3 detection zone patterns shall be saved for each camera within the VDP memory. The
VDP's memory shall be non-volatile to prevent data loss during power outages.

The selection of the detection zone pattern for current use shall be done through a menu. It
shall be possible to activate a detection zone pattern from VDP memory and have that
detection zone pattern displayed within one second of activation.

The VDP system shall have the capability to automatically switch to any one of the stored
configurations based on the time of day which shall be programmable by the user.

When a vehicle is detected within a detection zone, the corners of the detection zone shall
activate on the video overlay display to confirm the detection of the vehicle.

Detection shall be at least 98% accurate in good weather conditions, with slight degradation
possible under adverse weather conditions (e.g., rain, snow, or fog) which reduce visibility.
Detection accuracy is dependent upon site geometry, camera placement, camera quality and
detection zone location, and these accuracy levels do not include allowances for occlusion or
poor video due to camera location or quality.

The VDP shall provide dynamic zone reconfiguration (DZR). DZR enables normal operation of
existing detection zones when one zone is being added or modified during the setup process.
The VDP shall output a constant call on any detector channel corresponding to a zone being
modified.

Detection zone setup shall not require site specific information such as latitude and longitude
to be entered into the system.

The VDP shall process the video input from each camera at 30 frames per second. Multiple
camera processors shall process all video inputs simultaneously.

The VDP shall output a constant call for each enabled detector output channel if a loss of
video signal occurs. The VDP shall output a constant call during the background learning
period.

Detection zone outputs shall be configurable to allow the selection of presence, pulse, extend,
and delay outputs. Timing parameters of pulse, extend, and delay outputs shall be user
definable between 0.1 to 25.0 seconds.

Up to six detection zones per camera view shall have the capability to count the number of
vehicles detected. The count value shall be internally stored for later retrieval through the
EIA232 port. The zone shall also have the capability to calculate and store average speed and
lane occupancy at bin intervals of 10 seconds, 20 seconds, 1 minute, 5 minutes, 15 minutes,
30 minutes and 60 minutes.
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D Hardware
D.1 General

a. The VDP and extension module (EM) shall be specifically designed to mount in a standard
detector rack, using the edge connector to obtain power and provide contact closure outputs.
No adapters shall be required to mount the VDP or EM in a standard detector rack. Detector
rack rewiring shall not be required.

b. The EM shall be available to avoid the need of rewiring the detector rack, by enabling the user
to plug an extension module into the appropriate slot in the detector rack. The extension
module shall be connected to the VDP by a 8 wire cable with modular connectors, and shall
output contact closures according to user selectable channel assignments. The EM is
available in 2, 4, or 24 channel configurations.

D.2 Input Power

The VDP and EM shall be powered by 12/24 volts DC. VDP power consumption shall not exceed 7 watts.
The EM power consumption shall not exceed 2.5 watts.

D.3 Detection Outputs

The VDP and EM shall include detector output pin out compatibility with industry standard detector racks.
The 24-channel EM shall provide output through a 37-pin “D” connector on the front panel.

D.4 Video Inputs

VDPs shall include one, two or four BNC video input connections suitable for composite video inputs. The
video input shall include a switch selectable 75-ohm or high impedance termination to allow camera video to
be routed to other devices, as well as input to the VDP for vehicle detection.

D.5 Video Outputs

The front of the VDP shall include one BNC video output providing real time video output that can be routed
to other devices.

D.5 Mechanical and Environmental

a. The VDP shall operate satisfactorily in a temperature range from -34 °C to +74 °C and a
humidity range from 0%RH to 95%RH, non-condensing as set forth in NEMA specifications.

b. The front panel of the VDP shall have detector test switches to allow the user to place calls on
each channel. The test switch shall be able to place either a constant call or a momentary call
depending on the position of the switch.

C. The front face of the VDP shall contain indications, such as LED displays, to enable the user
to view real time detections for each channel of detection when the system is operational.

d. The VDP shall include an EIA232 port for serial communications with a remote computer. This
port shall be a 9-pin "D" subminiature connector on the front of the VDP.

e. The VDP shall utilize non-volatile memory technology to enable the loading of modified or
enhanced software through the EIA232 port and without modifying the VDP hardware.

D.6 Video Detection Camera

a. Video detection cameras used for traffic detection shall be furnished by the video detection
processor (VDP) supplier and shall be qualified by the supplier to ensure proper system
operation.

b. The camera shall produce a useable video image of the bodies of vehicles under all roadway
lighting conditions, regardless of time of day. The minimum range of scene luminance over
which the camera shall produce a useable video image shall be the minimum range from
nighttime to daytime, but not less than the range 1.0 lux to 10,000 lux.

C. The imager luminance signal to noise ratio (S/N) shall be more than 50 dB.

The camera shall be digital signal processor (DSP) based and shall use a CCD sensing
element and shall output color video with resolution of not less than 470 TV lines. The CCD
imager shall have a minimum effective area of 768(h) x 494(v) pixels.

e. The camera shall include an electronic shutter control based upon average scene luminance
and shall be equipped with an auto-iris lens that operates in tandem with the electronic shutter.

f. The camera shall utilize automatic white balance.
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V.

The camera shall include a variable focal length lens with variable focus that can be adjusted,
without opening up the camera housing, to suit the site geometry by means of a portable
interface device designed for that purpose and manufactured by the detection system supplier.

The horizontal field of view shall be adjustable from 5.4 to 50.7 degrees. This camera
configuration may be used for the majority of detection approaches in order to minimize the
setup time and spares required by the user. The lens shall be a 10x zoom lens with a focal
length of 3.8mm to 38.0 mm.

The lens shall also have an auto-focus feature with a manual override to facilitate ease of
setup.

The camera shall incorporate the use of preset positioning that store zoom and focus
positioning information. The camera shall have the capability to recall the previously stored
preset upon application of power.

The camera electronics shall include automatic gain control (AGC) to produce a satisfactory
image at night.

The camera shall be housed in a weather-tight sealed enclosure. The enclosure shall be made
of 6061 anodized aluminum. The housing shall be field rotatable to allow proper alignment
between the camera and the traveled road surface.

The camera enclosure shall be equipped with a sunshield. The sunshield shall include a
provision for water diversion to prevent water from flowing in the camera's field of view. The
camera enclosure with sunshield shall be less than 6" diameter, less than 18" long, and shall
weigh less than 6 pounds when the camera and lens are mounted inside the enclosure.

The enclosure shall be design so that the pan, tilt and rotation of the camera assembly can be
accomplished independently without affecting the other settings.

The camera enclosure shall include a proportionally controlled heater, where the output power
of the heater varies with temperature, to assure proper operation of the lens functions at low
temperatures and prevent moisture condensation on the optical faceplate of the enclosure.

The glass face on the front of the enclosure shall have an anti-reflective coating to minimize
light and image reflections.

The glass face shall also employ a special coating to minimize the buildup of environmental
debris such as dirt and water.

When mounted outdoors in the enclosure, the camera shall operate satisfactorily in a
temperature range from -34 °C to +60 °C and a humidity range from 0% RH to 100% RH.
Measurement of satisfactory video shall be based upon VDP system operation.

The camera shall be powered by 120-240 VAC 50/60 Hz. Power consumption shall be
45 watts or less under all conditions. An optional DC power configuration shall be available for
12 VDC operation.

Recommended camera placement height shall be 33 feet (or 10 meters) above the roadway,
and over the traveled way on which vehicles are to be detected. For optimum detection the
camera should be centered above the traveled roadway. The camera shall view approaching
vehicles at a distance not to exceed 350 feet for reliable detection (height to distance ratio of
10:100). Camera placement and field of view (FOV) shall be unobstructed and as noted in the
installation documentation provided by the supplier.

The camera enclosure shall be equipped with separate, weather-tight connections for power
and video cables at the rear of the enclosure. These connections may also allow diagnostic
testing and viewing of video at the camera while the camera is installed on a mast arm or pole
using a lens adjustment module (LAM) supplied by the VDP supplier. Video and power shall
not reside within the same connector.

The video signal shall be fully isolated from the camera enclosure and power cabling.

D.7 Video Monitor

a.

b.

The monitor shall be a flat screen color video monitor with a minimum 9" diagonal picture
display. It shall support EIA standards RS-170 composite video signal (1.0 v p-p, 75 OHM).

It shall have a resolution of 900 lines at center. Video bandwidth shall be >11 MHz. Loop
through connectors shall be provided, and both input and output connectors shall be BNCs.
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C. The monitor power source shall be 120 VAC +/- 10%, 60 Hz. Power consumption shall not be
greater than 18 W. Ambient operating temperature shall be +50 to +122 degrees Fahrenheit.

d. Located on the front panel, the controls shall be on/off, contrast, bright, vertical hold, and
horizontal hold. Rear panel shall have controls for vertical size, vertical linearity and scan
switch.

e. Dimensions shall not exceed 9" (W), 10" (H), and 7" (D). Weight shall not exceed 10 pounds.
D.8 Coaxial and Power Cable

a. The coaxial cable to be used between the camera and the VDP in the traffic cabinet shall be
Belden 8281 or equal. This cable shall be suitable for installation in conduit or overhead with
appropriate span wire. BNC plug connectors should be used at both the camera and cabinet
ends. The coaxial cable, BNC connector, and crimping tool shall be approved by the supplier
of the video detection system, and the manufacturer's instructions must be followed to ensure
proper connection.

b. The power cabling shall be 16 AWG three conductor cable with a minimum outside diameter
of 0.325 inch and a maximum diameter of 0.490 inch. The cabling shall comply with the
National Electric Code, as well as local electrical codes. Cameras may acquire power from the
luminaire, if necessary.

E Installation

The video detection camera shall be installed by factory-certified installers as recommended by the supplier
and documented in installation materials provided by the supplier. Proof of factory certification shall be
provided.

F Warranty

The supplier shall provide a three-year warranty on the video detection system. During the warranty period,
technical support shall be available from the supplier via telephone within 4 hours of the time a call is made
by a user, and this support shall be available from factory-certified personnel or factory-certified installers.
During the warranty period, updates to VDP software shall be available from the supplier without charge.

G Maintenance and Support
a. The supplier shall maintain an adequate inventory of parts to support maintenance and repair of
the video detection system. These parts shall be available for delivery within 30 days of

placement of an acceptable order at the supplier's then current pricing and terms of sale for said
parts.

b. The supplier shall maintain an ongoing program of technical support for the video detection
system. This technical support shall be available via telephone, or via personnel sent to the
installation site upon placement of an acceptable order at the supplier's then current pricing and
terms of sale for on-site technical support services.

c. Installation or training support shall be provided by a factory-authorized representative and shall
be a minimum IMSA-Level |l Traffic Signal Technician certified.

d. All product documentation shall be written in the English language.
H Measurement

The department will measure Vehicle Video Detection System 2 Camera as each system, acceptably
completed per intersection.

| Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.32 Vehicle Video Detection System 2 Camera EACH

Payment is full compensation for furnishing and installing control units, cameras, cabling, mounting brackets,
testing and setting up the Vehicle Video Detection system.
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63.

64.

Salvage and Reinstall Emergency Vehicle Preemption Detector, Item SPV.0060.33.
A Description

This work shall consist of salvaging and reinstalling the Emergency Vehicle Preemption (EVP) Detector and
Confirmation Light, as shown on the plans and as hereinafter provided. Contractor shall furnish new wiring
for detector and confirmation lights.

B Materials

The Emergency Vehicle Preemption System shall include salvaging and reinstalling the detectors and
confirmation lights. The contractor shall reuse the existing mounting hardware EVP detectors and
confirmation lights.

Detectors shall be mounted on the monotube or luminaire arms as shown on the plans. The installation
method shall be approved by the engineer.

In the event, at installation, a noticeable obstruction is present in line with the detector, the contractor shall be
obligated to advise the engineer before installation.

Furnish and install new detector cable to create a complete and functional system. There shall be NO
detector cable splices from the detector assembly to the controller terminations.

Furnish wiring for power of existing confirmation lights. There shall be NO splices from the confirmation light
assembly to the controller terminations.

The EVP detector cables shall be routed to the controller. Each lead shall be appropriately marked as to
which street or avenue it is associated. The contractor will perform all terminations inside the cabinet.

The EVP as specified and shown in the Plans shall be complete in place, tested, and in full operation.
C Measurement.

Salvage and Reinstall Emergency Vehicle Preemption Detector will be measured as each unit of work at the
intersection, acceptably completed.

D Payment.

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.33 Salvage and Reinstall Emergency Vehicle Preemption Detector EACH

Payment is full compensation for salvaging and reinstalling EVP Detector, confirmation lights, cabling, testing
and setting up the EVP system.

6-Inch PVC Storm Sewer Lateral, Item SPV.0090.01;
8-Inch PVC Storm Sewer Lateral, Item SPV.0090.02;
12-Inch PVC Storm Sewer Lateral, Item SPV.0090.03.

A Description
This special provision describes the construction of 6-Inch, 8-Inch and 12-Inch PVC storm sewer laterals.
B Materials

Use materials conforming to Chapter 8.10 of the Standard Specifications for Sewer and Water
Construction in Wisconsin, 61 Edition, with the latest edition of the City of West Allis Addendum, and as
supplemented as follows:

Storm sewer laterals shall be SDR 35 PVC pipe meeting ASTM D3034 standards, for various pipe sizes as
indicated on the plan.

C Construction
Use construction methods conforming to standard spec 608.
D Measurement

The department will measure (Size) PVC Storm Sewer Laterals by the linear foot unit, acceptably
completed.
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65.

E Payment

The department will pay for measured quantities at the contract unit price under the following item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0090.01 6-Inch PVC Storm Sewer Lateral LF
SPV.0090.02 8-Inch PVC Storm Sewer Lateral LF
SPV.0090.03 12-Inch PVC Storm Sewer Lateral LF

Payment is full compensation for furnishing and placing all materials, including pavement removal,
excavation, pipe bedding, and backfill.

Storm Sewer Lining CIPP 42-Inch, Item SPV.0090.04;
Sanitary Sewer Lining CIPP 12-Inch, Iltem SPV.0090.07.

A Description

This special provision describes furnishing and installing cured-in place pipe (CIPP) liners for Sanitary and
Storm Sewer 12-Inch and 42-Inch.

B Materials

The minimum length of the CIPP shall be that deemed necessary by the contractor to produce a finished
pipe tightly formed to the existing pipe and which effectively spans the distance from the inlet to the outlet
of the respective manholes.

Tube

The tube material and design considerations shall meet the requirements of ASTM F1216, Section 5.1.
and modified as follows:

1. The tube shall consist of one or more layers of absorbent fabric capable of carrying resin, and
capable of withstanding installation pressures and curing temperatures. The tube shall be
compatible with the resin system used.

2. The tubes shall have a uniform thickness that when compressed at installation pressures will
equal the specified nominal tube thickness.

3. The tube shall be fabricated to a size that when installed will tightly fit the internal circumference
and length of the original pipe. The tube material shall be able to stretch to fit irregular pipe
sections and negotiate bends. Allowance should be made for circumferential stretching during
inversion.

4. The outside layer of the tube (before inversion) shall be plastic coated with a translucent
flexible material that clearly allows inspection of the resin impregnation (wet-out) procedure.
The plastic coating shall not be subject to delamination after curing. The coating shall be
compatible with the resin system used.

5. The tube shall be homogeneous across the entire wall thickness containing no intermediate or
encapsulated elastomeric layers. No materials shall be included in the tube that is subject to
delamination in the CIPP.

6. The wall color of the interior pipe surface of the pipe after installation shall be a light reflective
color so that a clear detail examination with closed circuit television inspection equipment may
be made.

7. The bond between all CIPP layers shall be strong and uniform. All layers, after cure, must form
one homogeneous structural pipe wall with no part of the tube left unsaturated by resin.
Delaminations in the test samples will be cause for rejection of the line segment rehabilitated. If,
in the opinion of the engineer, the recordings of the finished liner fail to show similar
delamination, then more sampling and retesting of the CIPP liner may be done by the
contractor to verify or refute the previous tests. Costs of the retests shall be the responsibility of
the contractor.

Resin

The resin used shall be a thermoset resin system that is compatible with the cured-in-place pipe
installation. The resin shall be able to cure in the presence of water and the initiation temperature for
cure shall be less than 180°F. Thixotropic agents that enable the resin system to possess pseudo
plastic fluid flow properties, and that do not interfere with visual inspection shall be added for viscosity
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control and to minimize resin washout. Resins may contain pigments that do not interfere with visual
inspection of or the physical testing of the CIPP. Filler proprietary materials may be added as long as
the final pipe product can meet or exceed the minimum standards set forth in this specification.

C Construction

The proposed CIPP liner is to be installed under the Union Pacific Railroad tracks and requires approval
from Union Pacific Railroad. The City of West Allis is in the process of obtaining such approval from the
railroad. Fulfill all the conditions of the railroad approval.

A railroad inspector will monitor the ground and tracks for movement during the jacking process. The
installation process and all train movement must be immediately stopped if any movement is detected. The
damaged area must be immediately repaired. The installation process must be reviewed and modified as
required before the installation may proceed.

A railroad flagman is required. The contractor is responsible for all flagging expenses.
C.1 Scope

This section describes the procedures and the work necessary for the reconstruction of existing pipelines
and conduits by the installation of structural cured-in-place pipes (CIPP). A CIPP is formed by the insertion
of a resin-impregnated flexible felt tube into the existing pipe. The tube is expanded to tightly fit against the
original conduit and then cured by circulating hot water or introducing controlled steam within the tube.

The finished CIPP shall extend over the installation length in a continuous, tight fitting, watertight,
pipe-within-a-pipe. All liners shall be smooth walled when set.

The contractor shall provide all materials, labor, equipment, cleaning and television inspection of the sewer
to be lined, installation of the liner, reconnection of sanitary connections, final television inspection and
testing of the lined pipe system.

The contractor shall contact the owner/residents and businesses within the project limits to inform them of
the project and provide them with any information deemed necessary for the successful performance of
the contract, and to inform them of temporary sewer service disconnections. A minimum of 24-hour notice
is required.

If the contractor damages the sewer during construction and is unable to complete the lining in a
satisfactory manner, the contractor will be required to make the necessary repairs to the sewer main
including but not limited to, spot relaying a portion of the sanitary main. The cost of these repairs shall be
included within the unit price bid for cured-in-place liner.

C.2 References

This specification references American Society for Testing and Materials (ASTM), National Association of
Sewer Service Companies (NASSCO), and American Water Works Association (AWWA) standards that
are made part hereof by reference and shall be the latest edition and revision thereof. If there is a conflict
between these standards and this specification, this specification will govern. The ASTM testing
specifications referenced are as follows:

ASTM D543 Standard Test Methods for Resistance of Plastics to Chemical Reagents
ASTM D638 Standard Test Methods for Tensile Properties of Plastics
ASTM D790 Standard Test Methods for Flexural Properties of Unreinforced and Reinforced

Plastics and Electrical Insulating Materials
ASTM D903 Standard Test Methods for Delamination of Plastic Composites

ASTM D2290 Standard Test Methods for Tensile, Compressive, and Flexural Creep and
Creep-Rupture of Plastics

ASTM F1216 Standard Practice for Rehabilitation of Existing Pipelines and Conduits by the
Inversion and Curing of Resin-Impregnated Tube
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C.3 Submittals
Product Qualification (May Be Required Prior to Starting Work)
1. Minimum Standard

Any product not deemed by the owner to be commercial according to item “5.” of this section and
that has not been in place within the city’s wastewater collection system for a minimum of three
years must meet or exceed these standards.

2. Limitation of Unproven Technology

To limit the owner’s exposure to unproven pipe reconstruction or rehabilitation products while
permitting the establishment and growth of such new product technologies where warranted, the
owner has established the following parameters according to item “1.” above:

a. Yearly Footage Restriction

If the new product contractor/manufacturer does not have a minimum of 2 years of
commercial experience in installing/manufacturing the proposed rehabilitation product for
essentially trenchless pipeline reconstruction in the United States, the maximum of that
contractor's/manufacturer’'s new product footage that will be installed in the owner’s system
during any 12-month period will not exceed 5% (at the time of the bid) of the total footage of
that contractor’'s/manufacturer's new product installed and accepted in US sewer systems.

b. Documentation

Footage in 2.a. above will be documented by the contractor/manufacturer of the proposed
product. Documentation will include the name, address and reference phone numbers of
the users, length and diameter of the product, contract number or name, and official
acceptance date by the user.

c. Final Acceptance

The limitations in 2.a. above and documentation requirements in 2.b. will be dropped after 3
years of successful performance/maintenance of the city’s system and as the product is
deemed successful by the owner.

d. Trial Installation

Contractor/manufacturer may be required to install a Minimum test section of approximately
300 feet under the supervision of the engineer for his review prior to the award of Contract.
The test section is to be designated by the engineer and paid for by the owner at 75
percent of the unit or lump sum prices bid.

3. Long-Term Test Data

No product will be bid nor allowed to be installed without submittal of test data supporting the long-
term strength and corrosion resistance of the rehabilitation product. These tests shall be similar to
those proposed to the installation. Test samples shall be prepared so as to simulate the trauma of
installation. Testing shall be in conformance with applicable ASTM D790 standards.

4. Third Party Data

Contractor/manufacturer must provide independent third party test data supporting the design
analysis used for the product.

5. “Commercially Acceptable”

For a product to meet Prequalification as a commercially acceptable product, a minimum of
100,000 feet of successful wastewater collection system installations in the US must be
documented to assure commercial viability of the process.

6. Design Guide Submittal

Contractor/manufacturer shall submit the engineering design guide and quality control procedures
for the liner manufacture and installation, including detailed inspection, testing of physical
properties, retention of production samples, and taking of field samples. Test results from ten
previous installations must be submitted and shall meet the city’s current standards and
requirements.
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7. Training Certification

Contractor/manufacturer shall submit evidence of installer training, testing, and/or certification of
being trained to install the product by the contractor/manufacturer for the product.

8. Point Repair/New Service Procedures

All contractors/manufacturers shall submit detailed procedures and recommend materials for its
own product in the event that a new service connection or a point repair is required.

Materials and Curing Details

The contractor shall provide submittals on all lining materials and resins and shall furnish manufacturer
certification that the lining materials are in compliance with the specifications, codes and standards
referenced herein. The submittals shall include details of all component materials and construction details
including complete manufacturer's recommendations for storage procedures and temperature control (step
curing temperature/hours at each stage for each section thickness and length) handling, inserting the liner
and curing details.

Bypass Pumping

The contractor shall submit bypass pumping plans for review by the engineer at least three days prior to
the work. The contractor shall notify the engineer 24 hours prior to commencement of the bypass pumping
operation. The engineer shall approve the contractor’s plan for bypass pumping before the contractor will
be allowed to start bypass pumping.

CIPP Field Samples

To verify physical properties, the manufacturer shall submit a minimum of 10 test results from previous
field installations of the same resin system and tube materials as proposed for the actual installation.
These test results must verify that the CIPP physical properties specified on this Contract have been
achieved in previous field applications.

CCTV and Written Reports

The contractor shall perform pre-installation and post-installation inspections of the pipeline by means of a
remote controlled closed circuit television. These inspections shall be recorded. The contractor shall
document these inspections in writing and submit copies of the reports and recordings to the engineer.

Pre-installation inspection of any pipe run shall be performed not more than three calendar days before the
start of the lining of that pipe run. If the pre-installation inspection reveals any deficiencies in the cleaning
or removal of obstructions, the deficiencies shall be corrected, and the pre-installation inspection shall be
performed again at no additional cost to the city.

C.4 Pre-Videos

The owner has copies of video inspection of the sewers to be relined and these are available for
prospective bidders on the city’s FTP website. To access, go to http://ftp.westalliswi.gov/ click the button to
enter as guest and go to Engineering\Beloit\Sewer Lining. However, since the deterioration of sewer is an
ongoing process and roots, solids and deposits can accumulate over time, the contractor shall base the
design of the liner on inspections made immediately prior to installation.

C.5 Design Considerations
Buckling

The contractor shall be responsible for all aspects of the design of the liner pipe. The contractor shall
guarantee that the installed liner is capable of sustaining outside loads, resist chemical attack that
normally occurs in sanitary and storm sewers, and will maintain hydraulic characteristics over a fifty
(50) year design life. No design shall rely on bonding to the existing pipe or rely on the remaining
strength of the existing pipe. The minimum acceptable design criteria are as follows.

The Liner Pipe shall be designed to fit the existing sanitary or storm sewer. Provisions shall be made
in the manufacturing process such that the SDR's will be achieved after the pipe has been expanded
to the existing pipe.
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The existing sewer shall be considered to be in a fully deteriorated gravity pipe condition and that the
original pipe is not structurally sound and cannot support soil and live loads. The cured-in-place pipe
(CIPP) shall be designed to support hydrostatic, soil and live loads. The CIPP liner shall be designed
according to ASTM F1216, Appendix X1 and the following design conditions:

1. Hw = height of water above top of pipe, ft. (lesser of 12 ft. or exist. cover)

2. H = height of soil above top of pipe, ft, (use maximum existing cover)
3. C =reduction factor for long term effects = 0.50 to 0.66

4. N = factor of safety = 2.0
5
6

E s = modulus of soil reaction, psi = 1,250 psi

EL = long term (50 year) flexural modulus of elasticity (per ASTM D790) = 200,000 psi
(minimum)
Existing Soil Density, Ib./cu.ft., = 120 pcf
Live Load, Ib./sq.ft. = AASHTO Hog Wheel Load of 16,000 Ib., except under the railroad tracks
where Railway E-80 loading is to be used

9. Initial Flexural Strength (per ASTM D790) = 4,500 psi

10. Long-Term Flexural Strength (per ASTM D790) = 2,250 psi

11. Minimum ovality of host pipe = 3%

12. Assume no bonding to original pipe.

13. E = initial flexural modulus of elasticity (ASTM D790) = 400,000 psi

Note: Flexural modulus has been reduced for long term loading according to the recommendations

contained in AASHTO Standard Specifications for Highway Bridges, Section 18, "Soil-Thermo Plastic
Pipe Interaction System."

The engineer has selected this source for 50-year design life. The contractor may submit other
third-party source information for consideration. The engineer will be the sole judge of the parameters
used in design.

Exclusions -- Any layer of the tube that is not saturated with resin prior to the insertion into the existing
pipe shall not be included in the structural CIPP wall thickness. No factors of design relating to
adhesion to the existing pipe will be allowed in the design.

The finished wall thickness shall be a minimum of 6mm, however, actual thickness may be greater
based on design conditions.

Hydraulic Capacity.

Overall condition of the pipeline system shall be maintained with its hydraulic profile as large as
possible. The CIPP shall have a minimum of the full flow capacity of the original pipe before
rehabilitation. Offsets of two adjacent pipe sections more than 25 percent of the diameter of the pipe
shall be repaired by grinding and/or straightening the offset to be a usable shape in a manner mutually
acceptable between the contractor and the engineer.

C.6 Installation Responsibilities for Incidental Items.
Safety

The installer shall carry out his operation in strict accordance with all OSHA and manufacturers' safety
requirements. Particular attention is drawn to those safety requirements involving entering confined
spaces.

Water Usage

Water is available from city hydrants for cleaning, inversion and other work items requiring water.
However, the contractor shall secure a no cost permit from the Water Department 24 hours in
advance. The Water Department shall designate the hydrants to be used for water supply. The
contractor, as part of the permit requirement, shall make the meter available to the Water Department
staff and document the amount of water used and shall report this information to the Water
Department as requested.
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Cleaning of Sewer Lines

The contractor shall remove all internal debris, deposits, and/or obstructions out of the sewer line that
will interfere with the installation of the CIPP. All solids or semisolids resulting from the cleaning
operations shall be removed from the site and disposed of at the contractor’'s expense. All materials
shall be removed from the site no less often that at the end of each workday. Under NO circumstance
will the contractor be allowed to accumulate debris, etc., on the site of work beyond the stated time,
except in totally enclosed containers and as approved by the engineer. Any hazardous waste material
encountered during this project will be considered as a changed condition.

Bypass Pumping

The contractor shall provide for the flows around the section or sections of pipe designated for relining.
The bypass shall be made by plugging the line at an existing upstream manhole and pumping the flow
into a downstream manhole or adjacent system. The pump and bypass lines shall be of adequate
capacity and size to handle the flow. The contractor shall furnish the engineer with a detailed bypass
plan.

Inspection of Pipelines

Experienced personnel trained in locating breaks, obstacles and service connections by closed circuit
television shall perform inspection of pipelines. The interior of the pipeline shall be carefully inspected
to determine the location of any conditions which may prevent proper installation of the impregnated
tube, such as, protruding taps, collapsed or crushed pipe and reductions in cross sectional area of
more than 20%. The contractor shall note these conditions so that they can be corrected and shall
keep a recording and suitable log for later reference. The owner has copies of video inspection of the
sewers to be relined and these are available for prospective bidders. However, since the deterioration
of sewer is an ongoing process and roots, solids and deposits can accumulate over time, the
contractor shall base the design of the liner on inspections made immediately prior to installation.

Line Obstructions

It shall be the responsibility of the installer to clear the line of obstructions such as solids, dropped
joints, roots, deposits and collapsed pipe that will prevent the insertion of the liner pipe. Heavy
cleaning and deposit/obstruction removal shall be included in the cost of lining.

The contractor shall remove any protruding tap, root or deposit to the inside wall of the pipe. In no
case shall the pipe be less than 95% open to flow.

At all points where the liner pipe has been exposed (such as service connection fittings, or other points
where the old pipe must be removed), the liner pipe and fittings shall be encased in cement-stabilized
sand or other high density material as specified by the owner to prevent deflection due to difference in
subsidence.

After the encasement material is in place and accepted by the owner's representative, backfill is
placed and compacted to required finish grade according to the specifications. Particular care should
be taken to ensure compaction of earth beneath the lateral pipe in order to reduce subsidence and
resultant bending at the lateral connection at the sewer main.

C.7 Installation
Resin Impregnation

1. The tube should be vacuum-impregnated with resin (wet-out) under controlled conditions. The
volume of resin used should be sufficient to fill all voids in the tube material at nominal thickness
and diameter. The volume should be adjusted by adding excess resin for the change in resin
volume due to polymerization and to allow for any migration of resin into the cracks and joints in
the original pipe. A roller system shall be used to uniformly distribute the resin throughout the
tube.

Unsaturated areas of the impregnated tube that are to be installed in the host pipe (the
downstream turn back and the downtube are excluded) will be cause for rejection. Should the
unsaturated section of the tube be noticed before inversion, then the unsaturated area of the
tube shall be re-impregnated with resin using methods developed by the contractor and to the
satisfaction of the engineer.

2. The Installer shall designate a location where the CIPP will be vacuum- impregnated prior to
installation. The Installer shall allow the owner's representative to inspect the materials and
procedures used to vacuum- impregnate the tube.
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Installation of CIPP

1.

The wet-out tube shall be inserted through an existing manhole or approved access point by
means of an inversion process and the application of a hydrostatic head sufficient to extend it to
the next designated manhole or termination point. Inversion by air is also acceptable, as steam
curing is also allowed. The contractor shall determine the inversion process that is suitable to
the existing pipe conditions.

Tube installation forces or pressures shall be limited so as not to stretch the tube longitudinally
by more than 5% of the original length.

Before the installation begins, the tube manufacturer shall provide the minimum pressure
required to hold the tube tight against the existing conduit, and the maximum allowable pressure
so as not to damage the tube. Once the installation has started, the pressure shall be
maintained between the minimum and maximum pressures until the installation has been
completed.

The CIPP liner shall not be installed at a rate over two feet per second as gauged at the point of
insertion at the top of the water column.

The standard inversion technique involves the release of any entrapped air or vapor from the
turn back end of the uncured CIPP. Typically, this process requires the cutting of the outer
plastic lining to allow the air/vapor to escape prior to the submergences of the turn back end of
the uncured CIPP. The cuts in the plastic shall be repaired with suitable tape and glue prior to
the submergence of the turn back end in the inversion column.

The use of a lubricant during inversion is recommended to reduce friction. This lubricant should
be poured into the water in the downtube or applied directly to the tube or inflation bladder.
Lubricant shall not be used in process where impermeable coatings are perforated prior to tube
installation. The lubricant used should be a nontoxic, oil-based product that has no detrimental
effects on the tube or boiler and pump system, will not support the growth of bacteria, and will
not adversely affect the fluid to be transported.

The city will entertain proposals for other methods of installation provided the contractor submits
adequate documentation supporting the method. The engineer will have the final determination
of acceptability any installation method. The contractor shall base his bid on the specified
installation methods.

Curing

1.

2.

3.

After installation is completed, a suitable heat source and water or steam recirculation
equipment is required to circulate heated water throughout the pipe. The equipment should be
capable of delivering hot water or steam throughout the section to uniformly raise the water
temperature above the temperature required to effect a cure of the resin. Water temperature in
the line during the cure period should be as recommended by the resin manufacturer.

The heat source should be fitted with suitable monitors to gauge the temperature of the
incoming and outgoing water supply. Another such gauge should be placed between the
impregnated tube and the pipe invert at the termination to determine the temperatures during
cure.

Initial cure will occur during temperature heat-up and is completed when exposed portions of the
new pipe appear to be hard and sound and the remote temperature sensor indicates that the
temperature is of a magnitude to realize an exotherm or cure in the resin. After initial cure is
reached, the temperature should be raised to the post-cure temperature recommended by the
resin manufacturer. The post-cure temperature should be held for a period as recommended by
the resin manufacturer, during which time the recirculation of the water and cycling of the boiler
to maintain the temperature continues. The curing of the CIPP must take into account the
existing pipe material, the resin system, and ground conditions (temperature, moisture level, and
thermal conductivity of soil).

Cool-Down

1.

The CIPP should be cooled to a temperature below 100°F (38°C) before relieving the hydrostatic
head. Cool-down may be accomplished by the introduction of cool water into the CIPP to replace
water being drained from a small hole made in the downstream end. Care should be taken in the
release of the static head so that a vacuum will not be developed that could damage the newly
installed pipe.
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C.8 Reinstatement of Branch Connections

After the pipe has been relined and tested only existing active service connections as shown on the Plans
shall be reconnected. The reconnection of services shall be done without excavation, unless otherwise
specified by the owner; this will be accomplished from the interior of the pipeline by a television camera
directed cutting device. The location of the service shall be made by inspection of the preconstruction TV
recording and other proven detection methods. The contractor shall remove and dispose of any pieces or
shavings of the liner that result from the opening of the service connection. All reinstatements are
incidental to lining.

All recut service connections shall be free of burrs and frayed edges, or any restriction preventing free
wastewater flow and shall be reinstated to 90% of the original opening. Overcutting of the opening will be
cause for rejection. In the event of overcutting or other defect, the contractor shall either make an open cut
saddle type point repair or use an approved method of short lining of the service that overlaps the overcut
or defective portion of the sewer liner.

The contractor shall certify he has a minimum of two (2) complete working units plus spare key
components on the site before each relining. No additional payment will be made for excavations for the
purpose of reopening connections and the contractor will be responsible for all costs and liability
associated with such excavation and restoration work.

C.9 Annular Seal at Manholes

All manholes to CIPP seals shall be of the hydrophilic elastomer type capable of forming a watertight seal
in the presence of water that will fill the annular space without gaps. Create a watertight seal to the host
pipe by means of gaskets, O-Rings, ends seals, non-shrink silicate resin, or pre-approved equal.

C.10 Inspection & Acceptance

After all testing and work is completed, the contractor shall internally inspect the CIPP installation by
closed circuit television and provide the city with a recording showing the completed work including the
restored conditions. The connections and seals at manholes shall be visually inspected.

The relining pipe shall be continuous, without joints over the entire length of the pipe. The liner shall be
free of all visual and material defects except those resulting from pre-lined conditions (such conditions
shall be brought to the attention of the owner prior to relining). There shall be no pits, pinholes, cracks or
crazing, lifts, dry spots or delaminations. The surface shall be smooth and free of waviness throughout the
pipe.

Any defects or unacceptable liner determined by the television inspection, test reports for structural values
or thickness that will effect the structural integrity of the reconstructed pipe shall be repaired or the Liner
replaced at the contractor's expense. The engineer shall review the methods and materials used for the
repair or replacement of the failed liner.

Wrinkles in the finished liner pipe that are larger than 5 percent of the pipe diameter are unacceptable and
shall be removed and repaired by the contractor at the contractor’s expense.

It is the owner’s responsibility to demonstrate that a void between the liner pipe and the host pipe wall
exists. If so shown, the contractor shall either devise a method to grout the void to the satisfaction of the
engineer or replace that section of pipe at the contractor’'s expense. Methods of repair shall be proposed
by the contractor and submitted to the engineer for review. The city may demonstrate the existence of the
void by dye water flooding of the upstream manhole and viewing the downstream pipe annular space for
tracking.

Visual inspection of the CIPP shall be according to ASTM F1216, Section 8.4.
C.11 Cleanup

After the installation work has been completed and all testing acceptable, the contractor shall clean up the
entire project area and return the ground cover to grade. The contractor shall dispose of all excess
material and debris not incorporated into the permanent installation. Sidewalk, driveway, street surfaces
and lawn areas shall be restored to its preconstruction condition at the contractor's expense.

D Measurement

The department will measure Sanitary and Storm Sewer Lining CIPP by the linear foot, acceptably
completed.
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66.

67.

E Payment

The department will pay for measured quantities at the contract unit price under the following item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0090.04 Storm Sewer Lining CIPP 42-Inch LF
SPV.0090.07 Sanitary Sewer Lining CIPP 12-Inch LF

Payment is full compensation for furnishing and placing all materials, including labor, equipment, cleaning
and television inspection of the sewer to be lined, cleaning (light and heavy), installation of the liner,
reinstatements, final television inspection, testing of the lined pipe system, and railroad flagging expenses.

Decorative Fence, Item SPV.0090.05.
A Description

This special provision describes providing decorative fencing furnishing and installing decorative fencing
as shown on the plans and details.

B Materials

FENCE: Ameristar Montage Il or approved equal. Fencing color: Black.
Provide concrete footings according to standard specs 501 and 616.3.3.2.
C Construction

Furnish and install the decorative metal fence as shown on the plans and details. Install concrete footing at
all terminal and corner posts per manufacturer's recommendations.

D Measurement

The department will measure Decorative Fence by the linear foot, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.05 Decorative Fence LF

Payment is full compensation for furnishing and installing decorative fence; for concrete footings and for all
fasteners, fittings, miscellaneous items, for excavating, and disposal of surplus materials needed to install
the fence.

Sanitary Sewer Relay SDR 35 PVC SP 8-Inch, Item SPV.0090.06.

A Description

This special provision describes the construction of 8-inch Sanitary Sewer Relays.
B Materials

Use materials conforming to Chapter 8.10 of the Standard Specifications for Sewer and Water
Construction in Wisconsin, 61 Edition, with the latest edition of The City of West Allis Addendum, and as
supplemented as follows:

Furnish sewer pipe, adaptors, fittings, bedding material and backfill to complete the relay as specified in
the plans.

C Construction

Use methods that conform to Chapter 3 of the Standard Specifications for Sewer and Water Construction
in Wisconsin, 6" Edition, with the latest edition of The City of West Allis Addendum, and supplemented as
follows:

Consolidate backfill by flooding as described in Section 2.6.14 of the latest edition of The City of West Allis
Addendum.
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68.

Install relay at locations designated in the plan. The lateral connection locations designated in the plan are
shown to the best of city records. Determine the exact location of the laterals as the existing services are
exposed.

The City of West Allis is acquiring MMSD and WDNR approvals for the proposed sanitary sewer relay
work. No work shall begin on the sanitary sewer relays until such approval has been granted. Contact
Robert Hutter at (414) 587-1699 to confirm approvals have been obtained.

D Measurement

The department will measure Sanitary Sewer Relay SDR 35 PVC SP 8-Inch by the linear foot, acceptably
completed from center of manhole to center of manhole, or to connection point at existing main.

E Payment

The department will pay for measured quantities at the contract unit price under the following item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.06 Sanitary Sewer Relay SDR 35 PVC SP 8-inch LF

Payment is full compensation for furnishing and placing all materials, including pavement sawing, pavement
removal, excavation, removal of existing manholes and existing main, pipe bedding, and backfill.

Building Sanitary Sewer 6-Inch, ltem SPV.0090.08.

A Description

This special provision describes the construction of Building Sanitary Sewer 6-Inch.
B Materials

Use materials conforming to Chapter 8.10 of the Standard Specifications for Sewer and Water
Construction in Wisconsin, 61 Edition, with the latest edition of The City of West Allis Addendum, and as
supplemented as follows:

Furnish sewer pipe, adaptors, fittings, bedding material and backfill to complete the relay as specified in
the plans.

Flexible couplings with stainless steel shear ring and clamps meeting ASTM C 1173 standards shall be
used to connect existing Clay pipe to new PVC pipe. PVC couplings shall be used to connect existing PVC
pipe to proposed PVC pipe. All couplers shall be approved by the engineer before installation.

C Construction

Use methods that conform to Chapter 3 of the Standard Specifications for Sewer and Water Construction
in Wisconsin, 6t Edition, with the latest edition of The City of West Allis Addendum, and supplemented as
follows:

Building Sanitary Sewer 6-Inch shall be installed to relay existing sanitary service as shown on the plan. In-
line wye connections shall be installed on sanitary sewer relays to reconnect existing sanitary sewer
laterals presently in service and/or as directed by the engineer. The locations of the existing sanitary sewer
laterals are shown based on available records and actual locations may vary. Existing laterals shall be
reconnected using appropriate bends and approved adapters as directed by the engineer. Existing
sanitary laterals shall be located prior to installing the new wye connections or risers in relay sections.

Inspect the existing lateral at the connection point to verify that pipe is in good condition and free of
obstruction and report the inspection to the engineer prior to making the final connection.

Sanitary laterals shall be relayed so there is at least 6” between the bottom of the proposed storm sewer
and the top of the proposed building sewer.

Consolidate backfill by flooding as described in Section 2.6.14 of the latest edition of The City of West Allis
Addendum.

D Measurement

The department will measure Building Sanitary Sewer 6-Inch by the linear foot acceptably completed from
center of manhole or sanitary main, to the end of the pipe laid.
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70.

E Payment

The department will pay for measured quantities at the contract unit price under the following item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.08 Building Sanitary Sewer 6-Inch LF

Payment is full compensation for furnishing and placing all materials, including pavement sawing, pavement
removal, excavation, pipe bedding, and backfill. No additional payment shall be made for any exploratory
work needed to locate existing sanitary laterals.

Water Main Relay 6-Inch, Iltem SPV.0090.09.

A Description

This special provision describes the installation of Water Main Relay, 6-Inch.
B Materials

See the above “City of West Allis Water Appendix & Testing” special provision. Pipe material may either be
Ductile Iron Pipe in conformance to AWWA C-151 Special Class 53, or C-900 DR-18 or less in
conformance with AWWA C-900, ASTM D-3139, and ASTM F-477 for sizes 4” through 12”.

Use materials conforming to Chapter 8.18 and 8.22 of the Standard Specifications for Sewer and Water
Construction in Wisconsin, 61 Edition, with the latest edition of The City of West Allis Addendum, and as
supplemented as follows:

Furnish water main pipe, fittings, polyethylene wrap, pipe bedding material and backfill as specified in
plans.

C Construction

The City of West Allis is acquiring WDNR approvals for the proposed water main relay work. No work shall
begin on the water main until such approval has been granted. Contact Robert Hutter at (414) 302-8373 to
confirm approvals have been obtained.

Use methods that conform to Chapter 4 of the Standard Specifications for Sewer and Water Construction
in Wisconsin, 6" Edition, with the latest edition of The City of West Allis Addendum, and supplemented as
follows:

Consolidate backfill by flooding as described in Section 2.6.14 of the latest edition of The City of West Allis
Addendum.

Install at locations designated in the plan. Tracer wire is needed on a pipe if C-900 is used.
D Measurement

The department will measure Water Main Relay 6-Inch by the linear foot, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.09 Water Main Relay, 6-inch LF

Payment is full compensation for furnishing and placing all materials, including pavement sawing, pavement
removal, excavation, pipe bedding, backfill, water main pipe, fittings, polyethylene wrap, and tracer wire.

Water Main Relay 6-Inch in 18" Steel Casing, Item SPV.0090.10.

A Description

This special provision describes the installation of Water Main Relay 6-Inch in 18” Steel Casing.
B Materials

See the above “City of West Allis Water Appendix & Testing” special provision. Use materials conforming
to Chapter 8.18 and 8.22 of the Standard Specifications for Sewer and Water Construction in Wisconsin,
6t Edition, with the latest edition of The City of West Allis Addendum, and as supplemented as follows:
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71.

Furnish water main pipe, steel casing, fittings, polyethylene wrap, pipe bedding material and backfill as
specified in plans.

C Construction

The City of West Allis is acquiring WDNR approvals for the proposed water main relay work. No work shall
begin on the water main until such approval has been granted. Contact Robert Hutter at (414) 302-8373 to
confirm approvals have been obtained.

The proposed water main relay is to be installed under the Union Pacific Railroad tracks and requires
approval from Union Pacific Railroad. The City of West Allis has obtained an approval from the railroad;
see Notice to Contractor — Water Main Railroad Approval. Fulfill all the conditions of the railroad approval.
Note, the letter states “The Utility” is The City of West Allis, however this should be the contractor’s
responsibility.

A railroad observer will monitor the ground and tracks for movement during the jacking process*. The
installation process and all train movement must be immediately stopped if any movement is detected. The
damaged area must be immediately repaired. The installation process must be reviewed and modified as
required before the installation may proceed.

A railroad flagman will be required. The contractor is responsible for all flagging/inspection expenses.
The bore pit and receiving pit is included with the installation of this water main crossing.

*The city will perform the required survey work required by the railroad for the track monitoring component.
However, the city is not considered the railroad observer.

Use methods that conform to Chapter 4 of the Standard Specifications for Sewer and Water Construction
in Wisconsin, 6" Edition, with the latest edition of The City of West Allis Addendum, and supplemented as
follows:

Install at locations designated in the plan.
D Measurement

The department will measure Water Main Relay 6-Inch in 18” Steel Casing by the linear foot, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.10 Water Main Relay 6-Inch in 18” Steel Casing LF

Payment is full compensation for furnishing and placing all materials, including pavement sawing, pavement
removal, excavation, pipe bedding, and backfill. This shall include the cost of the carrier pipe (6-Inch W.M.),
railroad flagging and observation expenses, railroad insurance, boring pits and all other incidentals needed
to complete the installation as shown on the plans. The water main that is not in the steel casing will be paid
at the bid price for Water Main Relay, 6-Inch.

Water Service Copper 1-Inch, Item SPV.0090.11;
Water Service Copper 1 1/2-Inch, ltem SPV.0090.12.

A Description
This special provision describes the installation of Water Service Copper 1-Inch and 1 1/2-Inch.
B Materials

Use materials conforming to Chapter 8.24 of the Standard Specifications for Sewer and Water
Construction in Wisconsin, 6t Edition, with the latest edition of The City of West Allis Addendum, and as
supplemented as follows:

Furnish copper water service pipe, corporation, curb stop with box, fittings, pipe bedding material and
backfill as specified in plans.
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72.

Supply the corporation, curb stop with curb box and the adaptor to connect to the existing lead service on
site. Corporations shall be Ford FB600 Series, McDonald 74701B Series or Mueller B25000 Series. Curb
Stops shall be full port, ball valve, and copper tube size compression fitting. Acceptable models are
Mueller B-25155, Ford B44, or A.Y. McDonald 76100. Curb Boxes shall be “Minneapolis Pattern”
manufactured by A.Y. McDonald, model #5614 or #5615, or approved equal.

When reconnecting to existing lead services, a No-Contract Lead Pak compression coupling shall be used
to prevent direct contact of the lead plumbing line with other metallic water system components.

C Construction

Use methods that conform to Chapter 5 of the Standard Specifications for Sewer and Water Construction
in Wisconsin, 6" Edition, with the latest edition of The City of West Allis Addendum, the AWWA C600-93
and supplemented as follows:

Tap all connections, install the copper pipe, curb stop, curb box and adaptor to complete the service
installation as designated on the plans. See “City of West Allis Water Appendix & Testing” regarding tap
information.

Backfill shall be consolidated by flooding as described in Section 2.6.14 of the latest edition of The City of
West Allis Addendum.

The locations designated in the plan are to the best of city records. Determine the exact location of the
services as they are verified in the field.

D Measurement

The department will measure Water Service Copper 1-Inch and 1 1/2-Inch by the linear foot, acceptably
completed from the center of the water main to the curb stop. The copper service pipe used on the house
side of the curb stop for reconnection to the existing private service line is incidental to the Water Service
Installation. The cost of all taps shall be included in the price bid for linear feet of service. Water tapping
fees are NOT required for this project.

E Payment

The department will pay for measured quantities at the contract unit price under the following item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.11 Water Service Copper 1-Inch LF
SPV.0090.12 Water Service Copper 1 1/2-Inch LF

Payment is full compensation for furnishing and placing all materials, including pavement sawing, pavement
removal, excavation, pipe bedding, backfill, taps, corporations, curb stops, and curb boxes.

High Friction Green Surfacing, Item SPV.0165.01.
A Description

This special provision describes providing furnishing and applying a high friction surfacing system
according to this Section and in conformity with the lines and details shown on the plans. The field installed
system shall consist of a Methyl Methacrylate (MMA) resin system that is used for pavement area
markings and anti- skid surfacing to provide high friction resistance and the desired color. The color of the
High Friction Colored Surface shall be Bike Lane Green.

The manufacturer’s technical representative shall come to the construction site to train department and
contractor personnel prior to surface treatment and shall be available during application as necessary.

B Materials

General: Use Color-Safe Pavement Marking with Anti-Skid Surface by Transpo Industries or an approved
equal. Use a MMA based resin system capable of retaining an aggregate topping under vehicular traffic
conditions. Install High Friction Colored Surface according to manufactures specifications.

The MMA based resin system shall comply with chromaticity requirements according to MUTCD Interim
Approval for Optional Use of Green Colored Pavement for Bike Lanes.
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MMA Based Resin System: The MMA based resin system shall meet the following requirements:

Property Value Test Method
Tensile Strength @ 7 days, psi, minimum 1000 ASTM D 638
Hardness, Shore D, minimum 80 ASTM D 2240
Gel Time, minutes, minimum 10 ASTM D 2471
Cure Rate, hours, maximum 3 Film@ 75°F
Water Absorption @ 24 hours, max. 0.25% ASTM D 570

Aggregate: The aggregate shall be high friction crushed Bauxite, Granite, or gravel. The aggregate will be
delivered to the construction site in clearly labeled bags or sacks. The aggregate shall be clean, dry and
free from foreign matter. The aggregate shall meet the following requirements:

Property Value Test Method
Aggregate Abrasion Value, maximum 20 LA Abrasion

Aggregate Grading,
No 6 Sieve Size, minimum passing, 95%
No 16 Sieve Size, maximum passing, 5%

Aggregate Color Green

Certification: Finished surface shall have a minimum 60 FN40R according to ASTM E274) of vehicular
bearing surface using the modified epoxy binder.

C Construction
General: Apply High Friction Colored Surface according to manufactures specifications.

Preparation: Prepare surfaces so that they are clean, dry, and free of all dust, oil, debris and any other
material that might interfere with the bond between the epoxy binder material and existing surfaces. The
manufacturer’s representative will determine if all surfaces have been adequately cleaned.

Protect utilities, drainage structures, curbs and any other structure within or adjacent to the treatment
location against the application of the surface treatment materials. Cover and protect all existing pavement
markings that are adjacent to the application surfaces as directed by the engineer. Remove by grinding
any pavement markings that conflict with the surface application and thoroughly sweep or vacuum the
surface clean prior to the epoxy binder application.

Pre-treat joints and cracks greater than 1/4 inches in width and depth with the mixed epoxy specified
herein or by using an alternative procedure proposed by the manufacturer and agreed upon by the
engineer. Proceed with the epoxy binder and aggregate topping installation once the epoxy, in the pre-
treated areas, has gelled or once the alternative procedure has been accomplished.

For applications on new pavements, install the high friction epoxy binder and aggregate topping a
minimum of 20 days after the placement of the underlying and adjacent pavement.

Mixing and Application of MMA based resin system and Aggregate Wearing Course: Utilize one of
the following methods for the application of the MMA based resin system, as applicable.

a. Hand mixing and application: Proportion the MMA based resin system as recommended by
the manufacturer, and mix using a low speed, high torque drill fitted with a helical stirrer. Hand-
apply the mixed components onto a prepared pavement surface at a thickness recommended by
the manufacturer. Uniformly spread hand-applied base binder onto the substrate surface by
means of a serrated edge squeegee.
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b. Mechanical mixing and application: Apply the MMA based resin system material by a truck
mounted application machine onto the pavement section to be treated in varying widths at a
uniform application thickness. Proceed with operations in such a manner that will not allow the
MMA based resin system material to separate in the mixing lines, cure, dry, or otherwise impair
retention bonding of the high friction surfacing aggregate. Apply the mixed components
mechanically onto the prepared pavement surface with a uniform thickness of 50 to 100 mils.
Immediately, mechanically apply the high friction surfacing aggregate in a uniform, continuous
manner.

For either of the above methods, do not use vibratory or impact type compaction on the aggregate after
placement. Use only lightweight rollers to seat the aggregate topping without crushing the aggregate.
Complete coverage of the “wet” MMA based resin system material with aggregate is necessary to achieve
a uniform surface. No exposed wet spots shall be visible once the aggregate is placed.

Curing: Allow the high friction aggregate topped MMA based resin system to cure according to
manufacturer recommendations. Protect treated surfaces from traffic and environmental effects until the
area has cured.

Removal of Excess Aggregate: Remove the excess aggregate by hand brooms, mechanical sweeping,
or vacuum sweeping before opening to traffic. Excess aggregate can be reused on the following day’s
installation, provided the aggregate is clean, uncontaminated, and dry.

The engineer may require additional mechanical or vacuum sweeping as necessary after the system fully
cures and the treated surface is open to traffic.

PERFORMANCE REQUIREMENTS

Raveling and Delamination: Remove and replace high friction colored surface treatment that ravels,
delaminates, or wears off within 90 days after placement, unless approved to remain in place by the
engineer. The limits of removal and replacement shall be approved by the engineer. The replaced high
friction colored surface treatment shall meet the requirements of this sub-article.

Warranty: The MMA based resin system material shall be installed per plans and specification. The
engineer will notify the contractor within 48 hours of installation regarding any of the MMA based resin
system material that is installed not to specification or to the satisfaction of the engineer. Non-conforming
MMA based resin system material shall be removed at no charge to the city and replaced with conforming
product.

The warranty period in reference to the following points is to be 1 year from date of installation. Warranty of
the following items shall be submitted in writing by the contractor or his installer prior to the pre-
construction meeting.

e The MMA based resin system material will maintain its original color in the surface area
throughout the ‘warranty period’ with the exception of natural weathering, tire and dirt deposits
and abnormal markings applied after installation.

e  Friction will achieve a minimum BPN of 60 according to ASTM E-303.

e The MMA based resin system material will maintain its skid resistance qualities in 100% of its
surface area to never fall below a BPN of 60 during the ‘warranty period’.

o With the exception of structural cracking or excessive movement of the surface beneath the two-
part modified epoxy material will not be subject to excessive cracking in its surface.

D Measurement

The department will measure High Friction Colored surface in square foot, acceptably completed. No
deduction will be made for the areas occupied by manholes, inlets, drainage structures, pavement
markings or by any public utility appurtenances within the area.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0165.01 High Friction Green Surfacing SF

Payment is full compensation furnishing and installing materials including any re-application or repair
required under the Performance Requirements and Warranty as provided herein.
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Topsoil 12-Inch, Item SPV.0180.01.
A Description

This special provision describes furnishing and installing 12 inches of topsoil in areas designated within the
W Beloit Road pocket park at S 65 Street as shown on the plans and as directed by the engineer. Areas
not identified in plans for 12 inches of topsoil shall be placed at a 4-inch depth and paid as standard bid
item 625.0100.

B Materials
Provide 12 inches of topsoil as defined in standard spec 625.2 (1).
C Construction

Place 12 inches of topsoil at locations shown on the plans and as directed by the engineer according to
standard spec 625.3.

D Measurement

The department will measure Topsoil 12-Inch by the square yard, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0180.01 Topsoil Special SY

Payment is full compensation for excavation, removal and disposal of existing soils and materials; and for
furnishing and installing topsoil.

Backfill for Plant Beds, 24-Inch, Item SPV.0180.02.
A Description

This special provision describes furnishing and installing 24 inches of backfill for planting beds located at
specific areas designated by the West Allis Forestry Department during construction within the W Beloit Road
pocket park at S 65" Street.

B Materials

Backfill for Plant Beds, 24-Inch shall be a blended mix consisting of the following ingredients and ratios:
70% topsoil as defined in standard spec 625.2 (1).
30% compost as defined in standard spec 632.2.3.1.

Provide fertilizer at levels for trees, shrubs and perennial plants as recommended by soil analysis.

Backfill for Plant Beds shall be free of debris, rocks larger than z-inch and having a pH range of 5.5 t0 6.5
and an organic material content of 5% min. and 25% max.

Product Data: Submit data on topsoil and compost used in Backfill for Plant Beds, 24-Inch to engineer, for
approval prior to construction.

C Construction

Prior to performing final grading and placing new sod within the Beloit Road pocket park as detailed in the
plans, contact the City of West Allis Forestry Department at (414) 302-8811 to coordinate the layout and
locations of future landscape beds within the park. After excavation and removal of existing soils from the
designated locations, install any needed backfill and a minimum 24 inches of Backfill for Plant Beds, but not
less than required to meet finish grades after natural settlement in the city defined planting bed locations.
Scarify subgrade and thoroughly blend backfill off-site before spreading. Do not spread if planting soil or
subgrade is frozen, muddy or excessively wet. Grade Backfill for Plant Beds to a smooth, uniform surface
plane with loose, uniformly fine texture. Roll and rake, remove ridges and fill depressions to meet finish
grades. Do not place sod in areas designated by the West Allis Forestry Department as future planting beds.

D Measurement

The department will measure Backfill for Plant Beds, 24-Inch by the square yard, acceptably completed.
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E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0180.02 Backfill for Plant Beds, 24-Inch SY

Payment is full compensation for excavation, removal and disposal of existing soils; and for furnishing and
installing Topsoil Special.

Sanitary Manhole 48-Inch Diameter, Item SPV.0200.01.

A Description

This special provision describes furnishing and installing 48-inch diameter sanitary manholes.
B Materials

Use materials conforming to Chapter 8 of the Standard Specifications for Sewer and Water Construction in
Wisconsin, 6t Edition, with the latest edition of The City of West Allis Addendum, and as supplemented as
follows:

Furnish 48-inch diameter precast manhole structures, brick or concrete rings and mortar to complete the
structure.

C Construction

Use methods that conform to Chapter 3 of the Standard Specifications for Sewer and Water Construction
in Wisconsin, 6" Edition, with the latest edition of The City of West Allis Addendum, and supplemented as
follows:

Consolidate backfill by flooding as described in Section 2.6.14 of the latest edition of the City of West Allis
Addendum.

Construct at locations designated in the plan.
D Measurement

The department will measure Sanitary Manhole 48-Inch Diameter by the vertical foot from lowest invert to
top of frame of each structure, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0200.01 Sanitary Manhole 48-Inch Diameter VF

Payment is full compensation for furnishing and placing all materials, including pavement sawing, pavement
removal, excavation, pipe bedding, backfill and incidental pipe to reconnect existing sewer lines.
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Effective with January 2012 Letting

ADDITIONAL SPECIAL PROVISION 1 (ASP 1)
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users (SAFETEA-LU),
Section 5204(e) — Surface Transportation Workforce Development Training and Education, provides for
100 percent Federal funding if the core program funds are used for training, education, or workforce
development purposes, including “pipeline” activities. The core programs includes: Congestion Mitigation
and Air Quality Improvement (CMAQ) Program, Highway Bridge Program (HBP), Interstate Maintenance
(IM), National Highway System (NHS), and Surface Transportation Program (STP). These workforce
development activities cover surface transportation workers, including OJT/SS programs for women and
minorities as authorized in 23 U.S.C. §140(b).

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin. Currently
TrANS has expanded to include TrANS program locations to serve contractors in Southeast (Milwaukee
and surrounding counties), Southcentral (Dane County and surrounding counties including Rock County),
and most Northeastern Wisconsin counties from locations in Keshena, Rhinelander and surrounding far
Northern areas. TrANS attempts to meet contractor’s needs in other geographic locations as possible. It
is an industry driven plan of services to address the outreach, preparation, placement and retention of
women, minorities and non-minorities as laborers and apprentices in the highway skilled trades. These
candidate preparation and contractor coordination services are provided by community based
organizations. For a list of the TrANS Coordinators contact the Disadvantaged Business Enterprise
Office at (414) 438-4583 in Milwaukee or (608) 266-6961 in Madison. These services are provided to you
at no cost.

I. BASIC CONCEPTS

Training reimbursements to employing contractors for new placements, rehires or promotions to
apprentice of TrANS Program graduates will be made as follows:

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate. At the rate of $5.00 per hour
on federal aid projects when TrANS graduates are initially hired, or seasonally rehired, as
unskilled laborers or the equivalent.

Eligibility and Duration: To the employing contractor, for up to 2000 hours from the
point of initial hire as a TrANS program placement.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that 12 (number) TrANS Graduate(s) be utilized on this
contract.

2) On-the-Job Training, Item ASP.1TOA, ASP 1 Apprentice. At the rate of $5.00 per hour
on federal aid projects at the point when an employee who came out of the TrANS
Program is subsequently entered into an apprenticeship contract in an underutilized
skilled trade (this will include the Skilled Laborer Apprenticeship when that standard is
implemented).

Eligibility and Duration: To the employing contractor, for the length of time the
TrANS graduate is in apprentice status.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that 4 (number) TrANS Apprentice(s) be utilized on this
contract.

3) The maximum duration of reimbursement is two years as a TrANS graduate plus time in
apprentice status.
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4) If a TrANS program is not available in the contractor’s area and another training program
is utilized, payment of On-the-Job Training hours may be approved by the Wisconsin
Department of Transportation (WisDOT) if the training program meets the established
acceptance criteria. Only On-the-Job Training Hours accumulated after WisDOT
approval will be reimbursed as specified under ltems ASP.1TOG and ASP.1TOA. For
more information, contact the Disadvantaged Business Enterprise Office at the phone
numbers listed above.

5) WisDOT reserves the right to deny payments under items ASP.1T0OG and ASP.1TOA if
the contractor either fails to provide training or there is evidence of a lack of good faith in
meeting the requirements of this training special provision.

Il. RATIONALE AND SPECIAL NOTE

The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of two years
to allow for reaching entry-level laborer status. An additional incentive, the $5.00 rate, would promote
movement into the underutilized skilled trades' apprenticeships and applies until the individual completes
their apprenticeship. These incentives benefit TrANS candidates by giving them a better opportunity to
enter a skilled trade; benefits contractors who will be assisted in meeting their EEO profiles and goals;
and benefits the public who will see the program reinforce larger public-private employment reform in
Wisconsin. The pool of TrANS graduates was created for the purpose of addressing underutilization in
the skilled trades, an objective that is further reinforced by a parallel retention pilot program, known as the
Companywide Reporting. Whether or not reimbursement is involved, the WisDOT reassures contractors
who are in the Companywide Program that TrANS placements still contribute toward fulfilling the new hire
goal of 50% women and minorities. Based on data administered by United States Department of Labor
(US DOL), the highway skilled trades remain underutilized for women statewide (less than 6.9%); and for
minorities in all counties (% varies by county).

NOTE: Unless using other advancement strategies, contractors are encouraged to use some or all of
this monetary incentive to offset the cut in hourly wages an individual may incur when entering an
apprenticeship if the full general laborer hourly rate has been previously paid. No special accounting
measures are required.

lll. IMPLEMENTATION

The implementation of ASP 1 is intended to cover only the amount of time it takes for underutilization to
be resolved across the trades. This will be measured annually at the county and/or state levels using
data administered by WisDWD in relation to goals set by the USDOL-OFCCP. With appropriate state and
federal approvals, we may also do some measurement at the company level.

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a TrANS graduate
or a TrANS apprentice. The District EEO Coordinators utilize the information on the Certified Payrolls to
track the hours accumulated by TrANS Graduates and TrANS apprentices on WisDOT contracts.
Payment under this ASP 1 is made based on the hours recorded off of the Certified Payrolls. Tracking
may eventually include improved linkages with the WisDWD apprentice database, information from
company and committee level sources.

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to address the
underutilization of women and minorities as laborers and apprentices in our industry’s skilled trades.

IV. TRANS TRAINING

As part of the contractor's equal employment opportunity affirmative action program, training shall be
provided to employees enrolled in apprenticeship and on-the-job training programs as follows:

The contractor shall provide on-the-job training aimed at developing full journey workers in the type of trade
or job classifications involved. In the event the contractor subcontracts a portion of the contract work, the
contractor shall determine how many, if any, of the trainees are to be trained by the subcontractor provided,
however, that the contractor shall retain the primary responsibility for meeting the training requirements
imposed by this special provision. The contractor shall also insure that this training special provision is made
applicable to such subcontract.
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Training and upgrading of minorities and women toward journey workers status is a primary objective of this
training special provision. Accordingly, the contractor shall make every effort to enroll minority trainees and
women (e.g., by conducting systematic and direct recruitment through public and private sources likely to
yield minority trainees and women trainees); to the extent such persons are available within a reasonable
area of recruitment. The contractor will be given an opportunity and will be responsible for demonstrating the
steps that they have taken in pursuance thereof, prior to determination as to whether the contractor is in
compliance with this training special provision. This training commitment is not intended, and shall not be
used, to discriminate against any applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which they have successfully completed
a training course leading to journey workers status or in which they have been employed as a journey worker.
The contractor should satisfy this requirement by including appropriate questions in the employee application
or by other suitable means. Regardless of the method used, the contractor's records should document the
findings in each case.

V. APPRENTICESHIP TRAINING

The Federal Highway Administration’s (FHWA) policy is to require full use of all available training and skill
improvement opportunities to assure increased participation of minority groups,

disadvantaged persons and women in all phases of the highway construction industry. The FHWA On-
the-Job Training (OJT) Program requires the State transportation agencies (STAs) to establish
apprenticeships and training programs targeted to move women, minorities, and disadvantaged
individuals into journey-level positions to ensure that a competent workforce is available to meet highway
construction hiring needs, and to address the historical under-representation of members of these groups
in highway construction skilled crafts.

The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal

Regulations (CFR), Part 230) to supplement the OJT program and support STA training programs by
providing services to highway construction contractors and assistance to highway construction
apprentices and trainees. The primary objectives of OJT/SS are:

(1) To increase the overall effectiveness of the State highway agencies’ approved
training programs.

(2) To seek other ways to increase the training opportunities for women, minorities, and
disadvantaged individuals.

The STAs are responsible for establishing procedures, subject to the availability of Surface
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision of
supportive services with respect to training programs approved under 23 CFR, Part 230(a) (Equal
Employment Opportunity on Federal and Federal-aid Construction Contracts — including Supportive
Services).

The contractor and subcontractor shall maintain records to demonstrate compliance with these
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of these
requirements will be determined by the Wisconsin Department of Transportation-Civil Rights Office. A
request for an exemption or modification, with justification, shall be made in writing, addressed to WisDOT
Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965, Rm. 451, Madison, WI 53707.
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ADDITIONAL SPECIAL PROVISION 3

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM IMPLEMENTATION

Authority

Wisconsin Department of Transportation (WisDOT) is a recipient of funds from the US Department of Transportation’s
Federal Highway Administration. The DBE program is a federal program applicable on all contracts administered by
WisDOT that include federal-aid highway funds. The authority for the DBE program is the Transportation Bill as approved
by Congress periodically. DBE program guidance and requirements are outlined in the Code of Federal Regulations at 49
CFR Part 26. This contract is subject to DBE provisions because it is financed with federal-aid-highway funds.
Additionally, this contract is subject to the State of Wisconsin Standard Specifications for Highway and Structure
Construction and all applicable contract documents.

Requirements

Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with any provision of
the DBE program regulatory provisions will be considered a material breach of contract. This is nonnegotiable.

If a contractor fails to carry out the DBE program requirements and/or the Required Contract Provisions for Federal Aid
Contracts (FHWA 1273) referenced in this document, sanctions will be assessed depending upon the facts, reasoning,
severity, and remedial efforts of the contractor that may include: termination of contract, withholding payment, assessment
of monetary sanctions, and/or suspension/debarment proceedings that could result in the disqualification of the contractor
from bidding for a designated period of time.

(1) The Commitment to Subcontract to DBE (Form DT1506 or digital submittal), Attachments A, and Good Faith
Effort Documentation (Form DT1202) will be submitted as described in Section 2.

20 Any change to DBE Commitments thereafter must follow modification of DBE subcontracting commitment as
described in Section 9.

3) The Department requires this list of DBE subcontractors from all bidders at time of bid to ensure the lowest
possible cost to taxpayers and fairness to other bidders and subcontractors. Bid shopping is prohibited.

4 The contractor must utilize the specific DBE firms listed in the approved DBE Commitment to perform the work
and/or supply the materials for which the DBE firm is listed unless the contractor obtains written consent in
advance from WisDOT. The contractor will not be entitled to payment for any work or materials on the approved
DBE Commitment that is not performed or supplied by the listed DBE without WisDOT’s written consent.

Description

The Wisconsin Department of Transportation is committed to the compliant administration of the DBE Program. The DBE
provisions work in tandem with FHWA 1273 and WisDOT’s Standard Specifications for Highway and Structure
Construction and Construction and Materials Manual. The WisDOT Secretary is signatory to assurances of department-
wide compliance.

The Department assigns the contract DBE goal as a percentage of work items that could be performed by certified DBE
firms on the contract. The assigned DBE goal is expressed on the bid proposal as a percentage applicable to the total
contract bid amount.

(1)  WisDOT identifies the assigned DBE goal in its contract advertisements and posts the contract DBE goal on the
cover of the bidding proposal. The contractor can meet the assigned contract DBE goal by subcontracting work to
a DBE firm or by procuring services or materials from a DBE firm.
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(2)

@3)

Under the contract, the prime contractor should inform, advise, and develop participating DBE firms to be more
knowledgeable contractors who are prepared to successfully complete their contractual agreement through the
proactive provision of assistance in the following areas:

= Produce accurate and complete quotes

= Understand highway plans applicable to their work

= Understand specifications and contract requirements applicable to their work
= Understand contracting reporting requirements

The Department encourages contractors to assist DBE subcontractors more formally by participating in WisDOT'’s
Business Development program as a mentor, coach, or resource. For comprehensive information on the
Disadvantaged Business Enterprise Program, visit the Department's Civil Rights and Compliance Section website
at: http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx

1. Definitions

Interpret these terms, used throughout this additional special provision, as follows:

a.

Assigned DBE Contract Goal: The percentage shown on the cover of the Highway Work Proposal that
represents the feasible level of DBE participation for each contract. The goal is calculated using the Engineer’s
Estimate and DBE Interest Report. Goal assignment includes review of FHWA funds, analyzes bid items for
subcontract opportunity and compatibility with DBE certified firm work codes. Additional factors considered
include proximity, proportion, and regulations.

Bid Shopping: In construction law, bid shopping is the practice of divulging a subcontractor’s bid to another
prospective contractor(s) before or after the award of a contract to secure a lower bid.

DBE: Disadvantaged Business Enterprise — A for-profit small business concern where socially and economically
disadvantaged individuals own at least a 51% interest and control management and daily business operations.

DBE Commitment: The DBE Commitment is identified in the Commitment to Subcontract to DBE (Form DT1506)
and is expressed as the amount of DBE participation the prime contractor has secured. The DT1506, a contract
document completed by the bidder, is required to be considered a responsive bidder on an FHWA-funded
contract that has an assigned DBE goal. The prime contractor will have the option to submit the DT1506 digitally,
as an entry with the bid in Bid Express, or as an attachment to the bid.

DBE Utilization: The actual participation of a DBE subcontractor on a project. WisDOT verifies DBE utilization
through review of the DBE Commitment, payments to subcontractors, and contract documentation. The Prime
Contractor receives DBE credit for payments made to the DBE firms performing the work listed on the approved
DBE Commitment, and those submitted after approved commitment with Attachment A.

Good Faith Effort: Legal term describing a diligent and honest effort taken by a reasonable person under the
same set of facts or circumstances. For DBE subcontracting, the bidder must show that it took all necessary and
reasonable steps to achieve the assigned DBE goal by the scope, intensity, and appropriateness of effort that
could reasonably be expected for a contractor to obtain sufficient DBE participation.

Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises, the
materials, supplies, articles, or equipment required under the contract.

Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract scope for
DBE subcontract feasibility and comparing common line items in DBE and non-DBE subcontract quotes for the
same work. Per federal regulation, reasonable price is not necessarily the lowest price.

Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the
materials, supplies, articles, or equipment required under the contract are bought, kept in stock, and regularly sold
or leased to the public.

Tied quote: Subcontractor quote that groups multiple bid/line items at a bundled/package price with a notation
that the items within the quote will not be separated.
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2. WisDOT DBE Program Compliance

a.

b.

Documentation Submittal

e The Commitment to Subcontract to DBE (Form DT1506 or digital submittal) must be submitted at the time
of bid (Tuesday) by all prime contractors.

o Attachments A OR quotes from all DBEs included in the Commitment must be submitted at bid (Tuesday)
OR

e Within one-hour following bid submittal by ALL prime contractors via eSubmit (Tuesday).

e If only DBE quotes were submitted, all remaining signed Attachments A must be submitted within 24-
hours of bid closing via eSubmit (Wednesday).

o If the assigned DBE contract goal is not met, Documentation of Good Faith Effort (Form DT1202) and
supporting documentation must be submitted within 24-hours of bid closing (Wednesday) via eSubmit.
Instructions for eSubmit.

**Bidders have the option of submitting the DBE Commitment at the time of bid via direct entry through Bid
Express OR with attachment of Form DT1506 (Commitment to Subcontract to DBE). The DBE Commitment
entered with bid is the digital form of the DT1506. Separate submission of Form DT1506 is not required if the DBE
Commitment is entered in Bid Express. Form DT1202, if applicable, is no longer required to be submitted at time
of bid; submit DT1202 within the 24-hour supplemental time frame following bid closing.

The DBE Office will not certify Good Faith Effort and the Bureau of Project Development will consider the bid
nonresponsive if the contractor fails to furnish the DBE Commitment (digitally entered into the bid OR Form
DT1506 as an attachment), Attachments A, and Form DT1202 if applicable, as required. See sample forms in the
Appendix.

Verification of DBE Commitment

The documentation related to DBE subcontract commitment submitted prior to contract award is evaluated as
follows:

(1) DBE Goal Met

If the bidder indicates that the contract DBE goal is met, the Department will evaluate the DBE
Commitment submitted with bid OR Form DT1506, and Attachments A to verify the actual DBE percentage
calculation. If the DBE Commitment is verified, the contract is eligible for award with respect to the DBE
Commitment.

(2) DBE Goal Not Met

a) If the bidder indicates a bid percentage on the DBE Commitment that does not meet the assigned DBE
contract goal, the bidder must request alternative evaluation of good faith effort through submission of
Form DT1202 (Documentation of Good Faith Effort) within 24-hours of bid including narrative
description. Supplementary documentation of good faith effort that supports the DT1202 submission is
also due within 24-hours of bid submission and prior to bid posting. The Department will review the
bidder's DBE Commitment and evaluate the bidder's good faith efforts submission.

b) Following evaluation of the bidder's Good Faith Effort documentation the bidder will be notified that the
Department intends to:

1. Approve the request (adequate documentation of GFE has been submitted) - no conditions placed
on the contract with respect to the DBE Commitment;

2. Deny the request (inadequate documentation of GFE has been submitted) - the contract is viewed
as non-responsive per Wisconsin Standard Specifications for Highway and Structure Construction
and will not be executed.
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c) If the Department denies the bidder’s request, the contract is ineligible for award. The Department will
provide a written explanation for denying the request to the bidder. The bidder may appeal the
Department's denial (see Section 4).

Supplemental good faith effort documentation must be submitted through eSubmit.

3. Department's Criteria for Good Faith Effort Documentation

The Federal-aid Construction Contract Provision, referenced as FHWA-1273, explicitly states that the prime contractor
shall be responsible for all work performed on the contract by piecework, station work, or subcontract.

The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of the
contract including assurances of equal employment opportunity laws, DBE regulations, and affirmative action.
Compliance encompasses responsible and responsive action, documentation, and good faith effort.

Contractually, all contractors, subcontractors, and service providers on the contract are bound by FHWA 1273 and
DBE program provisions. Prime contractors should encourage subcontractors to utilize DBE firms whenever
possible to contribute to the assigned DBE contract goal.

Bidders are required to document good faith effort. Per 49 CFR Part 26.53, good faith effort is demonstrated in one of
two ways. The bidder:

(1) Documents that it has obtained enough DBE participation to meet the goal; OR
(2) Documents that it made adequate good faith efforts to meet the goal, even though it did not succeed

Appendix A of 49 CFR Part 26 provides guidance concerning good faith efforts. WisDOT evaluates good faith effort
on a contract basis just as each contract award is evaluated individually.

The efforts employed by the bidder should be those that WisDOT can reasonably expect a bidder to take to actively
and aggressively obtain DBE participation sufficient to meet the DBE contract goal. The Department will only approve
demonstration of good faith effort if the bidder documents the quality, quantity, and intensity of the variety of activities
undertaken that are commensurate with expected efforts to meet the stated goal.

The Department, in conjunction with industry stakeholders, has developed the following guidance for contractor good
faith effort activity. The guidance and the attached appendices provide a framework for the actions required by all
parties in the processing and evaluation of bidder’s total efforts to achieve the project specific DBE goal prior to the
bid letting date.

a. Solicitation Guidance for Prime Contractors:

(1) Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder should
use WisDOT-approved DBE outreach tools, including the UCP DBE Directory and the Bid Express Small
Business Network to foster DBE participation on all applicable contracts.

20 As needed, request assistance with DBE outreach and follow-up by contacting the Department's DBE
Support Services Office by phone or email request at least 14 days prior to the bid letting date. Phone
numbers are (414) 438-4584 and/or (608) 267-3849; Fax: (414) 438-5392; E-mail: DBE_Alert@dot.wi.gov

3) Participate in and document a substantive conversation with at least one DBE firm per Let, to discuss
questions, concerns, and any other contract related matters that may be applicable to the DBE firm.
Guidelines for this conversation are provided in Appendix A of ASP-3.

4 Request quotes by identifying potential items to subcontract and solicit. In their initial contacts, contractors
are strongly encouraged to include a single page, detailed list of items for which they are accepting quotes,
by project, within a letting. See attached sample entitled “Sample Contractor Solicitation Letter” in Appendix
B. Prime contractors should also indicate a willingness to accept quotes in areas they are planning to perform
themselves, as required by federal rules. In some cases, it might be appropriate to use DBE firms to do work
in a prime contractor’s area of specialization.
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Solicit quotes from certified DBE firms who match possible items to subcontract using all reasonable
and available means. Additionally, forward copies of solicitations highlighting the work areas for which
quotes are being sought to DBE_Alert@dot.wi.gov

Acceptable outreach tools include SBN (Small Business Network, see Appendix C):
https://www.bidx.com/wi/main, postal mail, email, fax, and phone.

a. Contractors must ask DBE firms for a response in their solicitations. See Sample Contractor
Solicitation Letter, Appendix B. This letter may be included as an attachment to the sub-quote
request.

b. Solicit quotes at least 10 calendar days prior to the letting date to allow DBE firms sufficient
time to respond. Prime contractors should contact DBE firms early, asking if they need help
organizing their quote, assistance confirming equipment needs, or other assistance
supporting their submission of a competitive quote for their services.

c. A follow up solicitation should take place within 5 calendar days of the letting date. Email
and/or SBN are the preferred method for the solicitation.

Upon request, provide interested DBE firms with adequate information about plans, specifications,
and the requirements of the contract by letter, information session, email, phone call, and/or referral.

When potential exists, the contractor should advise interested DBE firms on how to obtain bonding,
line of credit, or insurance if requested.

Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial solicitation
with:

a. Email to all prospective DBE firms in relevant work areas
b. Phone call log to DBE firms who express interest via written response or call
c. Fax/letter confirmation

d. Signed copy of record of subcontractor outreach effort

b. Guidance for Evaluating DBE quotes

(1) Quote evaluation practices required to evaluate DBE quotes:

Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract
scope for DBE subcontract feasibility and comparing common line items in DBE and non-DBE
subcontract quotes for the same work. Per federal regulation, reasonable price is not necessarily the
lowest price. See 49 CFR Part 26, Appendix A. IV.D(2).

20 Documentation submitted by the prime of the following evaluation is required to evaluate DBE quotes by
contractors:

Evaluation of DBE firm's ability to perform “possible items to subcontract” using legitimate reasons,
including but not limited to, a discussion between the prime and DBE firm regarding its capabilities
prior to the bid letting. If lack of capacity is the reason for not utilizing the DBE firm’s quote, the prime
is required to contact the DBE by phone and email regarding their ability to perform the work
indicated in the UCP directory listed as their work area by NAICS code. Only the work area indicated
by the NAICS code(s) listed in the UCP directory can be counted toward DBE credit. Documentation
of the conversation is required.

a In striving to meet an assigned DBE contract goal, contractors are expected to use DBE quotes that
are responsive and reasonable. This includes DBE quotes that are not the low quote.

b  Additional evaluation - Evaluation of DBE quotes with tied bid items. Typically, this type of quoting
represents a cost saving but is not clearly stated as a discount. Tied quotes are usually presented as
an ‘all or none’ quote. When non-DBE subcontractors submit tied bid items in their quotes, the DBE
firm’s quote may not appear competitive. In such a case, the following steps are taken in comparing
the relevant quotes. These are qualitative examples:

Page 5 of 36


mailto:DBE_Alert@dot.wi.gov
https://www.bidx.com/wi/main
https://www.bidx.com/wi/main

Effective with October 2022 Letting ASP-3

i Compare bid items common to both quotes, noting the reasonableness in the price
comparison.

i Review quotes from other firms for the bid items not quoted by the DBE firm to see if
combining both can provide the same competitive advantage that the tied bid items offered.

See Appendix D — Good Faith Effort Evaluation Measures and Appendix E - Good Faith Effort Best Practices.

c. Requesting Good Faith Effort Evaluation_At the time of bid- if the DBE goal is not met in full, the prime
contractor must indicate they will file form DT1202- Documentation of Good Faith Effort within 24-hours of bid
submission. Supplementary documentation of good faith effort that supports the DT1202 submission is also due
within 24-hours of bid submission and prior to bid posting. Supporting documentation for the DT1202 is to include
the following:

(1) Solicitation Documentation: The names, addresses, email addresses, and telephone numbers of DBE firms
contacted along with the dates of both initial and follow-up contact; electronic copies of all written solicitations
to DBE firms. A printed copy of SBN solicitation is acceptable.

20 Selected Work Items Documentation: Identify economically feasible work units to be performed by DBEs to
include activities such as: list of work items to be performed; breaking up of large work items into smaller
tasks or quantities; flexible time frames for performance and delivery schedules.

3) Documentation of Project Information provided to interested DBEs: A description of information provided to
the DBE firms regarding the plans, specifications, and estimated quantities for portions of the work to be
performed by that DBE firm.

(4 Documentation of Negotiation with Interested DBEs: Provide sufficient evidence to demonstrate that good
faith negotiations took place. Merely sending out solicitations requesting bids from DBEs does not constitute
sufficient good faith efforts.

(5) Documentation of Sound Reasoning for Rejecting DBEs and copies of each quote received from a DBE firm
and, if rejected, copies of quotes from non-DBEs for same items.

6) Documentation of Assistance to Interested DBEs- Bonding, Credit, Insurance, Equipment, Supplies/Materials

(n Documentation of outreach to Minority, Women, and Community Organizations and other DBE Business
Development Support: Contact organizations and agencies for assistance in contacting, recruiting, and
providing support to DBE subcontractors, suppliers, manufacturers, and truckers at least 14 days before bid
opening. Participate in or host activities such as networking events, mentor-protégé programs, small business
development workshops, and others consistent with DBE support.

If the Good Faith Effort documentation is deemed adequate, the request will be approved and the DBE office will
promptly notify the Prime Contractor and Bureau of Project Development.

If the DBE Office denies the request, the Prime Contractor will receive written correspondence outlining the reasons.
The Department encourages the Prime Contractor to communicate with DBE staff to clarify any questions related to
meeting goals and/or contractor demonstration of good faith efforts.

If the contract is awarded, the Prime Contractor must obtain written consent from the DBE Office to change or replace
any DBE firm listed on the approved DBE Commitment. No contractor, prime or subsequent tier, shall be paid for
completing work assigned to a DBE subcontractor on an approved DBE Commitment unless WisDOT has granted
permission for the reduction, replacement, or termination of the assigned DBE in writing. If a prime contractor or a
subcontractor on any tier uses its own forces to perform work assigned to a DBE on an approved DBE Commitment,
they will not be paid for the work. Any changes to DBE Commitment after the approval of the DBE Commitment
must be reviewed and approved by the DBE Office prior to the change (see Section 9).

Additional resources for demonstrating and tracking good faith effort can be found on the “Contracting with a DBE”
webpage in the ASP-3 and Good Faith Effort Guidance section.
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4. Bidder's Documentation of Good Faith Effort Evaluation Request Appeal Process

A bidder can appeal the Department's decision to deny the bidder’'s demonstration of Good Faith Effort through
Administrative Reconsideration. The bidder must provide a written justification refuting the specific reasons for denial
as stated in the Department's denial notice. The bidder may meet in person with the Department if so requested.
Failure to appeal within 5 business days after receiving the Department's written notice denying the request constitutes
a forfeiture of the bidder's right of appeal. Receipt of appeal is confirmed by email date stamp or certified mail signed
by WisDOT staff. A contract will not be executed without documentation that the DBE provisions have been fulfilled.

The Department will appoint a representative who did not participate in the original good faith effort determination, to
assess the bidder's appeal. The Department will issue a written decision within 5 business days after the bidder
presents all written and oral information. In that written decision, the Department will explain the basis for finding that
the bidder did or did not demonstrate an adequate good faith effort to meet the contract DBE goal. The Department's
decision is final.

5. Determining DBE Eligibility
Directory of DBE firms

a. The only resource for DBE firms certified in the State of Wisconsin is the Wisconsin Unified Certification Program
(UCP) DBE Directory. WisDOT maintains a current list of certified DBE firms at:
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xIsx

b. The DBE Program office is available to assist with contracting DBE firms:(608) 267-3849.

c. DBE firms are certified based on various factors including the federal standards from the Small Business
Administration that assigns a North American Industrial Classification (NAICS) Codes. DBE firms are only eligible
for credit when performing work in their assigned NAICS code(s). If a DBE subcontractor performs work that is
not with its assigned NAICS code, the prime contractor should contact the DBE Office to inquire about
compatibility with the Business Development Program.

6. Counting DBE Participation
Assessing DBE Work

The Department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as a DBE by
one of the UCP agencies. The Department only counts the value of the work a DBE actually performs towards the DBE
goal. The Department assesses the DBE work as follows:

a. The Department counts work performed by the DBE firm’s own resources. The Department includes the cost of
materials and supplies the DBE firm obtains for the work. The Department also includes the cost of equipment the
DBE firm leases for the work. The Department will not include the cost of materials, supplies, or equipment the
DBE firm purchases or leases from the prime contractor or its affiliate, with the exception of non-project specific
leases the DBE has in place before the work is advertised.

b. The Department counts fees and commissions the DBE subcontractor charges for providing bona fide
professional, technical, consultant, or managerial services. The Department also counts fees and commissions
the DBE charges for providing bonds or insurance. The Department will only count costs the program engineer
deems reasonable based on experience or prevailing market rates.

c. If a DBE firm subcontracts work, the Department counts the value of the work subcontracted to a DBE
subcontractor.

d. The contractor will maintain records and may be required to furnish periodic reports documenting its performance
under this item.

e. ltis the Prime Contractor’s responsibility to determine whether the work that is committed and/or contracted to a
DBE firm can be counted for DBE credit by referencing the work type and NAICS code listed for the DBE firm on
the Wisconsin UCP DBE Directory.
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f. ltis the Prime Contractor’s responsibility to assess the DBE firm’s ability to perform the work for which it is
committing/contracting the DBE to do. Note that the Department encourages the Prime Contractor to assist and
develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.

dg. The Prime Contractor will inform the DBE office via email of all DBE subcontractors added to the project following
execution of the contract. The Prime Contractor may omit submission of another form DT1506, but must submit
signed Attachment A forms for additional DBE firms.

h. See Section 7 for DBE credit evaluation for Trucking and Section 8 for DBE credit evaluation for Manufacturers,
Suppliers, and Brokers

Naming conventions: When emailing files, please use the following language to identify your submission- “Project
#, Proposal #, Let date, Business Name, Attachment A” Email: DBE_Alert@dot.wi.gov

*Note: A sublet request is required for DBE work, regardless of subcontract tier, and also for reporting materials or
supplies furnished by a DBE.

e Sublet Requests via form DT1925 or WS1925 are required for 1st Tier DBEs

e For all 2nd Tier and below notification of DBE sublet is indicated by the contractor entering them in CRCS

7. Credit Evaluation for Trucking

All bidders are expected to adhere to the Department’s current trucking policy posted on the HCCI website at:
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf

The prime contractor is responsible for ensuring that all subcontractors including trucking firms, receive Form
FHWA 1273: https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf

See Section 8 for Broker credit.

8. Credit Evaluation for Manufacturers, Suppliers, Brokers

The Department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the provisions of
materials and supplies on a contract-by-contract basis. The Department will count the material and supplies that a DBE
firm provides under the contract for DBE credit based on whether the DBE firm is a manufacturer, supplier, or broker.
Generally, DBE credit is determined through evaluation of the DBE owner’s role, responsibility, and contribution to the
transaction. Maximum DBE credit is awarded when the DBE firm manufactures materials or supplies. DBE credit
decreases when the DBE firm solely supplies materials, and minimal credit is allotted when the DBE firm’s role is
administrative or transactional. It is the bidder’s responsibility to confirm that the DBE firm is considered a supplier or a
manufacturer before listing them on Commitment to Subcontract to DBE form DT1506 or DBE Commitment submitted
with the bid.

a. Manufacturers

(1) A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the premises,
the materials, supplies, articles, or equipment required under the contract and of the general character
described by the specifications.

2) If the materials or supplies are obtained from a DBE manufacturer, 100% percent of the cost of the materials
or supplies counts toward DBE goals.

b. Regular Dealers of Material and/or Supplies

(1) Aregular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials, supplies, articles or equipment of the general character described by the specifications
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and required under the contract are bought, kept in stock, and regularly sold or leased to the public in the
usual course of business.

2) If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of the
materials or supplies toward DBE goals.

3 At a minimum, a regular dealer must meet the following criteria to be counted for DBE credit:

i. The DBE firm must be an established, regular business that engages, as its principal business and
under its own name, in the purchase and sale or lease of the products in question.

ii. The DBE firm must both own and operate distribution equipment for the product--bulk items such as
petroleum products, steel, cement, gravel, stone, or asphalt. If some of the distribution equipment is
leased, the lease agreement must accompany the DBE Commitment form for evaluation of the dealer’s
control before the DBE office approves the DBE credit.

4 When DBE suppliers are contracted, additional documentation must accompany the DBE Commitment and
Attachment A forms. An invoice or bill-of-sale that includes names of the bidder and the DBE supplier, along
with documentation of the calculations used as the basis for the purchase agreement, subcontract, or invoice.
WisDOT recognizes that the amount on the Attachment A form may be more or less than the amount on the
invoice per b.(1) above.

i.  The bidder should respond to the following questions and include with submission of form DT1506 or
the DBE Commitment entered with bid:

a. What is the product or material?

b. Is this item in the prime’s inventory or was the item purchased when contract was awarded?
c. Which contract line items were referenced to develop this quote?

d. What is the amount of material or product used on the project?

(5) Supplies purchased in bulk from DBE firms at the beginning of the season may be credited to current
contracts if submitted with appropriate documentation to the DBE office.

i. To ensure that the appropriate credit is assigned, follow the procedure below:

a. When DBE suppliers are contracted for bulk supply or commaodity purchases, an invoice or bill-
of-sale that includes names of the contractor and the DBE supplier should be submitted to the
DBE Office via eSubmit (preferred during letting) or the DBE_ Alert email box. The
supply/commaodity credit may be applied during the federal fiscal year (October- September) in
which the purchase was made.

b. When the contractor intends to apply the credit to a particular project, submit a copy of the
original invoice, documentation of the calculations for supplies/commodities to be used on the
project, and an Attachment A. Indicate on the Attachment A:

c. This supply/commodity is in the prime’s inventory or pre-paid in case of commodities
d. The full value of the original invoice submitted to the DBE Office, above in (1)
e. The amount of material or product used on this project

f.  Fuel estimate listed on Attachment A will be recorded as a deduction from the full fuel purchase
amount shown on the invoice

i. DBE Office Process (Applies only to bulk purchases)
a. Supply/Commodity commitment is received
b. Engineer verifies amount listed on invoice and enters the full amount into spreadsheet

c. The amount of credit applied for each project is updated on the spreadsheet until the bulk
purchase is exhausted

d. Engineer informs contractor when full amount of bulk purchase has been applied
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c. Brokers, Transaction Expediters, Packagers, Manufacturers’ Representatives

(1)

2)
(3)

(4)

No portion of the cost of the materials, supplies, services themselves will count for DBE credit. However,
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies, or
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers,
packagers, manufacturers’ representatives, or other persons who arrange or expedite transactions.

Brokerage fees are calculated as 10% of the purchase amount.

WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the
materials and supplies, fees, or transportation charges for the delivery of materials or supplies required on a
job site.

Evaluation of DBE credit includes review of the contract need for the item/service, the sub-contract or invoice
for the item/service, and a comparison of the fees customarily allowed for similar services to determine
whether they are reasonable.

9. DBE Commitment Modification Policy (Formerly “DBE Replacement Policy”)

a. lIssuing a Contract Change Order

Any changes or modifications to the contract once executed are considered contract modifications and as such
require a change order. In addition, the DBE office must provide consent for reduction, termination, or replacement of
subcontractors approved on the DBE Commitment in advance of the modification for the prime contractor to receive
payment for work or supplies. Additions to the DBE Commitment do not require advance notification of the DBE office.
(see below e. DBE Utilization beyond the approved DBE Commitment)

b. Contractor Considerations

(1)

2)

(3)

(4)

(5)

A prime contractor cannot modify the DBE Commitment through reduction in participation, termination, or
replacement of a DBE subcontractor listed on the approved DBE Commitment without prior written consent
from the DBE Office. This includes, but is not limited to, instances in which a prime contractor seeks to
perform work originally designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.

If a prime contractor reduces participation, replaces, or terminates a DBE subcontractor who has been
approved for DBE credit toward its contract, the prime is required to provide documentation supporting its
inability to fulfill the contractual commitment made to the Department regarding the DBE utilization.

The Prime Contractor is required to demonstrate efforts to find another DBE subcontractor to perform at least
the same amount of work under the contract as the DBE subcontractor that was terminated, to the extent
needed to meet the assigned DBE contract goal. When additional opportunity is available by contract
modifications, the Prime Contractor must utilize DBE subcontractors that were committed to equal work items,
in the original contract.

In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason, or is
terminated from a contract, the Prime Contractor must undertake efforts to maintain its commitment to the
assigned DBE goal.

The DBE subcontractor should communicate with the Prime Contractor regarding its schedule and capacity in
the context of the contract. If the DBE firm anticipates that it cannot fulfill its subcontract, they will advise the
Prime Contractor and suggest a DBE subcontractor that may replace their services and provide written
consent to be released from its subcontract.

i. Before the Prime Contractor can request modification to the approved DBE Commitment, the Prime
Contractor must:

a. Make every effort to fulfill the DBE Commitment by working with the listed DBE subcontractor to
ensure that the firm is fully knowledgeable of the Prime Contractor’s expectations for successful
performance on the contract. Document these efforts in writing.
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b. If those efforts fail, provide written notice to the DBE subcontractor of the Prime Contractor’s
intent to request to modify the Commitment through reduction in participation, termination,
and/or replacement of the subcontractor including the reason(s) for pursuing this action.

c. Copy the DBE Office on all correspondence related to changing a DBE subcontractor who has
been approved for DBE credit on a contract, including preparation and coordination efforts.

d. Clearly state the amount of time the DBE firm has to remedy and/or respond to the notice of
intent to replace/terminate. The DBE must be allowed five days from the date notice was
received as indicated by email time stamp or signed certified mail, to respond, in writing.
EXCEPTION: The Prime Contractor must provide a verifiable reason for a response period
shorter than five days. For example, a WisDOT project engineer or project manager confirms
that WisDOT has eliminated an item the DBE subcontractor was contracted for.

e. The DBE subcontractor must acknowledge the contract modification with written response to the
Prime Contractor and the DBE Office. If objecting to the subcontract modification, the DBE
subcontractor must outline the basis for objection to the proposed modification, providing sound
reasoning for WisDOT to reject the prime’s request.

c. Request to Modify DBE Subcontracting Commitment

The written request referenced above may be delivered by email or fax. The request must contain the following:

(1)
2)
(3)
(4)
(5)
(6)

Project ID number

WisDOT Contract Project Engineer’'s name and contact information

DBE subcontractor name and work type and/or NAICS code

Contract’s progress schedule

Reason(s) for requesting that the DBE subcontractor be replaced or terminated

Attach/include all communication with the DBE subcontractor to deploy/address/resolve work completion

Naming conventions: When emailing files, please use the following language to identify your submission- “Project
#, Proposal #, Let date, Business Name, MODIFICATION” Email: DBE_Alert@dot.wi.gov + Project Engineer

WisDOT will review the request and any supporting documentation submitted to evaluate if the circumstance and
the reasons constitute good cause for replacing or terminating the approved DBE subcontractor.

Good Causes to Replace a DBE subcontractor according to the federal DBE program guidelines {49 CFR part
26.53}

The listed DBE subcontractor fails or refuses to execute a written contract

The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent with
normal industry standards. Provided, however, that good cause does not exist if the failure or refusal of the
DBE subcontractor to perform its work on the subcontract results from the bad faith or discriminatory action of
the prime contractor

The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable, nondiscriminatory
bond requirements

The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness

The listed DBE subcontractor is ineligible to work on public works projects because of suspension and
debarment proceedings pursuant 2 CFR Parts 180, 215, and 1,200 or applicable state law

The prime has determined that the listed DBE subcontractor is not a responsible contractor

The listed DBE subcontractor voluntarily withdraws from the project and provides written notice of its
withdrawal

The listed DBE subcontractor is ineligible to receive DBE credit for the type of work required
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d.

A DBE firm owner dies or becomes disabled with the result that the listed DBE subcontractor is unable to
complete its work on the contract.

Evaluation and Response to the Request

WisDOT’s timely response to the Prime Contractor’s request for modification of the approved DBE Commitment
will be provided to the prime and the WisDOT project engineer via email.

If WisDOT determines that the Prime Contractor’s basis for reduction in participation, replacement, or termination
of the DBE subcontractor is not consistent with the good cause guidelines, the DBE office will provide a response
via email within 48-hours of receipt of request from the Prime Contractor as indicated by email time stamp. The
communication will include: the requirement to utilize the committed DBE, actions to support the completion of the
contractual commitment, a list of available WisDOT support services, and administrative remedies, including
withholding payment to the prime, that may be invoked for failure to comply with federal DBE guidelines for DBE
replacement.

The WisDOT contact for all actions related to modification of the approved DBE Commitment is the DBE Program
Engineer who can be reached at DBE_Alert@dot.wi.gov or (414) 335-0413.

DBE Utilization beyond the approved DBE Commitment

When the prime or a subcontractor increases the scope of work for an approved DBE subcontractor or adds a
DBE subcontractor who was not on the approved form DT1506 or DBE Commitment submitted with bid at any
time after contract execution, this is referred to as voluntary DBE contract goal achievement. The contractor must
follow these steps to ensure that the participation is accurately credited toward the DBE goal:

(1) Forward a complete, signed Attachment A form to the DBE Office. A complete Attachment A includes DBE
subcontractor contact information, signatures, subcontract value, and description of the work areas to be
performed by the DBE. The DBE Office will verify the DBE participation and revise the DBE Commitment
based on the email/discussion and the new Attachment A.

20 When adding to an existing DBE Commitment, submit a new Attachment A to the DBE Alert mailbox

3) OR Submit a final Attachment A to DBE Alert during the Finals Process when Compliance receives notice of
“Substantially Complete”

Naming conventions: When emailing files, please use the following language to identify your submission-
“Project #, Proposal #, Let date, Business Name, New Attachment A” Email: DBE_Alert@dot.wi.gov

Special note on trucking

DBE truckers added to the sublets in CRCS will be approved without DBE credit (You will see a “N” in CRCS
instead of “Y”)

Prime Contractors may enter a “place holder” e.g. $1000.00, for DBE Trucking in CRCS if the full amount of
trucking is unknown for sublet purposes only

The hiring contractor may obtain the Attachment A with DBE signature included but the Prime Contractor must
sign the Attachment A before submitting

DBE truckers need to be added to the DBE commitment once. If the DBE trucker is on the initial commitment
(DT1506/E1506) there is no requirement to submit another Attachment A for that trucker for that contract.

10. Commercially Useful Function

a.

Commercially Useful Function (CUF) is evaluated after the contract has been executed, while the DBE certified
firm is performing contracted work items.

The Department uses Form DT1011, DBE Commercially Useful Function Review and Certification to evaluate if
the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE toward the DBE
goal only if the DBE is performing a commercially useful function on that contract.
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c. A DBE firm is performing a commercially useful function if the following conditions are met:

(1) For contract work, the DBE is responsible for executing a distinct portion of the work and is carrying out its
responsibilities by actually performing, managing, and supervising that work.

20 For materials and supplies, the DBE is responsible for negotiating price, determining quality and quantity,
ordering, and paying for those materials and supplies.

d. Offsite Hauling — when DBE truck will haul between a pit and plant or location other than the construction site
associated with the commitment

(1) Indicate Offsite Hauling on Attachment A
22 Discuss offsite hauling at weekly progress meetings with Project Engineer (PE)
3) PE conducts spot checks of pits/plants to verify DBE truck is hauling and/or verifying hauling log

4 Prime should be prepared to submit haul tickets, plant/pit tickets, timecards, and other pertinent
documentation if requested by PE or DBE Office

11. Credit Evaluation for DBE Primes

WisDOT calculates DBE credit based on the amount and type of work performed by DBE certified firms for work
submitted with required documentation. If the prime contractor is a DBE certified firm, the Department will only count
the work that the DBE prime performs with its own forces for DBE neutral credit. The Department will also calculate
DBE credit for work performed by any other DBE certified subcontractor, DBE certified supplier, and DBE certified
manufacturer on the contract in each firm’s approved NAICS code/work areas that are submitted with required
documentation. Crediting for manufacturers and suppliers is calculated consistent with Section 8 of this document and
49 CFR Part 26.

12. Joint Venture

A joint venture is an association of a DBE firm and one or more other firms to carry out a single, for-profit business
enterprise, for which the parties combine their property, capital, efforts, skills and knowledge, and in which the DBE is
responsible for a distinct, clearly defined portion of the work of the contract and whose share in the capital
contribution, control, management, risks, and profits of the joint venture are commensurate with its ownership interest.
If a DBE performs as a participant in a joint venture, the Department will only credit the portion of the total dollar value
of the contract equal to the portion of the work that the DBE performs with its own forces.

13. Mentor-Protégé

a. If a DBE performs as a participant in a mentor-protégé agreement, the Department will credit the portion of the
work performed by the DBE protégé firm.

b. DBE credit is evaluated and confirmed by the DBE Office for any contracts on which the mentor-protégé team
identifies itself to the DBE Office as a current participant of the Mentor-Protégé Program.

(1) DBE credit may only be awarded to a non-DBE mentor firm for using its own protégé firm for less than one
half of its goal on any contract; and

20 Not award DBE credit to a non-DBE mentor firm for using its own protégé firm for more than every other
contract performed by the protégé firm.

c. A DBE protégé firm may be eligible for conditional NAICS code extension for training with the mentor. Request
permission from the DBE Office- Certification area.

d. Refer to WisDOT’s Mentor-Protégé guidelines for guidance on the number of contracts and amount of DBE credit
allowed on WisDOT projects.
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Use of Joint Checks

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A joint
check is defined as a two-party check between a DBE subcontractor, a prime contractor, and the regular dealer or
materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor issues one
check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the supplier) as payment
for the material/supplies used by the DBE firm in cases where the DBE subcontractor and materials have been
approved for DBE credit. The DBE subcontractor gains the opportunity to establish a direct contracting relationship
with the supplier to potentially facilitate a business rapport that results in a line of credit or increased partnering
opportunities.

The cost of material and supplies purchased by the DBE firm is part of the value of work performed by the DBE to be
counted toward the goal. To receive credit, the DBE firm must be responsible for negotiating price, determining quality
and quantity, ordering the materials, and installing (where applicable) and "paying for the material itself." See 49 CFR
26.55(c)(1).

The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon request by
staff. WisDOT will allow the use of joint checks when the following conditions are met:

a. The Prime Contractor must request permission to use joint checks from the DBE Office by submitting the
Application to Use Joint Checks.

(1) Request should be made when the DBE Commitment or the Request to Sublet is submitted; the request will
not be considered if submitted after the DBE Subcontractor starts its work.

(20 Approval/Permission must be granted prior to the issuance of any joint checks.
3) The payment schedule for the supplier must be presented to the DBE office before the first check is issued.
4 The joint check for supplies must be strictly for the cost of approved supplies.

b. The DBE subcontractor is responsible for furnishing and/or installing the material/work item and is not an ‘extra
participant’ in the transaction. The DBE firm’s role in the transaction cannot be limited solely to signing the
check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’s tasks should include
the following:

(1) The DBE subcontractor (not the prime/payor) negotiates the quantities, price, and delivery of materials.

20 The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to Use
Joint Checks after establishing the conditions and documentation of payment within the subcontract terms or
in a separate written document.

c. The Prime contractor/payor acts solely as a guarantor.

(1) The Prime Contractor agrees to furnish the check used for the payment of materials/supplies under the
contract.

20 The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime
contractor’s negotiated unit price.

15. Payment

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements are incidental
to the contract.
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Appendix A
Substantive Conversation Guidelines

The substantive conversation is critical to all bidders’ demonstration of good faith effort to meet the DBE goal prior to
bid opening. Relationship building between primes and subcontractors is crucial to DBE goal attainment. Responsible
bidders seek to build rapport with potential DBE subcontractors to understand capacity, areas of expertise, and
assess contracting feasibility. Bidders who compete for WisDOT contracts are specialty contractors responding to a
growing and changing contract environment. Just as these specialists are responsible for care of the roads, they are
likewise responsible for contributing to the health of the industry. The substantive conversation drives collaboration
that will build industry health and capacity. The following is intended to provide guidance for such discussions but is
not an exhaustive list. Contractors are encouraged to incorporate their existing strategies for cultivating business
relationships as well.

Prior to Bid Opening- this discussion should happen as early as possible (WisDOT advertisements are released
weeks prior to each Let)

1. Determine DBE subcontractor’s interest in quoting

2. [If response indicates inexperience with quoting- offer support/assistance to the DBE in understanding the industry
including fundamentals a subcontractor needs to know, required reading and/or resources.

3. Assess their interest and experience in the road construction industry by asking questions such as:

Have you competed for other WisDOT contracts? Ratio of competed/to wins

Have you performed on any transportation industry contracts (locally or with other states)?

What the largest contract you’ve completed?

Have you worked in the industry: apprentice, journeyman, safety, inspection etc.?

Does this project fit into your schedule? Are you working on any contracts now?

Have you reviewed a copy of the plans? Are you comfortable performing within the scope and quantity considerations of
this contract?

What region do you work in? Home base?

Which line items are you considering?

Have you read/are you familiar with WisDOT Standard Specifications? Construction Material Manual?
Do you understand where your work fits in the project schedule, project phases?

Following Bid Opening- this discussion can happen at any time

1. After reviewing their quote, note the following in your discussion:

e Does the quote look complete? Irregular?
e Are there errors in the quote? Are items very high or very low?
e In general, does the quote look competitive?

2. Questions and Advice for the bidder to share with the potential DBE subcontractor:

¢ What line items would typically be in a competitive quote for a subcontractor of their specialty?

e How many employees and what is their role/experience/expertise in your firm?

e Do you have resources for labor (union member, family-based, community-resourced) and capital (banking relationship,
bond agent, CPA)?

e Where have you worked: cities, states, government, commercial, residential/private sector, etc. Explain similarities or
differences.

o Refer them to reliable, trusted, industry resources that can educate or connect them to relevant resources,
education/certification resources, more appropriate contract opportunities.

e Discussion about prime contract and subcontract liability, critical path items, contract quantities, schedule risks, and
potential profit/loss (for upcoming known projects or in general).

e Discussion of bonding, insurance, and overall business risk considerations.

Page 15 of 36



Effective with October 2022 Letting ASP-3

Appendix B

Sample Contractor Solicitation Letter Page 1
(This sample is provided as a guide, not a formatting requirement)

DBE Solicitation - [Month] [Day], [Year] WisDOT Bid Letting

Attention all DBEs. [Prime Contractor] is actively seeking your quote for the [Month][Day], [Year] Bid Letting. [Prime
Contractor] is considering bidding on the projects listed on page 2 as a prime contractor. Please see page 2 for
instructions and the sub-contractable opportunities for each proposal.

Does [Prime Contractor] accept quotes in areas we might self-perform? Yes, we do! We support this federal rule
and (if needed) we consider areas we might self-perform an opportunity to provide in the field assistance and
training if we award your quote.

Where can DBEs find the plans, specifications & addenda? Please visit [Prime Contractor’s] plan room [LINK] or
on WisDOT’s Highway Construction Contract Information HCCI website: Wisconsin Department of Transportation
Highway Construction Contract Information (wisconsindot.gov). This same website can be checked for the
contract status.

What should your quote include? All the costs required to complete the items you propose to perform including
labor, equipment, material, and related bonding or insurance. The quote should also note items that you are DBE
certified to perform, tied items, and any special terms. Please use page 2 as your cover sheet for your quote.

Do you have a question regarding bonding, credit, insurance, equipment, or supplies/materials? \We welcome
all DBE questions! Please call [Prime Contractor] and ask to speak with [Contact]. [Prime Contractor] can provide
basic information as well as a referral to a trusted industry partner for insurance and bonding needs.

When are quotes due?
[Month] [Day], [Year] at [Time]. We accept quotes via SBN, email, or fax. Please make every effort to have your
quotes in by this time or earlier. Quality check your quote so it includes the correct letting date, project ID,
proposal number, unit price and extension.

Who can DBEs contact for questions, information, clarification or for a quote evaluation? [Project Manager
Name] [Phone] [Email]. If you are quoting [Prime Contractor] for the first time, we encourage you to come meet
with us in person to discuss the project. Our office hours are 7:30 a.m. — 5:00 p.m. On bid day, we are in the office
by 6:30 a.m.

Why partner with [Prime Contractor]?
DBE partnership is a core part of [Prime Contractor’s] mission. Including DBEs at the beginning of each project is
essential in the success of each project. We consider DBEs to be important industry partners who bring
dedication and knowledge at various stages during construction. We are proud to be an industry leader with our
DBE partnership. Your success as a DBE is our success.
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Sample Contractor Solicitation Letter Page 2

(This sample is provided as a guide, not a formatting requirement)
REQUEST FOR QUOTE

[Prime Contractor]
Letting Date: [Month] [Day], [Year]
Project IDs: 1234-56-00 (Proposal #1) & 1234-01-78 (Proposal #6)

Please check all that apply:

____Yes, we will be quoting the projects & items listed below

_____ No, we are not interested in quoting on the letting or its items referenced below

_____ Please take our name off your monthly DBE contact list

____We have questions about quoting this letting. Please have someone contact me at this number:

Prime Contractor Contact: DBE:
Phone: Fax:
Email:

Please circle the proposals and items you will be quoting below and contact us with any questions

Proposal 1 6
County Dane County Crawford County

Clearing & Grubbing X X
Dump Truck Hauling X X
Curb/Gutter/Sidewalk X
Erosion Control Items X
Excavation X X
Pavement Marking X
Traffic Control X
Sawing X X
QMP, Base X
Pipe Underdrain X
Landscape X
Beam Guard X
Electrical X
Signs/Posts/Markers X
Survey/Staking X

Again, please make every effort to have your quotes into our office by time deadline| prior to the letting date.
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Sample Contractor Solicitation Email - Simplified
(This sample is provided as a guide, not a formatting requirement)

e [Prime Contractor] specializes in municipal projects in the XX Region(s)

ATTENTION DBEs

ASP-3

e We have successfully competed for and completed XX WisDOT projects over the past XX years
e Consider [Prime Contractor] your partner on WisDOT Projects

[Prime Contractor] is seeking your subcontractor quote for the XX/XX/20XX WisDOT bid letting on the

below projects:

Project Proposal County Region
1234-56-00 2 Dane SW
1234-01-78 6 Crawford SW

o Please review the attachments [attach Solicitation Letter] and respond with your intent to quote (or not)
along with the work items you are interested in performing and respond via fax or email by date. The quote
should note items that you are DBE certified to perform, tied items, and any special terms. Please include

labor, equipment, material, and related bonding or insurance.

o If you have any questions regarding bonding, credit, insurance, equipment and/or materials/supplies, please
feel free to call [Prime Contractor] and ask for [Contact]. (Include if your company is willing to answer

these types of DBE questions)

o  Plans and Specifications can be found: WisDOT HCCI Website: List webpage where plans are located

o If you do choose to quote, please make every effort to have your quote into our office by time and date.
Make sure the correct letting date, project number, unit price and extension are included in your quote.

o  Should you have questions regarding the mentioned project, please call our office at (414) 555-5555 and we

will direct you to the correct estimator/project manager.

Our office hours are 7:30 a.m. - 5:00 p.m.

Thank you — we look forward to working with your company on this project!

Prime Contractor
Project Manager
Direct: 414-555-5555
Cell: 414-555-5556
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ASP-3

Sample Contractor Solicitation Email to non-DBE WisDOT Subcontractors -

Simplified

(This sample is provided as a guide, not a formatting requirement)

ATTENTION WisDOT SUBCONTRACTORS

[Prime Contractor] is considering bidding on the below projects for the XX/XX/20XX WisDOT Bid Letting:

Project

1234-56-00
1234-01-78
1234-00-99
1234-00-98

Proposal | County Region | DBE Goal

2 Dodge SW 6.00%
11 Adams NC 3.00%
20 Buffalo NW 5.00%
33 Portage NC 6.00%

The above projects have DBE goals and [Prime Contractor] is committed to DBE inclusion with every project. As such, we
are requesting:

All WisDOT Subcontractors to solicit and utilize DBEs in your quotes.

DBE participation can be achieved through purchasing materials from DBE suppliers, using DBE

subcontractors and/or DBE trucking firms or any combination of these.

If there is an opportunity to untie an item in your quote so a DBE can be utilized, please look for those

opportunities as well.

Your quote will be evaluated based on the amount of DBE participation your company is able to provide

when compared to other quotes for the same work.

If you do choose to quote, please make every effort to have your quote into our office by time and date. Please submit all
quotes to [Email]. Make sure the correct letting date, project number, unit price and extension are included in your quote.

Should you have questions regarding the mentioned project, the Project Manager contact is: [Name] [Phone Number]

[Email]

Thank you for utilizing DBEs who are trusted industry partners with WisDOT projects.

Prime Contractor
Project Manager
Direct: 414-555-5555
Cell: 414-555-5556
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Appendix C
Small Business Network (SBN) Overview

The Small Business Network is a part of the Bid Express® service that was created to ensure that prime bidders have a
centralized online location to find subs - including small and disadvantaged business enterprises (DBEs). It is available
for prime bidders to use as part of their Basic Service subscription. Within the Small Business Network, Prime
Contractors can:

1. Easily select proposals, work types and items:

a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote quantities and
add comments, if desired. Adding or removing items and work types can be done quickly. If needed, you can
save the sub-quote for later completion.

2. Create sub-quotes for the subcontracting community:

a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can rapidly
create a custom sub-quote directed to all subcontractors that bid on the applicable work types. Steps include:
provide contact information and sub-quote expiration date, select letting and proposal, add work types and
items, specify terms and conditions, upload attachments, and select vendors.

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you want
quoted

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as a DBE
preferred request.
d. Add attachments to sub-quotes.
3. View sub-quote requests & responses:

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and all
unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network home screen,
sub-quote requests can be hidden with one click if they are not applicable.

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, conditions and
pricing.
4. View Record of Subcontractor Outreach Effort:

a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the
response statistics for a particular sub-quote. If accepted by the letting agency, this report may serve as proof
of a “Good Faith” effort in reaching out to the DBE community.

b. Easily locate pre-qualified and certified small and disadvantaged businesses.
Advertise to small and disadvantaged businesses more efficiently and cost effectively.

d. Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as proof of
DBE outreach at the discretion of each agency).
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The Small Business Network help small businesses learn more about opportunities, compete more effectively, network
with other contractors and subcontractors, and win more jobs. The DBE will provide free SBN accounts to DBEs when
requested. Use DBE_Alert@dot.wi.gov to request an account. DBE firms can:

1. View and reply to sub-quote requests from primes:

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests and all
unsolicited sub-quotes created by your company. Receive notifications by selected work type. To simplify on
the Small Business Network home screen, sub-quote requests can be filtered by work types relevant to your
interests or hidden with one click if they are not applicable.

2. Select items when responding to sub-quote requests from primes:

a. You have the freedom to choose and price any number of items when responding to a sub-quote request.
Quantities can be modified, and per-item comments are also available.

b. View requests for sub-quotes for work that primes have posted for projects they are bidding, add your pricing,
terms, and conditions, and submit completed sub-quotes to the requesting primes. c. Add attachments to a
sub-quote.

3. Create and send unsolicited sub-quotes to specific contractors:

a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, you can
rapidly create a custom sub-quote directed at any number of specific vendors of your choosing. Steps include:
provide contact information and sub-quote expiration date, select letting and proposal, add work types and
items, specify terms and conditions, upload attachments, and select vendors.

4. Easily select and price items for unsolicited sub-quotes:

a. After adding applicable work types, select items that you wish to quote. The extended price calculates
automatically, cutting out costly calculation errors. Comments can be provided on a per-item basis as well.

b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, include pricing,
terms and conditions, and send it to selected prime/plan holder.

c. Add attachments to a sub-quote.

d. Add unsolicited work items to sub-quotes that you are responding to.
5. Easy Access to Valuable Information

a. Receive a confirmation that your sub-quote was opened by a prime.

b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.

c. View important notices and publications from DOT targeted to small and disadvantaged businesses.
6. Accessing Small Business Network for WisDOT contracting opportunities

a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and select “Order
Bid Express.” The Small Business Network is a part of the Bid Express Basic Service.
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Appendix D

Good Faith Effort Evaluation Measures by categories referenced in DBE regulations

Bidders must demonstrate that they took all necessary and reasonable steps to achieve the assigned DBE contract goal. For each
contract, all bidders must submit documentation indicating the goal has been met or if falling short of meeting the assigned goal,
must request a DBE Goal Waiver and document all efforts employed to secure DBE subcontractor participation on Form DT1202.

DBE staff analyze the bidder’s documented good faith efforts to determine if action taken was sufficient to meet the goal.
Sufficiency is measured contract-by-contract. WisDOT evaluates active and aggressive efforts, quality, quantity, scope, intensity, and
appropriateness of the bidder’s efforts as a scale of the principles of Good Faith outlined in 49 CFR Part 26, Appendix A. Additional
emphasis is placed on the bidder’s demonstration of timely submission of documentation and communication with DBE
subcontractors, and business development initiatives undertaken to support DBE firm growth.

The following is a sample of good faith effort activities that are rated according to the accompanying rubric. Contractors are
encouraged to identify additional activities that align with their business type(s).

e  Personal, tailored solicitation to firms that specialize in work types planned or desired for subcontracting

®  Follow up to initial solicitation via email or phone

®  Substantive conversation including topics such as contract liability, critical path work items, schedule risks, and potential
profit/loss

e SBN utilization including posting quotes

e Review and response to DBE quotes including provision of information about plans, specifications,and requirements as applicable

e Documentation requesting subcontractors support DBE goal by solicitation and inclusion of DBE subcontractor quotes

e  Responsive and timely submission of organized documentation

®  Analysis of number of DBE firms who do work types that you typically subcontract

®  Analysis of number of DBE firms who reside in geographical areas where prime seeks work

e  Analysis of firms who express interest in bidding/quoting including the number of firms who declined your solicitation

o Reference check of DBE subcontractor work or training (documentation of questions and response required)

e Number of different efforts undertaken to meet the assigned DBE goal as documented in accompanying Form DT1202

®  Submission of all DBE quotes received matched with a variety of work tobe performed by DBEs

e Number and names of DBE firms provided written advice, or referral to industry-specific business development resources

e  Overall pattern of DBE utilization on all WisDOT contracts which may include contracting with municipalities

e Documentation of resources expended to meet assigned DBE goal (#of hours, staff titles, average pay rate, actions taken)

e Analysis of subcontractable work items to be completed by prime beyond prime contractor’s 30%

e  Risk analysis of work items that are typically in tied quotes that could be unbundled

e List of contract work items in smallest economically feasible units, identifying schedule impact

e  Submission of a Gap Analysis identifying DBE skillset and/or industry needs

e  Staff training in EEO and Civil Rights laws as documented in training logs

e Written Capacity Assessment completed with DBE firm documenting its ability to perform the work quoted

e DBE engagement efforts beyond simple solicitation that include a substantive discussion, initiated as early in the acquisition
process as possible (points added for each day prior to letting)

e Qutreach and marketing efforts with minority, women, and veteran-focused organizations at least 10 days prior to bid opening

®  Active involvement in WisDOT’s Business Development Program, TrANS training, facilitated networking efforts, workshops

e  Customized teaching/training efforts for future opportunities with DBE subcontractor, contract specific and/or annually

e Introduction and reference provided for DBE subcontractor to a prime who has not previously contracted with the DBE firm

e  Prime utilization of a DBE subcontractor the prime has not contracted with previously

e  Written referral/recommendation to bond/insurance agents, manufacturer, supplier

e Documented efforts fostering DBE participation through administrative and/or technical assistance

e Evidence of negotiation with the DBE firm about current and future Let opportunities

e Recommendation of local and state services that support small business and access to opportunity: DOA, SBA, WEDC, WPI, etc.

e  Advice on bonding, lines of credit, or insurance as required to complete the items quoted and contract requwemelgtasge 22 of 36
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GFE Evaluation Rubric — Phase 1 — Initial Review

ASP-3

DT1202

Examples

Rating

OBOEC Feedback

Solicitation Documentation

Identify all reasonable and available activities performed
to solicit the interest of all certified DBEs who have
capacity and ability to perform work on the project.

Such as: Updated solicitation letter and email, timely
solicitation, and follow-up, and/or utilized various
methods to communicate solicitation (ex: letter, email,
publication, posting and/or website)

Selected Work ltems
Documentation

All work items are broken out into economically feasible
units to facilitate DBE participation.

Such as: Selected work items are specific to each
proposal and clearly identified in all solicitation(s)

Documentation of Project
Information provided to
Interested DBEs

Provide interested DBEs with adequate information
about the plans, specifications, and any other
contractual requirements in a timely manner to assist
DBEs in response to solicitation.

Such as: Project information is clearly identified in all
solicitation(s)

Documentation of Negotiation
with Interested DBEs

Provide sufficient evidence demonstrating that good
faith negotiations took place during the bid letting.

Such as: Documented attempts with DBESs or on behalf
of DBEs to increase DBE participation

Documentation of Sound
Reason for Rejecting DBEs

Provide sufficient evidence demonstrating that DBEs are
rejected for sound reasons.

Such as: Detailed and thoughtful analysis that considers
both the percentage and dollar difference when rejecting
a DBE including past performance, relevant business
experience and stability, safety record, business ethic
and integrity, technical capacity, and other tangible
factors.

Documentation of Assistance
to Interested DBEs- bonding,
credit, insurance, equipment,
supplies/materials

Documented assistance in both solicitation(s) and
outreach to DBEs.

Documentation of Outreach to
Minority, Women, and
Community organizations and
other DBE Business
Development Support

Effectively use the services of minority, women, and
community organizations as well as contractors’ groups,
local, state, and federal business assistance offices and
organization that provide assistance in recruiting and
supporting DBEs, as well participation in activities that
support DBE business development.

Such as: Variety of activities that translate into
meaningful DBE participation

Documentation of other GFE
activities

Such as: Used DT1202 Excel Workbook, Diversity &
Inclusion company policy, Mentor-Protégé participant,
awarded neutral DBE after bid submission, included
company GFE overview/strategy information and/or
company website highlights DBE opportunities and
participation

Overall Demonstration of GFE
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GFE EVALUATION RATING LEGEND - PHASE 1 - Initial Review

Documentation provided by bidder is evaluated and rated on the rubric. Bidders should include activities characterized by the following types of
effort:

ACTIVE & AGGRESSIVE: Demonstrated through engaged and assertive activity

QUALITY: Demonstrated through essential character of conscientious and serious activity

QUANTITY: Demonstrated through a measurable number of activities

SCOPE & INTENSITY: Demonstrated through a rigorous approach to an appropriate and purposeful range of activities
TIMING: Demonstrated through engagement efforts beyond simple solicitation, initiated early in the process

GFE EVALUATION - PHASE 2 - Team Review

GFE Team completes:

Review of activities included on the rubric

Review of the intent to award and sound reasoning submitted by Prime

Bid analysis to confirm if any bid submitted met the DBE goal

Review average of other bidders DBE goal achievement

Team review of combined efforts documented in Phase 1 and 2 constitute final GFE determination

Rating Scale:

e  GFE Approval:
Bona Fide = 6 or more categories color coded green.
Genuine effort characterized by sincere and earnest activities — “Solicitation” and “Sound Reasoning” must be green

e  GFE Approval:
Sufficient = 5 or more categories color coded green or yellow
Adequate effort documented with a variety of quality activities — “Solicitation” and “Sound Reasoning” must be green or yellow

e  GFE Denial:
Pro Forma efforts = 4 or less categories color coded green or yellow. Perfunctory effort characterized by routine or superficial
activities

Green = Exceeds expectations

Yellow = Meets expectations

Excerpt from Appendix A to 49 CFR Part 26:

V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented efforts. At a minimum, you must review the
performance of other bidders in meeting the contract goal. For example, when the apparent successful bidder fails to meet the contract goal, but
others meet it, you may reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have met the goal. If
the apparent successful bidder fails to meet the goal but meets or exceeds the average DBE participation obtained by other bidders, you may view
this, in conjunction with other factors, as evidence of the apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi),
you must also require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE
subcontractor was selected over a DBE for work on the contract to review whether DBE prices were substantially higher; and contact the DBEs listed
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GFE RUBRIC ANALYSIS
OBOEC DECISION APPROVAL OR DENIAL

Prime Contractor

Proposal

Project

Bid Letting

DBE Goal Amount

DBE Goal Amount Achieved

Bid Analysis

Goal %

Achieved %

Apparent Low Bidder

%

Bidder B

Bidder C

Average of OTHER Bidders
(Not including Apparent
Low Bidder)

DBE Quotes Received

DBE Quotes Awarded

DBE Quote(s) Rejected

Rejected Quote Analysis

DBE Quote(s) Awarded

Awarded DBE Amount
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Appendix E
Good Faith Effort Best Practices

This list is not a set of requirements; it is a list of potential strategies

Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical assistance.
Participate in speed networking and mosaic exercises as arranged by DBE office.

Host information sessions not directly associated with a bid letting.

Participate in a formal mentor protégé or joint venture with a DBE firm.

Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings.

Facilitate a small group DBE ‘training session’ clarifying how your firm prepares for bid letting, evaluates
subcontractors, preferred qualifications, and communication methods.

Encourage subcontractors to solicit and highlight DBE participation in their quotes to you.

Quality of communication, not quantity creates the best results. Contractors should be thorough in
communicating with DBE firms before the bid and provide any assistance requested to assure best possible
bid.

DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven days
prior is optimal.

Continually check for contract addendums on the HCCI website through the Thursday prior to letting to stay
abreast of changes.

Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list and bid tabs at a
minimum.

Prepare a portfolio or list of related projects and prime and supplier references; be sure to note transportation
related projects of similar size and scope, firm expertise and staffing.

Participate in DBE office assessment programs.

Participate on advisory and mega-project committees.

Sign up to receive the DBE Contracting Update.

Consider membership in relevant industry or contractor organizations.

Active participation is a must. Quote as many projects as you can reasonably work on; quoting the primes and
bidding as a prime with the Department are the only ways to get work.
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Appendix F
Good Faith Effort Evaluation Guidance
Appendix A of 49 CFR Part 26

I. When, as a recipient, you establish a contract goal on a DOT-assisted contract for procuring construction,
equipment, services, or any other purpose, a bidder must, in order to be responsible and/or responsive, make
sufficient good faith efforts to meet the goal. The bidder can meet this requirement in either of two ways. First,
the bidder can meet the goal, documenting commitments for participation by DBE firms sufficient for this
purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith efforts. This
means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal or
other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful.

II. In any situation in which you have established a contract goal, Part 26 requires you to use the good faith
efforts mechanism of this part. As a recipient, you have the responsibility to make a fair and reasonable
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is important for you
to consider the quality, quantity, and intensity of the different kinds of efforts that the bidder has made, based
on the regulations and the guidance in this Appendix.

The efforts employed by the bidder should be those that one could reasonably expect a bidder to take if the
bidder were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE contract
goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract requirements. We emphasize,
however, that your determination concerning the sufficiency of the firm's good faith efforts is a judgment call.
Determinations should not be made using quantitative formulas.

[ll. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain
a specified amount of DBE participation) in order to be awarded a contract, even though the bidder makes an
adequate good faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith
efforts.

IV. The following is a list of types of actions which you should consider as part of the bidder's good faith efforts
to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or
exhaustive. Other factors or types of efforts may be relevant in appropriate cases.

A. (1) Conducing market research to identify small business contractors and suppliers and soliciting through all
reasonable and available means the interest of all certified DBEs that have the capability to perform the work
of the contract. This may include attendance at pre-bid and business matchmaking meetings and events,
advertising and/or written notices, posting of Notices of Sources Sought and/or Requests for Proposals, written
notices or emails to all DBEs listed in the State's directory of transportation firms that specialize in the areas of
work desired (as noted in the DBE directory) and which are located in the area or surrounding areas of the
project.

(2) The bidder should solicit this interest as early in the acquisition process as practicable to allow the DBEs to

respond to the solicitation and submit a timely offer for the subcontract. The bidder should determine with
certainty if the DBEs are interested by taking appropriate steps to follow up initial solicitations.
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B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically
feasible units (for example, smaller tasks or quantities) to facilitate DBE participation, even when the prime
contractor might otherwise prefer to perform these work items with its own forces. This may include, where
possible, establishing flexible timeframes for performance and delivery schedules in a manner that encourages
and facilitates DBE participation.

C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of
the contract in a timely manner to assist them in responding to a solicitation with their offer for the subcontract.

D. (1) Negotiating in good faith with interested DBEs. It is the bidder's responsibility to make a portion of the
work available to DBE subcontractors and suppliers and to select those portions of the work or material needs
consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence
of such negotiation includes the names, addresses, and telephone numbers of DBEs that were considered; a
description of the information provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional Agreements could not be reached for DBEs to perform the
work.

(2) A bidder using good business judgment would consider a number of factors in negotiating with
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as contract
goals into consideration. However, the fact that there may be some additional costs involved in finding and
using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, as long as such
costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a contract with its
own organization does not relieve the bidder of the responsibility to make good faith efforts. Prime contractors
are not, however, required to accept higher quotes from DBEs if the price difference is excessive or
unreasonable.

E. (1) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of
their capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or
associations and political or social affiliations (for example union vs. non-union status) are not legitimate
causes for the rejection or non-solicitation of bids in the contractor's efforts to meet the project goal. Another
practice considered an insufficient good faith effort is the rejection of the DBE because its quotation for the
work was not the lowest received. However, nothing in this paragraph shall be construed to require the bidder
or prime contractor to accept unreasonable quotes in order to satisfy contract goals.

(2) A prime contractor's inability to find a replacement DBE at the original price is not alone sufficient to support
a finding that good faith efforts have been made to replace the original DBE. The fact that the contractor has
the ability and/or desire to perform the contract work with its own forces does not relieve the contractor of the
obligation to make good faith efforts to find a replacement DBE, and it is not a sound basis for rejecting a
prospective replacement DBE's reasonable quote.

F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the
recipient or contractor.

G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related
assistance or services.
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H. Effectively using the services of available minority/women community organizations; minority/women
contractors' groups; local, State, and Federal minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of
DBEs.

V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented
efforts. At a minimum, you must review the performance of other bidders in meeting the contract goal. For
example, when the apparent successful bidder fails to meet the contract goal, but others meet it, you may
reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have
met the goal. If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE
participation obtained by other bidders, you may view this, in conjunction with other factors, as evidence of the
apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi), you must also
require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder
when a non-DBE subcontractor was selected over a DBE for work on the contract to review whether DBE
prices were substantially higher; and contact the DBEs listed on a contractor's solicitation to inquire as to
whether they were contacted by the prime. Pro forma mailings to DBEs requesting bids are not alone sufficient
to satisfy good faith efforts under the rule.

VI. A promise to use DBEs after contract award is not considered to be responsive to the contract solicitation
or to constitute good faith efforts.

[79 FR 59600, Oct. 2, 2014]
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Appendix G

(SAMPLE) Forms DT1506 and DT1202
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Official Form DT1506 can be found here: https://wisconsindot.gov/Documents/formdocs/dt1506.pdf

COMMITMENT TO SUBCONTRACT TO DBE Clear Wisconsin Department of Transportation
DT1506 12/2021 5.84.06(2) Wis. Stats. O Non-Traditional Projeot Project |D:
Proposal #

Prime Contractor:
County: Letting Date:

This contract requires that a specified percentage of the work be subcontracted to a 'll:')qtal $CVaItueCct).f $
disadvantaged business enterprise and that this information be submitted as rime Lontract.
described in ASP-3. The submittal of this form with the bid proposal constitutes your DBE Contract Goal: %

DBE commitment. Include Attachment A for DBEs included on commitment. DEE Goal Achieved: 0.00%

This form must be completed and returned for this proposal. See page 2 for instructions.
3. Supplier ; 5. DBE Full 5. DBE Amount
YN 4. Trueking Only | gyncontract $ for Credit $

O#
L#
O#
L#
O#
L#
o#
L#
O#
L#
O#
L#
O#
L#
O#
L#
o#
L#
O#
L#
O#
L#
O#
L#
O#
L#
o#
L#
O#
L#
O#
L#
O#
L#
O#
L#
O#
L#
O#
L#
O#
L#
O#
L#

1. DBE Firm 2. Work or Items to be subcontracted

§ 0.00|s 0.00

Government Use Qnly
Approved Amounts
A=|% %
V=|% % Prime Representative Signature & Date
Total= | § %

Sighature:

Date: DBE Office Signature & Date Approved
Good faith effort approved: Yes [ No []
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COMMITMENT TO SUBCONTRACT TO DBE
ATTACHMENT A

CONFIRMATION OF PARTICIPATION

Project 1.D.

Proposal Number:

Letting Date:

Name of DBE Firm Participating in this Contract:

Name of the Prime/Subcontractor who hired the DBE Firm: (/ist all names of tiers if more than one)

Type of Work or Type of Material Supplied:

Total Subcontract Value:

Total DBE Credit Value:

FOR PRIME CONTRACTORS ONLY:

above.

| certify that | made arrangements with the participating
DBE firm to perform the type of work listed or supply the
material indicated above for the subcontract value listed

Prime Contractor Representative’s Signature

Prime Contractor Representative’'s Name (Print Name)

Prime Contractor (Print Company Name)

Date

subcontract value listed above.

FOR DBE TRUCKING FIRMS ONLY:

number of trucks as listed below.

FOR PARTICIPATING DBE FIRMS ONLY:

| certify that | made arrangements with the Prime
Contractor or the Hiring Contractor to perform the type of
work or supply the material indicated above for the

| certify that | will utilize, for DBE credit, only trucks listed
on my WisDOT approved Schedule of Owned/Leased
Vehicles for DBE Credit formand | will be utilizing the

Participating DBE Firm Representative’'s Signature | Date

Participating DBE Firm Representative’s Name (Print Name)

Participating DBE Firm (Print Company Name)

DBE Firm's Address:

# Owned Trucks

# Leased Trucks

# DBE-Owned Leased
Trucks

# Non-DBE-Owned
Leased Trucks

|:| Off site Hauling

Official Form DT1506 can be found here: https://wisconsindot.gov/Documents/formdocs/dt1506.pdf
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2™ DOCUMENTATION-OF-GOOD-FAITH-EFFORT-

@b Wisconsin-Depanment-of Transportation
DT1202 32020

PrajectiD Prapasal Mo Lesing

— - ssad -esEE
Prime Cantracior
-

Courty
-esEE

Parson Submitting Dacumeant
=TT

Talaphons Mumser

EX T T

Mddress

-

Email Address
mEEETE

All-bidders-must-underiake-neceszary-and-reasonable-steps-to-achieve-the-assigned-DEE -contract-goal-per-
federal-regulatory -guidance-at-49-CFR-Pan-25. -Bidders-use-this-form-fo-document-all-efforts -employed to-meet-
the-assigned-goal-as-a-record-of-contractor-good faith -efforts-(GFE).-Refer-to-ASP3-or-49-CFR-Part-26-for-
guidance-on-actions-that-demonsirate-good faith -effort. -

It-iz-critical-to-list-all-efforts -attach-documentation, -and -follow-the-instructions to-complete -this-submission. -
Documentation-of-good -faith-effort-includes-copies-of-each-DEE-and -non-DEE-subcontractor-quote-submitted to-
the-bidder-for-the-same-line-items. -Utilize the-sample-documentation logs-to-document-and -organize-efforis. --

Submit-good-faith -effor-documentation-per-ASP-3-guidelines.

Ingtructions:-Provide-a-narrative -description-of-all-activities-pursued-to-demonstrate -good-faith-efforis, -any-
caorresponding -documentation, -and-applicable-explanalion-on-zeparate-pages. -Include-the-following-items, -
crganized-in-the-order-listed -below.

1.~ Solicitation-Documentation: -
a.~+ Purpose:-To-identify-all-reasonable-and-available-activities-the -bidder-performed 4o-zolicit-the-
interest-of-all-certified-DEEs-who-have-the-capacity-and-ability -to-perform-work-on-the-project. -All-
solicitation-efforis-should-begin-as-early-as-possible-to-ensure-DBEs-have-ample-time-to-
respond-and-ask-guestions.

b.-+Action:-ldendify-and list-all-activities-engaged-into-solicit- DBEs-using-all-reasonable-and-
available-means-such-as-written-notice-and -follow-up-communications; -substantive-
conversations; -pre-bid-meetings; -networking-events; -market-research; -advertising.

2.~ Selected-Work-ltems-Documentation:-

a.~+Purpose:-To-ensure-that-all-work-items-are-broken-out-into-economically -feasible-units-to-
facilitate-DEE -paricipation.- This-must-occur-even-when-you-prefer-to-perform-the-work-yourself.

b.~+Action:-ldendify-economically feasible-work-units to-be-performed-by-DBEs-to-include-activifies-
such-as:-list-of-work-items-to-be-performed; -breaking-up-of-large-work-tems-into-smallertasks-or-
quaniities; -flexible fime-frames-for performance -and-delivery-schedules.

3.~ Documentation-of-Projectnformation-provided-to-Interested-DEEz:-
a.~+Purpose:-To-provide-interested-DEEs-with-adequate-information-about-the-plans, -specifications, -
and-amy-other-contractual-requirements-in-a-timely-manner-to-assist-DEEs-in-response-to-
salicitation.

b.-+Action:-Provide-DBEEs-access to-plans, -specifications, -and -other-contract-requirements -Early -
solicitation-allows -ample-ocpportunity -fo-provide -project-information, links-to-Let-adverlisements, -
and-substantive -engagement-with-DBEs.
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4 -+ Documentation-of-Negotiation-with-Interested-DBEEs:-
a.~+Purpose:To-ensure-that-negotiations-with-interested-DEEs-were-made-in-good -faith-providing-
evidence-as-to-why-agreements-could-nof-be-reached -for-DEEs to-perform-work. -

b.-+Action:-Provide-sufficient-evidence to-demonstrate-that-good faith-negofiations-took-place. -
Merely-sending-out-solicitations-requesting-bids-from-DEEs -does -not-constitute-sufficient-good-
faith-efforts_-A-bidder-using -good-business-judgment-considers-a-number-of-factors-in-
negotiating -with-all-subcontractors, -and-the-firm’s-price -and -capabilities-in-addition-to-contract-
goalz-are-taken-into-consideration_-However, the-fact-that-there-may-be-some-additional costs-
invelved-in-finding-and-using-DEEs-is-not-in-itself-sufficient-reascn-for-failing -to-meet-the-DBE-
goal-as-long-as-costs-are-reasonable. -(see-49-CFR-Part-26-Appendix-4)

5.~ Documentation-of- Sound-Reason-for-Rejecting-DBEs:-
a.~+Purpose:-To-ensure-that-bidders-avoid-rejecting-DEEs-as -unqualified -without-sound -reasons. -
Reasons-for-rejection-must-be-based-on-thorough -investigation-of- DEE -capabilities. -

b.-+Action:-Provide-sufficient-evidence to-demonstrate-that-DEE-was rejected for-sound -reasons-
such-as-past-performance, -relevant business-experience-and-stability, -safety-record -business-

ethic-and-integrity, fechnical capacity, -othertangible factors.

6.~ Documentation-of-Azsistance-to-Interested-DBEs--Bonding,-Credit, Ingurance,-Equipment,-

Supplies/Materials:-
a.~+Purpose:-To-assist-inferested-DEE=-in-cbiaining-bonds, -lines-of-credit, -insurance, -equipment, -

supplies.-materials, -and-other-assistance-or-services.-

b.-+Action:-Assist-interested-DEEs-in-obtaining-bonding, -ines-of-credit-or-insurance  -and-provide-
technical-assistance-or-information -related-to-plans, -specifications, -and-project-requiremenis. -
Assist-DEEs-in-obiaining -equipment, -supplies, -materials-or-other-services-related-to-meeting-
project-requirements-(excluding-supplies-or-equipment-the-DEE-purchases-from-the-prime ).

7 .=+ Documentation-of-outreach-to-Minority,-Women,-and-Community-Organizations-and-other-DBE-
Businegs-Development-Support:-

a.~+ Purpose:To-effeclively-use-the-services-of-minority, -women, -and -community -organizations-as-

well-as-confractors’-groups, -local, -state, -and-federal-business-assistance-offices-and-

organization-that-provide-assistance-in-recruiting-and -supporing-DEEs . -az-well-as-paricipation-

in-activities-that-support-DBE -business-development.

b.-+Action:-Contact-organizations-and-agencies-for-assistance-in-contacting, -recruiting, -and-
providing-suppori-to DEE-subcontractors, -suppliers, -manufacturers -and-truckers-at-least-14-
days-before-bid-opening.-Participate-in-or-host-activities-such-as-networking -events, -mentor-
protégé-programs, -small-business-development-workshops, -and-others-consistent-with-DBE -

support.
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Returnido:

Wissonsin Degartment of Trarsportation
DEE Program: Office

PO-Bax 765

Mladisan, WI-53T07-TA6ES
DEE_AderigDdal. wi.gav

Iw:'.lzrti‘gr*ﬂﬂal-l-hElme-Lrlﬁla-i:l-n::\l:-r|1pﬂa-l'ln=_-|15i1.|'e~g|:r|:r|:.|-Fa'r|1'1-e‘ﬂ’::|11_=»*tvursuli-:i't-armcl-LrltE-[:IElE-lirr|15-I:vl:n-mleleﬂhla-[}IBE-|'.1E|r|'H:i|'.1E|Iil:nn-nEI:|uinernnarns--l:liI
this-contract-proposal, -as-demonstrated -by-my-responses-and-as-specified-in-Additional- Special Provision-3-(A5P-3).
|-zerify-that-the-information-given-in-the-Docurnentation-of Good-Faith-Efors-is-frus -and -comect to the-best-of ry-knowiledpe-and-belisf. -

|-further-understand -that ary-wilful falsifization, -fraudulent- statement, -ar-misrepresentation-will-result-in-appropriste- sanctions, -which- may
mvohe-debarment-andfor prosecution-under-appicable-state-(Trans-504)-and-Faderal laws.

[BidderiAuthorized Fepresentative Signature |

TPrt Mame)

{Tithe}
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Good-Faith-Effort---Sample-Documentation-Logs

The-sample-logs-below-are-provided -as-guides-rather-than-exhaustive-list.-See-ASP3, -Appendix-A-for-
additional-examples-of-demonstrable-good faith-efforts. -Attach-documentation-for-each-activity-listed. -

Acceptable-forms-of-documeniation-include-copies-of-solicitations-sent-to-DEBEs, -notes from-substantive-

conversations-and-negotiations -with-DEEs, -copies-of advertisements-placed, -email-communications, -all-quotes-

received-from-DBEs-and-from-all-subcontractors-who-were-considered-alongside- DEE -quotes -proof-of-

attendance-at-applicable-networking -events; -flyers-for-events -or-workshops-for-DBEEs-offered -by-the -prime, -and-

other-physical-records-of good-faith-efforts-aclivities.
SOLICITATION-LOG-

Drate

Activity

Mame-of DBE-Solicited

Follow-up

412020

Sent-May-Let-solicitation

Winterand-Electric

Spoke-with-Mark-Winterdand-on-4/15/20-to-ask-if-
he-would-guate-

SELECTED-WORK-ITEMS-SOLICITED-LOG

Wiark-Typs DBE-Firm Contact-Person Diate Contact-Modea
Pavement Marking ﬁBC-Ma.rking Leslie-Lynch 42020 Email;-phnne
#1-Marking-Co. Mark-Smart 4172020 Email; l=ft-'v I
Electrical Winterand-Electric Tabitha-Tinker 4732020 | Email, left-vid
Superstar-Wiring Jose-Husscar 4132020 Email;-phons

INFORMATION-FPROVIDED-LOG

qual.;zst- CBE-Firm Information-Reguested-&-FProvided RE’E';EEE-
4172020 | Winterland-Electric Reguested-info-on-electrical-requirements; -provided- 41312020
plan-and-link-to-specs
412112020 | Absolute-Construction Wanted-to-know-how-and-when-supplies-are-paid-for-by- | 4/21/2020
WisDOT:-referred-to-spec-that covers-stockpiling

MEGOTIATIONS LOG

purchases

Cuctes- Consideara
Crate OBE-Firm Contact-Mame Work Type \ d-far- If-not-s=lected, wihy 7
Rec'd? .
project?
41212020 | ABC-Landscape | John-Dean Erosion-Confral | Yes Mo Cannot-perform-all-items
411712020 | Wild-Ferns Sandy-Lynn Erosion-Confral | Yes fes
412002020 | #1-Marking Mark-Smart Electrical Yes fes
ASSISTANCE-LOG
Diate DBE-Firm Caontact-Person Assistance-Provided
4172020 ABC-Sawing Jackie-Swiggle Informed-DBE-on-how-to-obtain-bonding
4M 72020 | Supreme-Consiruction Winston-\Walters Provided-contact-for-wholesale-supply-

OUTREACH-%-BUSINESS-DEVELOPMENT -LOG

Crate

Agency/Crganization-
Contacted

Contact-Parson

Assistance - Reguested

4112020

Women-in-Construciion

LaTomya Klein

Contact-information for-woman-owned suppliers

412812020

WEIC

Sam-Smith

Asked forinformation-to-provide-to-DBE -regarding-
financing-programs-through-WBIC

Official Form DT1202 can be found here: https://wisconsindot.gov/pages/global-footer/formdocs/default.aspx
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ADDITIONAL SPECIAL PROVISION 4

This special provision does not limit the right of the department, prime contractor, or subcontractors at
any tier to withhold payment for work not acceptably completed or work subject to an unresolved contract
dispute.

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a subcontractor, pay
the subcontractor for that work. The prime contractor may withhold payment to a subcontractor if, within
10 calendar days of receipt of that progress payment, the prime contractor provides written notification
to the subcontractor and the department documenting "just cause" for withholding payment.

The prime contractor is not allowed to withhold retainage from payments due subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-tier
subcontractors that parallel those granted first-tier subcontractors in this provision.

Acceptance and Final Payment

Within 30 calendar days of receiving the semi-final estimate from the department, submit written
certification that subcontractors at all tiers are paid in full for acceptably completed work.

Page 1 of 1
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Additional Special Provision 6

ASP 6 - Modifications to the standard specifications
Make the following revisions to the standard specifications:

416.2.4 Concrete Pavement Repair and Replacement
Replace the entire text with the following effective with the November 2022 letting:

(1) Except as specified in 416.3.6 for inlaid rumble strips, use grade C concrete as specified in 501.

@ The engineer will allow the contractor to open to construction and public traffic when the concrete reaches
2000 psi.

416.2.5 Special High Early Strength Concrete Pavement Repair and Replacement

416.2.5.1 Composition and Proportioning of Concrete
Replace paragraph one with the following effective with the November 2022 letting:

() For the concrete mixture, use a minimum of 846 pounds of cementitious material per cubic yard of concrete.
The engineer will allow the contractor to open to construction and public traffic when the concrete reaches
2000 psi. The contractor may add one or a combination of admixtures to the ingredients or to the mixture in
order to obtain the required minimum strength and required air content. Do not retemper the concrete
mixture.

455.2.4.3 Emulsified Asphalts

Replace paragraph one with the following effective with the November 2022 letting:

() Furnish material conforming, before dilution, to the following:
Anionic emulsified asphaltsl...............cooiiiii e AASHTO M140
Cationic emulsified @sphaltsl!] ...............coooiiiiee et AASHTO M208
Polymer-modified cationic emulsified @sphalts ............ccoooiiiiiiiiiiii e AASHTO M316
[ Non-tracking emulsified asphalts shall conform to TABLE 455-1 for the type and grade specified.

TABLE 455-1 Requirements for Non-Tracking Emulsified Asphalt

PRODUCT ANTT CNTT
Saybolt Viscosity at 77°F (25°C), (AASHTO T 59), SFS 15-100 15-100
Paddle Viscosity at 77°F (25°C), (AASHTO T 382), cPsll 30-200 30-200
Storage Stability Test, 24 hr, (AASHTO T 59), % 1 max 1 max

Residue by Distillation, 500 + 10 °F (260 + 5 °C), or Residue

by Evaporation, 325 + 5 °F (163 + 3 °C), (AASHTO T 59), % 50 min 50 min
Sieve Test, No. 20 (850 pm), (AASHTO T 59), % 0.3 0.3
Penetration at 77°F (25°C), 100 g, 5 sec, (AASHTO T 49), 10-40 10-40
dmm
Ash Content, (AASHTO T 111), % 1 max 1 max
Solubility in Trichlorethylene Test, (AASHTO T 44)2 97.5% min 97.5% min

[l Paddle Viscosity (AASHTO T 382) may be run in lieu of Saybolt Viscosity (AASHTO T 59).
21 The solubility in Trichlorethylene test (AASHTO T 44) may be run in lieu of Ash Content (AASHTO T 111).

455.2.5 Tack Coat
Replace paragraph one with the following effective with the November 2022 letting:

() Under the Tack Coat bid item, furnish type SS-1h, CSS-1h, QS-1h, CQS-1h, ANTT, CNTT, or modified
emulsified asphalt with an “h” suffix, unless the contract specifies otherwise.
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Effective with November 2022 Letting ASP-6

710.5.7 Corrective Action
710.5.7.1 Optimized Aggregate Gradations
Replace paragraph one with the following effective with the November 2022 letting:

() If the contractor's 4-point running average or a department test result of the volumetric percent retained
exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size, notify the other
party immediately and do one of the following:

- Perform corrective action documented in the QC plan or as the engineer approves. Continue with the following:
1. Document and provide corrective action results to the engineer as soon as they are available.
2. Department will conduct two tests within the next business day after corrective action is complete.
If blended aggregate gradations are within the tarantula curve limits by the second department test:
- Continue with concrete production.

- Include a break in the 4-point running average.

- For Class | Pavements: The department will discontinue reduced frequency testing and will test at a
frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per
placement day frequency, the reduced frequency testing will be reapplied.

- If blended aggregate gradations are not within the tarantula curve limits by the second department test
and the contract requires an optimized aggregate gradation mix under 501.2.7.4.2.1(2), stop concrete
production and submit a new optimized aggregate gradation mix design.

- If blended aggregate gradations are not within the tarantula curve limits by the second department test
and the contract does not require an optimized aggregate gradation mix under 501.2.7.4.2.1(2), stop
concrete production and submit either a new optimized aggregate gradation mix design or a combined
aggregate gradation mix design.

- Submit a new optimized aggregate gradation mix design and perform the following:
1. Restart control charts for the new mix design.
2. Amend contractor Quality Control Plan

715.5 Payment
Replace the entire text with the following effective with the November 2022 letting:

715.5.1 General
() The department will pay incentive for concrete strength under the following bid items:

ITEM NUMBER DESCRIPTION UNIT
715.0502 Incentive Strength Concrete Structures DOL
715.0603 Incentive Strength Concrete Barrier DOL
715.0715 Incentive Flexural Strength Concrete Pavement DOL
715.0720 Incentive Compressive Strength Concrete Pavement DOL

@ Incentive payment may be more or less than the amount the schedule of items shows.

@ The department will administer disincentives for strength under the Disincentive Strength Concrete
Structures, Disincentive Strength Concrete Barrier, Disincentive Flexural Strength Concrete Pavement, and
Disincentive Compressive Strength Concrete Pavement, administrative items.

@ The department will adjust pay for each lot using PWL of the 28-day sublot average strengths for that lot. The
department will measure PWL relative to strength lower specification limits as follows:
- Compressive strength of 3700 psi for pavements.
- Flexural strength of 650 psi for pavements.
- Compressive strength of 4000 psi for structures and barrier.
) The department will not pay a strength incentive for concrete that is nonconforming in another specified

property, for ancillary concrete accepted based on tests of class | concrete, or for high early strength
concrete unless placed in pavement gaps as allowed under 715.3.1.2.2.

© Submit test results to the department electronically using MRS software. The department will verify contractor
data before determining pay adjustments.

@ All coring and testing costs under 715.3.2.2 including filling core holes and providing traffic control during
coring are incidental to the contract.
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Effective with November 2022 Letting ASP-6

715.5.2 Pavements
715.5.2.1 Compressive
@) The department will adjust pay for each lot using equation “QMP 3.01” as follows:

Percent within Limits (PWL) Pay Adjustment (dollars per square yard)
>= 95 to 100 (0.1 x PWL)-9.5
>=85t0<95 0
>=30to <85 (1.5/55 x PWL) — 127.5/55

<30 -1.50

@ The department will not pay incentive if the lot standard deviation is greater than 400 psi compressive.

@) For lots with a full battery of QC tests at less than 4 locations, there is no incentive, but the department will
assess a disincentive based on the individual sublot average strengths. The department will reduce pay for
sublots with an average strength below 3700 psi compressive by $1.50 per square yard.

@ For integral shoulder pavement and pavement gaps accepted using tests from the adjacent travel lane, the
department will adjust pay using strength results of the travel lane for integrally placed concrete shoulders
and pavement gaps regardless of mix design and placement method, included in a lane-foot lot.
715.5.2.2 Flexural

@) The department will adjust pay for each lot using equation “QMP 6.02” as follows:

Percent within Limits (PWL) Pay Adjustment (dollars per square yard)
>= 95 to 100 (0.2 x PWL)-19
>=85t0<95 0
>=501t0 <85 (2.0/35 x PWL) — 170/35

<50 -2.00

@ The department will not pay incentive if the lot standard deviation is greater than 60 psi flexural.

@) For lots with a full battery of QC tests at less than 4 locations, there is no incentive, but the department will
assess a disincentive based on the individual sublot average strengths. The department will reduce pay for
sublots with an average strength below 650 psi flexural by $2.00 per square yard.

@ For integral shoulder pavement and pavement gaps accepted using tests from the adjacent travel lane, the
department will adjust pay using strength results of the travel lane for integrally placed concrete shoulders
and pavement gaps regardless of mix design and placement method, included in a lane-foot lot.

715.5.3 Structures and Cast-in-Place Barrier
() The department will adjust pay for each lot using equation “QMP 2.01” as follows:

Percent within Limits (PWL) Pay Adjustment (dollars per square yard)
>=99 to 100 10
>=90to <99 0
>=501t0 <90 (7/8 x PWL) — 78.75
<50 -35

@ The department will not pay incentive if the lot standard deviation is greater than 350 psi.

@) For lots with less than 4 sublots, there is no incentive, but the department will assess a disincentive based on
the individual sublot average strengths. The department will reduce pay for sublots with an average strength
below 4000 psi by $35 per cubic yard.
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Effective with June 2022 Letting

ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1*'Tier and DBE Payments During Construction

1. Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor's User Manual, Sublets and Payments.

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by
the department or a contractor for work performed, materials furnished, or materials stockpiled
by a DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and
for all materials furnished or stockpiled.

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of
a progress payment by the department for work performed. Report the payment as specified in
A(1) for all work satisfactorily performed.

4. All tiers shall report payments as necessary to comply with the DBE payment requirement
as specified in A(2).

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier.

6. Require all first tier relationships, DBE firms and all other tier relationships necessary to
comply with the DBE payment requirement in receipt of a progress payment by contractor to
acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), (5), and
(6), and shall be binding on all first tier subcontractor relationships, all contractors and
subcontractors utilizing DBE firms on the project, and all payments from DBE firms.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE: CRCS Prime Contractor payment is currently not automated and will need to be manually loaded
into the Civil Rights Compliance System. Copies of prime contractor payments received (check or ACH)
will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment receipt to be logged
manually.

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and
Payment Tracking, please refer to the CRCS Payment and Sublets manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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Effective with January 2019 Letting

ADDITIONAL SPECIAL PROVISION 9
Electronic Certified Payroll or Labor Data Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified
payroll reports for contracts with federal funds and labor data for contracts with state funds only.
Details are available online through the department’s highway construction contractor information
(HCCI) site on the Labor, Wages, and EEO Information page at:

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their weekly
certified payroll reports (contracts with federal funds) or labor data (contracts with state funds
only) electronically through CRCS. These payrolls or labor data are due within sevencalendar
days following the close of the payroll period. Every firm providing physical labor towards
completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the requirements under
this special provision and arrange for them to receive CRCS training as they are about to begin their
submittals. The department will provide training either in a classroom setting at one of our regional
offices or by telephone. Contact Paul Ndon at (414) 438-4584 to schedule thetraining.

(4) The department will reject all paper submittals for information required under this special
provision. All costs for conforming to this special provision are incidental to the contract.

(5) Firms wishing to export payroll/labor data from their computer system into CRCS should have their
payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not every contractor’s payroll
system is capable of producing export files. For details, see Section 4.8 CPR Auto Submit (Data
Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual. pdf
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FHWA-1273 -- Revised July 5, 2022

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII. Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XI.  Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

l. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services) in accordance with 23 CFR 633.102. The
design-builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically
incorporated (not referenced) in all contracts, subcontracts and
lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services
related to a construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23
CFR 633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

Il. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60,
and 29 CFR Parts 1625-1627. The contracting agency and
the FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform
to the U.S. Department of Labor (US DOL) and FHWA
requirements.



1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630
are incorporated by reference in this contract. In the execution
of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
sexual orientation, gender identity, color, national origin, age
or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms
of compensation; and selection for training, including
apprenticeship, pre-apprenticeship, and/or on-the-job
training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action



within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. 23 CFR
230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide

sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State
DOT’s FHWA-approved Disadvantaged Business Enterprise
(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:



(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

lll. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin
cannot result. The contractor may neither require such
segregated use by written or oral policies nor tolerate such use
by employee custom. The contractor's obligation extends
further to ensure that its employees are not assigned to
perform their services at any location under the contractor's
control where the facilities are segregated. The term "facilities"
includes waiting rooms, work areas, restaurants and other
eating areas, time clocks, restrooms, washrooms, locker
rooms and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas,
transportation, and housing provided for employees. The
contractor shall provide separate or single-user restrooms and
necessary dressing or sleeping areas to assure privacy
between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads
or rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway

Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions
of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and



(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, U.S.
Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action
within 30 days of receipt and so advise the contracting
officer or will notify the contracting officer within the 30-day
period that additional time is necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Administrator for determination.
The Administrator, or an authorized representative, will issue
a determination within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within
the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding (29 CFR 5.5)

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,

including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records (29 CFR 5.5)

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-
Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee
(e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site. The prime contractor is responsible for the
submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency.

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or



subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under 29 CFR
5.5(a)(3)(ii), the appropriate information is being
maintained under 29 CFR 5.5(a)(3)(i), and that such
information is correct and complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.

(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees (29 CFR 5.5)
a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State

Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly
rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the



corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
23 CFR 230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of
apprentices and trainees to journeymen shall not be greater
than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor

set forth in 29 CFR parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor
(or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility (29 CFR 5.5)

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the
Contract Work Hours and Safety Standards Act. These
clauses shall be inserted in addition to the clauses required by
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the
terms laborers and mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1 of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph 1 of this section, in the sum currently provided in 29
CFR 5.5(b)(2)* for each calendar day on which such individual
was required or permitted to work in excess of the standard
workweek of forty hours without payment of the overtime
wages required by the clause set forth in paragraph 1 of this
section. 29 CFR 5.5.

* $27 as of January 23, 2019 (See 84 FR 213-01, 218) as may
be adjusted annually by the Department of Labor; pursuant to
the Federal Civil Penalties Inflation Adjustment Act of 1990).



3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph 2 of this section.
29 CFR 5.5.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraphs 1
through 4 of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1 through 4 of this
section. 29 CFR 5.5.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or

equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work
in accordance with the contract requirements, and is in charge
of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VIl. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance



with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR Part 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as
amended and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related
subcontracts. 48 CFR 2.101; 2 CFR 200.326.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders

or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported
to the Federal Highway Administration and the Regional Office
of the Environmental Protection Agency. 2 CFR Part 200,
Appendix II.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may
direct as a means of enforcing such requirements. 2 CFR
200.326.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.

e. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant



who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR
180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.

* ok ok ok ok

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.
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(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax
liability (USDOT Order 4200.6 implementing appropriations act
requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2
CFR 180.335 and 180.340.

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200). 2 CFR 180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart I, 180.900 — 180.1020, and 1200.

You may contact the person to which this proposal is



submitted for assistance in obtaining a copy of those
regulations. “First Tier Covered Transactions” refers to any
covered transaction between a recipient or subrecipient of
Federal funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient or subrecipient of Federal funds (such as the prime or
general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a
First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.

* ok ok ok ok

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

1"

(a) is presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency, 2

CFR 180.355;

(b) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(c) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.

* ok ok ok ok

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier



subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

Xll. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. ltis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great
Lakes) are necessary for materials or equipment acquired for a
specific Federal-aid construction project, the bidder, proposer,
contractor, subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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Non-Discrimination

NON-DISCRIMINATION PROVISIONS

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor") agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the
Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S.
Department of Transportation, Federal Highway Administration, as they may be amended from time to
time, which are herein incorporated by reference and made a part of this contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will
not discriminate on the grounds of race, color, or national origin in the selection and retention of
subcontractors, including procurements of materials and leases of equipment. The contractor will not
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including
employment practices when the contract covers any activity, project, or program set forth in Appendix B of
49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed
under a subcontract, including procurements of materials, or leases of equipment, each potential
subcontractor or supplier will be notified by the contractor of the contractor's obligations under this
contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or
national origin.

4. Information and Reports: The contractor will provide all information and reports required by the Acts,
the Regulations, and directives issued pursuant thereto and will permit access to its books, records,
accounts, other sources of information, and its facilities as may be determined by the Recipient or the
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and
instructions. Where any information required of a contractor is in the exclusive possession of another who
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the
information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the
Federal Highway Administration may determine to be appropriate, including, but not limited to:

a. Withholding payments to the contractor under the contract until the contractor complies;
and/or
b. Cancelling, terminating, or suspending a contract, in whole or in part.

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six
in every subcontract, including procurements of materials and leases of equipment, unless exempt by the
Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect
to any subcontract or procurement as the Recipient or the Federal Highway Administration may direct as
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of
such direction, the contractor may request the Recipient to enter into any litigation to protect the interests
of the Recipient. In addition, the contractor may request the United States to enter into the litigation to
protect the interests of the United States.
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Non-Discrimination

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor”) agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been
acquired because of Federal or Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis
of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR Part 27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs
or activities" to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not);
Titles Il and Il of the Americans with Disabilities Act, which prohibit discrimination on the basis of
disability in the operation of public entities, public and private transportation systems, places of
public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented
by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;

The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits
discrimination on the basis of race, color, national origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations
and Low-Income Populations, which ensures Non-discrimination against minority populations by
discouraging programs, policies, and activities with disproportionately high and adverse human
health or environmental effects on minority and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination
because of Limited English proficiency (LEP). To ensure compliance with Title VI, you must take
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed.
Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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Effective with September 2002 Letting

Affirmative Action

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO

follows:

County

Adams
Ashland
Barron
Bayfield
Brown
Buffalo
Burnett
Calumet
Chippewa
Clark
Columbia
Crawford
Dane
Dodge
Door
Douglas
Dunn

Eau Claire
Florence
Fond du Lac
Forest
Grant
Green

Green Lake

(EXECUTIVE ORDER 11246)

The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal Opportunity
Clause" set forth in the Required Contract Provisions, FHWA 1273.

The goals and timetables for minority and female participation expressed in percentage terms for the
contractor's aggregate work force in each trade, on all construction work in the covered area, are as

Goals for Minority Participation for Each Trade:

%

17
1.2
0.6
1.2
1.3
0.6
22
0.9
0.5
0.6
1.7
0.5
22
7.0
1.0
1.0
0.6
0.5
1.0
1.0
1.0
0.5

1.7
1.0

County

lowa

Iron
Jackson
Jefferson
Juneau
Kenosha
Kewaunee
La Crosse
Lafayette
Langlade
Lincoln
Manitowoc
Marathon
Marinette
Marquette
Menominee
Milwaukee
Monroe
Oconto
Oneida
Outagamie
Ozaukee
Pepin

Pierce

%

1.7
1.2
0.6
7.0
0.6
3.0
1.0
0.9
0.5
0.6
0.6
1.0
0.6
1.0
1.7
1.0
8.0
0.6
1.0
0.6
0.9
8.0
0.6
22

County
Polk

Portage
Price
Racine
Richland
Rock

Rusk

St. Croix
Sauk
Sawyer
Shawano
Sheboygan
Taylor
Trempealeau
Vernon
Vilas
Walworth
Washburn
Washington
Waukesha
Waupaca
Waushara
Winnebago
Wood

ENSURE EQUAL EMPLOYMENT OPPORTUNITY

%

22
0.6
0.6
8.4
17
3.1
0.6
29
1.7
0.6
1.0
7.0
0.6
0.6
0.6
0.6
7.0
0.6
8.0
8.0
1.0
1.0
0.9
0.6
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Effective with September 2002 Letting Affirmative Action

Goals for female participation for each trade: 6.9%

These goals are applicable to all the contractor's construction work, (whether or not it is federal or
federally assisted), performed in the covered area. If the contractor performs construction work in the
geographical area located outside of the covered area, it shall apply the goals established for such
geographical area where the work is actually performed. With regard to this second area, the
contractor also is subject to the goals for both its federally involved and nonfederally involved
construction.

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 60-4 shall be
based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations
required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals. The hours
of minority and female employment and training must be substantially uniform throughout the length of
the contract, and in each trade, and the contractor shall make a good faith effort to employ minorities
and women evenly on each of its projects. The transfer of minority or female employees or trainees
from contractor to contractor or from project to project for the sole purpose of meeting the contractor's
goals shall be a violation of the contract, the Executive Order and the Regulations in 41 CFR Part 60-4.
Compliance with the goals will be measured against the total work hours performed.

3. The contractor shall provide written notification to the Director of the Office of Federal Contract
Compliance Programs within ten (10) working days of award of any construction subcontract in excess
of $10,000.00 at any tier for construction work under the contract resulting from this solicitation. The
notification shall list the name, address and telephone number of the subcontractor, employer
identification number of the subcontractor; estimated dollar amount of the subcontract; estimated
starting and completion dates of the subcontract; and the geographical area in which the subcontract is
to be performed.

As referred to in this section, the Director means:

Director

Office of Federal Contract Compliance Programs
Ruess Federal Plaza

310 W. Wisconsin Ave., Suite 1115

Milwaukee, WI 53202

The "Employer Identification Number" means the Federal Social Security number used on the
Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is the
county(ies) in Wisconsin to which this proposal applies.
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Effective with April 2013 Letting Additional Federal Aid

ADDITIONAL FEDERAL-AID PROVISIONS
NOTICE TO ALL BIDDERS

To report bid rigging activities call:

1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" Monday through
Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of possible bid rigging, bidding
collusion, or other fraudulent activities should use the "hotline" to report such activities.

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction

contract fraud and abuse and is operated under the direction of the DOT Inspector General. All
information will be treated confidentially and caller anonymity will be respected.
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Effective with November 2022 Letting

BUY AMERICA PROVISION

Buy America (as documented in M-22-11 from the Office of Management and Budget:
https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf) shall be domestic products and
permanently incorporated in this project as classified in the following three categories, and as noted in the
Construction and Materials Manual (CMM):

1. Iron and Steel

All'iron and steel manufacturing and coating processes (from smelting forward in the
manufacturing process) must have occurred within the United States. Coating includes epoxy
coating, galvanizing, painting and any other coating that protects or enhances the value of a
material subject to the requirements of Buy America.

The exemption of the iron and steel manufacturing and coating processes Buy America
requirement is the minimal use of foreign materials if the total cost of such material permanently
incorporated in the product does not exceed one-tenth of one percent (1/10 of 1%) of the total
contract cost or $2,500.00, whichever is greater. For purposes of this paragraph, the cost is that
shown to be the value of the subject products as they are delivered to the project.

2. Manufactured Product

All manufactured products (as defined in CMM 228.5) are covered under a previous waiver from
1983, and are currently exempt from Buy America.

3. Construction Material

All construction materials (as defined in OMB M-22-11 and as referenced in CMM 228.5) must
comply with Buy America. No exemptions (0.0%) are allowed.

The contractor shall take actions and provide documentation conforming to CMM 228.5 to ensure
compliance with this Buy America provision.

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf

Upon completion of the project, certify to the engineer, in writing using department form DT4567 that all
iron and steel, manufactured products, and construction materials conform to this Buy America provision.

Form DT4567 is available at: https://wisconsindot.gov/Documents/formdocs/dt4567.docx

Attach a list of iron or steel exemptions and their associated costs to the certification form.
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Effective with February 2016 Letting

CARGO PREFERENCE ACT REQUIREMENT

All Federal-aid projects shall comply with 46 CFR 381.7 (a) — (b) as follows:

(a) Agreement Clauses. “Use of United States-flag vessels:*®

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel,
shall be transported on privately owned United States-flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments originating within the United States or within
30 working days following the date of loading for shipments originating outside the United States, a legible
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.”

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—*

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are
available at fair and reasonable rates for United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States
or within 30 working days following the date of loading for shipments originating outside the United States,
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.
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Effective with December 2017 Letting Supplemental

WISCONSIN DEPARTMENT OF TRANSPORTATION
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS

FOR PROJECTS WITH FEDERAL AID

PREVAILING WAGE RATES

The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates) furnishes the minimum
prevailing wage rates pursuant to the Davis-Bacon and Related Acts. The wage rates shown are the
minimum rates required by the contract to be paid during its life, however this is not a representation
that labor can be obtained at these rates. Itis the responsibility of bidders to inform themselves as to
the local labor conditions and prospective changes or adjustments of wage rates. No increase in the
contract price will be allowed or authorized on account of the payment of wage rates in excess of
those listed herein.

COVERAGE OF TRUCK DRIVERS

Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following circumstances:

Drivers of a contractor or subcontractor for time spent working on the site of the work.

Drivers of a contractor or subcontractor for time spent loading and/or unloading materials
and supplies on the site of the work, if such time is not de minimis.
https://www.dol.gov/whd/FOH/FOH_Ch15.pdf

Truck drivers transporting materials or supplies between a facility that is deemed part of
the site of the work and the actual construction site.

Truck drivers transporting portions of the building or work between a site established
specifically for the performance of the contract where a significant portion of such
building or work is constructed and the physical place where the building or work called
for in the contract will remain.

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the following circumstances:

Material delivery truck drivers while off the site of the work.

Drivers of a contractor or subcontractor traveling between a Davis-Bacon job and a
commercial supply facility while they are off the site of the work.”

Truck drivers whose time spent on the site of the work is de minimis, such as only a few
minutes at a time merely to pick up or drop off materials or supplies.

Details are available online at:

https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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Effective with December 2017 Letting Supplemental

POSTINGS AT THE SITE OF THEWORK

In addition to the required postings furnished by the department, the contractor shall post the following
in at least one conspicuous and accessible place at the site of work:

a. A copy of the contractor's Equal Employment Opportunity Policy.

All required documents shall be posted by the first day of work and be accurate and complete.
Postings must be readable, in an area where they will be noticed, and maintained until the last day

of work.

RESOURCES

Required information regarding compliance with federal provisions is found in the following
resources:

FHWA-1273 included in this contract

U.S. Department of Labor Prevailing Wage Resource Book
U.S. Department of Labor Field Operations Handbook
U.S. Code of Federal Regulations

Any applicable law, Act, or Executive Order enacted by the federal government at the time
of the letting of this contract
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"General Decision Number: WI20230010 01/20/2023
Superseded General Decision Number: WI20220010
State: Wisconsin
Construction Type: Highway
Counties: Wisconsin Statewide.

HIGHWAY, AIRPORT RUNWAY & TAXIWAY CONSTRUCTION PROJECTS (does
not include bridges over navigable waters; tunnels; buildings
in highway rest areas; and railroad construction)

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

Executive Order 14026
generally applies to the
contract.

. The contractor must pay
all covered workers at
least $16.20 per hour (or
the applicable wage rate
listed on this wage
determination, if it is
higher) for all hours
spent performing on the
contract in 2023.

|If the contract is entered
|into on or after January 30,
|2022, or the contract is
|renewed or extended (e.g., an
|option is exercised) on or
|after January 3@, 2022:

Executive Order 13658
generally applies to the
contract.

. The contractor must pay all
covered workers at least
$12.15 per hour (or the
applicable wage rate listed
on this wage determination,
if it is higher) for all
hours spent performing on
that contract in 2023.

|If the contract was awarded on].
|or between January 1, 2015 and
|January 29, 2022, and the
|contract is not renewed or
|extended on or after January
|30, 2022:

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number Publication Date
(7] 01/06/2023



1 01/13/2023
2 01/20/2023

BRWIOOO1-002 06/01/2022
CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes
BRWIPOO2-002 06/01/2022
ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES
Rates Fringes
BRWIP0O2-005 06/01/2022
ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES
Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 38.81 23.94
BRWIP0O3-002 06/01/2021
BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES
Rates Fringes

BRWIOOO4-002 06/01/2022

KENOSHA, RACINE, AND WALWORTH COUNTIES

BRWIPOO6-002 06/01/2022
ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,
ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

Rates Fringes

BRWIPOO7-002 06/01/2022

GREEN, LAFAYETTE, AND ROCK COUNTIES



Rates Fringes
BRWIO0O8-002 06/01/2022
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
BRWIGO11-002 06/01/2022
CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES
Rates Fringes
BRWIPO19-002 06/01/2022

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

Rates Fringes
BRICKLAYER. ..t iv ittt iiienenns $ 37.36 25.73
‘BRWI0O34-002 @6/01/2022
COLUMBIA AND SAUK COUNTIES

Rates Fringes
BRICKLAYER. .. cvvviiiiiiiniinennn. $ 39.56 25.22

CARPOO68-011 05/02/2022
BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

Rates Fringes
CARPO264-003 06/01/2016
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON

COUNTIES

Rates Fringes
CARP0310-002 06/05/2022

Ashland, Bayfield, Forest, Iron, Langlade, Lincoln, Marathon,
Oneida, Shawano, Taylor and Vilas



Rates Fringes

CARPENTER. ¢ v vttt it ittt i eteenennn $ 36.80 26.12
Piledriver.....ooeeeeeeennn. $ 37.37 25.96

CARPO314-001 06/05/2022

Columbia, Dane, Dodge, Grant, Green, Iowa, Jefferson,
Lafayette, Richland, Rock, Sauk and Walworth

Rates Fringes
CARPENTER. . vt ittt ettt it iienennn $ 36.80 26.12
Piledriver......oeeeveeennnn $ 37.37 25.96

CARPO361-004 05/01/2018
BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES

Rates Fringes
CARPO731-002 06/05/2022

Calumet (Eastern portion of the County), Fond Du Lac, Manitowoc
and Sheboygan

Rates Fringes
CARPENTER. .. oviiiii i iieiia e $ 36.80 26.12
Piledriver.....oueeeeeeennnn $ 37.37 25.96
CARPO804-001 06/05/2022
Adams, Juneau, Portage and Wood
Rates Fringes
CARPENTER. .. .viiii i iii i $ 36.80 26.12
Piledriver........cccvvuuen. $ 37.37 25.96

CARPO955-002 06/01/2022

Calumet (western portion of County), Fond Du Lac, Green Lake,
Marquette, Outagamie and Winnebago

Rates Fringes
CARPENTER. ... vviiii it iii i $ 36.80 26.12
PILEDRIVER. ... vvviivenennn $ 37.37 25.96
‘CaRPi0S6-6@2 06/05/2022
Rates Fringes
MILLWRIGHT .. ..vviiiiiiiiinennnnns $ 38.00 26.78

CARP1074-002 06/01/2022

Barron, Burnett, Chippewa, Clark, Dunn, Eau Claire, Pepin,
Pierce, Polk, Rusk, Sawyer, St. Croix and Washburn



Rates Fringes

CARPENTER. .. .iiviiii i iiiiiiieenn, $ 36.80 26.12
PILEDRIVER......cvviiivinnn $ 37.37 25.96

CARP1143-002 06/01/2022

Crawford, Jackson, La Crosse, Monroe, Trempealeau and Vernon

Rates Fringes
CARPENTER. ... i i ittt it $ 36.80 26.12
PILEDRIVER. ... vvviivennennn $ 37.37 25.96

CARP1146-002 06/01/2022

Brown, Door, Florence, Kewaunee, Marinette, Menominee and
Shawano

Rates Fringes
CARPENTER. .. i vttt iii it $ 36.80 26.12
PILEDRIVER....cvviviivenennn $ 37.37 25.96

CARP2337-001 06/01/2016
ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON

ZONE B: KENOSHA & RACINE

Rates Fringes
PILEDRIVERMAN
Zone A.iiiii i $ 31.03 22.69
Zone B....oviiiiiiiiiiinn, $ 31.03 22.69

* ELECO@14-002 12/25/2022

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN
COUNTIES

Rates Fringes
Electricians:..........ccvvvinnn. $ 39.25 22.34
* ELECop14-007 05/29/2022
REMAINING COUNTIES
Rates Fringes
Teledata System Installer
Installer/Technician........ $ 29.63 3%+16.18

Low voltage construction, installation, maintenance and
removal of teledata facilities (voice, data, and video)



including outside plant, telephone and data inside wire,
interconnect, terminal equipment, central offices, PABX,
fiber optic cable and equipment, micro waves, V-SAT,
bypass, CATV, WAN (wide area networks), LAN (local area
networks), and ISDN (integrated systems digital network).

ELEC0127-002 06/01/2021
KENOSHA COUNTY
Rates Fringes

Electricians:....eeee e enneenn. $ 43.16 30%+12.70

ELECO158-002 05/30/2021

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),
MARINETTE(Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

Rates Fringes

ELECTRICIAN. .. ivvtiiiiiiiiiinnnnn $ 36.14 29.75%+10.26

ELEC0159-003 05/30/2021

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

Rates Fringes

ELEC0219-004 06/01/2019

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,
Florence and Homestead) AND MARINETTE COUNTY (Township of
Niagara)

Rates Fringes
Electricians:
Electrical contracts over
$180,000......000iiiiernnnnn $ 33.94 21.80
Electrical contracts under
$180,000......0000eeennnn. $ 31.75 21.73
ELECO242-005 05/30/2021
DOUGLAS COUNTY
Rates Fringes
Electricians:......ceiiiiiiinan.. $ 41.37 69.25%

ELECO388-002 05/30/2021



ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity), FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto
County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

Rates Fringes
Electricians:..........ccvvvinen. $ 36.22 26%+11.24
‘ELEcoase-e02 @6/01/2022
RACINE COUNTY (Except Burlington Township)

Rates Fringes
* ELECo4o4-005 06/01/2022
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
‘ELEcoaos-e0s @6/01/2021
CALUMET (Township of New Holstein), DODGE (East of Hwy 26

including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES

Rates Fringes

ELECO494-013 06/01/2021

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet
Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Sound & Communications
Installer.....coviiiiinnnenn. $ 22.39 18.80
Technician........ccovvvvn.. $ 32.49 20.26

Installation, testing, maintenance, operation and servicing
of all sound, intercom, telephone interconnect, closed
circuit TV systems, radio systems, background music
systems, language laboratories, electronic carillion,
antenna distribution systems, clock and program systems and
low-voltage systems such as visual nurse call, audio/visual
nurse call systems, doctors entrance register systems.
Includes all wire and cable carrying audio, visual, data,
light and radio frequency signals. Includes the
installation of conduit, wiremold, or raceways in existing
structures that have been occupied for six months or more
where required for the protection of the wire or cable, but



does not mean a complete conduit or raceway system. work
covered does not include the installation of conduit,
wiremold or any raceways in any new construction, or the
installation of power supply outlets by means of which
external electric power is supplied to any of the foregoing
equipment or products

ELECO577-003 06/01/2021

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
COUNTIES

Rates Fringes

Electricians:. ..., $ 35.66 29.50%+10.00

ELECO890-003 06/01/2021

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

Rates Fringes
Electricians:. ..., $ 39.00 25.95%+11.17
ELECO953-001 0©6/02/2019
Rates Fringes
Line Construction:
(1) Lineman......ccovuevvvnnns $ 47.53 21.43
(2) Heavy Equipment
Operator.....ccoveeeenneenn. $ 42.78 19.80
(3) Equipment Operator...... $ 38.02 18.40
(4) Heavy Groundman Driver..$ 33.27 16.88
(5) Light Groundman Driver..$ 30.89 16.11
(6) Groundsman.............. $ 26.14 14.60
ENGIO139-005 06/01/2022
Rates Fringes
Power Equipment Operator
Group 1..viieeennnenennnnnnn $ 43.27 25.95
GrOUP 2. ivvineennnnnennnnons $ 42.77 25.95
GPOUP 3.t viirernnnenennnnons $ 42.27 25.95
GProUP 4. vt iiiiinnnnnnnaans $ 42.01 25.95
GrOUP 5. iviniiiinie e $ 41.72 25.95
GrOUP B.uvvvnneennnenennnnnns $ 35.82 25.95

HAZARDOUS WASTE PREMIUMS:

EPA Level ""A"" protection - $3.00 per hour
EPA Level ""B"" protection - $2.00 per hour
EPA Level ""C"" protection - $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, tower cranes, and derricks with or without
attachments with a lifting capacity of over 100 tons; or



cranes, tower cranes, and derricks with boom, leads and/or
jib lengths measuring 176 feet or longer.

GROUP 2: Cranes, tower cranes and derricks with or without
attachments with a lifting capacity of 100 tons or less; or
cranes, tower cranes, and derricks with boom, leads, and/or
jibs lengths measuring 175 feet or under and Backhoes
(excavators) weighing 130,000 1lbs and over; caisson rigs;
pile driver; dredge operator; dredge engineer; Boat Pilot.

GROUP 3: Mechanic or welder - Heavy duty equipment; cranes
with a lifting capacity of 25 tons or under; concrete
breaker (manual or remote); vibratory/sonic concrete
breaker; concrete laser screed; concrete slipform paver;
concrete batch plant operator; concrete pvt. spreader -
heavy duty (rubber tired); concrete spreader & distributor;
automatic subgrader (concrete); concrete grinder & planing
machine; concrete slipform curb & gutter machine; slipform
concrete placer; tube finisher; hydro blaster (10,000 psi &
over); bridge paver; concrete conveyor system; concrete
pump; Rotec type Conveyor; stabilizing mixer
(self-propelled); shoulder widener; asphalt plant engineer;
bituminious paver; bump cutter & grooving machine; milling
machine; screed (bituminous paver); asphalt heater, planer
& scarifier; Backhoes (excavators) weighing under 130,000
lbs; grader or motor patrol; tractor (scraper, dozer,
pusher, loader); scraper - rubber tired (single or twin
engine); endloader; hydraulic backhoe (tractor type);
trenching machine; skid rigs; tractor, side boom (heavy);
drilling or boring machine (mechanical heavy); roller over
5 tons; percussion or rotary drilling machine; air track;
blaster; loading machine (conveyor); tugger; boatmen;
winches & A-frames; post driver; material hoist.

GROUP 4: Greaser, roller steel (5 tons or less); roller
(pneumatic tired) - self propelled; tractor (mounted or
towed compactors & light equipment); shouldering machine;
self- propelled chip spreader; concrete spreader; finishing
machine; mechanical float; curing machine; power subgrader;
joint sawer (multiple blade) belting machine; burlap
machine; texturing machine; tractor endloader (rubber
tired) - light; jeep digger; forklift; mulcher; launch
operator; fireman, environmental burner

GROUP 5: Air compressor; power pack; vibrator hammer and
extractor; heavy equipment, leadman; tank car heaters;
stump chipper; curb machine operator; Concrete
proportioning plants; generators; mudjack operator; rock
breaker; crusher or screening plant; screed (milling
machine); automatic belt conveyor and surge bin; pug mill
operator; Oiler, pump (over 3 inches); Drilling Machine
Tender, day light machine

GROUP 6: Off-road material hauler with or without ejector.

TRONOOO8-002 06/13/2022
BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,

MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO
COUNTIES:

Rates Fringes



IRONWORKER .+ v v vt v iiiiiiiiieeennnn $ 41.00 28.95

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

TRONOOO8-003 06/01/2021
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
IRONWORKER. . v v v v iii it iieeeen $ 40.57 28.40

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRON®383-001 06/05/2022
ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern

area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

Rates Fringes
TRON@498-005 06/01/2021
GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and

WALWORTH (S.W. 1/3) COUNTIES:

Rates Fringes
IRON@512-008 ©5/01/2022
BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,

PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

Rates Fringes

IRONO512-021 05/01/2022
ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,
PRICE, SAWYER, VILAS AND WASHBURN COUNTIES

Rates Fringes



LABOQ113-002 06/01/2022

MILWAUKEE AND WAUKESHA COUNTIES

Rates Fringes
LABORER
GroUp 1..viiieennnnnnnnnnnns $ 32.65 23.09
GPOUP 2. iiieeennnenennnnnns $ 32.80 23.09
GPOUP 3. iiineennneeennnnnns $ 33.00 23.09
GroUP 4. v viniiiennerennnnnns $ 33.15 23.09
GroUP 5. iviiiiinnntiennnnons $ 33.30 23.09
GPOUP 6.vviiieennnnnnnnnanns $ 29.14 23.09

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagperson; traffic control person

LABOQ113-003 06/01/2022

OZAUKEE AND WASHINGTON COUNTIES

Rates Fringes
LABORER
Group 1. vvieivnnnerennnnons $ 31.90 23.09
GPOUP 2.t tiiieennnnnnnnnanns $ 32.00 23.09
GPOUP 3. iiiieeennneeennennns $ 32.05 23.09
GroUP 4. i viniiiennerennnnans $ 32.25 23.09
Group 5..... it $ 32.10 23.09
GPOUP B.vvvnnennnnenennnnons $ 28.99 23.09

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand



Operated);

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson and Traffic Control Person

LAB00113-011 06/01/2022

KENOSHA AND RACINE COUNTIES

Rates Fringes
LABORER
Group 1..vieeennnenennnnnns $ 31.71 23.09
GroUPp 2.t iiiiernnneennennns $ 31.86 23.09
GPrOUP 3. iviivinnnnerennnnons $ 32.06 23.09
GProUP 4. v viiitiiiennnnnnanns $ 32.03 23.09
GrOUP 5. iviniiiiiei i $ 32.36 23.09
GrOUP B.uvvvnneennneeennnnnns $ 28.85 23.09

LABORERS CLASSIFICATIONS:

GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagman; traffic control person

LAB00140-002 06/01/2022

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,
RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES



Rates Fringes

LABORER
GrouUp 1..vieeennnenennnnnnn $ 36.42 18.68
GrOUP 2. iiineeennneeennnnans $ 36.52 18.68
GrOUP 3. iiiireennnnronnnnnns $ 36.57 18.68
GroUp 4. v vviiinnnnerennnnons $ 36.77 18.68
GPrOUP 5.iiiiiiiiiiinnnnnenns $ 36.62 18.68
GPOUP B.vvvnneennnenennnnnns $ 33.05 18.68

LABORER CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bitminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator, Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk and Pavement); Strike Off Man

GROUP 4: Line and Grade Secialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson; Traffic Control

LABOR464-003 06/01/2022

DANE COUNTY

Rates Fringes
LABORER
GroUPp 1..iiiiennnnnnnnnnanns $ 36.70 18.68
GPOUP 2. iiineeennneeennnenns $ 36.80 18.68
GPOUP 3. iiieeennneeennnnnns $ 36.85 18.68
GroUPp 4. i vinniinnnerennnnnns $ 37.05 18.68
GroUPp 5. iviiiinnierennnnnns $ 36.90 18.68
GPOUP 6.vvineennnnnnnnnanns $ 33.05 18.68

LABORERS CLASSIFICATIONS:

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminious Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter



(Curb, Sidewalk, and Pavement); Strike Off Man
GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; Powderman

GROUP 6: Flagperson and Traffic Control Person

PAINO106-008 05/01/2022

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

Rates Fringes
Painters:
New:
Brush, Roller.............. $ 33.99 22.70
Spray, Sandblast, Steel....$ 34.59 22.70
Repaint:
Brush, Roller.............. $ 33.09 22.70
Spray, Sandblast, Steel....$ 32.49 22.70
PAIN©108-002 06/01/2022
RACINE COUNTY
Rates Fringes
Painters:
Brush, Roller............... $ 39.60 21.79
Spray & Sandblast........... $ 40.60 21.79

PAINOG259-002 05/01/2008
BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,
SAWYER, ST. CROIX, AND WASHBURN COUNTIES

Rates Fringes
PAIN@G259-004 05/01/2015
BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND

VERNON COUNTIES

Rates Fringes

PAINOG781-002 06/01/2022

JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Painters:
Bridge.....ovviiiiiiiiinnn. $ 38.15 24.80
Brush.....covviiiiiiieinnnn. $ 37.40 24.80
Spray & Sandblast........... $ 38.15 24.80

PAINOG802-002 06/01/2021



COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND,
ROCK, AND SAUK COUNTIES

Rates Fringes
PAINTER
Brush.......oviiiiiiiinnenn, $ 29.98 18.78
PREMIUM PAY:
Structural Steel, Spray, Bridges = $1.00 additional per

hour.

PAINO802-003 06/01/2022

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN
LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE, OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO, SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
PAINTER. .. vv it ittt iiiiiennneens $ 34.68 18.94
PAIN@934-001 06/01/2022
KENOSHA AND WALWORTH COUNTIES
Rates Fringes
Painters:
Brush......oovviiiiiiiine.. $ 36.70 24.69
] 5] - VP $ 37.70 24.69
Structural Steel............ $ 36.85 24.69
PAIN1011-002 06/06/2021
FLORENCE COUNTY
Rates Fringes
Painters:.....cciiiiiiiiiiiiin.. $ 26.71 14.38
PLAS©599-010 06/01/2021
Rates Fringes
CEMENT MASON/CONCRETE FINISHER
1 =T T $ 42.06 20.87
Area 2 (BAC) ... vviiieennnnns $ 37.73 23.80
Area 3.. ...t i $ 38.74 22.46
Y o= I $ 38.59 22.66
Area 5.ttt $ 38.16 22.98
Area 6..eeeiiiiiiiiiinnneens $ 34.94 26.36

AREA DESCRIPTIONS

AREA 1: BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN
COUNTIES

AREA 2: ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET,



CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE,
FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE,
LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,
MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK,
PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR,
VILAS, WALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
VERNON COUNTIES

AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

AREA 5: DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK
COUNTIES

AREA 6: KENOSHA AND RACINE COUNTIES

TEAMOO39-001 06/01/2021
Rates Fringes

TRUCK DRIVER
1 &2Axles..eeeiiiiininnnnn. $ 32.57 23.81
3 or more Axles; Euclids,
Dumptor & Articulated,
Truck Mechanic.......c.covv... $ 32.72 23.81

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).



The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current



negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISIO"






"General Decision Number: WI20230008 01/20/2023

Superseded General Decision Number: WI20220008

State: Wisconsin

Construction Types: Heavy (Sewer and Water Line and Tunnel)

Counties: Wisconsin Statewide.

TUNNEL, SEWER & WATER LINE CONSTRUCTION PROJECTS

Note: Contracts subject to the Davis-Bacon Act are generally

required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

|If the contract is entered
|into on or after January 30,
2022, or the contract is
|renewed or extended (e.g., an
|option is exercised) on or
|after January 30, 2022:

Executive Order 14026
generally applies to the
contract.

. The contractor must pay

all covered workers at
least $16.20 per hour (or
the applicable wage rate
listed on this wage
determination, if it is
higher) for all hours
spent performing on the
contract in 2023.

|If the contract was awarded on|.

|or between January 1, 2015 and
|January 29, 2022, and the
|contract is not renewed or
|extended on or after January
|30, 2022:

Executive Order 13658
generally applies to the
contract.

. The contractor must pay all

covered workers at least
$12.15 per hour (or the

applicable wage rate listed
on this wage determination,

if it is higher) for all
hours spent performing on
that contract in 2023.

The applicable Executive Order minimum wage rate will be

adjusted annually. If this contract is covered by one of the

Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a

conformance request.

Additional information on contractor requirements and worker

protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number Publication Date
%] 01/06/2023
1 01/13/2023



2 01/20/2023
BRWIPGO1-002 06/01/2022
CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND

VERNON COUNTIES

Rates Fringes
BRWIVOO2-002 06/01/2022
ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES
Rates Fringes
BRWIP0O2-005 06/01/2022
ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES
Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 38.81 23.94
BRWIP0O3-002 06/01/2021
BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES
Rates Fringes

BRWIOOO4-002 06/01/2022

KENOSHA, RACINE, AND WALWORTH COUNTIES

BRWIPOO6-002 06/01/2022
ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,
ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

Rates Fringes

BRWIOGOO7-002 0©6/01/2022

GREEN, LAFAYETTE, AND ROCK COUNTIES



Rates Fringes
BRWIOOO8-002 06/01/2022
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
BRWIOOO9-001 06/01/2022
GREEN LAKE, MARQUETTE, OUTAGAMIE, SHAWANO, WAUPACA, WASHARA,

AND WINNEBAGO COUNTIES

Rates Fringes
BRWIGO11-002 06/01/2022
CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES
Rates Fringes
BRWIPO13-002 06/01/2022
DANE, GRANT, IOWA, AND RICHLAND COUNTIES
Rates Fringes
BRWIPO19-002 06/01/2022

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

Rates Fringes
BRICKLAYER. .. vvvviiiiiiiiinennn. $ 37.36 25.73
‘BRWIO021-002 @6/01/2022
DODGE AND JEFFERSON COUNTIES

Rates Fringes
BRICKLAYER. . vt i it iii i iiiennnns $ 38.49 26.27
BRWIOO34-002 @6/01/2022
COLUMBIA AND SAUK COUNTIES

Rates Fringes
BRICKLAYER. .. .vvviiiiiiininnennn. $ 39.56 25.22

CARPOO68-011 0©5/02/2022



BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

Rates Fringes
CARPO264-003 06/01/2016
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON

COUNTIES

Rates Fringes
CARP0310-002 06/05/2022

Ashland, Bayfield, Forest, Iron, Langlade, Lincoln, Marathon,
Oneida, Shawano, Taylor and Vilas

Rates Fringes
CARPENTER. « vttt iiiiiei e iennennnn $ 36.80 26.12
Piledriver......oeeeeeeennnn $ 37.37 25.96

CARPO314-001 06/05/2022

Columbia, Dane, Dodge, Grant, Green, Iowa, Jefferson,
Lafayette, Richland, Rock, Sauk and Walworth

Rates Fringes
CARPENTER. . v ittt ittt ettt ienennn $ 36.80 26.12
Piledriver.....ooeeeeeeennn. $ 37.37 25.96

CARPO361-004 05/01/2018
BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES

Rates Fringes
CARPO731-002 06/05/2022

Calumet (Eastern portion of the County), Fond Du Lac, Manitowoc
and Sheboygan

Rates Fringes
CARPENTER. « vt iii i iiee e iennennnn $ 36.80 26.12
Piledriver.....ooeeeeeeennn. $ 37.37 25.96

CARPO804-001 06/05/2022
Adams, Juneau, Portage and Wood

Rates Fringes



CARPO955-002 06/01/2022

Calumet (western portion of County), Fond Du Lac, Green Lake,
Marquette, Outagamie and Winnebago

Rates Fringes
CARPENTER. ... viiiii i i $ 36.80 26.12
PILEDRIVER. ...t vviiinnnn $ 37.37 25.96
‘CaRPi0S6-6@2 06/05/2022
Rates Fringes
MILLWRIGHT .. ..iviviiiiniinnennns $ 38.00 26.78

CARP1074-002 06/01/2022

Barron, Burnett, Chippewa, Clark, Dunn, Eau Claire, Pepin,
Pierce, Polk, Rusk, Sawyer, St. Croix and Washburn

Rates Fringes
CARPENTER. .. i ittt ittt $ 36.80 26.12
PILEDRIVER. ...t ivivenennn $ 37.37 25.96

CARP1143-002 06/01/2022

Crawford, Jackson, La Crosse, Monroe, Trempealeau and Vernon

Rates Fringes
CARPENTER. .. i ittt ittt $ 36.80 26.12
PILEDRIVER. ... vvviiennennn $ 37.37 25.96

CARP1146-002 06/01/2022

Brown, Door, Florence, Kewaunee, Marinette, Menominee and
Shawano

Rates Fringes
CARPENTER. .. ittt it iiiiieennn $ 36.80 26.12
PILEDRIVER. ... vvviveennn $ 37.37 25.96

CARP2337-001 06/01/2016
ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON

ZONE B: KENOSHA & RACINE

Rates Fringes

PILEDRIVERMAN
Zone A, e $ 31.03 22.69
Zone B..vviiiiiiiiiiiiiie, $ 31.03 22.69



CARP2337-003 06/01/2019

Rates Fringes
MILLWRIGHT
Z0ne A.iiiii i $ 33.58 21.53
Zone B..iiiiiiiiiiiiiiiiee $ 33.58 21.53

ZONE DEFINITIONS
ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON COUNTIES

ZONE B: KENOSHA & RACINE COUNTIES

* ELECO@14-002 12/25/2022

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN
COUNTIES

Rates Fringes
Electricians:..........ccvvvinnn. $ 39.25 22.34
‘ELEco127-002 @6/01/2021
KENOSHA COUNTY

Rates Fringes
Electricians:..........ccvvvnen. $ 43.16 30%+12.70

ELECO158-002 ©5/30/2021

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),

MARINETTE (Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

Rates Fringes

ELECTRICIAN. ....civviiiirennnennn $ 36.14 29.75%+10.26

ELECO159-003 05/30/2021

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

Rates Fringes

ELEC0219-004 06/01/2019



FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,
Florence and Homestead) AND MARINETTE COUNTY (Township of
Niagara)

Rates Fringes
Electricians:
Electrical contracts over
$180,000......0000eeeennnn. $ 33.94 21.80
Electrical contracts under
$180,000.....c0iiiiiinnnn. $ 31.75 21.73
ELEC0242-005 05/30/2021
DOUGLAS COUNTY
Rates Fringes
Electricians:....eoee e nneenn. $ 41.37 69.25%

ELECO388-002 05/30/2021
ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity), FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto
County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES
Rates Fringes
Electricians:....eeee e nneenn. $ 36.22 26%+11.24
ELECO430-002 06/01/2022
RACINE COUNTY (Except Burlington Township)
Rates Fringes
* ELECO494-005 06/01/2022
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
ELECO494-006 06/01/2021
CALUMET (Township of New Holstein), DODGE (East of Hwy 26

including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES

Rates Fringes

ELECO577-003 06/01/2021

CALUMET (except Township of New Holstein), GREEN LAKE (N. part



including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
COUNTIES

Rates Fringes

Electricians:. ..., $ 35.66 29.50%+10.00

ELECO890-003 06/01/2021

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

Rates Fringes
Electricians:....covivivinnnnn.. $ 39.00 25.95%+11.17
ENGIO139-003 06/06/2022
REMAINING COUNTIES
Rates Fringes
Power Equipment Operator
GroUPp 1..iiiieennnnnnnnnnnns $ 45.22 24.85
GPOUP 2. iiineeennnenennnnnns $ 43.97 24.85
GPOUP 3. iiieeennneeennnnnns $ 41.57 24.85
GroUPp 4. i viniinnnnerennnnnns $ 41.04 24.85
GroUP 5. iviiiiinnierennnnnns $ 38.97 24.85
GPOUP 6.vvitreennnnnnnnnanns $ 37.44 24.85

HAZARDOUS WASTE PREMIUMS:

EPA Level ""A"" Protection: $3.00 per hour
EPA Level ""B"" Protection: $2.00 per hour
EPA Level ""C"" Protection: $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, Tower Cranes and Derricks with or without
attachments with a lifting capacity of over 100 tons;
Cranes, Tower Cranes, and Derricks with boom, leads and/or
jib lengths 176 ft or longer.

GROUP 2: Backhoes (Excavators) weighing 130,00 1lbs and over;
Cranes, Tower Cranes and Derricks with or without

attachments with a lifting capacity of 100 tons or less;
Cranes, Tower Cranes, and Derricks with boom, leads, and/or
jib lengths 175 ft or less; Caisson Rigs; Pile Driver

GROUP 3: Backhoes (Excavators) weighing under 130,000 lbs;
Travelling Crane (bridge type); Milling Machine; Concrete
Paver over 27 E; Concrete Spreader and Distributor;
Concrete Laser Screed; Concrete Grinder and Planing
Machine; Slipform Curb and Gutter Machine; Boring Machine
(Directional); Dredge Operator; Skid Rigs; over 46 meter
Concrete Pump.

GROUP 4: Hydraulic Backhoe (tractor or truck mounted);
Hydraulic Crane, 10 tons or less; Tractor, Bulldozer, or
End Loader (over 40 hp); Motor Patrol; Scraper Operator;
Bituminous Plant and Paver Operator; Screed-Milling
Machine; Roller over 5 tons; Concrete pumps 46 meter and



under; Grout Pumps; Rotec type machine; Hydro Blaster,
10,000 psi and over; Rotary Drill Operator; Percussion
Drilling Machine; Air Track Drill with or without integral
hammer; Blaster; Boring Machine (vertical or horizontal);
Side Boom; Trencher, wheel type or chain type having 8 inch
or larger bucket; Rail Leveling Machine (Railroad); Tie
Placer; Tie Extractor; Tie Tamper; Stone Leveler; Straddle
Carrier; Material Hoists; Stack Hoist; Man Hoists; Mechanic
and Welder; Off Road Material Haulers.

GROUP 5: Tractor, Bulldozer, or Endloader (under 4@ hp);
Tampers -Compactors, riding type; Stump Chipper, large;
Roller, Rubber Tire; Backfiller; Trencher, chain type
(bucket under 8 inch); Concrete Auto Breaker, large;
Concrete Finishing Machine (road type); Concrete Batch
Hopper; Concrete Conveyor Systems; Concrete Mixers, 14S or
over; Pumps, Screw Type and Gypsum); Hydrohammers, small;
Brooms and Sweeeprs; Lift Slab Machine; Roller under 5
tons; Industrial Locomotives; Fireman (Pile Drivers and
Derricks); Pumps (well points); Hoists, automatic; A-Frames
and Winch Trucks; Hoists (tuggers); Boats (Tug, Safety,
Work Barges and Launches); Assistant Engineer

GROUP 6: Shouldering Machine Operator; Farm or Industrial
Tractor mounted equipment; Post Hole Digger; Auger
(vertical and horizontal); Skid Steer Loader with or
without attachments; Robotic Tool Carrier with or without
attachments; Power Pack Vibratory/Ultra Sound Driver and
Extractor; Fireman (Asphalt Plants); Screed Operator; Stone
Crushers and Screening Plants; Air, Electric, Hydraulic
Jacks (Slip Form); Prestress Machines; Air Compressor, 400
CFM or over; Refrigeration Plant/Freese Machine; Boiler
Operators (temporary heat); Forklifts; Welding Machines;
Generators; Pumps over 3""; Heaters, Mechanical; Combination
small equipment operator; Winches, small electric; Oiler;
Greaser; Rotary Drill Tender; Conveyor; Elevator Operator

ENGIQ139-007 06/05/2022

DODGE, FOND DU LAC, JEFFERSON, KENOSHA, MILWAUKEE, OZAUKEE,
RACINE, SHEBOYGAN, WALWORTH, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Power Equipment Operator
GroUPp 1..viiieennnnnnnnnnnns $ 43.54 24.85
GPOUP 2. iiineeennnenennnenns $ 42.76 24.85
GrOUP 3. iiiireennnenennnnans $ 41.81 24.85
GroUP 4. i vinninnnnenennnnnns $ 40.76 24.85
GrOUP 5. iviiiiiinneiennnnnns $ 39.36 24.85

HAZARDOUS WASTE PREMIUMS:

EPA Level ""A"" Protection: $3.00 per hour
EPA Level ""B"" Protection: $2.00 per hour
EPA Level ""C"" Protection: $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, Tower Cranes, and Derricks with or without
attachments, with a lifting capacity of over 100 tons; or
Cranes, Tower Cranes, and Derricks with boom, leads, and/or
jib lengths measuring 176 feet or longer; Backhoes
(Excavators) 130,000 lbs and over; Caisson Rigs and Pile



Drivers

GROUP 2: Cranes, Tower Cranes and Derricks with or without
attachments with a lifting capacity of 100 tons or under;
or Cranes, Tower Cranes, and Derricks with boom, lead,
and\or jib lengths measuring 175 feet or under; Backhoes
(Excavators) under 130,000 lbs; Skid Rigs; Dredge Operator:
Traveling Crane (Bridge type); Concrete Paver over 27 E;
Concrete Spreader and Distributor; Concrete Pumps and
Boring Machines (directional)

GROUP 3: Material Hoists; Stack Hoists; Tractor or Truck
mounted Hydraulic Backhoe; Tractor or Truck Mounted
Hydraulic Crane, 5 tons or under; Manhoist; Tractor over 40
hp; Bulldozer over 40 hp; Endloader over 40 hp; Forklift,
25 ft and over; Motor Patrol; Scraper Operator; Sideboom;
Straddle Carrier; Mechanic and Welder; Bituminous Plant and
Paver Operator; Roller over 5 tons; Percussion Drill
Operator; Rotary Drill Operator; Blaster; Air Track Drill;
Trencher (wheel type or chain type having over 8 inch
bucket); Elevator; Milling Machine and Boring Machine
(horizontal or vertical); Backhoe Mounted Compactor

GROUP 4: Backfiller; Concrete Auto Breaker (large); Concrete
Finishing Machine (road type); Roller, Rubber Tire;

Concrete Batch Hopper; Concrete Conveyor System; Concrete
Mixers (14S or over); Screw type Pumps and Gypsum Pumps;
Grout Pumps; Tractor, Bulldozer, End Loader, under 40 hp;
Pumps (well points); Trencher (chain type 8 inch or smaller
bucket; Industrial Locomotives; Roller under 5 tons;

Fireman (Piledrivers and Derricks); Robotic Tool Carrier

with or without attachments.

GROUP 5: Hoists (Automatic); Forklift, 12 ft to 25 ft;
Tamper-Compactors, riding type; A-Frame andWinch Trucks;
Concrete Auto Breaker; Hydrohammer, small; Brooms and
Sweepers; Hoist (Tuggers); Stump Chipper, large; Boats
(Tug, Safety, Work Barges and Launch); Shouldering Machine
Operator; Screed Operator; Farm or Industrial Tractor; Post
Hole Digger; Stone Crushers and Screening Plants; Firemen
(Asphalt Plants); Air Compressor (400 CFM or over); Augers
(vertical and horizontal); Generators, 150 KW and over;
Air, Electric Hydraulic Jacks (Slipform); Prestress
Machines; Skid Steer Loader with or without attachments;
Boiler operators (temporary heat); Forklift, 12 ft and
under; Screed Operator Milling Machine; Refrigeration
Plant/Freeze Machine; Power Pack Vibratory/Ultra Sound
Driver and Extractor; Generators under 150 KW; Combination
small equipment operator; Compressors under 400 CFM;
Welding Machines; Heaters, Mechanical; Pumps; Winches,
Small Electric; Oiler and Greaser; Conveyor; High pressure
utility locating machine (daylighting machine).

IRONOOO8-002 06/13/2022

BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,
MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO
COUNTIES:

Rates Fringes

IRONWORKER. .. v vivi it iii i iann $ 41.00 28.95



Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRONOOO8-003 06/01/2021

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
IRONWORKER. .. v vvvieiiiieiinenen $ 40.57 28.40

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

TRON©383-001 06/05/2022

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

Rates Fringes
IRON@498-005 06/01/2021
GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and

WALWORTH (S.W. 1/3) COUNTIES:

Rates Fringes
TRON@512-008 05/01/2022
BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,

PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

Rates Fringes

IRONOG512-021 05/01/2022
ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,
PRICE, SAWYER, VILAS AND WASHBURN COUNTIES

Rates Fringes

LABOQ113-004 06/01/2022



MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Laborers: (Open Cut)
Group 1..vveennnnenennnnnns $ 17.62 21.98
GPOUP 2.t viitvnnnnenennnnons $ 19.89 21.98
GPOUP 3. iiiiieennnnnnnnnanns $ 23.43 21.98
GroUP 4. v viieiienneeennnnnnn $ 32.80 21.98
GrOUP 5. iviiiiinnneiennnnnns $ 32.94 21.98
GroUp 6.vviiiiiiinneennennns $ 33.00 21.98
GPOUP 7.t vvntnnnnenennnnons $ 36.85 21.98
GPrOUP 8.vviiiinnnnnnnnnnanns $ 39.67 21.98
GrOUP 9. iiiiiiienneennnnnnn $ 40.31 21.98

LABORERS CLASSIFICATIONS [OPEN CUT]

GROUP 1: Yard Laborer

GROUP 2: Landscaper

GROUP 3: Flag Person

GROUP 4: Paving Laborer

GROUP 5: General Laborer on Surface; Top Man
GROUP 6: Mud Mixer

GROUP 7: Mucker; Form Stripper; Bottom Digger and Misc;
Bottom Man and Welder on Surface

GROUP 8: Concrete Manhole Builder; Caisson Worker; Miner;
Pipe Layer; Rock Driller and Joint Man; Timber Man and
Concrete Brusher; Bracer in Trench Behind Machine & Tight
Sheeting; Concrete Formsetter and Shoveler; Jackhammer
Operator

GROUP 9: Blaster

LABO@113-005 06/06/2022
SEWER, TUNNEL & UNDERGROUND

KENOSHA AND RACINE COUNTIES

Rates Fringes
Laborers:
Group 1..vveeennnenennnnnns $ 24.29 21.98
GPOUP 2.t viietvnnnerennnnons $ 30.22 21.98
GPOUP 3. .iiiieennnnnnnnnanns $ 34.42 21.98
GroUP 4. v viniiienneeennennnn $ 36.19 21.98

TUNNEL WORK UNDER COMPRESSED AIR: ©-15 lbs add $1.00, 15-30
lbs add $2.00, over 30 lbs add $3.00

LABORERS CLASSIFICATIONS

GROUP 1: Flagperson

GROUP 2: Top Man, General Laborer, Wellpoint Installation,
Wire Mesh and Reinforcement, Concrete Worker, Form



Stripper, Strike-off Work

GROUP 3: Machine and Equipment Operator, Sheeting, Form
Setting, Patch Finisher, Bottom Man, Joint Sawer, Gunnite
Man, Manhole Builder, Welder-Torchman, Blaster, Caulker,
Bracer, Bull Float, Conduit Worker, Mucker and Car Pusher,
Raker and Luteman, Hydraulic Jacking of Shields, Shield
Drivers, Mining Machine, Lock Tenders, Mucking Machine
Operator, Motor Men & Gauge Tenders and operation of
incidental Mechanical Equipment and all Power Driven Tools

GROUP 4: Pipelayer, Miner and Laser Operator

LABOQ113-008 06/01/2022

MILWAUKEE, OZAUKEE, WASHINGTON & WAUKESHA COUNTIES

Rates Fringes
Laborers: (Tunnel-Free Air)
Group 1..viieiinnnerennnnons $ 23.43 21.98
GPOUP 2. ttiiieennnnnnnnnanns $ 32.94 21.98
GPOUP 3. iiineeennneeennnnnns $ 33.00 21.98
GroUP 4. v viniiiennerennnnnns $ 36.98 21.98
GrOUP 5. iviiiiiinnerennnnnns $ 36.99 21.98
GPOUP B.vvvvnnvnnnnenennnnons $ 39.67 21.98
GPOUP 7. ttitieennnnnnnnnanns $ 40.31 21.98

LABORERS CLASSIFICATIONS [TUNNEL - FREE AIR]:

GROUP 1: Flagperson

GROUP 2: General Laborer on surface; Tower Man

GROUP 3: Saw Man; Top Man

GROUP 4: Form Stripper; Car Pusher

GROUP 5: Mucker; Dinkey; Welder (rate on surface)
GROUP 6: Concrete Manhole Builder; Mucking Machine; Miner;
Mining Machine; Welder; Rock Driller; Concrete Buster; Jack
Hammer Operator; Caisson Worker; Pipelayer and Joint Man;

Bracerman

GROUP 7: Blaster

* LAB0Q113-009 06/01/2022

MILWAUKEE, OZAUKEE, WASHINGTON & WAUKESHA COUNTIES

Rates Fringes
Laborers: (Tunnel -
*COMPRESSED AIR © - 15 1bs.)
GroUP 1..viiiennnnnnnnnnanns $ 23.43 21.98
GPOUP 2. iivneennnnenennnnnns $ 32.94 21.98
GPOUP 3. ivineeennneeennnnnns $ 37.39 21.98
GroUPp 4. viniiinnnenennnnnns $ 38.19 21.98
GroUP 5. iviiiiiinneiennnnnns $ 38.31 21.98
GPOUP 6.vieennnnnnnnnanns $ 41.01 21.98

GPOUP 7. vieneeeennenennnnnns $ 41.63 21.98



LABORERS CLASSIFICATIONS [TUNNEL - COMPRESSED AIR]:

*Compressed Air 15 - 30 1bs add $2.00 to all classifications
*Compressed Air over 30 lbs add $3.00 to all classifcations

GROUP 1: Flagperson

GROUP 2: General Laborer on surface
GROUP 3: Lock Tender on surface
GROUP 4: Form Stripper; Car Pusher
GROUP 5: Mucker; Dinkey

GROUP 6: Mucking Machine; Miner; Mining Machine; Welder &
Rock Driller; Lock Tender in tunnel; Concrete Buster; Jack
Hammer Operator; Caisson Worker; Pielayer and Joint Man;
Bracerman; Nozzle Man on Gunite; Timber Man; Concrete
Brusher

GROUP 7: Blaster

NOTE: Hazardous & Toxic Waste Removal: add $0.15 per hour.

LAB00140-005 06/06/2022

ADAMS, ASHLAND, BARRON, BROWN, BUFFALO, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR, DUNN, EAU CLAIRE,
FLORENCE,FOND DU LAC, FOREST, GRANT, GREEN, GREEN LAKE, IOWA,
JACKSON, JEFFERSON, JUNEAU, LACROSSE, LAFAYETTE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK,
PORTAGE, PRICE, RICHLAND, ROCK, RUSK, ST CROIX, SAUK, SAWYER,
SHAWANO, SHEBOYGAN, TAYLOR, TREMMPEALEAU, VERNON, VILAS,
WALWWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

Rates Fringes
LABORER (SEWER & WATER)
Group 1..vieeennnenennnnnns $ 31.48 18.68
GroUPp 2.t iiiiernnneenneenns $ 33.33 18.68
GPrOUP 3. iviittnnnnerennnnons $ 33.53 18.68
GProUP 4. vt iitnnnnnnnnnaans $ 34.28 18.68

FOR ALL TUNNEL WORK UNDER COMPRESSED AIR: ©-15 lbs add $1.00,
15-30 1lbs add $2.00, over 30 lbs add $3.00

LABORER CLASSIFICATIONS:
GROUP 1: Flagperson

GROUP 2: General Laborer, Wellpoint Installation; Form
Stripper; Strike Off worker

GROUP 3: Sheeting Formsetting; Patch Finisher; Bottom Man;
Joint Sawer; Gunnite Man; Manhole Builder; Welder;
Torchman; Blaster; Caulker Bracer; Bull Float; Mucker and
Car Pusher; Raker and Luteman; Hydraulic jacking of
shields, Shield Drivers; Mining Machine; Lock Tenders;
Mucking Machine Operators; Motor Men and Gauge Tenders;



Power Tool Operators

GROUP 4: Pipelayer, Miner, and Laser Operator

LABOR464-002 06/06/2022

DANE AND DOUGLAS COUNTIES

Rates Fringes
LABORER
GroUp 1..viiiiennnnnnnnnnnns $ 31.38 18.68
GPOUP 2. iiineennnnenenneenns $ 33.58 18.68
GrOUP 3. iiinneennneeennnnnns $ 33.78 18.68
GroUP 4. i viniinnnnnennnnnns $ 34.53 18.68

FOR ALL TUNNEL WORK UNDER COMPRESSED AIR: © - 15 1lbs add
$1.00, 15- 30 1bs add $2.00, over 30 lbs add $3.00

LABORERS CLASSIFICATIONS:
GROUP 1: Flagperson

GROUP 2: General Laborer; Wellpoint Installation; Concrete
Worker; Form Stripper; Strike Off worker

GROUP 3: Sheeting Formsetting; Patch Finisher; Bottom Man;
Joint Sawer; Gunnite Man; Manhole Builder; Welder;
Torchman; Blaster; Caulker Bracer; Bull Float; Mucker and
Car Pusher; Raker and Luteman; Hydraulic jacking of
shields, Shield Dirvers; Mining Machine; Lock Tenders;
Mucking Machine Operators; Motor Men and Gauge Tenders;
Power Tool Operators

GROUP 4: Pipelayer, Miner, and Laser Operator

LAB01091-010 06/06/2022

BAYFIELD, BURNETT, IRON, SAWYER, AND WASHBURN COUNTIES

Rates Fringes
Laborers: (SEWER & WATER)
Group 1..vvieivnnnerennnnnns $ 31.17 18.68
GPOUP 2.t tiiieennnnnnnnnanns $ 33.23 18.68
GPOUP 3. iiiieeennneeannennns $ 33.43 18.68
GroUP 4. v vinniiennerennnnnns $ 34.18 18.68

FOR ALL TUNNEL WORK UNDER COMPRESSED AIR:
@ - 15 lbs add $1.00, 15-30 lbs add $2.00, over 30 1lbs add
$3.00
LABORERS CLASSIFICATIONS:

GROUP 1: Flagperson

GROUP 2: Laborers, Wellpoint Installation; Form Stripper;
Strike Off worker

GROUP 3: Sheeting Formsetting; Patch Finisher; Bottom Man;
Joint Sawer; Gunnite Man; Manhole Builder; Welder;



Torchman; Blaster; Caulker Bracer; Bull Float; Mucker and
Car Pusher; Raker and Luteman; Hydraulic jacking of
shields, Shield Dirvers; Mining Machine; Lock Tenders;
Mucking Machine Operators; Motor Men and Gauge Tenders;
Power Tool Operators

GROUP 4: Pipelayer, Miner, and Laser Operator

PLAS©599-010 06/01/2021

Rates Fringes
CEMENT MASON/CONCRETE FINISHER
Area 1.....ciiiiiiiiinennnnn $ 42.06 20.87
Area 2 (BAC).....ccvuvvvuenn. $ 37.73 23.80
Area 3., $ 38.74 22.46
Area 4...oiiiiiiiiiiiiie $ 38.59 22.66
Area 5.... . iiiiiiiiiiiin $ 38.16 22.98
Area 6...ciiiiiiiiiiiiiiennn $ 34.94 26.36

AREA DESCRIPTIONS

AREA 1: BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN
COUNTIES

AREA 2: ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET,
CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE,
FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE,
LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,
MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK,
PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR,
VILAS, WALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
VERNON COUNTIES

AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

AREA 5: DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK
COUNTIES

AREA 6: KENOSHA AND RACINE COUNTIES

TEAMOO39-001 06/01/2021
Rates Fringes

TRUCK DRIVER
1&2Axles...viieiinnnnnnn. $ 32.57 23.81
3 or more Axles; Euclids,
Dumptor & Articulated,
Truck Mechanic.............. $ 32.72 23.81

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.



Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is 3July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all



rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator



(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). MWrite to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISIO"



Effective with August 2018 Letting

NOTICE TO BIDDERS
WAGE RATE DECISION

The wage rate decision of the Department of Labor which has been incorporated in these
advertised specifications is incomplete in that the classifications may be omitted from the
Department of Labor's decision.

Since the bidder is responsible, independently, for ascertaining area practice with respect to the
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work
contemplated by this project, no inference may be drawn from the omission of these classifications
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be
construed as establishing any governmental liability for increased labor cost if it is subsequently
determined that such classifications are required.

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for
evaluating and determining the correct applicable rate.

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary
sewer and water main, building) and there is not a separate wage determination for this type of
work included in the proposal, use the wage determination that is in the proposal.

If a project includes multiple types of construction, different wage rate determinations may be
inserted into the contract (WI10/Highway = in all WisDOT highway contracts, WI15/Heavy = bridge
over navigable water per USDOL and US Coast Guard designation, WI8/Heavy (Sewer & Water
Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract
and/or at least $1,000,000, and Building). If multiple wage rate determinations are inserted into
the contract, use the classification in the wage determination for the work being done. Use WI15
wage rates when working on the bridge and/or structure from bank to bank. Use WI8 wage rates
when working on any sanitary sewer or water main work. Use Building wage rates for all work
done within the footprint of the building. Use WI10 wage rates for all other highway work in the
contract and approaches to structures. For example, if a laborer is working within the footprint of a
building, use the Laborer rate in the Building wage determination inserted in the contract. If a
laborer is working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy
wage determination if inserted in the contract. If the laborer is working on the highway, use the
Laborer rate in the WI10/Highway wage determination.

Page 1 of 1
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Proposal Schedule of ltems Page 1 of 16

Proposal ID: 20230314013  Project(s): 2525-03-71, 2525-03-72

SECTION:

Alt Set ID:

Proposal

Line

Number

0002

0004

0006

0008

0010

0012

0014

0016

0018

0020

0022

0024

0026

0028

0030

0032

Federal ID(s): WISC 2023279, N/A

0001 Roadway Iltems
Alt Mbr ID:
Item ID Approximate Unit Pri Bid A
T Quantity and nit Price id Amount
Description Units

201.0105 6.000
Clearing STA
201.0120 59.000
Clearing ID
201.0205 6.000
Grubbing STA
201.0220 59.000
Grubbing ID
204.0100 19,963.000
Removing Concrete Pavement SY
204.0120 85.000
Removing Asphaltic Surface Milling SY
204.0155 4,463.000
Removing Concrete Sidewalk SY
204.0165 104.000
Removing Guardrail LF
204.0170 4.000
Removing Fence LF
204.0195 25.000
Removing Concrete Bases EACH
204.0210 25.000
Removing Manholes EACH
204.0215 25.000
Removing Catch Basins EACH
204.0245 69.000
Removing Storm Sewer (size) 01. 4-Inch LF
204.0245 279.000
Removing Storm Sewer (size) 02. 6-Inch LF
204.0245 1,126.000
Removing Storm Sewer (size) 03. 12- LF
Inch

204.0245 365.000
Removing Storm Sewer (size) 04. 15- LF

Inch
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Proposal ID: 20230314013  Project(s): 2525-03-71, 2525-03-72
Federal ID(s): WISC 2023279, N/A

SECTION: 0001 Roadway Iltems
Alt Set ID: Alt Mbr ID:
Proposal
Line Item ID
Number Description
0034 204.0245
Removing Storm Sewer (size) 05. 18-
Inch
0036 204.0245
Removing Storm Sewer (size) 06. 21-
Inch
0038 204.0245
Removing Storm Sewer (size) 07. 24-
Inch
0040 204.0245
Removing Storm Sewer (size) 08. 27-
Inch
0042 204.0291.S

Abandoning Sewer

0044 204.9060.S
Removing (item description) 01. Bollard

0046 204.9060.S

Removing (item description) 02. Traffic
Signals - S 60th St & W Beloit Rd

0048 204.9060.S

Removing (item description) 03.Traffic
Signals - W Lincoln Ave & W Beloit Rd

0050 204.9060.S

Removing (item description) 04. Lighting
Units

0052 204.9060.S

Removing (item description) 05. Brick
Planter

0054 204.9165.S

Removing (item description) 01.
Concrete Steps

0056 204.9165.S
Removing (item description) 02. Wood
Ramp

0058 205.0100

Excavation Common

0060 205.0501.S

Excavation, Hauling, and Disposal of
Petroleum Contaminated Soil

Approximate
Quantity and
Units

Unit Price Bid Amount

391.000
LF

758.000
LF

512.000
LF

37.000
LF

13.000
CcY

1.000
EACH

1.000
EACH

1.000
EACH

25.000
EACH

1.000
EACH

730.000
SF

5.000
SF

16,032.000
CcYy

951.000
TON
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Proposal ID: 20230314013  Project(s): 2525-03-71, 2525-03-72
Federal ID(s): WISC 2023279, N/A
SECTION: 0001 Roadway Iltems
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0062 213.0100 1.000
Finishing Roadway (project) 01. 2525- EACH
03-71
0064 305.0120 8,018.000
Base Aggregate Dense 1 1/4-Inch TON
0066 310.0110 28.000
Base Aggregate Open-Graded TON
0068 311.0110 11,836.000
Breaker Run TON
0070 320.0145 524.000
Concrete Base 8-Inch SY
0072 415.0080 16,335.000
Concrete Pavement 8-Inch SY
0074 415.4100 16,335.000
Concrete Pavement Joint Filling SY
0076 416.0170 754.000
Concrete Driveway 7-Inch SY
0078 416.0610 56.000
Drilled Tie Bars EACH
0080 416.0620 351.000
Drilled Dowel Bars EACH
0082 455.0605 92.000
Tack Coat GAL
0084 460.2000 140.000
Incentive Density HMA Pavement DOL 1.00000 140.00
0086 460.5223 94.000
HMA Pavement 3 LT 58-28 S TON
0088 460.5224 119.000
HMA Pavement 4 LT 58-28 S TON
0090 465.0120 95.000
Asphaltic Surface Driveways and Field TON
Entrances
0092 513.2001 27.000
Railing Pipe LF
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Proposal ID: 20230314013  Project(s): 2525-03-71, 2525-03-72
Federal ID(s): WISC 2023279, N/A
SECTION: 0001 Roadway Iltems
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item ID Qﬁgntit and Unit Price Bid Amount
Number s vy
Description Units
0094 520.8000 8.000
Concrete Collars for Pipe EACH
0096 601.0319 10.000
Concrete Curb & Gutter 19-Inch LF
0098 601.0331 6,676.000
Concrete Curb & Gutter 31-Inch LF
0100 601.0600 84.000
Concrete Curb Pedestrian LF
0102 602.0410 32,808.000
Concrete Sidewalk 5-Inch SF
0104 602.0505 431.000
Curb Ramp Detectable Warning Field SF
Yellow
0106 602.0605 88.000
Curb Ramp Detectable Warning Field SF
Radial Yellow
0108 602.1500 400.000
Concrete Steps SF
0110 608.0418 352.000
Storm Sewer Pipe Reinforced Concrete LF
Class IV 18-Inch
0112 608.0421 44.000
Storm Sewer Pipe Reinforced Concrete LF
Class IV 21-Inch
0114 608.0424 186.000
Storm Sewer Pipe Reinforced Concrete LF
Class IV 24-Inch
0116 608.0427 93.000
Storm Sewer Pipe Reinforced Concrete LF
Class IV 27-Inch
0118 608.0430 204.000
Storm Sewer Pipe Reinforced Concrete LF
Class IV 30-Inch
0120 608.0436 983.000
Storm Sewer Pipe Reinforced Concrete LF

Class IV 36-Inch
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Proposal ID: 20230314013  Project(s): 2525-03-71, 2525-03-72
Federal ID(s): WISC 2023279, N/A

SECTION: 0001 Roadway Iltems
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item ID Qﬁgntit and Unit Price Bid Amount
Number s vy
Description Units
0122 608.0512 931.000
Storm Sewer Pipe Reinforced Concrete LF
Class V 12-Inch
0124 608.0515 118.000
Storm Sewer Pipe Reinforced Concrete LF
Class V 15-Inch
0126 608.2419 23.000
Storm Sewer Pipe Reinforced Concrete LF
Horizontal Elliptical Class HE-IV 19x30-
Inch
0128 611.0530 21.000
Manhole Covers Type J EACH
0130 611.0612 4.000
Inlet Covers Type C EACH
0132 611.0648 29.000
Inlet Covers Type R EACH
0134 611.2004 9.000
Manholes 4-FT Diameter EACH
0136 611.2005 8.000
Manholes 5-FT Diameter EACH
0138 611.2006 4.000
Manholes 6-FT Diameter EACH
0140 611.2007 2.000
Manholes 7-FT Diameter EACH
0142 611.2008 2.000
Manholes 8-FT Diameter EACH
0144 611.2009 1.000
Manholes 9-FT Diameter EACH
0146 611.3003 2.000
Inlets 3-FT Diameter EACH
0148 611.8105 7.000
Adjusting Catch Basin Covers EACH
0150 611.8110 9.000

Adjusting Manhole Covers EACH
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Proposal ID: 20230314013  Project(s): 2525-03-71, 2525-03-72
Federal ID(s): WISC 2023279, N/A

SECTION: 0001 Roadway Iltems
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item ID Qﬁgntit and Unit Price Bid Amount
Number s vy
Description Units
0152 612.0106 400.000
Pipe Underdrain 6-Inch LF
0154 618.0100 1.000
Maintenance And Repair of Haul Roads EACH
(project) 01. 2525-03-71
0156 619.1000 1.000
Mobilization EACH
0158 624.0100 80.000
Water MGAL
0160 625.0100 3,923.000
Topsoll SY
0162 627.0200 100.000
Mulching SY
0164 628.1104 50.000
Erosion Bales EACH
0166 628.1504 100.000
Silt Fence LF
0168 628.1520 100.000
Silt Fence Maintenance LF
0170 628.1905 2.000
Mobilizations Erosion Control EACH
0172 628.1910 4.000
Mobilizations Emergency Erosion Control EACH
0174 628.7005 34.000
Inlet Protection Type A EACH
0176 628.7010 2.000
Inlet Protection Type B EACH
0178 628.7015 67.000
Inlet Protection Type C EACH
0180 628.7020 13.000
Inlet Protection Type D EACH
0182 628.7560 4.000

Tracking Pads EACH
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Proposal ID: 20230314013

SECTION: 0001 Roadway Iltems
Alt Set ID: Alt Mbr ID:
Proposal
Line Item ID
Number Description
0184 629.0210

0186

0188

0190

0192

0194

0196

0198

0200

0202

0204

0206

0208

0210

Project(s): 2525-03-71, 2525-03-72

Federal ID(s): WISC 2023279, N/A

Fertilizer Type B

630.0200
Seeding Temporary

631.0300
Sod Water

631.1000
Sod Lawn

632.0101

Trees (species) (size) (root) 01. Elm,
Frontier, B&B, 2.5" Cal

632.0101

Trees (species) (size) (root) 02. Ginko,
Princeton Sentry, B&B, 2.5" Cal

632.0101

Trees (species) (size) (root) 03.
Hackberry, Prairie Sentinel, B&B, 2.5"
Cal

632.0101

Trees (species) (size) (root) 04.
Honeylocust, Streetkeeper, B&B, 2.5"
Cal

632.0101

Trees (species) (size) (root) 05. Zelkova,

Musashino, B&B, 2.5" Cal

632.9101

Landscape Planting Surveillance and
Care Cycles

637.2210
Signs Type Il Reflective H

637.2230
Signs Type Il Reflective F

638.2102
Moving Signs Type Il

638.2602
Removing Signs Type Il

Approximate
Quantity and
Units

Unit Price Bid Amount

2.700
CWT

3.000
LB

192.100
MGAL

4,288.000
SY

25.000
EACH

10.000
EACH

7.000
EACH

7.000
EACH

9.000
EACH

15.000
EACH

225.500
SF

23.100
SF

26.000
EACH

69.000
EACH
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Proposal ID: 20230314013

SECTION: 0001 Roadway Iltems
Alt Set ID: Alt Mbr ID:
Proposal
Line Item ID
Number Description
0212 638.3000

0214

0216

0218

0220

0222

0224

0226

0228

0230

0232

0234

0236

0238

0240

0242

Project(s): 2525-03-71, 2525-03-72

Federal ID(s): WISC 2023279, N/A

Removing Small Sign Supports

642.5401
Field Office Type D

643.0300
Traffic Control Drums

643.0410
Traffic Control Barricades Type Il

643.0420
Traffic Control Barricades Type lll

643.0705
Traffic Control Warning Lights Type A

643.0715
Traffic Control Warning Lights Type C

643.0900
Traffic Control Signs

643.0920
Traffic Control Covering Signs Type Il

643.1050
Traffic Control Signs PCMS

643.3150

Temporary Marking Line Removable
Tape 4-Inch

643.5000
Traffic Control

644.1430
Temporary Pedestrian Surface Plate

644.1440
Temporary Pedestrian Surface Matting

644.1601
Temporary Pedestrian Curb Ramp

644.1810
Temporary Pedestrian Barricade

Approximate
Quantity and
Units

Unit Price Bid Amount

30.000
EACH

1.000
EACH

7,657.000
DAY

4,020.000
DAY

7,437.000
DAY

16,080.000
DAY

1,407.000
DAY

28,542.000
DAY

10.000
EACH

14.000
DAY

181.000
LF

1.000
EACH

480.000
SF

1,100.000
SF

120.000
DAY

9,400.000
LF
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Proposal ID: 20230314013  Project(s): 2525-03-71, 2525-03-72
Federal ID(s): WISC 2023279, N/A

SECTION: 0001 Roadway Iltems
Alt Set ID: Alt Mbr ID:
Proposal
Line Item ID
Number Description
0244 645.0111

Geotextile Type DF Schedule A

0246 645.0120
Geotextile Type HR

0248 645.0220
Geogrid Type SR

0250 646.1545

Marking Line Grooved Wet Ref Contrast
Epoxy 4-Inch

0252 646.3545

Marking Line Grooved Wet Ref Contrast
Epoxy 8-Inch

0254 646.5020
Marking Arrow Epoxy

0256 646.5320
Marking Railroad Crossings Epoxy

0258 646.6120

Marking Stop Line Epoxy 18-Inch
0260 646.7020

Marking Diagonal Epoxy 6-Inch
0262 646.7120

Marking Diagonal Epoxy 12-Inch

0264 646.7420

Marking Crosswalk Epoxy Transverse
Line 6-Inch

0266 646.9010

Marking Removal Line Water Blasting 4-
Inch

0268 646.9110

Marking Removal Line Water Blasting 8-
Inch

0270 646.9210
Marking Removal Line Water Blasting
Wide

0272 650.4000
Construction Staking Storm Sewer

Approximate
Quantity and
Units

Unit Price Bid Amount

200.000
SY

150.000
SY

19,732.000
SY

17,584.000
LF

375.000
LF

4.000
EACH

2.000
EACH

159.000
LF

443.000
LF

187.000
LF

2,589.000
LF

622.000
LF

160.000
LF

61.000
LF

53.000
EACH
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Proposal ID: 20230314013

SECTION: 0001 Roadway Iltems
Alt Set ID: Alt Mbr ID:
Proposal
Line Item ID
Number Description
0274 650.4500

0276

0278

0280

0282

0284

0286

0288

0290

0292

0294

0296

0298

0300

0302

Project(s): 2525-03-71, 2525-03-72

Federal ID(s): WISC 2023279, N/A

Construction Staking Subgrade

650.5500

Construction Staking Curb Gutter and
Curb & Gutter

650.7000

Construction Staking Concrete
Pavement

650.8501

Construction Staking Electrical
Installations (project) 01. 2525-03-71

650.9000
Construction Staking Curb Ramps

650.9500

Construction Staking Sidewalk (project)
01. 2525-03-71

650.9911

Construction Staking Supplemental
Control (project) 01. 2525-03-71

650.9920
Construction Staking Slope Stakes

652.0225

Conduit Rigid Nonmetallic Schedule 40
2-Inch

653.0135
Pull Boxes Steel 24x36-Inch

654.0101
Concrete Bases Type 1

654.0105
Concrete Bases Type 5

654.0110
Concrete Bases Type 10

654.0230

Concrete Control Cabinet Bases Type
L30

655.0230
Cable Traffic Signal 5-14 AWG

Approximate
Quantity and
Units

Unit Price Bid Amount

2,912.000
LF

6,770.000
LF

2,912.000
LF

1.000
EACH

48.000
EACH

1.000
EACH

1.000
EACH

2,912.000
LF

7,277.000
LF

8.000
EACH

1.000
EACH

27.000
EACH

1.000
EACH

1.000
EACH

186.000
LF
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Proposal ID: 20230314013

SECTION: 0001 Roadway Iltems
Alt Set ID: Alt Mbr ID:
Proposal
Line Item ID
Number Description
0304 655.0240

0306

0308

0310

0312

0314

0316

0318

0320

0322

0324

0326

0328

0330

0332

0334

Project(s): 2525-03-71, 2525-03-72

Federal ID(s): WISC 2023279, N/A

Cable Traffic Signal 7-14 AWG

655.0320
Cable Type UF 2-10 AWG Grounded

655.0515
Electrical Wire Traffic Signals 10 AWG

655.0610
Electrical Wire Lighting 12 AWG

655.0625
Electrical Wire Lighting 6 AWG

656.0201

Electrical Service Meter Breaker
Pedestal (location) 01 STA. 27+30

657.0100

Pedestal Bases

657.0255

Transformer Bases Breakaway 11 1/2-
Inch Bolt Circle

657.0322

Poles Type 5-Aluminum

657.0420

Traffic Signal Standards Aluminum 13-FT

657.0425

Traffic Signal Standards Aluminum 15-FT

657.0610

Luminaire Arms Single Member 4 1/2-
Inch Clamp 6-FT

657.0810
Luminaire Arms Steel 10-FT

658.0173
Traffic Signal Face 3S 12-Inch

658.0175
Traffic Signal Face 5S 12-Inch

658.5070

Signal Mounting Hardware (location) 01.

W Lincoln Ave & W Beloit Rd

Approximate
Quantity and
Units

Unit Price Bid Amount

114.000
LF

158.000
LF

322.000
LF

3,323.000
LF

20,151.000
LF

1.000
EACH

3.000
EACH

27.000
EACH

27.000
EACH

1.000
EACH

2.000
EACH

27.000
EACH

1.000
EACH

1.000
EACH

4.000
EACH

1.000
EACH
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Proposal ID: 20230314013  Project(s): 2525-03-71, 2525-03-72
Federal ID(s): WISC 2023279, N/A

SECTION: 0001 Roadway Iltems

Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0336 658.5070 1.000
Signal Mounting Hardware (location) 02. EACH
S 60th St & W Beloit Rd
0338 659.1125 28.000
Luminaires Utility LED C EACH
0340 659.2230 1.000
Lighting Control Cabinets 240/480 30- EACH
Inch
0342 659.5000.S 25.000
Lamp, Ballast, LED, Switch Disposal by EACH
Contractor
0344 690.0150 874.000
Sawing Asphalt LF
0346 690.0250 1,810.000
Sawing Concrete LF
0348 715.0715 4,901.000
Incentive Flexural Strength Concrete DOL 1.00000 4,901.00
Pavement
0350 715.0720 4,901.000
Incentive Compressive Strength DOL 1.00000 4,901.00
Concrete Pavement
0352 ASP.1TOA 3,200.000
On-the-Job Training Apprentice at HRS 5.00000 16,000.00
$5.00/HR
0354 ASP.1TOG 8,400.000
On-the-Job Training Graduate at HRS 5.00000 42,000.00
$5.00/HR
0356 SPV.0060 25.000
Special 02. Catch Basin Special EACH
0358 SPV.0060 18.000
Special 03. Storm Sewer Reconnect EACH
0360 SPV.0060 30.000
Special 04. Round Steel Sign Post EACH
System
0362 SPV.0060 29.000
Special 06. Marking Symbol Grooved EACH

Bike Lane Preformed Thermoplastic
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Proposal ID: 20230314013  Project(s): 2525-03-71, 2525-03-72
Federal ID(s): WISC 2023279, N/A

SECTION: 0001 Roadway Iltems
Alt Set ID: Alt Mbr ID:
Proposal
Line Item ID
Number Description
0364 SPV.0060

Special 07. Marking Arrow Grooved Bike
Lane Preformed Thermoplastic

0366 SPV.0060
Special 08. Bench

0368 SPV.0060
Special 09. Trash Receptacle

0370 SPV.0060
Special 10. Recycling Receptacle

0372 SPV.0060
Special 11. Bicycle Rack

0374 SPV.0060

Special 12. Internal Sanitary Manhole
Seal

0376 SPV.0060

Special 13. Adjust Sanitary Manhole
Frame

0378 SPV.0060

Special 14. Sanitary Manhole Frame with
Solid Gasketed Lid

0380 SPV.0060

Special 15. Sanitary Manhole
Abandonment

0382 SPV.0060

Special 16. Sanitary Manhole Bench
Repair

0384 SPV.0060
Special 17. Sanitary Manhole 8" Core

0386 SPV.0060

Special 18. Sanitary Sewer Spot Relay
SDR 35 PVC SP 15-Inch

0388 SPV.0060

Special 19. Building Sanitary Sewer
Reconnect 8-Inch

0390 SPV.0060
Special 20. Valve 6-Inch

0392 SPV.0060
Special 21. Hydrant

Approximate
Quantity and
Units
26.000
EACH

3.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

16.000
EACH

16.000
EACH

16.000
EACH

4.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

21.000
EACH

11.000
EACH

Unit Price

Bid Amount
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Proposal ID: 20230314013

SECTION: 0001

Alt Set ID:

Proposal
Line
Number

0394

0396

0398

0400

0402

0404

0406

0408

0410

0412

0414

0416

0418

0420

SPV.0060

Special 22.

SPV.0060

Special 23.

SPV.0060

Special 24.

Inch

SPV.0060

Special 25.

Inch

SPV.0060

Special 26.

1/2-Inch
SPV.0060

Special 27.

Inch

SPV.0060

Special 28.

SPV.0060

Special 29.

Assembly
SPV.0060

Special 30.

Buttons

SPV.0060

Special 31.

Heads

SPV.0060
Special 32

Roadway Iltems

Alt Mbr ID:

Item ID
Description

Adjust Water Valve Box

Air Release 1-Inch

Water Main Connection 6-

Water Main Connection 8-

Water Service Reconnect 1

Water Service Reconnect 6-

Install Plug at Sanitary Wye

Relocate Monotube

Salvage and Reinstall Push

Salvage and Reinstall Signal

. Vehicle Video Detection

System 2 Camera

SPV.0060
Special 33

. Salvage and Reinstall

Emergency Preemption Detector

SPV.0090

Special 01
Lateral

SPV.0090

Special 02
Lateral

. 6-Inch PVC Storm Sewer

. 8-Inch PVC Storm Sewer

Project(s): 2525-03-71, 2525-03-72
Federal ID(s): WISC 2023279, N/A

Approximate
Quantity and
Units
33.000
EACH

4.000
EACH

16.000
EACH

1.000
EACH

3.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

4.000
EACH

8.000
EACH

1.000
EACH

1.000
EACH

1,188.000
LF

66.000
LF

Unit Price

Bid Amount
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Proposal ID: 20230314013  Project(s): 2525-03-71, 2525-03-72

Federal ID(s): WISC 2023279, N/A

SECTION: 0001 Roadway Iltems

Alt Set ID: Alt Mbr ID:
Proposal .
L?ne ltem ID Apprommatg
uantity an
Number Description e Unitys

0422 SPV.0090 19.000
Special 03. 12-Inch PVC Storm Sewer LF
Lateral

0424 SPV.0090 564.000
Special 04. Storm Sewer Lining CIPP 42- LF
Inch

0426 SPV.0090 207.000
Special 05. Decorative Fence LF

0428 SPV.0090 2,538.000
Special 06. Sanitary Sewer Relay SDR LF
35 PVC SP 8-Inch

0430 SPV.0090 460.000
Special 07. Sanitary Sewer Lining CIPP LF
12-Inch

0432 SPV.0090 1,728.000
Special 08. Building Sanitary Sewer 6- LF
Inch

0434 SPV.0090 3,903.000
Special 09. Water Main Relay 6-Inch LF

0436 SPV.0090 135.000
Special 10. Water Main Relay 6-Inch in LF
18" Steel Casing

0438 SPV.0090 1,448.000
Special 11. Water Service Copper 1-Inch LF

0440 SPV.0090 35.000
Special 12. Water Service Copper 1 1/2- LF
Inch

0442 SPV.0165 4,340.000
Special 01. High Friction Green SF
Surfacing

0444 SPV.0180 365.000
Special 01. Topsoil 12-Inch SY

0446 SPV.0180 60.000
Special 02. Backfill for Plant Beds, 24- SY
Inch

0448 SPV.0200 135.000
Special 01. Sanitary Manhole 48-Inch VF

Diameter

Unit Price Bid Amount
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Proposal ID: 20230314013  Project(s): 2525-03-71, 2525-03-72
Federal ID(s): WISC 2023279, N/A
Section: 0001 Total:

Total Bid:
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