
Proposal Number: 006
HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation

DT1502 01/2020  s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY

1310-14-70 N/A Geneva Rd, Town Of Wheatland; S Cth
W To 1750 Feet East

STH 050Kenosha

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required:

Payable to:  Wisconsin Department of Transportation

$75,000.00
Attach Proposal Guaranty on back of this PAGE.

Bid Submittal

Date:

Time (Local Time):

May 9, 2023

9:00 am

Contract Completion Time

August 30, 2024

Assigned Disadvantaged Business Enterprise Goal 0%

Firm Name, Address, City, State, Zip Code

This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date _______________

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State Wisconsin)

(Date Commission Expires)

(Bidder Signature)

(Print or Type Bidder Name)

(Bidder Title)

For Department Use OnlyType of Work:

Notice of Award Dated Date Guaranty Returned

Notary Seal

SAMPLE
NOT FOR BIDDING PURPOSES

Excavation, Base, Concrete Pavement, HMA Pavement, Culvert Pipe, Storm Sewer, Beam Guard, Signs, Pavement Marking, Bridge
Rehabilitation, Bridge Painting.
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PROPOSAL REQUIREMENTS AND CONDITIONS 
 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound 
by the following conditions and requirements. 

 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the design 
engineering company that was not available to all bidders. 

 

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications 
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is 
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be 
performed and materials to be furnished, and as to the requirements of the specifications, special 
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive 
evidence that the bidder has made such examination. 

 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the owner 
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the 
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so; 
otherwise to be returned. 

 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following schedule, 
and to accept such amounts in full payment of said work. 

 

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they 
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in 
the manner provided in the applicable specifications and the approved plans for the work together with all 
standard and special designs that may be designed on such plans, and the special provisions in the 
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the 
applicable specifications and all plans and working drawings are made a part hereof, as fully and 
completely as if attached hereto. 

 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of 
written notification from the engineer to do so, unless otherwise stipulated in the special provisions. 

 

The bidder declares that if they are awarded the contract, they will execute the contract agreement and 
begin and complete the work within the time named herein, and they will file a good and sufficient surety 
bond for the amount of the contract for performance and also for the full amount of the contract for payment. 
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The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the 
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to 
property or injury to persons occurring through their own negligence or that of their employees or agents, 
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road 
and Bridge Construction applicable to this contract. 

 

In connection with the performance of work under this contract, the contractor agrees to comply with all 
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified 
person shall be excluded from employment or otherwise be subject to discrimination in employment in 
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest 
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military 
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include, 
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection 
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in 
employment to all applicants and employees and to take affirmative action to attain a representative 
workforce. 

 

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination 
clause, in a conspicuous and easily accessible place, available for employees and applicants for 
employment. 

 

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at 
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate 
disclosure is made to the State of Wisconsin Ethics Board. 
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BID    PREPARATION 
 

Preparing the Proposal Schedule of Items 
A. General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior to 
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of 
the following methods: 
1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted 
under a waiver of the electronic submittal requirements govern over bids submitted on the 
internet. 

(3) The department will provide bidding information through the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special notices 
of all addenda to each proposal through this web site no later than 4:00 PM local time on the 
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the 
Thursday before the letting to ensure all addenda have been accounted for before preparing 
the bid. When bidding using methods 1 and 2 above, check the Bid ExpressΤΜ on-line 
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before 
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to 
submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressΤΜ on-line bidding exchange by following 
the instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can demonstrate 
that those failures were beyond their control. 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda. Notice of issuance of addenda is posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
department’s web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible 
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda 
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize 
the awarding of the project. 

 

 

 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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B. Submitting Electronic Bids 
B.1 On the Internet 

(1) Do the following before submitting the bid: 
4. Have a properly executed annual bid bond on file with the department. 

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's 
signature for proper execution of the bidding proposal. 

(2) In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of 
the standard specifications, submit the proposal on the internet as follows: 

1. Download the latest schedule of items reflecting all addenda from the Bid ExpressΤΜ web site. 

2. Use ExpediteΤΜ software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteΤΜ software and the Bid ExpressΤΜ web site. Do not 
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a 
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid 

4. Submit the bid before the hour and date the Notice to Contractors designates 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 
(1) Download the latest schedule of items from the Wisconsin pages of the Bid Express web site 

reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use ExpediteΤΜ software to prepare and print the schedule of items. Provide a valid amount for all 
price fields. Follow instructions and review the help screens provided on the Bid ExpressΤΜ web site to 
assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the Expedite generated schedule of items to the other 
proposal documents submitted to the department as a part of the bidder's sealed bid. As a 
separate submittal, not in the sealed bid envelop but due at the same time and place as the 
sealed bid, also provide the ExpediteΤΜ generated schedule of items on a 3 1/2 inch computer 
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character 
department-assigned bidder identification code from the top of the bidding proposal, and a list 
of the proposal numbers included on that diskette or CD ROM as indicated in the following 
example: 

Bidder Name  
BN00 
Proposals: 1, 12, 14, & 22 

(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for that 
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or 
other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the Expedite generated schedule of items is the governing 
contract document and must conform to the requirements of section 102 of the standard 
specifications. If a printout needs to be altered, cross out the printed information with ink or 
typewriter and enter the new information and initial it in ink. If there is a discrepancy between 
the printout and the diskette or CD ROM, the department will analyze the bid using the printout 
information. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the ExpediteΤΜ generated schedule of items is not 
the same on each page. 

2. The check code printed on the printout of the ExpediteΤΜ generated schedule of items is not the same as the 
check code for that proposal provided on the diskette or CD ROM. 

3. The diskette or CD ROM is not submitted at the time and place the department designates. 

B Waiver of Electronic Submittal 
(1) The bidder may request a waiver of the electronic submittal requirements. Submit a written 

request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper bid 
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department 
will waive the electronic submittal requirements for a bidding entity (individual, partnership, 
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a 
calendar year. The department may allow additional waivers for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard specifications.  
The department charges the bidder a $75 administrative fee per proposal, payable at the time 
and place the department designates for receiving bids, to cover the costs of data entry. The 
department will accept a check or money order payable to: "Wisconsin, Dept. of 
Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 
1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening 
of bids unless the bidder requests on the waiver that they be billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding entity that 
owes the department administrative fees for a waiver of electronic submittal requirements. 

 
 
 
 
 



PROPOSAL BID BOND Wisconsin Department of Transportation
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date:  (DATE MUST BE ENTERED)

PRINCIPAL 

(Company Name)     (Affix Corporate Seal)

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin )
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal)

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin )
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)



Effective with March 2010 Letting 

 

LIST OF SUBCONTRACTORS 
 

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall 
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be 
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a 
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may 
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not 
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted 
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work 
personally. 

 

No subcontract, whether listed herein or later proposed, may be entered into without the written consent 
of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

 
Name of Subcontractor Class of Work Estimated Value 
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CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER 
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 

 
Instructions for Certification 

 

1. By signing and submitting this proposal, the prospective contractor is providing the certification set 
out below. 

 

2. The inability of a person to provide the certification required below will not necessarily result in 
denial of participation in this covered transaction. The prospective contractor shall submit an 
explanation of why it cannot provide the certification set out below. The certification or explanation 
will be considered in connection with the department or agency's determination whether to enter 
into this transaction. However, failure of the prospective contractor to furnish a certification or an 
explanation shall disqualify such person from participation in this transaction. 

 

3. The certification in this clause is a material representation of fact upon which reliance was placed 
when the department determined to enter into this transaction. If it is later determined that the 
contractor knowingly rendered an erroneous certification in addition to other remedies available to 
the Federal Government the department may terminate this transaction for cause or default. 

 

4. The prospective contractor shall provide immediate written notice to the department to whom this 
proposal is submitted if at any time the prospective contractor learns that its certification was 
erroneous when submitted or has become erroneous by reason of changed circumstances. 

 

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 
transaction," "participant," "person," "primary covered transaction," "principal," "proposal," and 
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and 
Coverage sections of the rules implementing Executive Order 12549. You may contact the 
department to which this proposal is being submitted for assistance in obtaining a copy of those 
regulations. 

 

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered 
into, it shall not knowingly enter into any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the department entering into this transaction. 

 

7. The prospective contractor further agrees by submitting this proposal that it will include the clause 
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower 
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract 
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions. 

 

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it 
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless 
it knows that the certification is erroneous. A contractor may decide the method and frequency by 
which it determines the eligibility of its principals. Each contractor may, but is not required to, 
check the Disapproval List (telephone # 608/266/1631). 
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9. Nothing contained in the foregoing shall be construed to require establishment of a system of 
records in order to render in good faith the certification required by this clause. The knowledge and 
information of a contractor is not required to exceed that which is normally possessed by a prudent 
person in the ordinary course of business dealings. 

 

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a 
covered transaction knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in 
addition to other remedies available to the Federal Government, the department may terminate 
this transaction for cause or default. 

 

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered 
Transactions 

 

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its 
principals: 

 

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal department or agency; 

 

(b) Have not within a three-year period preceding this proposal been convicted of or had a 
civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements or receiving stolen property; 

 

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (Federal, State or local) with commission of any of the offense enumerated in 
paragraph (1)(b) of this certification; and 

 

(d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 

2. Where the prospective contractor is unable to certify to any of the statements in this certification, 
such prospective contractor shall attach an explanation to this proposal. 
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STSP’S Revised January 13, 2023
SPECIAL PROVISIONS

1. General.
Perform the work under this construction contract for Project 1310-14-70, Geneva Rd, Town of 
Wheatland, S CTH W to 1750 Feet East, STH 50, Kenosha County, Wisconsin as the plans show and 
execute the work as specified in the State of Wisconsin, Department of Transportation, Standard 
Specifications for Highway and Structure Construction, 2023 Edition, as published by the department, and 
these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system.
100-005 (20230113)

2. Scope of Work.
The work under this contract shall consist of excavation common, borrow, base aggregate dense, 
concrete pavement, storm sewer, concrete deck overlay, bridge painting, pavement marking, permanent 
signing, restoration, and all incidental items necessary to complete the work as shown on the plans and 
included in the proposal and contract.
104-005 (20090901)

3. Prosecution and Progress.
Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the start date to the engineer in writing within a month after executing the contract but at least 
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the 
notice to proceed within ten calendar days before the approved start date.

To revise the start date, submit a written request to the engineer at least two weeks before the intended 
start date. The engineer will approve or deny that request based on the conditions cited in the request 
and its effect on the department’s scheduled resources.

Fish Spawning
There shall be no instream disturbance of Fox River at Station 764+35 as a result of construction activity 
under or for this contract, from March 1 to June 15 both dates inclusive, in order to avoid adverse impacts 
upon the spawning of fish and other aquatic organisms.

Any change to this limitation will require submitting a written request by the contractor to the engineer, 
subsequent review and concurrence by the Department of Natural Resources in the request, and final 
approval by the engineer. The approval will include all conditions to the request as mutually agreed upon 
by WisDOT and DNR.

Migratory Birds
Swallow or other migratory bird nests have been observed on or under the existing structure(s). All active 
nests (when eggs or young are present) of migratory birds are protected under the federal Migratory Bird 
Treaty Act. The nesting season for swallows and other birds is from April 15 to August 31.

See below for information on affected structure(s). As a last resort, apply for a depredation permit from 
the US Fish and Wildlife Service for work that may disturb or destroy active nests. The need for a permit 
may be avoided by removing the existing bridge structure prior to nest occupation by birds or clearing 
nests from all structures before the nests become active in early spring.



1310-14-70 4 of 31

Either prevent active nests from becoming established or prevent birds from nesting by installing and/or 
maintaining one suitable deterrent device on the following structure(s) prior to nesting activity under the 
bid item Installing and Maintaining Bird Deterrent System:

 Station 796+80

Construction Staging
Perform construction operations in stages as shown in the traffic control/construction staging plans unless 
modifications are approved in writing by the engineer.

Pre-Stage
Construct crossovers that will be used for Stage 1 and Stage 2. No lane closures are allowed during the 
Country Thunder Wisconsin Festival from July 20 to 23, 2023.

Interim Completion with Liquidated Damages – Crossover construction: 21 Calendar Days
The crossovers shall be completed in the fall of 2023.  Once construction of the crossovers begins, the 
contractor has 21 calendar days to complete the work. 

If the contractor fails to complete the work necessary to reopen two through lanes on STH 50 in each 
direction within 21 calendar days of the closure date, the department will assess the contractor $2,175.00 
in interim liquidated damages for each calendar day that STH 50 is not open to two lanes after 12:01 AM, 
on the 21st calendar day after the closure begins. An entire calendar day will be charged for any period of 
time within a calendar day that STH 50 is not open to two lanes beyond 12:01 AM, on the 21st day.

Winter Shutdown
Winter shutdown will commence with the completion of Pre-Stage in the Fall of 2023.  Do not resume 
work until April 15, 2024 unless approved by the engineer.  Provide a start date in writing at least 14 days 
prior to the planned recommencement of work in 2024.  Upon approval the engineer will issue the notice 
to proceed within 10 days of the approved start date.

Stage 1
Switch all traffic to the eastbound lanes and construct the north side of the roadway. Construct concrete 
deck overlay for Structure B-30-58.

Maintain access through the work zone to the properties located on the north side of the roadway via 
CTH W and the median break at Station 777+00.

Stage 2
Switch all traffic to the westbound lanes and construct the south side of the roadway. Construct concrete 
deck overlay for Structure B-30-48. Install Scour Repair Grout Bags on Structure B-30-51. Paint 
Structures B-30-48 and B-40-58.

Maintain access through the work zone to the properties located on the south side of the roadway via the 
median break at Station 768+00 and 777+00.

Stage 3
Remove crossovers used in Stage 1 and Stage 2.

4. Traffic.

Perform all work according to the requirements of standard spec 643, as detailed in the traffic control 
plans and as hereinafter described.

Designate an individual responsible for traffic control maintenance including access of local traffic, and 
24-hour emergency traffic control repair. Provide the name and telephone number of this individual to the 
engineer.

Conduct operations in a manner that minimizes interference to traffic movements and access to adjacent 
business and residential properties within the construction work zone.



1310-14-70 5 of 31

Do not park or store equipment, contractors and personal vehicles or construction materials within the 
clear zone or on any roadway carrying traffic during working and non-working hours except at locations 
and periods of time approved by the engineer.

Wisconsin Lane Closure System Advance Notification
Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane 
Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions
(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days

Full roadway closures 7 calendar days

Ramp closures 7 calendar days

Detours 7 calendar days

Closure type without height, weight, or width restrictions
(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 3 business days

Ramp closures 3 business days

Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project 
meetings in order to manage closures nearing their completion date.

5. Holiday and Special Event Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying STH 50 traffic, and entirely clear the traveled way and shoulders of such portions of the highway 
of equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic 
during the following holiday and special event periods:

- From noon Friday, June 30, 2023 to 6:00 AM Wednesday, July 5, 2023 for Independence Day;
- From 6:00 AM Thursday, July 20, 2023 to 6:00 AM Monday, July 24, 2023 for Country Thunder Wisconsin 

Festival;
- From noon Friday, September 1, 2023 to 6:00 AM Tuesday, September 5, 2023 for Labor Day;
- From noon Friday, May 24, 2024 to 6:00 AM Tuesday, May 28, 2024 for Memorial Day.
- From noon Wednesday, July 3, 2024 to 6:00 AM Monday, July 8, 2024 for Independence Day;
- From 6:00 AM Thursday, July 18, 2024 to 6:00 AM Monday, July 22, 2024 for Country Thunder Wisconsin 

Festival.
- From noon Friday, August 30, 2024 to 6:00 AM Tuesday, September 3, 2024 for Labor Day;

stp-107-005 (20210113)

6. Utilities.

This contract comes under the provision of Administrative Rule Trans 220.
stp-107-065 (20080501)

Some of the utility work described below is dependent on prior work being performed by the contractor at 
a specific site. In such situations, provide the engineer and the affected utility a good faith notice of when 
the utility is to start work at the site. Provide this notice 14 to 16 calendar days in advance of when the 
prior work will be completed, and the site will be available to the utility owner. Follow-up with a 
confirmation notice to the engineer and the utility owner not less than three working days before the site 
will be ready for the utility owner to begin its work.
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There are underground and overhead utility facilities located within the project limits and there are known 
utility adjustments required for this construction project. Coordinate construction activities with a call to 
Digger’s Hotline or a direct call to the utilities which have facilities in the area as required per statutes. 

Bidders are advised to contact each utility company listed in the plans prior to preparing their bids, to 
obtain current information on the status of existing and new utility relocation work specified herein.

If a conflict with a discontinued utility facility is encountered, contact the appropriate utility 
owner/representative for instructions on proper removal and disposal of said facility prior to disturbing.

Spectrum Mid-America
Spectrum has aerial and underground facilities on the north side of STH 50. The underground lines from 
Station 769+35 to 773+85 will be relocated north to be along the right-of-way. Spectrum plans to begin 
work by July 10, 2023 and will complete work within 20 working days.

We Energies Electric Operations
We Energies Electric has aerial facilities along the south side of STH 50 and crossings at Station 769+65, 
771+50, 771+95, and 774+95. The pole at 771+25 LT will be moved north 14 feet to avoid conflicts and 
the aerial crossings at 771+50 and 771+95 will be raised for additional clearance over STH 50. We 
Energies plans to begin this work by February 1, 2023 and will complete work within 21 working days.

It is imperative that the highway contractor contact We Energies before removing any electrical 
underground cables, to verify that they have been discontinued and carry no electrical current. The 
contractor must not assume that unmarked facilities have been discontinued. At no time is it acceptable to 
push, pull, cut or drill an unmarked facility without explicit consent from We Energies. Contractor must call 
the We Energies 24-hour Dispatch lines to arrange for this verification.

We Energies Electric Dispatch, #1 (800) 662-4797 

We Energies Gas Operations
It is imperative that the highway contractor contact We Energies before removing any gas facilities to 
verify that they have been discontinued and carry no natural gas. The contractor must not assume that 
unmarked facilities have been discontinued. At no time is it acceptable to push, pull, cut or drill an 
unmarked facility without explicit consent from We Energies. Contractor must call the We Energies 24-
hour Dispatch lines to arrange for this verification.

We Energies Gas Dispatch, #1 (800) 261-5325

The following utilities have facilities within the construction limits; however, no conflicts are anticipated:

ATC (Electric)
AT&T Wisconsin (Communications)
TDS Telecom (Communications)

7. Railroad Insurance and Coordination - Wisconsin Central Ltd (CN).
A  Description
Comply with standard spec 107.17 for all work affecting Wisconsin Central Ltd (CN) property and any 
existing tracks.

A.1  Railroad Insurance Requirements
In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in 
standard spec 107.17.3. Insurance is filed in the name of Wisconsin Central Ltd and Its Parents (CN).

Notify evidence of the required coverage, and duration to Matthew Turner, Public Projects Officer, 1625 
Depot Street, Stevens Point, WI 54481; Telephone (715) 345-2503; E-mail: Matthew.turner@cn.ca.

Also send a copy to the following: Jason Kazmierski, SE Region Railroad Coordinator, 141 N. Barstow 
Street, Waukesha, WI 53188; Telephone (262)548-6700; E-mail jason.kazmierski@dot.wi.gov. 

mailto:Matthew.turner@cn.ca
mailto:jason.kazmierski@dot.wi.gov
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Include the following information on the insurance document:
- Project ID: 1310-14-70
- Project Location: Silver Lake, Wisconsin
- Route Name: STH 83
- Crossing ID: 689825M
- Railroad Subdivision: Waukesha Sub
- Railroad Milepost: 63.75
- Work Performed on or within 50’ of RR ROW: Structure rehabilitation: joint replacement, full depth deck 

repair, concrete surface repair, abutment bearing replacement, slope paving repair, reseal, and girder 
painting.

A.2  Train Operation
Approximately 16 through freight trains operate daily at up to 60 mph. No switching movements.

A.3  Names and Addresses of Railroad Representatives for Consultation and Coordination
Construction Contact
Matthew Turner, Public Works Officer; 1625 Depot Street, Stevens Point, WI 54481; Telephone 
(715) 345-2503; E-mail matthew.turner@cn.ca for consultation on railroad requirements during 
construction.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly 
schedule updates. The bar chart shall specifically show work involving coordination with the railroad.

Flagging Contact
Submit by US Mail a "Request for Flagging Services and Cable Location" form with prepayment to: 
Flagging-US, 17641 South Ashland Avenue, Homewood, IL 60430; Flagging_US@CN.CA. The form can 
be obtained at:

https://www.cn.ca/en/safety/utility-installations/

Requests for flagging and cable locates can take up to five business days after the railroad receives the 
paperwork. Reference the Wisconsin Milepost and Subdivision located in A.1. Advise Wisconsin Central 
Ltd (CN) that the flagging services are to be billed at the rate for a public highway project.

Cable Locate Contact
In addition to contacting Diggers Hotline, follow the procedure listed under Flagging Contact.

Wisconsin Central Ltd (CN) will only locate railroad owned facilities buried in the railroad right-of-way. The 
railroad does not locate any other utilities.

A.4  Work by Railroad
The railroad will perform the work described in this section, except for work described in other special 
provisions and will be accomplished without cost to the contractor. None.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly 
schedule updates. The bar chart shall specifically show work involving coordination with the railroad.

A.5  Temporary Grade Crossing
If a temporary grade crossing is desired, submit a written request to the railroad representative named in 
A.3 at least 40 days prior to the time needed. Approval is subject to the discretion of the railroad. The 
department has made no arrangements for a temporary grade crossing.

B  Railroad Flagging
Arrange with the railroad for the flagging of trains and safety of railroad operations if clearances specified 
in standard spec 107.17.1 are not maintained during construction operations. At any other time in railroad 
representative’s judgment, the contractor’s work or operations constitute an intrusion into the track zone 
and create an extraordinary hazard to railroad traffic, and at any other time when flagging protection is 
necessary for safety to comply with the operating rules of the railroad.

Projects with concurrent activity may require more than one flagger.

Projects with heavy contractor activity within 25 feet of the centerline of any track or unusual or heavy 
impact on railroad facilities will normally require a full-time flagger.

mailto:jackie.sapp@cn.ca
mailto:Flagging_US@cn.ca
https://www.cn.ca/en/safety/utility-installations/
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The department and railroad will monitor operations for compliance with the above flagging requirements. 
Violations may result in removal from railroad property until arrangements to adhere to the flagging 
requirements are satisfied. If the railroad imposes additional flagging requirements beyond the above 
flagging requirements due to the previous violations, the contractor shall bear all costs of the additional 
flagging requirements.

C  Flagging by Railroad– Railroad Does Not Pay Flagging Costs
C.1  General
Replace paragraph (1,3 and 4) of standard spec 107.17.1 with the following:

(1) Coordinate with the railroad for all work performed within 25 feet of the track centerline including 
equipment or extensions of equipment that can fall within 25 feet of the track centerline or adjacent 
facilities or when working on railroad right-of-way. Include the following on all submittals and other 
written communications with the railroad:

- WisDOT crossing number

- Railroad milepost

- Railroad subdivision

(3) Perform all work within 25 feet of the track centerline including equipment or extensions of equipment 
that can fall within 25 feet of the track centerline or adjacent facilities or when working on railroad 
right-of-way in a way that does not interfere with the safe and uninterrupted operation of railroad 
traffic. Maintain clearances during construction as follows:

1. Do not operate equipment closer than 25 feet horizontally from a track centerline or 22 feet vertically 
above the top of a rail, except under the protection of railroad flaggers.

2. Do not store materials or equipment closer than 25 feet horizontally from a track centerline.

3. Provide an obstruction-free work zone adjacent to a track extending 12 feet or more horizontally on both 
sides of the track centerline. Keep this work zone free of construction debris.

4. Unless the railroad's chief engineering officer approves otherwise in writing, maintain minimum 
clearances from falsework, forms, shoring, and other temporary fixed objects as follows:

4.1 Provide 12 feet, plus 1.5 inches per degree of track curvature, measured horizontally from the 
track centerline.

4.2 Provide 21 feet, plus compensation for super-elevated track, measured vertically above the top 
of the highest rail.

(4) Comply with the railroad’s rules and regulations when work is within 25 feet of the track centerline 
including equipment or extensions of equipment that can fall within 25 feet of the track centerline or 
adjacent facilities or when working on railroad right-of-way. If the railroad’s chief engineering officer 
requires, arrange with the railroad to obtain the services of qualified railroad employees to protect 
railroad traffic through the work area. Bear the cost of these services and make payment directly to 
the railroad. Notify the appropriate railroad representative as listed in section A.3 above, in writing, at 
least 40 business days before starting work near a track. Provide the specific time planned to start the 
operations.

C.2  Rates - Wisconsin Central Ltd and Sault Ste. Marie Bridge Company (CN)
The following rates, reimbursement provisions, and excluded conditions will be used to determine the 
contractor’s cost of flagging:

- $1,300 daily rate (including wages, labor surcharges, meals, lodging, vehicle and mileage expenses) for a 
10-hour day (this includes 2 hours of overtime hours to set/remove flags) flagging day at the job site;

- $1,500 daily rate (including wages, labor surcharges, meals, lodging, vehicle and mileage expenses) for a 
10-hour day (this includes 2 hours of overtime hours to set/remove flags) flagging day at the job site on 
Saturdays, Sundays or holidays;

- $150 per hour overtime rate for all time worked before or after the 10-hour flagging day.

The railroad will require prepayment for flagging. Any time worked before or after the 10-hour flagging day 
will be billed at the overtime rate. The contractor is responsible for knowing the requirements of the 
railroad for arranging and terminating flagging services and for the associated costs of those services.
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C.3  Reimbursement Provisions
The actual cost for flagging will be billed by the railroad. After the completion of the work requiring 
flagging protection as provided in section B above, the department will reimburse 50% of the cost of such 
services up to the rates provided above based on paid railroad invoices, except for the excluded 
conditions enumerated below. In the event actual flagging rates exceed the rates stated above, the 
department will reimburse 100% of the portion of the rate that is greater than the rates stated above.

C.4  Excluded Conditions
The department will not reimburse any of the cost for additional flagging attributable to the following:

1. Additional flagging requirements imposed by the railroad beyond the flagging requirements provided in 
subsection B above due to violations by the contractor.

2. Temporary construction crossings arranged for by the contractor.

The contractor shall bear all costs of the additional flagging requirements for the excluded conditions.

C.5  Payment for Flagging 
The department will pay for the department’s portion of flagging reimbursement as specified in section C 
of this provision under the following item:
ITEM NUMBER DESCRIPTION UNIT
801.0117 Railroad Flagging Reimbursement DOL

The reimbursement payment, as shown on the Schedule of Items, is solely for department accounting 
purposes. Actual flagging costs will vary based on the contractor’s means and methods.

Railroads may issue progressive invoices. Notify the railroad when the work is completed and request a 
final invoice from the railroad. Promptly pay railroad-flagging invoices, less any charges that may be in 
dispute. The department will withhold flagging reimbursement until any disputed charges are resolved 
and the final invoice is paid. No reimbursement for flagging will be made by the department if a violation 
of subsection B is documented.
stp-107-034 (20230113)

8. Other Contracts.
Keep Mark Edquist, (262) 620-0511, mark.edquist@kenoshacounty.org from Kenosha County informed 
about lane closures, construction activities and project schedules.

The following projects will be under construction concurrently with the work under this contract. 
Coordinate all construction activities, work zone traffic control, roadway and lane closures, and other work 
items as required with other contracts.

Project 1310-04-70
75TH Street, Village of Paddock Lake, 256th Avenue to 236th Avenue

Reconstruction

Contact: Amy Taetsch; (414) 750-4708; amy.taetsch@dot.wi.gov

9. Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit.
The department has obtained an individual Section 404 Permit from the U.S. Army Corps of Engineers. 
Comply with the requirements of the permit in addition to requirements of the special provisions. 

A copy of the permit is available from the regional office by contacting Mark Wilfert at (262) 548-5936.

If the contractor requires work outside the proposed slope intercepts, based on their method of operation 
to construct the project, it is the contractor’s responsibility to determine whether a U.S. Army Corps of 
Engineers Section 404 permit modification is required. If a Section 404 permit modification is necessary, 
obtain the permit modification prior to beginning construction operations requiring the permit. No time 
extensions as discussed in standard spec 108.10 will be granted for the time required to apply for and 

mailto:mark.edquist@kenoshacounty.org
mailto:amy.taetsch@dot.wi.gov
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obtain the permit modification. The contractor must be aware that the U.S. Army Corps of Engineers may 
not grant the permit modification request.
stp-107-054 (20230113)

10. Information to Bidders, WPDES General Construction Storm Water Discharge Permit.

The department has obtained coverage through the Wisconsin Department of Natural Resources to 
discharge storm water associated with land disturbing construction activities of this contract under the 
Wisconsin Pollutant Discharge Elimination System General Construction Storm Water Discharge Permit 
(WPDES Permit No. WI-S066796-1). A certificate of permit coverage is available from the regional office 
by contacting Mark Wilfert at (262) 548-5936. Post the permit in a conspicuous place at the construction 
site.
stp-107-056 (20180628)

11. Erosion Control.

Add the following to standard spec 107.20 as paragraphs nine through fifteen:

(9) Erosion control best management practices (BMP's) the plans show are at suggested locations. The 
actual locations shall be determined by the contractor's ECIP and by the engineer. Include each 
dewatering (mechanical pumping) operation in the ECIP submittal. The ECIP shall supplement 
information the plans show and not reproduce it. The ECIP shall identify how to implement the 
project's erosion control plan. ECIP shall demonstrate timely and diligently staged operations, 
continuing all construction operations methodically from the initial removals and topsoil stripping 
operations through the subsequent grading, paving, and re-application of top soil to minimize the 
exposure to possible erosion.

(10) Provide the ECIP 14 days before the pre-construction conference. Provide 1 copy of the ECIP 
to the department and 1 copy of the ECIP to the WDNR Liaison Benton Stelzel, at 
benton.stelzel@wisconsin.gov, 141 NW Barstow Room 180, Waukesha, WI 53188, (262) 623-0194. 
Do not implement the ECIP until department approval and perform all work conforming to the 
approved ECIP.

(11) Maintain Erosion Control BMP's until permanent vegetation is established or until the engineer 
determines that the BMP is no longer required.

(12) Stockpile excess materials or spoils on upland areas away from wetlands, floodplains, and waterways. 
Install perimeter silt fence protection around stockpiles within a timeframe acceptable to the engineer. 
If stockpiled materials will be left for more than 14 days, install temporary seed and mulch or other 
temporary erosion control measures the engineer orders.

(13) Re-apply topsoil on graded areas, as designated by the engineer, within a timeframe acceptable to the 
engineer after grading is completed within those areas. Seed, fertilize, and mulch/erosion mat top-
soiled areas, as designated by the engineer, within 5 days after placement of topsoil. If graded areas 
are left not completed and exposed for more than 14 days, seed those areas with temporary seed and 
mulch.

(14) Do not allow excavation for; structures, utilities, grading, maintaining drainage that requires dewatering 
(mechanical pumping) of water containing sediments (sand, silt, and clay particles) to leave the work 
site or discharge to a storm water conveyance system without sediment removal treatment. Before 
each dewatering operation, submit to the department a separate ECIP amendment describing in words 
and pictorial format an appropriate BMP for sediment removal, conforming to WisDNR Storm Water 
Construction Technical Standard, Code 1061, Dewatering. Include reasoning, location, and schedule 
duration proposed for each operation. Per Code 1061, include all selection criteria: site assessment, 
dewatering practice selection, calculations, plans, specifications, operations, maintenance, and 
location of proposed treated water discharge. Provide a stabilized discharge area. If directing 
discharge towards or into an inlet structure, provide additional inlet protection for back-up protection.

(15) Dewatering is incidental.

mailto:benton.stelzel@wisconsin.gov
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(16) When performing saw cutting operations, squeegee the saw cut slurry to the curb apron, and remove 
this material as approved by the engineer. Saw cut slurry, grinding and chipping waste must be 
collected during the process and not allowed to run or fall unmanaged into wetlands.

sef-107-010 (20180104)

12. Construction Over or Adjacent to Navigable Waters.
The Fox River is classified as a state navigable waterway under standard spec 107.19.
stp-107-060 (20171130)

13. Erosion Control Structures.

Within three calendar days after completing the excavation for a substructure unit, place riprap or other 
permanent erosion control items required by the contract or deemed necessary by the engineer around 
the unit at a minimum to a height equivalent to the calculated water elevation resulting from a storm that 
occurs on the average of once every two years (Q2) as shown on the plan, or as the engineer directs. 

In the event that construction activity does not disturb the existing ground below the Q2 elevation, the 
above timing requirements for permanent erosion control shall be waived.
stp-107-070 (20191121) 

14. Archaeological Site.
The Fox River Camp site is located approximately Station 790+00 to 838+00, RT within the limits shown 
on the plans.

Notify the Bureau of Technical Services – Environmental Process and Document Section (BTS-EPDS) at 
(608) 266-0099 at least two weeks before commencement of any ground disturbing activities. BTS-EPDS 
will determine if a qualified archaeologist will need to be on site during construction of this area. 

Do not use the site for borrow or waste disposal. Do not use the site area not currently capped by 
asphalt/concrete for the staging of personnel, equipment and/or supplies.
stp-107-220 (20180628)

15. Notice to Contractor, Verification of Asbestos Inspection, No Asbestos Found.

Ross Hartwick, License Number All-195369, inspected Structure B-30-0048 and B-30-0058 for asbestos 
on April 5, 2017. No regulated Asbestos Containing Material (RACM) was found on this structure. A copy 
of the inspection report is available from Mark Wilfert, (262) 548-5936, Mark.Wilfert@dot.wi.gov.
stp-107-127 (20220628)

16. Select Borrow, Item 208.1100.

Conform to standard spec 208 as modified in this special provision.

Material
Furnish and use material that consists of granular material meeting the following requirements: Maximum 
particle size of 6 inches when measured from any face. The material passing the No. 4 sieve shall have a 
maximum density of 20 percent by weight passing the No. 200 sieve.
stp-208-005 (20031103)

mailto:Mark.Wilfert@dot.wi.gov


1310-14-70 12 of 31

17. Backfill Controlled Low Strength, Item 209.0200.S.

A  Description
This special provision describes furnishing and placing a controlled low strength material designed for use 
as backfill in trenches for culverts, sewers, utilities, or similar structures, as backfill behind bridges 
abutments, or as fill for the abandonment of culverts, pipes, or tanks.

B  Materials
Provide controlled low strength backfill that consists of a designed cementitious mixture of natural or 
processed materials. Allowable materials include natural sand, natural gravel, produced sand, foundry 
sand, produced gravel, fly ash, Portland cement, and other broken or fragmented mineral materials. The 
designed mixture shall be self-leveling and shall be free of shrinkage after hardening. Design the mixture 
to reach a state of hardening such that it can support foot traffic in no more than 24 hours. Provide a 
mixture that also meets the following requirements.

TEST METHOD VALUE

Flow (inch) ASTM D-6103 9 min

Compressive ASTM D-6024 20-40 @ 14 days

Strength (psi) 40-80 @ 28 days

80-120 @ 90 days

Chemical admixtures to control air content and setting time are allowable. Ten days before placement, 
furnish the engineer with a design mix detailing all components and their proportions in the mix.

C  Construction
Place controlled low strength backfill at the locations and to the lines and grades as shown on the plan. 
Proportion and mix materials to produce a product of consistent texture and flow characteristics. The 
engineer may reject any materials exhibiting a substantial change in properties, appearance, or 
composition.

If the official Weather Bureau forecast for the construction site predicts temperatures at or below freezing 
within the next 24 hours after placement of controlled low strength backfill, protect the placed materials 
from freezing during that time period. If the temperature is not forecast to rise above 40º F for 72 hours 
after placement, the engineer may require protection from freezing for up to 72 hours.

No controlled low strength backfill shall be allowed to enter any stream, lake, or sewer system. The 
contractor shall be responsible for any clean up or remediation costs resulting from such occurrences.

D  Measurement
The department will measure Backfill Controlled Low Strength in volume by the cubic yard of material, 
placed and accepted. Such volume shall be computed from actual measurements of the dimensions of 
the area to be backfilled. In irregular or inaccessible areas, the engineer may allow volume to be 
determined by other appropriate methods.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
209.0200.S Backfill Controlled Low Strength CY

Payment is full compensation for designing the mix; supplying all materials; preparing the proportioned 
mix; hauling it to the construction site; placing the material; and protecting it from freezing.
stp-209-010 (20191121)

18. Removing Bearings, B-30-48, Item 506.7050.S.01;
Removing Bearings, B-30-58, Item 506.7050.S.02.

A  Description
This special provision describes raising the girders and removing the existing bearings, as the plans 
show.
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B  (Vacant)
C  Construction
Raise the structure’s girders and remove the existing bearings as the plans show.

Obtain prior approval from the engineer for the method of jacking the girders and of supporting them as 
required.

D  Measurement
The department will measure Removing Bearings B-30-48 and B-30-58 by the unit for each bearing 
removed, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
506.7050.S.01 Removing Bearings, B-30-48 EACH
506.7050.S.02 Removing Bearings, B-30-58 EACH

Payment is full compensation for raising the bridge girders; and for removing the old bearings.

Cost of furnishing and installing the bearings will be paid for under separate bid items.
stp-506-035 (20130615)

19. Removing Asphaltic Concrete Deck Overlay B-30-48, Item 509.9010.S.01;
Removing Asphaltic Concrete Deck Overlay B-30-58, Item 509.9010.S.02.

A  Description
This special provision describes removing asphalt bridge deck overlays with or without a waterproofing 
membrane by milling the entire bridge deck as the plans show.

Conform to standard spec 204 as modified in this special provision.

B  (Vacant)
C  Construction
C.1  Milling
Use a self-propelled milling machine that is specially designed and constructed for milling bridge decks. It 
shall mill without tearing or gouging the concrete masonry underlying the existing overlay. The machine 
shall consist of a cutting drum with carbide or diamond tip teeth. Space the teeth on the drum to mill a 
surface finish that is acceptable to the engineer.

Shroud the machine to prevent discharge of any loosened material into adjacent work areas or live traffic 
lanes. Equip the machine with electronic devices that provide accurate depth, grade and slope control, 
and an acceptable dust control system.

Perform milling in a manner that precludes damage to the bridge floor and results in a uniform textured 
finish that:

1. Is free of sharp protrusions;
2. Removes a minimum of 1/4 inch of the original concrete deck or slab, or to a depth the plans show;
3. Has uniform transverse grooves that measure up to 1/4 inch vertically and transversely; and
4. If applicable, is acceptable to the manufacturer of the sheet waterproof membrane.

Windrowing or storing of the removed milled asphaltic concrete on the bridge is only permitted in 
connection with the continuous removal and pick-up operation. During nonworking hours, clear the bridge 
of all materials and equipment.

D  Measurement
The department will measure Removing Asphaltic Concrete Deck Overlay B-30-48 and B-30-58 by the 
square yard, acceptably completed.
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E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
509.9010.S.01 Removing Asphaltic Concrete Deck Overlay B-30-48 SY
509.9010.S.02 Removing Asphaltic Concrete Deck Overlay B-30-58 SY

Payment is full compensation for removing the asphaltic concrete with or without a waterproofing 
membrane; removing the underlying concrete as the spec or plans show; and for properly disposing of all 
materials.
stp-509-010 (20210113)

20. Structure Repainting General.
A  General
A.1  Inspection
On all structures in this contract, notify the engineer of any missing or broken bolts or nuts, any missing or 
broken rivets, or of any cracks or flaws in the steel members while cleaning or painting.

A.2  Date Painted
At the completion of all painting work, stencil in black paint or contrasting color paint the date of painting the 
bridge. The numbers shall be 3 inches (75 mm) in height and shall show the month and year in which the 
painting was completed: e.g., 11-95 (November 1995). On each bridge painted, stencil the date at two 
locations. On truss bridges, stencil the date on the cover plates of end posts near and above the top of the 
railings at the oncoming traffic end. On steel girder bridges, stencil the date on the inside of the outside 
stringers at the abutments. The date on grade separation bridges shall be readable when going under the 
structure or at some equally visible surface near the ends of the bridge, as designated by the engineer.

A.3  Graffiti Removal
Remove any graffiti on concrete abutments, piers, pier caps, parapet railings, slope paving or any other 
location at the direction of the engineer. Use a brush sandblast to remove graffiti.

The above work will not be measured and paid for separately but will be considered incidental to other items 
in the contract.

B  (Vacant)
C  Construction
C.1  Repainting Methods
Do not perform blasting, cleaning and painting on days of high winds. Prevailing winds in excess of 15 mph 
(25 km/hr) shall be considered high winds.

Place the final field coat of paint on the exterior of the exterior beams as a continuous painting operation. 
Stop at splices, vertical stiffeners or other appropriate locations so that lap marks are not evident or 
noticeable.

Completely clean and remove spent abrasive and other waste materials resulting from the contractor's 
operation from bridge deck surfaces, gutter lines, drains, curbs, bridge seats, pier caps, slope paving, 
roadway below, and all structural members and assemblies.

C.2  Inspection
Add the following to standard spec 105.9:

Furnish, erect and move scaffolding and other equipment to allow the inspector to closely observe all 
affected surfaces. The scaffolding, with appropriate safety devices, shall meet the approval of the engineer.
stp-517-005 (20150630)
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21. Structure Repainting Recycled Abrasive B-30-48, Item 517.1801.S.01;
Structure Repainting Recycled Abrasive B-30-58, Item 517.1801.S.02.

A  Description
This special provision describes surface preparation and painting of the metal surfaces according to the 
manufacturer’s recommendations as modified in this special provision.

A.1  Areas to be Cleaned and Painted
All structural metal surfaces of:

1. Structure B-30-48, 16,836 SF.
2. Structure B-30-58, 13,820 SF.

Areas are approximate and given for informational purposes only.

B  Materials
B.1  Coating System
Furnish a complete coating system from the department’s approved list for "Structure Repainting Recycle 
Abrasive Structure". The color for the finish coating material shall match the color number the plans show 
according to Federal Standard Number 595. Supply the engineer with the product data sheets for 
approval before any coating is applied. The product data sheets shall indicate the mixing and thinning 
directions, the recommended spray nozzles and pressures, and the minimum drying time between coats.

The color of the primer must be such that a definite contrast between it and the color of the blasted steel 
is readily apparent. There shall be a color contrast between all subsequent coats for the paint system 
selected. Submit color samples of the primer and all coats to the engineer for approval before any 
application of paint.

C  Construction
C.1  Surface Preparation
Before blast cleaning, solvent clean all surfaces to be coated according to SSPC-SP1.

All metal surfaces must be blast cleaned according to SSPC-SP10 and verified before painting.

Upon completion of surface preparation, test representative surfaces, which were previously rusted 
(i.e., pitted steel) for the presence of residual chloride. Perform Surface Contamination Tests (SCAT) 
according to the manufacturer’s recommendations. The tests must be witnessed by the engineer. If 
chlorides are detected at levels greater than 7ug/cm2, continue to clean the affected areas until results 
are below the specified limit. Submit anticipated testing frequencies and chloride remediation methods to 
the engineer for review and approval.

Apply the prime coat the same day that the metal surfaces receive the No. 10 blast or re-blast before 
application. Cleaned surfaces shall be of the specified condition immediately before paint application. 
If rust bloom occurs before applying the primer, stop the painting operation in the area of the rust bloom 
and re-blast and clean the area to SSPC SP-10 before applying the primer.

The steel grit and any associated equipment brought to the site and used for blast cleaning shall be 
clean. Remove immediately dirty grit or equipment brought to the site at no expense to the department. 
Furnish an abrasive that has a gradation such that it will produce a uniform surface profile between 
1 to 3 mils on the steel surface, as measured according to ISO 8503-5.

The abrasive blasting and recovery system shall be a completely integrated self-contained system for 
abrasive blasting and recovery. It shall be an open blast and recovery system that will allow no emissions 
from the recovery operation. The recovery equipment shall be such that the amount of contaminants in 
the clean recycled steel grit shall be less than 1 percent by weight as per SSPC AB-2.

Remove by grinding all fins, tears, slivers, and burred or sharp edges that are present on any steel 
member, or that appear during the blasting operation, and re-blast the area to give a 1 to 3 mils surface 
profile.

Remove all spent material and paint residue from steel surfaces with a good commercial grade vacuum 
cleaner equipped with a brush-type cleaning tool, and test cleanliness according to ASTM D4285. The 
airline used for surface preparation shall have an in-line water trap and the air shall be free of oil and 
water as it leaves the airline.
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Take care to protect freshly coated surfaces from subsequent blast cleaning operations. Thoroughly wire 
brush damaged primed surfaces with a non-rusting tool, or if visible rust occurs, re-blast to a near white 
condition. Clean and re-prime the brushed or blast cleaned surfaces according to this specification.

C.2  Coating Application
Apply paint according to the manufacturer’s recommendations in a neat workmanlike manner. Paint 
application shall normally be by airless spray or inaccessible areas by brush, roller or other methods 
approved by the engineer.

The engineer may allow the use of conventional spray equipment after satisfactory demonstration by the 
contractor of the proper application technique and handling of that equipment.

Mix the paint or coatings according to the manufacturer’s directions to a smooth lump-free consistency. 
Keep paint thoroughly mixed during the painting application.

After the inspector approves the entire cleaned surface to be coated, apply a prime coat uniformly to the 
entire surface. Either before or after applying the prime coat, brush or spray a stripe coat of primer on all 
plate edges, bolt heads, nuts, and washers. Apply succeeding coats as the product data sheet shows.

Remove all dry spray by vacuuming, wiping, or sanding, if necessary.

If the application of the coating at the required thickness in one coat produces runs, bubbles, or sags; 
apply a "mist-coating" in multiple passes of the spray gun; separate the passes by several minutes. 
Where excessive coating thickness produces "mud-cracking", remove such coating back to soundly 
bonded coating and re-coat the area to the required thickness.

The resultant paint film shall be smooth and uniform, without skips or areas of excessive paint according 
to SSPC PA1.

The coating is supplied for normal use without thinning. If in cool weather it is necessary to thin the 
coating for proper application, thin according to the manufacturer’s recommendations.

During surface preparation and coating application the ambient and steel temperature shall be between 
39 degrees F and 100 degrees F. The steel temperature shall be at least 5 degrees F above the dew 
point temperature. (This requires the steel to be dry and free of any condensation or ice regardless of the 
actual temperature of the steel.) The relative humidity shall not exceed 85%. The manufacturer’s ambient 
condition requirements must be followed if they are more stringent.

Paint thickness shall be within the requirements for a three coat paint system listed in the department’s 
approved list for Structure Repainting Recycle Abrasive Structure and the paint system being used.

Time to recoat shall be according to the manufacturer’s recommendations.

The dry film thickness will be determined by use of a magnetic film thickness gage. The gage shall be 
calibrated for dry film thickness measurement according to SSPC-PA 2. Dry film thickness in each area 
measured will be based on an average of three gage readings, after calibration of the gage to account for 
surface profile of the bare steel as a result of surface preparation.

D  Measurement
The department will measure Structure Repainting Recycled Abrasive (Structure #) as a single unit for 
each structure, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
517.1801.S.01 Structure Repainting Recycled Abrasive B-30-48 EACH
517.1801.S.02 Structure Repainting Recycled Abrasive B-30-58 EACH

Payment is full compensation for preparing and cleaning the designated surfaces; furnishing and applying 
the paint; and for providing the listed equipment.
stp-517-050 (20210708)
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22. Labeling and Disposal of Waste Material.
The EPA ID number for Structure B-30-48 and B-30-58 is WIR000180067.

The state has an exclusive mandatory use contract with a private waste management contractor to 
transport and dispose of hazardous waste.

The state’s waste management contractor shall furnish and deliver appropriate hazardous waste 
containers and site-specific labels to each bridge site. The provided containers shall be placed at 
pre-selected drop-off and pick-up points at each bridge site, and these locations shall be determined at 
the preconstruction conference. The custody of the containers and labels shall be the responsibility of the 
painting contractor while they are at the job site.

Fill out form DT 1231, https://wisconsindot.gov/Documents/formdocs/dt1231.docx and email it to the 
waste management contractor, the region environmental coordinator, and the DOT Hazmat unit mailbox 
(dothazmatunit@dot.wi.gov) a minimum of 10 working days in advance to request container drop-off or 
pickup. Using the form, provide the waste management contractor with the project ID, structure number, 
EPA ID, and the agreed-upon location for container staging. Contact information for the waste 
management contractor is located on the WisDOT Internet site at:
https://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/environment/hazwaste-contacts.pdf

Report all reportable spills and discharges according to the contingency plan.

Labels are site-specific. Check the labels to ensure that the project ID, structure number, and EPA ID 
match the structure generating the waste. Apply a label to each drum when it is opened for the first time. 
Fill in the date on the label the first day material is accumulated in the drum. The following page is an 
example of a properly filled-in label.

During paint removal operations, continuously monitor and notify the project inspector of the status of 
waste generation and quantity stored so that timely disposal can be arranged.
stp-517-055 (20230113)

https://wisconsindot.gov/Documents/formdocs/dt1231.docx
mailto:dothazmatunit@dot.wi.gov?subject=Bridge%20Paint%20Waste%20for%20disposal
https://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/environment/hazwaste-contacts.pdf
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HAZARDOUS WASTE

WW-5257580999-001-01-0

STORAGE LABEL
DOT SHIPPING DESCRIPTION

EPA CODE: E/D008 STATE: S

WIP#: 391498

WIP DESC: BRIDGE SAND WITH LEAD

HAZARDOUS WASTE – FEDERAL LAW PROHIBITS IMPROPER DISPOSAL IF FOUND, 
CONTACT THE NEAREST POLICE OR PUBLIC SAFETY AUTHORITY OR THE U.S. 
ENVIRONMENTAL PROTECTION AGENCY.

GENERATOR’S NAME AND ADDRESS

RQ, HAZARDOUS WASTE, SOLID, n.o.s.,

(LEAD), 9, NA3077, III, (D008)

DATE ACCUMULATED: 07/01/2005

WISC DOT BRIDGE # B-29-53/54

I-94 OVER CTH H

PROJECT ID # 5882-03-70

CAMP DOUGLAS, WI 54618 (608) 963-0871 GENERATOR EPA ID

WIR000121103

Project ID Number on 
label must match the 
Project Number 
assigned by the 
WIDOT

Bridge Number and 
Address on label must 
match specific bridge 
from which waste was 
generated.

EPA ID Number on 
label is specific to the 
bridge from which the 
waste is generated.

Enter the date that waste 
materials were first placed into 
the container
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23. Negative Pressure Containment and Collection of Waste Materials, B-30-48, Item 
517.4501.S.01;
Negative Pressure Containment and Collection of Waste Materials, B-30-58, Item 
517.4501.S.02.

A  Description
This special provision describes providing a dust collector to maintain a negative air pressure in the 
enclosure; furnishing and erecting enclosures as required to contain, collect and store waste material 
resulting from the preparation of steel surfaces for painting, and repainting, including collection of such 
waste material, and labeling and storing waste material in approved hazardous waste containers.

B  (Vacant)
C  Construction
Erect an enclosure to completely enclose (surround) the blasting operations. The ground, slope paving, or 
roadway cannot be used as the bottom of the enclosure unless covered by approved containment materials. 
So that there are no visible emissions to the air or ground or water, design, erect, operate, maintain and 
disassemble the enclosures in such a manner to effectively contain and collect dust and waste materials 
resulting from surface preparation and paint over spray. Suspend all enclosures over water from the 
structure or as approved by the engineer.

Construct the enclosure of flexible materials such as tarpaulins or of rigid materials such as plywood, or of a 
combination of flexible and rigid materials and meet SSPC Guide 6 requirements with Level 1 emissions. 
Systems manufactured and provided by Eagle Industries, Detroit Tarps, or equal, are preferred. The 
tarpaulins shall be a non-permeable material, either as part of the tarp system or have a separate 
non-permeable lining. Maintain all materials free of tears, cuts or holes. The vertical sides of the enclosure 
shall extend from the bottom of the deck down to the level of the covered work platform or covered barge 
where used for structures over water and shall be fastened securely to those levels to prevent the wind from 
lifting them. Bulkheads are required between beams to enclose the blasting area as approved by the 
engineer. Where bulkheads are required, construct them of plywood and properly seal them. To prevent 
spent materials and paint over spray from escaping the enclosed area, overlap and fasten together all 
seams. Place groundcovers under all equipment before operations or as approved by the engineer.

To allow proper cleaning, inspection of structures or equipment, and painting, provide safe adequate 
artificial lighting in areas where natural light is inadequate.

Provide a dust collector so that there are no visible emissions outside of the enclosure and so that a 
negative air pressure inside the enclosure is maintained. The dust collector shall be sized to maintain the 
minimum air flow based on the cross-sectional area of the enclosure.

A combination of positive air input and negative air pressure may be needed to maintain the minimum 
airflow within the enclosure.

Filter all air exhausted from the enclosure to create a negative pressure within the enclosure so as to 
remove all hazardous and other particulate matter.

After all debris has been removed and all painting has been approved in the containment area is 
complete, remove containment according to SSPC Guide 6.

As a safety factor for structures over water, provide for scum control. Provide a plan for corrective 
measures to mitigate scum forming and list the procedures, labor and equipment needed to assure 
compliance. Effectively contain the scum that forms on the water and does not sink in place from moving 
upstream or downstream by the use of floating boom devices.

If in the use of floating boom devices, the scum tends to collect at the devices, contain, collect, store the 
scum, and do not allow it to travel upstream or downstream beyond the devices. Remove the scum at least 
once a day or more often if needed.

Collect and store at the bridge site for disposal all waste material or scum collected by this operation, or any 
that may have fallen onto the ground tarps. Collect and store all waste material and scum at the end of each 
workday or more often if needed. Storage shall be in provided hazardous waste containers. Label each 
container as it is filled, using the labels provided by the Hazardous Waste Disposal contractor. Check the 
label and ensure that the project ID, bridge number and EPA ID match the structure. Fill in the generation 
date when the first material is placed in the container. Secure all containers at the end of each workday. 



1310-14-70 20 of 31

Keep the containers covered at all times except to add or remove waste material. Store the containers in an 
accessible and secured area, not located in a storm water runoff course, flood plain, or exposed to standing 
water.

In a separate operation, recover the recyclable abrasive for future application, and collect the paint and/or 
corrosion particles for disposal.

D  Measurement
The department will measure Negative Pressure Containment and Collection of Waste Materials B-30-48 
and B-30-58 as a single unit for each structure, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
517.4501.S.01 Negative Pressure Containment and Collection of Waste Materials B-30-48 EACH
517.4501.S.02 Negative Pressure Containment and Collection of Waste Materials B-30-58 EACH

Payment is full compensation for designing, erecting, operating, maintaining, and disassembling the 
containment devices; providing negative pressure exhaust ventilation; collecting, labeling, and for storing 
spent materials in provided hazardous waste containers.
stp-517-065 (20230113)

24. Portable Decontamination Facility, Item 517.6001.S.
A  Description
This special provision describes furnishing and maintaining weekly, or more often if needed, a single unit 
portable decontamination facility.

B  Materials
Supply and operate all equipment according to OSHA.

Supply adequate heating equipment with the necessary fuel to maintain a minimum temperature of 68 F 
in the facility.

The portable decontamination facility shall consist of a separate "Dirty Room", "Shower Room" and 
"Clean Room". The facility shall be constructed so as to permit use by either sex. The facility shall have 
adequate ventilation.

The "Dirty Room" shall have appropriately marked containers for disposable garments, clothing that requires 
laundering, worker shoes, and any other related equipment. Each container shall be lined with poly bags for 
transporting clothing, or for disposal. Benches shall be provided for personnel.

The "Shower Room" shall include self-contained individual showering stalls that are stable and well secured 
to the facility. Provide showers with a continuous supply of potable hot and cold water. The wastewater must 
be retained for filtration, treatment, and/or for proper disposal.

The "Clean Room" shall be equipped with secure storage facilities for street clothes and separate storage 
facilities for protective clothing. The lockers shall be sized to store clothing, valuables and other personal 
belongings for each worker. Benches shall be provided for personnel.

Supply a separate hand wash facility, either attached to the decontamination facility or outside the 
containment.

C  Construction
Properly contain, store, and dispose of the wastewater.

D  Measurement
The department will measure Portable Decontamination Facility by each individual unit, acceptably 
completed.
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E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
517.6001.S Portable Decontamination Facility EACH

Payment is full compensation for furnishing and maintaining a portable decontamination facility.
stp-517-060 (20230113)

25. Slope Paving Repair Crushed Aggregate, Item 604.9010.S.

A  Description
This special provision describes providing crushed aggregate slope paving where erosion has occurred.

Conform to standard spec 604 as modified in this special provision.

B  Materials
Furnish materials conforming to standard spec 604.2.

C  Construction
Replace paragraph (1) of standard spec 604.3.2 with the following:

(1) Place the crushed aggregate on the prepared foundation in areas where erosion has occurred. Shape 
and consolidate it using mechanical or hand methods to provide a stable, even and uniform surface.

D  Measurement
The department will measure Slope Paving Repair Crushed Aggregate by the cubic yard, acceptably 
completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
604.9010.S Slope Paving Repair Crushed Aggregate CY

Payment is full compensation for all excavating and backfilling required to prepare the foundation; 
disposing of surplus materials; providing, handling, placing, and consolidating the crushed aggregate; 
providing, handling, heating, and for applying the asphaltic material.
stp-604-010 (20100709)

26. Reseal Crushed Aggregate Slope Paving, Item 604.9015.S.

A  Description
This special provision describes sealing existing crushed aggregate slope paving as the engineer directs 
and conforming to standard spec 604 as modified in this special provision.

B  Materials
Furnish materials conforming to standard spec 604.2.

C  Construction
Clean all debris from the surface of the slope paving before applying asphalt. Apply sufficient asphalt so 
that it penetrates to seal the top 2 inches of aggregate; where existing asphalt is closer to the surface of 
the aggregate, apply less asphalt.

D  Measurement
The department will measure Reseal Crushed Aggregate Slope Paving in area by the square yard of 
slope paving, acceptably resealed.
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E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
604.9015.S Reseal Crushed Aggregate Slope Paving SY

Payment is full compensation for cleaning the surface; furnishing and applying the asphalt.
stp-604-015 (20100709)

27. Cover Plates Temporary, Item 611.8120.S.

A  Description
This special provision describes providing and removing steel plates to cover and support asphaltic 
pavement and traffic loading at manholes, inlets and similar structures during milling and paving 
operations.

B  Materials
Provide a 0.25 inch minimum thickness steel plate that extends to the outside edge of the existing 
masonry.

C  (Vacant)
D  Measurement
The department will measure Cover Plates Temporary as each individual unit, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
611.8120.S Cover Plates Temporary EACH

Payment is full compensation for furnishing, installing, and removing the cover plates.

The steel plates shall become the property of the contractor when no longer needed in the contract work.
stp-611-006 (20151210)

28. Pipe underdrain

Perform this work according to standard spec 612 and as hereinafter provided.

Supplying and installing elbow, tee and cross connections in locations shown on the plans shall be 
considered incidental to this item.

29. Salvaged Rail

Perform this work according to standard spec 614 and as hereinafter provided.

Unbolt existing structure approach section from parapet and wood posts to repair parapet in locations 
shown on the plans. Once parapet repairs are complete, reattach salvaged rail to the existing posts and 
parapet using new hardware.

30. Fence Track Clearance, Item 616.0800.S.

A  Description
This special provision describes providing plastic fence at locations the plans show.
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B  Materials
Provide notched conventional metal "T" or "U" shaped fence posts.

Provide fence fabric that meets the following requirements:

Color: International Orange (UV stabilized)

Roll Height: 4 feet

Mesh Opening: 1 inch min to 3 inch max

Resin/Construction: High density polyethylene diamond mesh

Service Temperature: -60° F to 200° F (ASTM D648)

Tensile Yield: Avg. 2000 lbs per 4 foot width (ASTM D638)

Ultimate Yield: Avg. 2900 lbs per 4 foot width (ASTM D638)

Elongation at Break (%): Greater than 100% (ASTM D638)

Chemical Resistance: Inert to most chemicals and acids

C  Construction
C.1  Track Clearance Fences
Erect track clearance fences before construction work 13 feet from the centerline of the track and on both 
sides of the track running continuously from the points located 25 feet beyond the edges of overpass 
structures.

Before driving posts, arrange with the railroad company and utility owners to have any buried signal 
cable, fiber optic lines or other underground facilities located and marked where the fence is to be placed. 
Place the posts to avoid underground facilities.

Drive posts into the ground 12 to 18 inches, and space posts at 7.0 feet. Secure the fence at each post 
with a minimum of three wire ties. Weave tension wire through the top row of strands to provide a top 
stringer to prevent sagging.

Overlap two rolls at a post and secure with wire ties.

Where buried facilities or subsurface conditions do not permit driving posts, support posts by some other 
means that will provide stability comparable to driven posts.

D  Measurement
The department will measure Fence Track Clearance in length by the linear feet along the base of the 
fence, center to center of posts.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
616.0800.S Fence Track Clearance LF

Payment is full compensation for underground facility locating and marking services by the railroad and 
utility owners; furnishing and installing fence and posts; maintaining the fence and posts in satisfactory 
condition at all times; and for removing and disposing of fence and posts at the completion of the project.
stp-616-050 (20050502)

31. Installing and Maintaining Bird Deterrent System Station 796+80, Item 999.2000.S.

A  Description
This special provision describes inspecting, installing and/or maintaining approved deterrents that prevent 
migratory bird nesting on bridges and culverts. Swallows or other migratory birds’ nests have been 
observed on or under the existing culvert or bridge at the station identified. All active nests (when eggs or 
young are present) of migratory birds are protected under the federal Migratory Bird Treaty Act. One 
deterrent system shall be installed and/or maintained for each applicable structure. Deterrent methods 
selected shall be appropriate for structure type, size and/or site-specific constraints.
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B  Materials 
B.1 Hardware and Lumber
Lumber, hardware, and fastening devices shall be durable enough to last through the length of the 
nesting season. Fastening devices and deterrence system must be approved by the engineer prior to 
installation on culverts and bridges that will remain in service after removal of deterrent systems. The 
method of fastening should not compromise the culvert or bridge concrete surfaces or steel protection 
systems. The attachment locations must be restored and repaired as needed by use of engineer 
approved fillers, sealers and paint systems

B.2 Netting Materials
Exclusion netting is material either wrapped around or draped and fastened to bridge decks/abutments 
and culvert corners to prevent bird entry. 

Furnish exclusionary netting to deter nesting in bridge decks and abutments and corners of box culverts, 
consisting of either: 

a. 1/2” x 1/2” or 3/4" x 3/4” knotless, flame resistant, U.V. stabilized polyethylene or 
polypropylene netting with minimum 40-pound breaking strength per strand, or engineer 
approved equal. 

b. Galvanized wire mesh (hardware cloth) with a wire diameter of .040 inches (19-gauge) and 
opening width of 1/2-inch. 

At a minimum, use either 1” x 2” (nominal) lumber or 3/4” x 2” pressure treated plywood strips and of 
equal length as the netting.

B.3 Plastic Strip Curtain 
Plastic strip curtains are strips of plastic attached to vertical surfaces in areas suitable for nesting. 

Furnish 3-foot wide lengths of 6 mil minimum plastic sheeting with the lower 2 feet cut into vertical strips 
2 inches wide. 

At a minimum, use either 1” x 2” (nominal) lumber or 3/4” x 2” pressure treated plywood strips and staples 
to attach plastic strips to wood to fabricate the strip curtain. 

Furnish concrete screws to attach strip curtain to structure. 

B.4 Corner Slope Materials 
Corner slopes are pieces of curved plastic placed in corners suitable for nesting. They are particularly 
effective in preventing nesting in top corners of box culverts. 

Furnish U.V. stabilized pre-fabricated PVC or polycarbonate corner slopes from commercial bird-deterrent 
manufacturers or an approved equal. 

C  Construction
C.1  General 
If active nests are observed after construction starts, or if a trapped bird or an active nest is found, stop 
work that may affect birds or their nests, and notify the engineer to consult with the Wisconsin Department 
of Natural Resources transportation liaison, Benton Stelzel at (262) 623-0194, or the department regional 
environmental coordinator, Tim McElmeel at (262) 548-6458. 

Efforts should be made to release trapped birds, unharmed.

C.2  Nest Removal
Remove unoccupied nests prior to the beginning of the nesting season as designated in Prosecution and 
Progress. Nest removal involves the removal and disposal of unoccupied or partially constructed nests 
without eggs or nestlings. Removing all evidence of nesting (e.g., cleaning droppings from structures) 
eliminates a visual cue for a potential breeding location, especially for first-time breeders. Nest removal is 
not a type of deterrent and does not prevent nest establishment but can delay the process. As such, it 
should only be used in conjunction with other methods. It cannot be used on its own to ensure 
compliance. Nest removal is not required if deterrents are installed before the start of the avoidance 
window unless nests interfere with successful installation of the deterrent.
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Remove nests on the structure by scraping or pressure washing prior to established avoidance windows to 
deter nesting. Remove only unoccupied or partially constructed nests without eggs or nestlings. Remove 
newly built nests every two days before eggs are laid. Nest removal is intended to be used prior to and in 
conjunction with other nesting deterrents. 

C.3  Exclusion Netting 
C.3.1  Installation 
Using concrete screws, anchor lumber to bridge or culvert along perimeter of intended netting. Fasten 
netting to lumber until netting is held taut. Eliminate any loose pockets or wrinkles that could trap and 
entangle birds. Ensure the net is pulled taut in order to prevent flapping in the wind, which results in 
tangles or breakage at mounting points.

For culverts, attach netting at a 45-degree angle at the culvert corner so it extends at least 12” below 
the corner. 

C.4 Plastic Curtains
C.4.1  Installation 
Attach plastic curtains along the entire length of vertical surface or corner on which nest building is to be 
deterred. Affix plastic curtain strips to treated lumber with staples spaced a minimum of 1 foot O.C. Wrap 
plastic curtains around lumber prior to attaching it to the structure to reduce the likelihood of it tearing out 
at the staples. Screw lumber into the underside of the bridge deck or top of box culvert with concrete 
screws placed 24-inches O.C. minimum. 

C.5   Corner Slopes 
C.5.1  Installation 
Attach corner slopes to the structure per the manufacturer’s recommendations. Use urethane-based 
adhesives if manufacturer supplied hardware or adhesives are not available or no recommendations are 
provided. Install end caps or seal ends of corner slopes to prevent entry of birds or other animals. 

C.6  Inspection and Maintenance
Inspect bird deterrent devices every two weeks both during and prior to construction when deterrents 
have been installed to exclude birds prior to nesting windows, and after large storm events or high winds. 
Ensure that netting is taut, that no gaps or holes have formed, and that the nets are functioning properly. 
Ensure that corner slopes are not cracked or otherwise damaged and are functioning properly. Ensure 
that curtains are undamaged, with no tears, holes, or creases. Repair any damaged or loose deterrent 
devices. Inspect, maintain, and repair nesting deterrents whether installed by the contractor or others. 
Repair, replace, supplement deterrents as necessary with materials meeting the requirements of this 
specification. 

Remove any unoccupied or partially constructed nests without eggs or nestlings.

Repair deterrents to prevent birds from attempting to nest again. 

Record all inspection, removal, and maintenance activities. Provide inspection, removal and maintenance 
records to the engineer upon request.

C.7  Removal and Structure Repair
Maintain the deterrent until the engineer determines that the deterrent is deemed no longer necessary. 
Upon completion of the project, remove any remaining migratory bird deterrent from the project site. If the 
existing bridge or culvert is to remain after construction, restore and repair as needed by use of engineer 
approved fillers, sealers and paint systems.

D  Measurement 
The department will measure Installing and Maintaining Bird Deterrent System Station 796+80 as a single 
unit at each structure, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
999.2000.S Installing and Maintaining Bird Deterrent System Station 796+80 EACH
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Payment for Installing and Maintaining Bird Deterrent System is full compensation for providing and 
installing deterrents that prevent migratory bird nesting; removing and disposing of unoccupied or partially 
constructed nests without eggs or nestlings; maintaining, repairing, replacing, supplementing, existing 
deterrent materials; repairing damage to structures resulting from installation of deterrents; removal and 
disposal of materials.

Payment for Maintaining Bird Deterrent System is full compensation for inspecting structures for the 
presence of migratory birds, inspecting deterrents installed by others; maintaining, repairing, replacing, 
and supplementing existing deterrent materials; repairing damage to structures resulting from installation 
of deterrents; removal and disposal of materials. 
stp-999-200 (20220107)

32. Scour Repair Grout Bags, Item SPV.0035.01.

A  Description
This special provision describes furnishing and installing grout filled bags for scour protection.

B  Materials
The grout shall consist of a mixture of portland cement, 6±1 percent air entrainment by volume, mortar 
sand aggregate, additives, and water proportioned to provide a pumpable mixture. The 28-day 
compressive strength shall be as specified on the plans or 3,000 psi minimum whichever is greater. 
Compressive strength test shall be made using grout cubes or 3”x6” cylinders. Submit the mix design and 
laboratory test results to the engineer for approval prior to proceeding with the work.

Grout bags shall be made of high strength water permeable fabric of nylon and/or polyester. Each bag 
shall be provided with a self-closing inlet value to accommodate insertion of the grout pumping hose. 
Seams shall be folded and double stitched. Grout bags shall have length, width, and thickness as defined 
on the plans. Alternate sizes require approval of the engineer. Grout bag fabric shall meet or exceed the 
following properties:

Property Test Method Units Specified
Minimum

Wide-Width Strip Tensile Strength
- Machine Direction (MD)
- Cross Machine Direction (CD)

ASTM D 4595
ASTM D 4595

lbf/in
lbf/in

190
140

Trapezoidal Tear Strength
- Machine Direction (MD)
- Cross Machine Direction (CD)

ASTM D 4533
ASTM D 4533

lbf
lbf

100
115

Fabric porosity and limited cement lost through fabric is essential to the successful execution of this work. 
Suitability of fabric and grout design shall be demonstrated by injecting the proposed grout mix into three 
24-inch long by approximately 6-inch diameter fabric sleeves under a pressure of not more than 15 psi 
which shall be maintained for not more than 10 minutes. A 12-inch long test cylinder shall be cut from the 
middle of each cured test specimen and tested per ASTM C39. The average seven day compressive 
strength of the grout within the fabric shall be at least equal to that of standard companion test cylinders 
made per ASTM C31. In lieu of the above testing requirements the contractor may submit test results 
from past successful projects and manufacturers test results to the engineer for approval prior to 
proceeding with the work.

C  Construction
Install grout bags as shown on the plans, given in these special provisions and as directed by the 
engineer. 

Before placement, thoroughly clean the area to be covered with grout bags of loose material. Position 
and fill the bags so that they abut tightly to each other and to the substructure units. Make appropriate 
allowance for contraction of bags resulting from grout injection. Stagger joints between bags in 
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successive rows and tiers. Contractor may use temporary or permanent rods or other devices to hold the 
mats in place and to maintain the desired final shape. Remove temporary materials after grout has 
reached self-supporting strength.

D  Measurement
The department will measure Scour Repair Grout Bags by the cubic yard, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0035.01 Scour Repair Grout Bags CY

Payment is full compensation for cleaning the area to be covered, furnishing, placing, and filling the grout 
bags.

33. Backfill Slurry, Item SPV.0035.02.
A  Description
This special provision describes furnishing and placing Backfill Slurry. Conform to standard spec 209 
except as follows.

B  Materials
Replace standard spec 209.2.2 with the following:

(1) Use aggregates that conform to the gradation conforming to standard spec 501.2.5.3 for fine aggregate 
and for Size No. 1 in standard spec 501.2.5.4. Provide aggregates in the same proportion by weight as 
for Grade A concrete as in standard spec 501.3.2.2. Weigh aggregates at a batch plant suitable for 
batching concrete masonry. Mix and deliver to the project site using a truck mixer. Add enough water 
meeting the requirements of standard spec 501.2.4 to enable the mixture to flow readily.

C  Construction
Replace standard spec 209.3 with the following:

Discharge from the truck in a manner to prevent segregation. Completely fill excavation in a single 
operation. Consolidation or compaction effort will not be required. Twelve hours shall elapse before 
paving over the backfill.

D  Measurement
Replace standard spec 209.4 with the following:

The department will measure Backfill Slurry in volume by the cubic yard of material placed, acceptably 
completed. Such volume shall be computed from actual measurements of the dimensions of the area to 
be backfilled. In irregular or inaccessible areas, the engineer may allow volume to be determined by other 
appropriate methods.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0035.02 Backfill Slurry CY

Payment is full compensation conforming to standard spec 209.5.(2) and 209.5.(5).
SER-209-001 (20161208)

34. Parapet Repair, Item SPV.0060.01.

A  Description
This special provision describes full-thickness repairs to existing parapets at proposed thrie beam 
anchorage locations. All work shall be according to the plans, as directed by the engineer, and as 
hereinafter provided.
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B  Materials
Furnish concrete conforming to grade C, C-FA, C-S, C-IS, C-IP, or E concrete as specified in standard 
spec 501.

C  Construction
Under the Parapet Repair bid item, remove the full thickness of those portions of existing parapets as the 
engineer directs, and replace those portions with new concrete. Full-thickness repairs extend from the 
front to back face of the parapet and are as shown on the plans. 

Use construction methods conforming to standard spec 203, standard spec 501, standard spec 502 and 
standard spec 505 and the following:

• All locations for Parapet Repair to be approved by the engineer.

• Take necessary precautions while removing existing concrete to preserve all existing reinforcing 
steel.

• Define concrete removal with ½-inch deep sawcut. Remove concrete the full-thickness of the 
parapet, within limits shown on the plans. Remove existing thrie beam anchorages in the parapet, 
if applicable.

• Clean, realign, and retie all exposed existing reinforcing steel. Supplement existing reinforcement 
with new high strength bar steel reinforcement as detailed on the plans.

• Do not use hammers heavier than 15 pounds within one inch of reinforcement.

• Dispose of all debris away from the bridge site. Implement necessary procedures to minimize 
debris dropping on the roadway, or right-of-way below.

• Place new thrie beam anchor assembly in the parapet.

• Replace removed concrete with new concrete flush with original dimensions of parapet.

D  Measurement
The department will measure Parapet Repair by each unit, acceptably completed. The department will 
pay for anchor assemblies for steel plate beam guard separately.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Parapet Repair EACH

Payment is full compensation for saw cutting, removing and disposing of concrete; cleaning and 
realigning existing reinforcement; and pouring new concrete to original parapet dimensions.

35. Temporary Pipe Connection 4-Inch, Item SPV.0060.02.
A  Description
This special provision describes providing a temporary pipe connection between existing underdrain and 
temporary culvert pipe during staging according to standard spec 612.

B  Materials
Furnish unperforated pipe underdrain and fittings according to standard spec 612.2.

C  Construction
Install temporary pipe connections according to standard spec 612.

All methods of connection are incidental to the temporary pipe connection.

Connect the temporary pipe connection to the existing underdrain and temporary culvert pipe using an 
engineer approved method that is watertight and does not damage temporary culvert pipe. All methods of 
connection are incidental to the temporary pipe connection.

Remove the temporary pipe connection when it is no longer needed to maintain drainage. Backfill the 
excavation according to standard spec 204.
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D  Measurement
The department will measure Temporary Pipe Connection 4-Inch by the individual unit, acceptably 
completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.02 Temporary Pipe Connection 4-Inch EACH

Payment is full compensation for providing pipe and fittings; for removing the existing underdrain apron 
endwall, for all mechanical bands or other pipe to pipe connections; for coring into the temporary culvert 
pipe; for all excavation, compaction, and backfill; for preparing the foundation; for all dewatering; for 
removing the pipe and backfilling the excavation. 

36. Preparation and Coating of Bottom Flanges B-30-48, Item SPV.0090.01;
Preparation and Coating of Bottom Flanges B-30-58, Item SPV.0090.02.

A  Description
This special provision describes surface preparation and painting of the bottom flanges of the girders in 
span 2 according to the manufacturer’s recommendations as modified in this special provision.

A.1  Bottom Flange Areas to be Cleaned and Painted
Bottom flanges of girders in span 2, including the underside of bottom flange, vertical edges of bottom 
flange, lower moment plates, lower splice plates, nuts, and bolts:

1. Structure B-30-48, 640 SF.
2. Structure B-50-58, 655 SF.

B  Materials
B.1  Coating System
Furnish a complete coating system from the department’s approved list for “Structure Repainting Recycle 
Abrasive Structure”. The color of the finish coating material shall match the color number the plans show 
according to AMS Standard Color Numbers 595A. Supply the engineer with the product data sheets for 
approval before any coating is applied. The product data sheets shall indicate the mixing and thinning 
directions, the recommended spray nozzles and pressures, and the minimum drying time between coats. 

The color of the primer must be such that a definite contrast between it and the color of the blasted steel 
is readily apparent. There shall be a color contrast between all subsequent coats for the paint system 
selected. Submit color samples of the primer and all coats to the engineer for approval before any 
application of paint.

C  Construction
C.1  Surface Preparation
Before power tool cleaning, solvent clean all surfaces to be coated according to SSPC SP 1.

All metal surfaces must be power tool cleaned according to SSPC SP 15 and verified before painting. 

A commercial grade power tool cleaned steel surface, when viewed without magnification, shall be free of 
all visible oil, grease, dirt, rust, coating, oxides, mill scale, corrosion products, and other foreign matter, 
except as noted.

Random staining shall be limited to no more than 33 percent of each unit area of surface as defined. 
Staining may consist of light shadows, slight streaks, or minor discolorations caused by stains of rust, 
stains of mill scale, or stains of previously applied coating. Slight residues of rust and paint may also be 
left in the bottoms of pits if the original surface is pitted.

This standard requires a high degree of surface cleanliness and a minimum surface profile of 
25 micrometers (1.0 mil) will be retained or produced.
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Remove all abrasive or paint residue from steel surfaces with a High Efficiency Particulate Abatement 
vacuum (HEPA-VAC) cleaner equipped with a brush-type cleaning tool, or by double blowing. If the 
double blowing method is used, vacuum the exposed top surfaces of all structural steel, including flanges, 
longitudinal stiffeners, splices, plates, and hangers, after the double blowing operations are completed. 
The air line used for blowing the steel clean shall have an inline water trap and the air shall be free of oil 
and water as it leaves the air line.

Take care to protect freshly coated surfaces from subsequent blast cleaning or power tool cleaning 
operations. Thoroughly wire brush damaged primed surfaces with a non-rusting tool or if visible rust 
occurs, re-tool clean to original surface condition. Clean and re-prime the brushed surfaces according to 
this specification. 

C.2  Coating Application
Apply paint according to the manufacturer’s recommendations in a neat workmanlike manner. Paint 
application shall normally be by airless spray or inaccessible areas by brush, roller or other methods 
approved by the engineer. 

The engineer may allow the use of conventional spray equipment after satisfactory demonstration by the 
contractor of the proper application technique and handling of equipment. 

Mix the paint or coatings according to the manufacturer’s directions to a smooth lump-free consistency. 
Keep paint thoroughly mixed during the painting application. 

After the inspector approves the entire cleaned surface to be coated, apply a prime coat uniformly to the 
entire surface. Either before or after applying the prime coat, brush or spray a stripe coat of primer on all 
plate edges, bolt heads, nuts, and washers. Apply succeeding coats as the product data sheet shows.

Remove all dry spray by vacuuming, wiping, or sanding if necessary.

If the application of the coating at the required thickness in one coat produces runs, bubbles, or sags; 
apply a "mist-coating" in multiple passes of the spray gun; separate the passes by several minutes. 
Where excessive coating thickness produces "mud-cracking", remove such coating back to soundly 
bonded coating and re-coat the area to the required thickness.

The resultant paint film shall be smooth and uniform, without skips or areas of excessive paint according 
to SSPC PA 1.

The coating is supplied for normal use without thinning. If in cool weather it is necessary to thin the 
coating for proper application, thin according to the manufacturer’s recommendations.

During surface preparation and coating application the ambient and steel temperature shall be between 
39 degrees F and 100 degrees F. The steel temperature shall be at least 5 degrees F above the dew 
point temperature. (This requires the steel to be dry and free of any condensation or ice regardless of the 
actual temperature of the steel.) The relative humidity shall not exceed 85%. The manufacturer’s ambient 
condition requirements must be followed if they are more stringent.

Paint thickness shall be within the requirements for a three coat paint system listed in the department’s 
approved list for Structure Repainting Recycle Abrasive Structure and the paint system being used.

Time to recoat shall be according to the manufacturer’s recommendations.

The dry film thickness will be determined by use of a magnetic film thickness gage. The gage shall be 
calibrated for dry film thickness measurement according to SSPC PA 2. Dry film thickness in each area 
measured will be based on an average of three gage readings, after calibration of the gage to account for 
surface profile of the bare steel as a result of surface preparation.

D  Measurement
The department will measure Preparation and Coating of Bottom Flanges B-30-48 and B-30-58 per linear 
foot.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.01 Preparation and Coating of Bottom Flanges B-30-48 LF
SPV.0090.02 Preparation and Coating of Bottom Flanges B-30-58 LF

Payment is full compensation for preparing and cleaning the designated surfaces; furnishing and applying 
the paint; and for providing the listed equipment.
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37. Select Crushed Material for Travel Corridor, Item SPV.0195.01.

A  Description
This special provision describes furnishing and placing select crushed material to fill voids to create a 
wildlife travel corridor.

B  Materials
Furnish select crushed material according to the pertinent requirements of standard spec 312. Material 
shall be clean and substantially free from material passing the No. 4 (4.75mm) sieve.

C  Construction
Place the material after the heavy riprap has been completed. Place material such that voids in the 
finished surface are three inches or less in any dimension.

D  Measurement
The department will measure Select Crushed Material for Travel Corridor by the ton, acceptably 
completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0195.01 Select Crushed Material for Travel Corridor TON

Payment is full compensation for providing, placing, and shaping the material.
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ADDITIONAL SPECIAL PROVISION 4 

 
This special provision does not limit the right of the department, prime contractor, or subcontractors at 
any tier to withhold payment for work not acceptably completed or work subject to an unresolved contract 
dispute. 

 

Payment to First-Tier Subcontractors 

Within 10 calendar days of receiving a progress payment for work completed by a subcontractor, pay 
the subcontractor for that work. The prime contractor may withhold payment to a subcontractor if, within 
10 calendar days of receipt of that progress payment, the prime contractor provides written notification 
to the subcontractor and the department documenting "just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 
Payment to Lower-Tier Subcontractors 

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-tier 
subcontractors that parallel those granted first-tier subcontractors in this provision. 

 
Acceptance and Final Payment 

Within 30 calendar days of receiving the semi-final estimate from the department, submit written 
certification that subcontractors at all tiers are paid in full for acceptably completed work. 
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Additional Special Provision 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

416.2.4  Concrete Pavement Repair and Replacement 
Replace the entire text with the following effective with the November 2022 letting: 
 (1) Except as specified in 416.3.6 for inlaid rumble strips, use grade C concrete as specified in 501. 
 (2) The engineer will allow the contractor to open to construction and public traffic when the concrete reaches 

2000 psi. 

416.2.5  Special High Early Strength Concrete Pavement Repair and Replacement 
416.2.5.1  Composition and Proportioning of Concrete 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) For the concrete mixture, use a minimum of 846 pounds of cementitious material per cubic yard of concrete. 

The engineer will allow the contractor to open to construction and public traffic when the concrete reaches 
2000 psi. The contractor may add one or a combination of admixtures to the ingredients or to the mixture in 
order to obtain the required minimum strength and required air content. Do not retemper the concrete 
mixture. 

455.2.4.3  Emulsified Asphalts 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) Furnish material conforming, before dilution, to the following: 

Anionic emulsified asphalts[1]............................................................................................................. AASHTO M140 
Cationic emulsified asphalts[1] ........................................................................................................... AASHTO M208 
Polymer-modified cationic emulsified asphalts .................................................................................. AASHTO M316 

  [1] Non-tracking emulsified asphalts shall conform to TABLE 455-1 for the type and grade specified. 

TABLE 455-1  Requirements for Non-Tracking Emulsified Asphalt 
 

PRODUCT ANTT CNTT 
Saybolt Viscosity at 77°F (25°C), (AASHTO T 59), SFS 15-100 15-100 

Paddle Viscosity at 77°F (25°C), (AASHTO T 382), cPs[1] 30-200 30-200 

Storage Stability Test, 24 hr, (AASHTO T 59), % 1 max 1 max 

Residue by Distillation, 500 ± 10 °F (260 ± 5 °C), or Residue 
by Evaporation, 325 ± 5 °F (163 ± 3 °C), (AASHTO T 59), % 50 min 50 min 

Sieve Test, No. 20 (850 µm), (AASHTO T 59), % 0.3 0.3 
Penetration at 77°F (25°C), 100 g, 5 sec, (AASHTO T 49), 

dmm 10-40 10-40 

Ash Content, (AASHTO T 111), % 1 max 1 max 

Solubility in Trichlorethylene Test, (AASHTO T 44)[2] 97.5% min 97.5% min 

   [1] Paddle Viscosity (AASHTO T 382) may be run in lieu of Saybolt Viscosity (AASHTO T 59). 
   [2] The solubility in Trichlorethylene test (AASHTO T 44) may be run in lieu of Ash Content (AASHTO T 111). 

455.2.5  Tack Coat 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) Under the Tack Coat bid item, furnish type SS-1h, CSS-1h, QS-1h, CQS-1h, ANTT, CNTT, or modified 

emulsified asphalt with an “h” suffix, unless the contract specifies otherwise. 
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710.5.7  Corrective Action 
710.5.7.1  Optimized Aggregate Gradations 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) If the contractor's 4-point running average or a department test result of the volumetric percent retained 

exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size, notify the other 
party immediately and do one of the following: 

- Perform corrective action documented in the QC plan or as the engineer approves. Continue with the following: 
   1. Document and provide corrective action results to the engineer as soon as they are available. 
   2. Department will conduct two tests within the next business day after corrective action is complete. 

 If blended aggregate gradations are within the tarantula curve limits by the second department test: 
 - Continue with concrete production. 
 - Include a break in the 4-point running average. 
 - For Class I Pavements: The department will discontinue reduced frequency testing and will test at a 

frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

- If blended aggregate gradations are not within the tarantula curve limits by the second department test 
and the contract requires an optimized aggregate gradation mix under 501.2.7.4.2.1(2), stop concrete 
production and submit a new optimized aggregate gradation mix design. 

- If blended aggregate gradations are not within the tarantula curve limits by the second department test 
and the contract does not require an optimized aggregate gradation mix under 501.2.7.4.2.1(2), stop 
concrete production and submit either a new optimized aggregate gradation mix design or a combined 
aggregate gradation mix design. 

- Submit a new optimized aggregate gradation mix design and perform the following:  
   1. Restart control charts for the new mix design. 
   2. Amend contractor Quality Control Plan 

715.5  Payment 
Replace the entire text with the following effective with the November 2022 letting: 
715.5.1  General 
 (1) The department will pay incentive for concrete strength under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
715.0502 Incentive Strength Concrete Structures DOL 
715.0603 Incentive Strength Concrete Barrier DOL 
715.0715 Incentive Flexural Strength Concrete Pavement DOL 
715.0720 Incentive Compressive Strength Concrete Pavement DOL 

 (2) Incentive payment may be more or less than the amount the schedule of items shows. 
 (3) The department will administer disincentives for strength under the Disincentive Strength Concrete 

Structures, Disincentive Strength Concrete Barrier, Disincentive Flexural Strength Concrete Pavement, and 
Disincentive Compressive Strength Concrete Pavement, administrative items. 

(4) The department will adjust pay for each lot using PWL of the 28-day sublot average strengths for that lot. The 
department will measure PWL relative to strength lower specification limits as follows: 

- Compressive strength of 3700 psi for pavements. 
- Flexural strength of 650 psi for pavements. 
- Compressive strength of 4000 psi for structures and barrier. 

(5) The department will not pay a strength incentive for concrete that is nonconforming in another specified 
property, for ancillary concrete accepted based on tests of class I concrete, or for high early strength 
concrete unless placed in pavement gaps as allowed under 715.3.1.2.2. 

(6) Submit test results to the department electronically using MRS software. The department will verify contractor 
data before determining pay adjustments. 

(7) All coring and testing costs under 715.3.2.2 including filling core holes and providing traffic control during 
coring are incidental to the contract.  
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715.5.2  Pavements 
715.5.2.1 Compressive 

 (1) The department will adjust pay for each lot using equation “QMP 3.01” as follows: 
 Percent within Limits (PWL) Pay Adjustment (dollars per square yard) 
 >= 95 to 100 (0.1 x PWL) – 9.5 
 >= 85 to < 95 0 
 >= 30 to < 85 (1.5/55 x PWL) – 127.5/55 
 < 30 -1.50 

 (2) The department will not pay incentive if the lot standard deviation is greater than 400 psi compressive. 
 (3) For lots with a full battery of QC tests at less than 4 locations, there is no incentive, but the department will 

assess a disincentive based on the individual sublot average strengths. The department will reduce pay for 
sublots with an average strength below 3700 psi compressive by $1.50 per square yard. 

 (4) For integral shoulder pavement and pavement gaps accepted using tests from the adjacent travel lane, the 
department will adjust pay using strength results of the travel lane for integrally placed concrete shoulders 
and pavement gaps regardless of mix design and placement method, included in a lane-foot lot. 
715.5.2.2 Flexural 

 (1) The department will adjust pay for each lot using equation “QMP 6.02” as follows: 
 Percent within Limits (PWL) Pay Adjustment (dollars per square yard) 
 >= 95 to 100 (0.2 x PWL) – 19 
 >= 85 to < 95 0 
 >= 50 to < 85 (2.0/35 x PWL) – 170/35 
 < 50 -2.00 

 (2) The department will not pay incentive if the lot standard deviation is greater than 60 psi flexural. 
 (3) For lots with a full battery of QC tests at less than 4 locations, there is no incentive, but the department will 

assess a disincentive based on the individual sublot average strengths. The department will reduce pay for 
sublots with an average strength below 650 psi flexural by $2.00 per square yard. 

 (4) For integral shoulder pavement and pavement gaps accepted using tests from the adjacent travel lane, the 
department will adjust pay using strength results of the travel lane for integrally placed concrete shoulders 
and pavement gaps regardless of mix design and placement method, included in a lane-foot lot. 
715.5.3  Structures and Cast-in-Place Barrier 

 (1) The department will adjust pay for each lot using equation “QMP 2.01” as follows:  
 Percent within Limits (PWL) Pay Adjustment (dollars per square yard) 
 >= 99 to 100 10 
 >= 90 to < 99 0 
 >= 50 to < 90 (7/8 x PWL) – 78.75 
 < 50 -35 

 (2) The department will not pay incentive if the lot standard deviation is greater than 350 psi. 
 (3) For lots with less than 4 sublots, there is no incentive, but the department will assess a disincentive based on 

the individual sublot average strengths. The department will reduce pay for sublots with an average strength 
below 4000 psi by $35 per cubic yard. 
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ADDITIONAL SPECIAL PROVISION 7 
 

A. Reporting 1st Tier and DBE Payments During Construction 

1. Comply with reporting requirements specified in the department’s Civil Rights 
Compliance, Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by 
the department or a contractor for work performed, materials furnished, or materials stockpiled 
by a DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and 
for all materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of 
a progress payment by the department for work performed.  Report the payment as specified in 
A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment requirement 
as specified in A(2). 

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier. 

6. Require all first tier relationships, DBE firms and all other tier relationships necessary to 
comply with the DBE payment requirement in receipt of a progress payment by contractor to 
acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), (5), and 
(6), and shall be binding on all first tier subcontractor relationships, all contractors and 
subcontractors utilizing DBE firms on the project, and all payments from DBE firms. 

 

B. Costs for conforming to this special provision are incidental to the contract. 

 

NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually loaded 
into the Civil Rights Compliance System.  Copies of prime contractor payments received (check or ACH) 
will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment receipt to be logged 
manually. 

 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 

Electronic Certified Payroll or Labor Data Submittal 
 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified 
payroll reports for contracts with federal funds and labor data for contracts with state funds only. 
Details are available online through the department’s highway construction contractor information 
(HCCI) site on the Labor, Wages, and EEO Information page at: 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  

 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their weekly 
certified payroll reports (contracts with federal funds) or labor data (contracts with state funds 
only) electronically through CRCS. These payrolls or labor data are due within seven calendar 
days following the close of the payroll period. Every firm providing physical labor towards 
completing the project is a subcontractor under this special provision. 

 

(3) Upon receipt of contract execution, promptly make all affected firms aware of the requirements under 
this special provision and arrange for them to receive CRCS training as they are about to begin their 
submittals. The department will provide training either in a classroom setting at one of our regional 
offices or by telephone. Contact Paul Ndon at (414) 438-4584 to schedule the training. 

 

(4) The department will reject all paper submittals for information required under this special 
provision. All costs for conforming to this special provision are incidental to the contract. 

 

(5) Firms wishing to export payroll/labor data from their computer system into CRCS should have their 
payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not every contractor’s payroll 
system is capable of producing export files. For details, see Section 4.8 CPR Auto Submit (Data 
Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 

 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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NON-DISCRIMINATION PROVISIONS 
 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the 
Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration, as they may be amended from time to 
time, which are herein incorporated by reference and made a part of this contract. 

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will 
not discriminate on the grounds of race, color, or national origin in the selection and retention of 
subcontractors, including procurements of materials and leases of equipment. The contractor will not 
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including 
employment practices when the contract covers any activity, project, or program set forth in Appendix B of 
49 CFR Part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all 
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed 
under a subcontract, including procurements of materials, or leases of equipment, each potential 
subcontractor or supplier will be notified by the contractor of the contractor's obligations under this 
contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or 
national origin.  

4. Information and Reports: The contractor will provide all information and reports required by the Acts, 
the Regulations, and directives issued pursuant thereto and will permit access to its books, records, 
accounts, other sources of information, and its facilities as may be determined by the Recipient or the 
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and 
instructions. Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal 
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the 
information. 

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non- 
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the 
Federal Highway Administration may determine to be appropriate, including, but not limited to: 

a. Withholding payments to the contractor under the contract until the contractor complies; 
and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six 
in every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect 
to any subcontract or procurement as the Recipient or the Federal Highway Administration may direct as 
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the 
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of 
such direction, the contractor may request the Recipient to enter into any litigation to protect the interests 
of the Recipient. In addition, the contractor may request the United States to enter into the litigation to 
protect the interests of the United States. 
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During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis 
of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 
discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs 
or activities" to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis of 
disability in the operation of public entities, public and private transportation systems, places of 
public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented 
by Department of Transportation regulations at 49  C.F.R. parts 37 and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations 
and Low-Income Populations, which ensures Non-discrimination against minority populations by 
discouraging programs, policies, and activities with disproportionately high and adverse human 
health or environmental effects on minority and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination 
because of Limited English proficiency (LEP). To ensure compliance with Title VI, you must take 
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. 
Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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BUY AMERICA PROVISION 
 
Buy America (as documented in M-22-11 from the Office of Management and Budget: 
https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf) shall be domestic products and 
permanently incorporated in this project as classified in the following three categories, and as noted in the 
Construction and Materials Manual (CMM): 

1. Iron and Steel 

All iron and steel manufacturing and coating processes (from smelting forward in the 
manufacturing process) must have occurred within the United States. Coating includes epoxy 
coating, galvanizing, painting and any other coating that protects or enhances the value of a 
material subject to the requirements of Buy America.  

The exemption of the iron and steel manufacturing and coating processes Buy America 
requirement is the minimal use of foreign materials if the total cost of such material permanently 
incorporated in the product does not exceed one-tenth of one percent (1/10 of 1%) of the total 
contract cost or $2,500.00, whichever is greater. For purposes of this paragraph, the cost is that 
shown to be the value of the subject products as they are delivered to the project. 

2. Manufactured Product 

All manufactured products (as defined in CMM 228.5) are covered under a previous waiver from 
1983, and are currently exempt from Buy America. 

3. Construction Material 

All construction materials (as defined in OMB M-22-11 and as referenced in CMM 228.5) must 
comply with Buy America.  No exemptions (0.0%) are allowed. 

 

The contractor shall take actions and provide documentation conforming to CMM 228.5 to ensure 
compliance with this Buy America provision.  

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

 

Upon completion of the project, certify to the engineer, in writing using department form DT4567 that all 
iron and steel, manufactured products, and construction materials conform to this Buy America provision. 

Form DT4567 is available at: https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

Attach a list of iron or steel exemptions and their associated costs to the certification form.  
 

https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx


Wisconsin Department of Transportation 03/16/2023 10:00:46

Proposal ID: 20230509006 Project(s): 1310-14-70

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 203.0100

Removing Small Pipe Culverts EACH

10.000

_________._____ _________._____

0004 203.0330

Debris Containment (structure) 01. B-30-
48

EACH

1.000

_________._____ _________._____

0006 203.0330

Debris Containment (structure) 02. B-30-
58

EACH

1.000

_________._____ _________._____

0008 204.0100

Removing Concrete Pavement SY

9,583.000

_________._____ _________._____

0010 204.0110

Removing Asphaltic Surface SY

52.000

_________._____ _________._____

0012 204.0120

Removing Asphaltic Surface Milling SY

1,341.000

_________._____ _________._____

0014 204.0150

Removing Curb & Gutter LF

296.000

_________._____ _________._____

0016 204.0165

Removing Guardrail LF

840.000

_________._____ _________._____

0018 204.0185

Removing Masonry CY

7.000

_________._____ _________._____

0020 204.0190

Removing Surface Drains EACH

5.000

_________._____ _________._____

0022 204.0205

Removing Utility Poles EACH

1.000

_________._____ _________._____

0024 204.0220

Removing Inlets EACH

5.000

_________._____ _________._____

0026 204.0245

Removing Storm Sewer (size) 01. 12-
Inch

LF

90.000

_________._____ _________._____

0028 204.0245

Removing Storm Sewer (size) 02. 15-
Inch

LF

57.000

_________._____ _________._____

0030 205.0100

Excavation Common CY

11,540.000

_________._____ _________._____

0032 208.1100

Select Borrow CY

4,984.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 11
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Proposal ID: 20230509006 Project(s): 1310-14-70

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0034 209.0200.S

Backfill Controlled Low Strength CY

12.000

_________._____ _________._____

0036 213.0100

Finishing Roadway (project) 01. 1310-
14-70

EACH

1.000

_________._____ _________._____

0038 305.0110

Base Aggregate Dense 3/4-Inch TON

1,353.000

_________._____ _________._____

0040 305.0120

Base Aggregate Dense 1 1/4-Inch TON

10,823.000

_________._____ _________._____

0042 305.0500

Shaping Shoulders STA

8.000

_________._____ _________._____

0044 311.0110

Breaker Run TON

5,457.000

_________._____ _________._____

0046 415.0070

Concrete Pavement 7-Inch SY

52.000

_________._____ _________._____

0048 415.0090

Concrete Pavement 9-Inch SY

11,402.000

_________._____ _________._____

0050 416.1010

Concrete Surface Drains CY

10.300

_________._____ _________._____

0052 455.0605

Tack Coat GAL

551.000

_________._____ _________._____

1.00000

0054 460.2000

Incentive Density HMA Pavement DOL

1,410.000

1,410.00

0056 460.6223

HMA Pavement 3 MT 58-28 S TON

1,196.000

_________._____ _________._____

0058 460.6224

HMA Pavement 4 MT 58-28 S TON

1,003.000

_________._____ _________._____

0060 465.0120

Asphaltic Surface Driveways and Field
Entrances

TON

68.000

_________._____ _________._____

0062 465.0125

Asphaltic Surface Temporary TON

6.000

_________._____ _________._____

0064 465.0400

Asphaltic Shoulder Rumble Strips LF

4,792.000

_________._____ _________._____

Proposal Schedule of Items Page 2 of 11
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Proposal ID: 20230509006 Project(s): 1310-14-70

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0066 502.3101

Expansion Device LF

218.000

_________._____ _________._____

0068 502.3200

Protective Surface Treatment SY

2,175.000

_________._____ _________._____

0070 502.3205

Pigmented Surface Sealer Reseal SY

422.000

_________._____ _________._____

0072 502.4205

Adhesive Anchors No. 5 Bar EACH

230.000

_________._____ _________._____

0074 504.0900

Concrete Masonry Endwalls CY

7.000

_________._____ _________._____

0076 505.0400

Bar Steel Reinforcement HS Structures LB

1,030.000

_________._____ _________._____

0078 505.0600

Bar Steel Reinforcement HS Coated
Structures

LB

5,060.000

_________._____ _________._____

0080 506.6000

Bearing Assemblies Expansion
(structure) 01. B-30-48

EACH

5.000

_________._____ _________._____

0082 506.6000

Bearing Assemblies Expansion
(structure) 02. B-30-58

EACH

10.000

_________._____ _________._____

0084 506.7050.S

Removing Bearings (structure) 01. B-30-
48

EACH

5.000

_________._____ _________._____

0086 506.7050.S

Removing Bearings (structure) 02. B-30-
58

EACH

10.000

_________._____ _________._____

0088 509.0301

Preparation Decks Type 1 SY

9.000

_________._____ _________._____

0090 509.0302

Preparation Decks Type 2 SY

4.000

_________._____ _________._____

0092 509.0500

Cleaning Decks SY

2,083.000

_________._____ _________._____

0094 509.1000

Joint Repair SY

105.000

_________._____ _________._____

Proposal Schedule of Items Page 3 of 11



Wisconsin Department of Transportation 03/16/2023 10:00:46

Proposal ID: 20230509006 Project(s): 1310-14-70

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0096 509.1500

Concrete Surface Repair SF

196.000

_________._____ _________._____

0098 509.2000

Full-Depth Deck Repair SY

10.000

_________._____ _________._____

0100 509.2500

Concrete Masonry Overlay Decks CY

166.000

_________._____ _________._____

0102 509.9010.S

Removing Asphaltic Concrete Deck
Overlay (structure) 01. B-30-48

SY

1,106.000

_________._____ _________._____

0104 509.9010.S

Removing Asphaltic Concrete Deck
Overlay (structure) 02. B-30-58

SY

977.000

_________._____ _________._____

0106 517.1801.S

Structure Repainting Recycled Abrasive
(structure) 01. B-30-48

EACH

1.000

_________._____ _________._____

0108 517.1801.S

Structure Repainting Recycled Abrasive
(structure) 02. B-30-58

EACH

1.000

_________._____ _________._____

0110 517.4501.S

Negative Pressure Containment and
Collection of Waste Materials (structure)
01. B-30-48

EACH

1.000

_________._____ _________._____

0112 517.4501.S

Negative Pressure Containment and
Collection of Waste Materials (structure)
02. B-30-58

EACH

1.000

_________._____ _________._____

0114 517.6001.S

Portable Decontamination Facility EACH

2.000

_________._____ _________._____

0116 520.2012

Culvert Pipe Temporary 12-Inch LF

930.000

_________._____ _________._____

0118 520.8000

Concrete Collars for Pipe EACH

4.000

_________._____ _________._____

0120 521.1518

Apron Endwalls for Culvert Pipe Sloped
Side Drains Steel 18-Inch 6 to 1

EACH

14.000

_________._____ _________._____

0122 521.3118

Culvert Pipe Corrugated Steel 18-Inch LF

332.000

_________._____ _________._____

Proposal Schedule of Items Page 4 of 11
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Proposal ID: 20230509006 Project(s): 1310-14-70

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0124 522.0136

Culvert Pipe Reinforced Concrete Class
III 36-Inch

LF

66.000

_________._____ _________._____

0126 522.1015

Apron Endwalls for Culvert Pipe
Reinforced Concrete 15-Inch

EACH

4.000

_________._____ _________._____

0128 601.0411

Concrete Curb & Gutter 30-Inch Type D LF

172.000

_________._____ _________._____

0130 601.0555

Concrete Curb & Gutter 6-Inch Sloped
36-Inch Type A

LF

146.000

_________._____ _________._____

0132 601.0590

Concrete Curb & Gutter 4-Inch Sloped
36-Inch Type TBTT

LF

113.000

_________._____ _________._____

0134 603.8000

Concrete Barrier Temporary Precast
Delivered

LF

587.500

_________._____ _________._____

0136 603.8125

Concrete Barrier Temporary Precast
Installed

LF

587.500

_________._____ _________._____

0138 604.9010.S

Slope Paving Repair Crushed Aggregate CY

79.000

_________._____ _________._____

0140 604.9015.S

Reseal Crushed Aggregate Slope Paving SY

1,860.000

_________._____ _________._____

0142 606.0200

Riprap Medium CY

11.000

_________._____ _________._____

0144 608.0415

Storm Sewer Pipe Reinforced Concrete
Class IV 15-Inch

LF

221.000

_________._____ _________._____

0146 611.0642

Inlet Covers Type MS EACH

2.000

_________._____ _________._____

0148 611.0651

Inlet Covers Type S EACH

2.000

_________._____ _________._____

0150 611.3220

Inlets 2x2-FT EACH

2.000

_________._____ _________._____

0152 611.3901

Inlets Median 1 Grate EACH

2.000

_________._____ _________._____

Proposal Schedule of Items Page 5 of 11
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Proposal ID: 20230509006 Project(s): 1310-14-70

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0154 611.8115

Adjusting Inlet Covers EACH

1.000

_________._____ _________._____

0156 611.8120.S

Cover Plates Temporary EACH

1.000

_________._____ _________._____

0158 612.0204

Pipe Underdrain Unperforated 4-Inch LF

173.000

_________._____ _________._____

0160 612.0406

Pipe Underdrain Wrapped 6-Inch LF

109.000

_________._____ _________._____

0162 612.0804

Apron Endwalls for Underdrain
Reinforced Concrete 4-Inch

EACH

6.000

_________._____ _________._____

0164 614.0150

Anchor Assemblies for Steel Plate Beam
Guard

EACH

2.000

_________._____ _________._____

0166 614.0220

Steel Thrie Beam Bullnose Terminal EACH

1.000

_________._____ _________._____

0168 614.0230

Steel Thrie Beam LF

112.500

_________._____ _________._____

0170 614.0397

Guardrail Mow Strip Emulsified Asphalt SY

655.000

_________._____ _________._____

0172 614.0920

Salvaged Rail LF

29.000

_________._____ _________._____

0174 614.2300

MGS Guardrail 3 LF

487.500

_________._____ _________._____

0176 614.2500

MGS Thrie Beam Transition LF

174.000

_________._____ _________._____

0178 614.2610

MGS Guardrail Terminal EAT EACH

3.000

_________._____ _________._____

0180 614.2620

MGS Guardrail Terminal Type 2 EACH

1.000

_________._____ _________._____

0182 616.0800.S

Fence Track Clearance LF

515.000

_________._____ _________._____

0184 619.1000

Mobilization EACH

1.000

_________._____ _________._____

Proposal Schedule of Items Page 6 of 11



Wisconsin Department of Transportation 03/16/2023 10:00:46

Proposal ID: 20230509006 Project(s): 1310-14-70

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0186 624.0100

Water MGAL

111.000

_________._____ _________._____

0188 625.0100

Topsoil SY

24,295.000

_________._____ _________._____

0190 628.1104

Erosion Bales EACH

50.000

_________._____ _________._____

0192 628.1504

Silt Fence LF

1,016.000

_________._____ _________._____

0194 628.1520

Silt Fence Maintenance LF

1,016.000

_________._____ _________._____

0196 628.1905

Mobilizations Erosion Control EACH

4.000

_________._____ _________._____

0198 628.1910

Mobilizations Emergency Erosion Control EACH

6.000

_________._____ _________._____

0200 628.2006

Erosion Mat Urban Class I Type A SY

1,443.000

_________._____ _________._____

0202 628.6005

Turbidity Barriers SY

242.000

_________._____ _________._____

0204 628.6505

Soil Stabilizer Type A ACRE

4.760

_________._____ _________._____

0206 628.7005

Inlet Protection Type A EACH

4.000

_________._____ _________._____

0208 628.7010

Inlet Protection Type B EACH

1.000

_________._____ _________._____

0210 628.7504

Temporary Ditch Checks LF

70.000

_________._____ _________._____

0212 628.7555

Culvert Pipe Checks EACH

33.000

_________._____ _________._____

0214 628.7560

Tracking Pads EACH

4.000

_________._____ _________._____

0216 629.0210

Fertilizer Type B CWT

14.000

_________._____ _________._____

0218 630.0130

Seeding Mixture No. 30 LB

496.000

_________._____ _________._____
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Proposal ID: 20230509006 Project(s): 1310-14-70

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0220 630.0200

Seeding Temporary LB

149.000

_________._____ _________._____

0222 630.0500

Seed Water MGAL

620.000

_________._____ _________._____

0224 634.0618

Posts Wood 4x6-Inch X 18-FT EACH

41.000

_________._____ _________._____

0226 637.2210

Signs Type II Reflective H SF

336.420

_________._____ _________._____

0228 637.2230

Signs Type II Reflective F SF

56.500

_________._____ _________._____

0230 638.2102

Moving Signs Type II EACH

11.000

_________._____ _________._____

0232 638.2602

Removing Signs Type II EACH

29.000

_________._____ _________._____

0234 638.3000

Removing Small Sign Supports EACH

40.000

_________._____ _________._____

0236 642.5201

Field Office Type C EACH

1.000

_________._____ _________._____

0238 643.0300

Traffic Control Drums DAY

65,332.000

_________._____ _________._____

0240 643.0420

Traffic Control Barricades Type III DAY

8,114.000

_________._____ _________._____

0242 643.0500

Traffic Control Flexible Tubular Marker
Posts

EACH

601.000

_________._____ _________._____

0244 643.0600

Traffic Control Flexible Tubular Marker
Bases

EACH

601.000

_________._____ _________._____

0246 643.0705

Traffic Control Warning Lights Type A DAY

16,228.000

_________._____ _________._____

0248 643.0715

Traffic Control Warning Lights Type C DAY

11,020.000

_________._____ _________._____

0250 643.0800

Traffic Control Arrow Boards DAY

552.000

_________._____ _________._____
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Proposal ID: 20230509006 Project(s): 1310-14-70

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0252 643.0900

Traffic Control Signs DAY

12,188.000

_________._____ _________._____

0254 643.0920

Traffic Control Covering Signs Type II EACH

18.000

_________._____ _________._____

0256 643.1050

Traffic Control Signs PCMS DAY

32.000

_________._____ _________._____

0258 643.3105

Temporary Marking Line Paint 4-Inch LF

3,675.000

_________._____ _________._____

0260 643.3150

Temporary Marking Line Removable
Tape 4-Inch

LF

44,442.000

_________._____ _________._____

0262 643.3250

Temporary Marking Line Removable
Tape 8-Inch

LF

261.000

_________._____ _________._____

0264 643.3850

Temporary Marking Stop Line
Removable Tape 18-Inch

LF

73.000

_________._____ _________._____

0266 643.3960

Temporary Marking Removable Mask
Out Tape 6-Inch

LF

780.000

_________._____ _________._____

0268 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0270 645.0120

Geotextile Type HR SY

189.000

_________._____ _________._____

0272 645.0130

Geotextile Type R SY

38.000

_________._____ _________._____

0274 646.1020

Marking Line Epoxy 4-Inch LF

14,501.000

_________._____ _________._____

0276 646.1545

Marking Line Grooved Wet Ref Contrast
Epoxy 4-Inch

LF

1,778.000

_________._____ _________._____

0278 646.3545

Marking Line Grooved Wet Ref Contrast
Epoxy 8-Inch

LF

1,423.000

_________._____ _________._____

0280 646.5020

Marking Arrow Epoxy EACH

3.000

_________._____ _________._____
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Proposal ID: 20230509006 Project(s): 1310-14-70

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0282 646.5120

Marking Word Epoxy EACH

1.000

_________._____ _________._____

0284 646.5520

Marking Outfall Epoxy EACH

7.000

_________._____ _________._____

0286 646.6120

Marking Stop Line Epoxy 18-Inch LF

33.000

_________._____ _________._____

0288 646.9000

Marking Removal Line 4-Inch LF

1,800.000

_________._____ _________._____

0290 646.9100

Marking Removal Line 8-Inch LF

150.000

_________._____ _________._____

0292 650.4000

Construction Staking Storm Sewer EACH

8.000

_________._____ _________._____

0294 650.4500

Construction Staking Subgrade LF

2,070.000

_________._____ _________._____

0296 650.5000

Construction Staking Base LF

4,660.000

_________._____ _________._____

0298 650.5500

Construction Staking Curb Gutter and
Curb & Gutter

LF

431.000

_________._____ _________._____

0300 650.6000

Construction Staking Pipe Culverts EACH

7.000

_________._____ _________._____

0302 650.7000

Construction Staking Concrete
Pavement

LF

2,590.000

_________._____ _________._____

0304 650.9911

Construction Staking Supplemental
Control (project) 01. 1310-14-70

EACH

1.000

_________._____ _________._____

0306 650.9920

Construction Staking Slope Stakes LF

2,760.000

_________._____ _________._____

0308 690.0150

Sawing Asphalt LF

2,280.000

_________._____ _________._____

0310 690.0250

Sawing Concrete LF

193.000

_________._____ _________._____

1.00000

0312 715.0720

Incentive Compressive Strength
Concrete Pavement

DOL

3,437.000

3,437.00
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0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

1.00000

0314 801.0117

Railroad Flagging Reimbursement DOL

26,000.000

26,000.00

0316 999.2000.S

Installing and Maintaining Bird Deterrent
System (station) 01. 796+80

EACH

2.000

_________._____ _________._____

0318 SPV.0035

Special 01. Scour Repair Grout Bags CY

16.000

_________._____ _________._____

0320 SPV.0035

Special 02. Backfill Slurry CY

24.000

_________._____ _________._____

0322 SPV.0060

Special 01. Parapet Repair EACH

4.000

_________._____ _________._____

0324 SPV.0060

Special 02. Temporary Pipe Connection
4-inch

EACH

2.000

_________._____ _________._____

0326 SPV.0090

Special 01. Preparation and Coating of
Bottom Flanges B-30-48

LF

465.000

_________._____ _________._____

0328 SPV.0090

Special 02. Preparation and Coating of
Bottom Flanges B-30-58

LF

465.000

_________._____ _________._____

0330 SPV.0195

Special 01. Select Crushed Material For
Travel Corridor

TON

7.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 
April 19, 2023 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Letting Time Addendum #01 
 
Letting of May 9, 2023  
 
The Bid Submittal Time on the Highway Work Proposal for all proposals in the May 9, 2023 letting 
inadvertently show a time of 9:00 am.  This addendum changes the time to 11:00 am. 
 
 
The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractors. 
 
 
Sincerely, 
 
Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 

  
 
 





 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

April 20, 2023 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #06: 1310-14-70 

Geneva Rd, Town of Wheatland 
S CTH W to 1750 Feet East 
STH 50 
Kenosha County 

 

 
Letting of May 9, 2023 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions: 
 

Added Special Provisions 
Article 

No. Description 

38 Information to Bidders, WPDES Transportation Construction General Permit (TCGP) for 
Storm Water Discharges 

 
 

Deleted Special Provisions 
Article 

No. Description 

10 Information to Bidders, WPDES General Construction Storm Water Discharge Permit 
 
 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 01 
1310-14-70 

April 20, 2023 
 

Special Provisions 
 

10. DELETED.  
 

38. Information to Bidders, WPDES Transportation Construction General Permit (TCGP) for 
Storm Water Discharges. 
The department has obtained permit coverage through the Wisconsin Department of Natural Resources to 
discharge storm water associated with land disturbing construction activities under this contract.  Conform to 
all permit requirements for the project.  

This permit is the Wisconsin Pollutant Discharge Elimination System, Transportation Construction General 
Permit, (WPDES Permit No. WI-S066796-2).  The permit can be found at:   
https://widnr.widen.net/s/s5mwp2gd7s/finalsignedwisdotcsgp    

A certificate of permit coverage is available from the regional office by contacting Mark Wilfert at (262) 548-
5936. Post the permit certificate in a conspicuous place at the construction site. 

 
 
 
 

END OF ADDENDUM 
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