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PROPOSAL REQUIREMENTS AND CONDITIONS 
 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound 
by the following conditions and requirements. 

 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the design 
engineering company that was not available to all bidders. 

 

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications 
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is 
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be 
performed and materials to be furnished, and as to the requirements of the specifications, special 
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive 
evidence that the bidder has made such examination. 

 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the owner 
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the 
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so; 
otherwise to be returned. 

 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following schedule, 
and to accept such amounts in full payment of said work. 

 

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they 
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in 
the manner provided in the applicable specifications and the approved plans for the work together with all 
standard and special designs that may be designed on such plans, and the special provisions in the 
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the 
applicable specifications and all plans and working drawings are made a part hereof, as fully and 
completely as if attached hereto. 

 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of 
written notification from the engineer to do so, unless otherwise stipulated in the special provisions. 

 

The bidder declares that if they are awarded the contract, they will execute the contract agreement and 
begin and complete the work within the time named herein, and they will file a good and sufficient surety 
bond for the amount of the contract for performance and also for the full amount of the contract for payment. 
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The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the 
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to 
property or injury to persons occurring through their own negligence or that of their employees or agents, 
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road 
and Bridge Construction applicable to this contract. 

 

In connection with the performance of work under this contract, the contractor agrees to comply with all 
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified 
person shall be excluded from employment or otherwise be subject to discrimination in employment in 
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest 
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military 
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include, 
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection 
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in 
employment to all applicants and employees and to take affirmative action to attain a representative 
workforce. 

 

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination 
clause, in a conspicuous and easily accessible place, available for employees and applicants for 
employment. 

 

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at 
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate 
disclosure is made to the State of Wisconsin Ethics Board. 
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BID    PREPARATION 
 

Preparing the Proposal Schedule of Items 
A. General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior to 
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of 
the following methods: 
1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted 
under a waiver of the electronic submittal requirements govern over bids submitted on the 
internet. 

(3) The department will provide bidding information through the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special notices 
of all addenda to each proposal through this web site no later than 4:00 PM local time on the 
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the 
Thursday before the letting to ensure all addenda have been accounted for before preparing 
the bid. When bidding using methods 1 and 2 above, check the Bid ExpressΤΜ on-line 
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before 
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to 
submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressΤΜ on-line bidding exchange by following 
the instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can demonstrate 
that those failures were beyond their control. 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda. Notice of issuance of addenda is posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
department’s web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible 
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda 
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize 
the awarding of the project. 

 

 

 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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B. Submitting Electronic Bids 
B.1 On the Internet 

(1) Do the following before submitting the bid: 
4. Have a properly executed annual bid bond on file with the department. 

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's 
signature for proper execution of the bidding proposal. 

(2) In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of 
the standard specifications, submit the proposal on the internet as follows: 

1. Download the latest schedule of items reflecting all addenda from the Bid ExpressΤΜ web site. 

2. Use ExpediteΤΜ software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteΤΜ software and the Bid ExpressΤΜ web site. Do not 
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a 
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid 

4. Submit the bid before the hour and date the Notice to Contractors designates 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 
(1) Download the latest schedule of items from the Wisconsin pages of the Bid Express web site 

reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use ExpediteΤΜ software to prepare and print the schedule of items. Provide a valid amount for all 
price fields. Follow instructions and review the help screens provided on the Bid ExpressΤΜ web site to 
assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the Expedite generated schedule of items to the other 
proposal documents submitted to the department as a part of the bidder's sealed bid. As a 
separate submittal, not in the sealed bid envelop but due at the same time and place as the 
sealed bid, also provide the ExpediteΤΜ generated schedule of items on a 3 1/2 inch computer 
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character 
department-assigned bidder identification code from the top of the bidding proposal, and a list 
of the proposal numbers included on that diskette or CD ROM as indicated in the following 
example: 

Bidder Name  
BN00 
Proposals: 1, 12, 14, & 22 

(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for that 
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or 
other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the Expedite generated schedule of items is the governing 
contract document and must conform to the requirements of section 102 of the standard 
specifications. If a printout needs to be altered, cross out the printed information with ink or 
typewriter and enter the new information and initial it in ink. If there is a discrepancy between 
the printout and the diskette or CD ROM, the department will analyze the bid using the printout 
information. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the ExpediteΤΜ generated schedule of items is not 
the same on each page. 

2. The check code printed on the printout of the ExpediteΤΜ generated schedule of items is not the same as the 
check code for that proposal provided on the diskette or CD ROM. 

3. The diskette or CD ROM is not submitted at the time and place the department designates. 

B Waiver of Electronic Submittal 
(1) The bidder may request a waiver of the electronic submittal requirements. Submit a written 

request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper bid 
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department 
will waive the electronic submittal requirements for a bidding entity (individual, partnership, 
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a 
calendar year. The department may allow additional waivers for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard specifications.  
The department charges the bidder a $75 administrative fee per proposal, payable at the time 
and place the department designates for receiving bids, to cover the costs of data entry. The 
department will accept a check or money order payable to: "Wisconsin, Dept. of 
Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 
1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening 
of bids unless the bidder requests on the waiver that they be billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding entity that 
owes the department administrative fees for a waiver of electronic submittal requirements. 

 
 
 
 
 



PROPOSAL BID BOND Wisconsin Department of Transportation
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date:  (DATE MUST BE ENTERED)

PRINCIPAL 

(Company Name)     (Affix Corporate Seal)

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin )
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal)

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin )
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)



Effective with March 2010 Letting 

 

LIST OF SUBCONTRACTORS 
 

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall 
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be 
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a 
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may 
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not 
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted 
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work 
personally. 

 

No subcontract, whether listed herein or later proposed, may be entered into without the written consent 
of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

 
Name of Subcontractor Class of Work Estimated Value 
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CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER 
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 

 
Instructions for Certification 

 

1. By signing and submitting this proposal, the prospective contractor is providing the certification set 
out below. 

 

2. The inability of a person to provide the certification required below will not necessarily result in 
denial of participation in this covered transaction. The prospective contractor shall submit an 
explanation of why it cannot provide the certification set out below. The certification or explanation 
will be considered in connection with the department or agency's determination whether to enter 
into this transaction. However, failure of the prospective contractor to furnish a certification or an 
explanation shall disqualify such person from participation in this transaction. 

 

3. The certification in this clause is a material representation of fact upon which reliance was placed 
when the department determined to enter into this transaction. If it is later determined that the 
contractor knowingly rendered an erroneous certification in addition to other remedies available to 
the Federal Government the department may terminate this transaction for cause or default. 

 

4. The prospective contractor shall provide immediate written notice to the department to whom this 
proposal is submitted if at any time the prospective contractor learns that its certification was 
erroneous when submitted or has become erroneous by reason of changed circumstances. 

 

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 
transaction," "participant," "person," "primary covered transaction," "principal," "proposal," and 
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and 
Coverage sections of the rules implementing Executive Order 12549. You may contact the 
department to which this proposal is being submitted for assistance in obtaining a copy of those 
regulations. 

 

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered 
into, it shall not knowingly enter into any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the department entering into this transaction. 

 

7. The prospective contractor further agrees by submitting this proposal that it will include the clause 
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower 
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract 
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions. 

 

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it 
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless 
it knows that the certification is erroneous. A contractor may decide the method and frequency by 
which it determines the eligibility of its principals. Each contractor may, but is not required to, 
check the Disapproval List (telephone # 608/266/1631). 
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9. Nothing contained in the foregoing shall be construed to require establishment of a system of 
records in order to render in good faith the certification required by this clause. The knowledge and 
information of a contractor is not required to exceed that which is normally possessed by a prudent 
person in the ordinary course of business dealings. 

 

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a 
covered transaction knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in 
addition to other remedies available to the Federal Government, the department may terminate 
this transaction for cause or default. 

 

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered 
Transactions 

 

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its 
principals: 

 

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal department or agency; 

 

(b) Have not within a three-year period preceding this proposal been convicted of or had a 
civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements or receiving stolen property; 

 

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (Federal, State or local) with commission of any of the offense enumerated in 
paragraph (1)(b) of this certification; and 

 

(d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 

2. Where the prospective contractor is unable to certify to any of the statements in this certification, 
such prospective contractor shall attach an explanation to this proposal. 
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STSP’S Revised January 13, 2023
SPECIAL PROVISIONS

1. General.
Perform the work under this construction contract for Project 1620-03-72, Marshfield – Abbotsford, 
26th Road to STH 98, STH 13, Marathon County, Wisconsin as the plans show and execute the work as 
specified in the State of Wisconsin, Department of Transportation, Standard Specifications for Highway 
and Structure Construction, 2023 Edition, as published by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system.
100-005 (20230113)

2. Scope of Work.
The work under this contract shall consist of removing asphaltic surface milling, base aggregate dense, 
concrete sidewalk, concrete curb and gutter, HMA pavement, pavement marking and all incidental items 
necessary to complete the work as shown on the plans and included in the proposal and contract.
104-005 (20090901)

3. Prosecution and Progress.
Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the time frame for construction of the project within the 2024 construction season to the engineer 
in writing within a month after executing the contract but at least 14 calendar days before the 
preconstruction conference. Assure that the time frame is consistent with the contract completion time. 
Upon approval, the engineer will issue the notice to proceed within ten calendar days before the 
beginning of the approved time frame.

To revise the time frame, submit a written request to the engineer at least two weeks before the beginning 
of the intended time frame. The engineer will approve or deny that request based on the conditions cited 
in the request and its effect on the department’s scheduled resources.

Complete curb and gutter and sidewalk replacement prior to milling and paving in adjacent areas.

After milling and when directed by the engineer, patch any existing deteriorated and broken-up asphaltic 
surface left in place within 96 hours of completion of the milling operations, in locations open to traffic. 
Provide an even cross-sectional profile of each lane prior to reopening to traffic. An uneven profile within 
each lane is not allowed except within a flagging operation.

Do not allow a milled surface open to through traffic to remain in place longer than 96 hours or during the 
periods included in the holidays and special events restrictions unless adverse weather prevents 
placement of the asphalt layer. Provide an even cross-sectional profile of each lane prior to reopening to 
traffic. An uneven profile within each lane is not allowed except within a flagging operation. 

Cease or alter work operations if traffic delays become longer than 15 minutes. The engineer may 
suspend work operations according to standard spec 108.5 (Limiting Operations) until contractor 
complies with 15-minute delay period. Continuation of operations will be considered Unauthorized Work 
per standard spec 105.3.2.3 and the department will not allow additional compensation or additional time 
due to such suspension of operations.

Contact Doug Kreuser, North Central Region Electrician at (715) 213-2773, a minimum of five (5) working 
days prior to any excavation near existing traffic signals or temporary pedestrian rerouting to coordinate 
the work and any necessary traffic or pedestrian signal modifications.

Northern Long-eared Bat (Myotis septentrionalis)

Northern long-eared bats (NLEB) have the potential to inhabit the project limits because they roost in 
trees, bridges and culverts. Roosts may not have been observed on this project, but conditions to support 
the species exist. The species and all active roosts are protected by the federal Endangered Species Act. 
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If an individual bat or active roost is encountered during construction operations, stop work and notify the 
engineer and the WisDOT Regional Environmental Coordinator (REC).

Ensure all operators, employees, and subcontractors working in areas of known or presumed bat habitat 
are aware of environmental commitments and avoidance and minimization measures (AMMs) to protect 
both bats and their habitat. 

Direct temporary lighting, if used, away from wooded areas during the bat active season: April 1 to 
October 31, both dates inclusive.

Contractor means and methods to remove trees will not allowed. If it is determined that trees with a 3-inch 
or greater diameter at breast height (dbh) need to be removed beyond contractor means and methods, 
notify the engineer to coordinate with the WisDOT REC to determine if consultation with United States 
Fish and Wildlife Service (USFWS) is required. The contractor must be aware that the WisDOT REC 
and/or USFWS may not permit modifications.

4. Traffic.
Keep STH 13 and all connecting sideroads open to through traffic at all times. Maintain a single lane of 
travel in each direction for all roadways except traffic may be reduced to one lane during daylight hours 
when using a flagging operation for STH 13 in two and three lane sections and for all connecting 
sideroads. Provide a full closure of one northbound lane when using a flagging operation in the three lane 
section of STH 13. Open all lanes to traffic at the end of each working day in two and three lane sections 
of STH 13 and on all connecting sideroads.

Maintain pedestrian traffic throughout the project at all times. Construct the pedestrian curb ramps and 
sidewalks in stages as shown in the plans. Install temporary sidewalks, temporary curb ramps, and the 
traffic control for sidewalk and pedestrian crossing closures prior to any work impacting these facilities.

Maintain access to all properties throughout the duration of the project. Restrict driveway access for the 
minimum time required to construct the shoulders through the driveway and when paving the approaches 
to or the roadway immediately adjacent to the driveways. Provide property owners a minimum two 
working day notice of access closure. Conduct construction operations at only one driveway access for 
properties with more than one driveway while keeping the second access open. Allow emergency 
vehicles access throughout the construction zone at all times.

Wisconsin Lane Closure System Advance Notification
Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane 
Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions
(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days

Full roadway closures 7 calendar days

Ramp closures 7 calendar days

Detours 7 calendar days

Closure type without height, weight, or width restrictions
(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 3 business days

Ramp closures 3 business days

Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project 
meetings in order to manage closures nearing their completion date.
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5. Holiday and Special Event Work Restrictions.
Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying STH 13 traffic, and entirely clear the traveled way and shoulders of such portions of the highway 
of equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic 
during the following holiday and special event periods:

- From noon Friday, May 24, 2024 to 6:00 AM Tuesday, May 28, 2024 for Memorial Day;
- From noon Wednesday, July 3, 2024 to 6:00 AM Monday, July 8, 2024 for Independence Day;
- From noon Friday, August 30, 2024 to 6:00 AM Tuesday, September 3, 2024 for Labor Day.

stp-107-005 (20210113)

6. Utilities.
This contract comes under the provision of Administrative Rule Trans 220.
stp-107-065 (20080501)

There are underground and overhead utility facilities located within the project limits. Coordinate 
construction activities with a call to Diggers Hotline or a direct call to the utilities that have facilities in the 
area located as required per statutes. Use caution to ensure that integrity of the underground facilities 
and maintain OSHA code clearances from overhead facilities at all times.

The following utility owners have facilities within the project area; however, no adjustments are 
anticipated:

 Clark Electric Cooperative (Electricity)

 Marshfield Electric and Water Department (Electricity)

 Spectrum (Communication Line) 

 Village of Spencer (Sewer)

 We Energies (Gas/Petroleum)
Additional detailed information regarding the location of vacated, relocated, and/or removed utility 
facilities is available in the work plan provided by each utility company or on the permits issued to them. 
View these documents at the region WisDOT office during normal working hours.

Frontier Communications of WI LLC (Communication Line) plans to place underground 
communication facilities crossing Depot Street outside of the construction limits prior to construction. The 
existing crossing of Depot Street will be discontinued in place.

Village of Spencer (Water) will adjust the water valve at Station 373+50, right to the finished grade 
during construction. The Village of Spencer anticipates the adjustment will be complete in 2 working days.

Xcel Energy (Electricity) has overhead electricity facilities crossing STH 13 and the adjoining sideroads 
throughout the project limits. Xcel Energy will install line guards to their overhead lines that are in close 
proximity to the sidewalk designated for replacement. Xcel Energy plans to complete this work 
concurrently with construction operations. Xcel Energy anticipates the installation of the line guards will 
require three working days to complete.

7. Railroad Insurance and Coordination – Wisconsin Central Ltd. (CN).
A  Description
Comply with standard spec 107.17 for all work affecting Wisconsin Central Ltd (CN) property and any 
existing tracks.

A.1  Railroad Insurance Requirements
In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in 
standard spec 107.17.3. Insurance is filed in the name of Wisconsin Central Ltd and Its Parents (CN).



1620-03-72 5 of 37

Notify evidence of the required coverage, and duration to Matthew Turner, Public Projects Officer, 
1625 Depot Street, Stevens Point, WI 54481; Telephone (715) 345-2503; E-mail: Matthew.turner@cn.ca.

Also send a copy to the following: Caleb Herrin, NC Region Railroad Coordinator; 1681 Second Ave 
South, Wisconsin Rapids, WI 54495; Telephone (715) 420-6422; E-mail: caleb.herrin@dot.wi.gov.

Include the following information on the insurance document:
- Project ID: 1620-03-72
- Work Performed on or within 50’ of RR right-of-way: Pave up to the railroad crossings

# Route Name City/County Crossing ID RR Subdivision RR Milepost

1 26th Rd W Spencer/Marathon 689925S Superior 285.62

2 Karau Ave Spencer/Marathon 689927F Superior 287.05

3 Willow Dr Spencer/Marathon 689932C Superior 289.11

A.2  Train Operation

# Passenger
Train Volume

Passenger
Train Speed

Freight
Train

Volume

Freight
Train
Speed

Frequency Switch Train
Comment*

1 0 0 30 60 Daily No switch trains

2 0 0 30 60 Daily No switch trains

3 0 0 30 60 Daily No switch trains

A.3  Names and Addresses of Railroad Representatives for Consultation and Coordination
Construction Contact
Matthew Turner, Public Works Officer; 1625 Depot Street, Stevens Point, WI 54481; Telephone 
(715) 345-2503; E-mail matthew.turner@cn.ca for consultation on railroad requirements during 
construction.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly 
schedule updates. The bar chart shall specifically show work involving coordination with the railroad.

Flagging Contact
Submit by US Mail a "Request for Flagging Services and Cable Location" form with prepayment to: 
Flagging-US, 17641 South Ashland Avenue, Homewood, IL 60430; Flagging_US@CN.CA . The form can 
be obtained at:

https://www.cn.ca/en/safety/utility-installations/

Requests for flagging and cable locates can take up to five business days after the railroad receives the 
paperwork. Reference the Wisconsin Milepost and Subdivision located in A.1. Advise Wisconsin Central 
Ltd (CN) that the flagging services are to be billed at the rate for a public highway project.

Cable Locate Contact
In addition to contacting Diggers Hotline, follow the procedure listed under Flagging Contact.

Wisconsin Central Ltd (CN) will only locate railroad owned facilities buried in the railroad right-of-way. The 
railroad does not locate any other utilities.

A.4  Work by Railroad
The railroad will perform the work described in this section, except for work described in other special 
provisions, and will be accomplished without cost to the contractor. Remove and replace the timber 
railroad crossing surfaces at 26th Road W, Karau Ave and Willow Drive. Railroad to provide one day of 
flagging at no cost to the contractor.

mailto:Matthew.turner@cn.ca
mailto:caleb.herrin@dot.wi.gov
mailto:jackie.sapp@cn.ca
mailto:Flagging_US@cn.ca
https://www.cn.ca/en/safety/utility-installations/
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A.5  Temporary Grade Crossing
If a temporary grade crossing is desired, submit a written request to the railroad representative named in 
A.3 at least 40 days prior to the time needed. Approval is subject to the discretion of the railroad. The 
department has made no arrangements for a temporary grade crossing.
stp-107-026 (20230113)

8. Erosion Control.
Add the following to standard spec 107.20:

Perform construction operations in a timely and diligent manner, continuing all construction operations 
methodically from the initial topsoil stripping operation through the subsequent grading and finishing to 
minimize the period of exposure to erosion.

Replace topsoil on disturbed areas, including spot locations such as cross drains, driveways, guardrail 
and terminals, and intersections, immediately after grading is completed within those areas. Complete 
finishing operations, which includes seed, fertilizer, erosion mat, mulch, and any other permanent erosion 
control measures required, within seven calendar days after the placement of topsoil.
ncr-107-050 (20141015)

9. Environmental Protection, Aquatic Exotic Species Control.
Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are 
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State 
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable 
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time 
equipment is put into state waters.

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to 
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that 
comes in contact with waters of the state and/or infested water or potentially infested water in other 
states.

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially 
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being 
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all 
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin 
Department of Natural Resources for disinfection are available at:

http://dnr.wi.gov/topic/invasives/disinfection.html

Use the following inspection and removal procedures:
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and 

other substances that could possibly contain exotic invasive species;
2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any 

other area where water may be trapped;
3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any 

aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and 
plant materials in a garbage can before leaving the area or invested waters; and

4. Disinfect your boat, equipment and gear by either:
4.1. Washing with ~212 F water (steam clean), or
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or
4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for 

10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute 
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny 
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104º F) 
application.

Complete the inspection and removal procedure before equipment is brought to the project site and 
before the equipment leaves the project site.
stp-107-055 (20130615)

http://dnr.wi.gov/topic/invasives/disinfection.html
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10. Health and Safety Requirements for Workers Remediating Petroleum Contamination.
Add the following to standard spec 107.1(2):

Soil contamination with gasoline, diesel fuel, fuel oil, or other petroleum related products may be 
encountered during excavation activities. Prepare a site-specific Health and Safety Plan complying with 
the Occupational Safety and Health Administration (OSHA) standard for Hazardous Waste Operation and 
Emergency Response (HAZWOPER), 29 CFR 1910.120.

All site workers taking part in remediation activities or who will have the reasonable probability of 
exposure of safety or health hazards associated with the hazardous material shall have completed Health 
and Safety training that meets OSHA requirements. Before the start of remediation work, submit to the 
engineer a site-specific Health and Safety Plan, and written verification that workers will have completed 
up-to-date OSHA training.

Develop, delineate, and enforce the health and safety exclusions zones for each contaminated site 
location pursuant to 29 CFR 1910.120.
stp-107-115 (20150630)

11. Excavation, Hauling, and Disposal of Petroleum Contaminated Soil, Item 205.0501.S.
A  Description
A.1  General
This special provision describes excavating, loading, hauling, and disposing of petroleum hydrocarbon 
contaminated soil at the Former Marshfield Oil Company site. The nearest DNR licensed solid waste 
disposal facility is:

Waste Management - Cranberry Creek Landfill
2510 Engel Road
Wisconsin Rapids, WI  54495
Telephone: (800) 963-4776

Perform this work according to standard spec 205 and with pertinent parts of Chapters NR 700-754 of the 
Wisconsin Administrative Code, as supplemented herein. Per NR 718.07, a solid waste collection and 
transportation service-operating license is required under NR 502.06 for each vehicle used to transport 
contaminated soil.

The method for managing petroleum contaminated soil during this project was developed according to the 
provisions of Chapter NR 718 of the Wisconsin Administrative Code.

A.2  Notice to the Contractor – Contaminated Soil Location
The department has completed testing for subsurface contamination within this project where excavation 
or grading may be required. Testing indicated petroleum-contaminated soil is known or suspected to be 
present at the following location and as shown on the plans:

If contaminated soil, groundwater, or underground storage tanks are encountered elsewhere on the 
project, terminate excavation activities in the area and notify the engineer.

Site Name and Location Description

Former Marshfield Oil Company Site
SW corner of WIS 13/WIS 98 intersection 
next to 105 S. Pacific Street

Village of Spencer

(Closed LUST)

WDNR BRRTS No. 03-37-001256

WIS 13 Station 378+25’SB’ to Station 378+65’SB’, 12 ft. 
LT to right-of-way limit, to the estimated depth of curb 
ramp construction (3 feet below existing grade).

Petroleum hydrocarbons were detected in soil, including 
benzene (0.06 milligrams per kilogram (mg/kg), 
ethylbenzene (0.05 mg/kg), naphthalene (0.08 mg/kg), 
toluene (0.08 mg/kg), total trimethylbenzenes (0.16 
mg/kg), total xylenes (0.24 mg/kg), and total lead (53.7 
mg/kg).
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For further information regarding approval of the soil management method or to obtain a copy of the 
hazardous materials investigation report for this site contact:

Bree Richardson
Regional Environmental Coordinator
Wisconsin Department of Transportation – North Central Region
1681 Second Avenue South
Wisconsin Rapids, WI 54494
Cell: (715) 315-8058
Email:  bree.richardson@dot.wi.gov

A.3  Coordination
Coordinate work under this contract with the department’s environmental consultant. 

Kyle Wagoner
AECOM Technical Services, Inc.
200 Indiana Avenue
Stevens Point, WI  54481
Telephone: (715) 342-3038
Email:  kyle.wagoner@aecom.com

The role of the environmental consultant will be limited to:

1. Identifying the location and limits of contaminated soil that may be encountered based on soil 
sample analytical results from previous investigations, visual observation, and field screening of 
excavated soil.

2. Assisting the department and contractor with segregating soil excavated from the contaminated 
soil management areas for off-site disposal.

3. Assisting the department and contractor with coordinating off-site disposal of the excavated, 
contaminated soil; and

4. Documenting that activities associated with management of contaminated soil are in conformance 
with the contaminated soil management method for this project as specified herein.

Provide at least a 14-calendar day notice of the preconstruction conference date to the environmental 
consultant. At the preconstruction conference, provide a schedule for all excavation activities in the 
contaminated area to the environmental consultant. Also notify the environmental consultant at least 
5 calendar days prior to commencement of excavation activities in the contaminated area.

Coordinate with the environmental consultant to ensure that the environmental consultant is present 
during excavation activities in the contaminated area. Perform excavation work in the contaminated area 
on a continuous basis until excavation work is completed.

Identify the DNR approved solid waste facility that will be used for disposal of contaminated soil and 
provide this information to the environmental consultant no later than 30 calendar days before beginning 
excacvation actitiviries in the contaminated area or at the preconstruction conference, whichever comes 
first. The environmental consultant will be responsible for obtaining the necessary approvals from the 
solid waste facility. Do not transport contaminated soil offsite without prior approval from the 
environmental consultant or engineer.

A.4  Health and Safety Requirements
Add the following to standard spec 107.1:

During excavation activities, expect to encounter soil contaminated with gasoline, diesel fuel, fuel oil, or 
other petroleum related products. Site workers taking part in activities that will result in the reasonable 
probability of exposure to safety and health hazards associated with the hazardous materials shall have 
completed the Occupational Safety and Health Administration (OSHA) requirements for Hazardous Waste 
Operations and Emergency Response (HAZWOPER), as provided in 29 CFR 1910.12.

Prepare a site-specific Health and Safety Plan, and develop, delineate, and enforce the health and safety 
exclusion zones for the contaminated site location as required by 29 CFR 1910.120. Submit the site-specific 
health and safety plan and written documentation of up-to-date OSHA training to the engineer before the 
start of work.

mailto:kyle.wagoner@aecom.com
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B  (Vacant)
C  Construction
Add the following to standard spec 205.3:

Control operations in the contaminated area to minimize the quantity of contaminated soil excavated.

The environmental consultant will periodically evaluate soil excavated from the contaminated area to 
determine if the soil is contaminated. Excavated soil will be evaluated by the environmental consultant 
based on field screening results, visual observations, and soil analytical results from previous 
environmental investigations. Assist the environmental consultant in collecting soil samples for evaluation. 
The sampling frequency shall be a maximum of one sample for approximately every 15 cubic yards (truck 
load) excavated in the contaminated area.

Directly load and haul petroleum hydrocarbon contaminated soil designated by the environmental 
consultant for offsite treatment/disposal to the DNR-licensed solid waste disposal facility. Use loading and 
hauling practices that are appropriate to prevent any spills or releases of soil or residues. Before transport, 
sufficiently dewater soil designated for off-site disposal as not to contain free liquids.

If not hauled to the solid waste disposal facility during the same day on which it was excavated, 
temporarily stockpile the soil on an impervious surface within the project limits by covering the material 
with impervious plastic sheeting and anchoring the plastic sheeting in place to prevent the soil from being 
exposed until such time as the soil is hauled to the solid waste disposal facility.

D  Measurement
The department will measure Excavation, Hauling, and Disposal of Petroleum Contaminated Soil in tons 
of contaminated soil, accepted by the solid waste disposal facility as documented by weight tickets 
generated by the solid waste disposal facility.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
205.0501.S Excavation, Hauling, and Disposal of Petroleum Contaminated Soil TON

Payment is full compensation for excavating, loading, hauling, treating, and all tipping fees paid for off-site 
treatment/disposal of the contaminated soils; temporary stockpiling of contaminated soil; covering, 
anchoring, and maintenance of the temporary stockpile; obtaining solid waste collection and transportation 
service operating licenses; dewatering of soils prior to transport; and for furnishing all labor, tools, 
equipment, and incidentals necessary to complete the work.

12. Public Convenience and Safety.
Replace standard spec 107.8 (4) with the following:

Notify the following organizations and departments at least two business days before road closures, lane 
closures, or detours are put into effect:

Marathon County Sheriff’s Department
Wisconsin State Patrol
Marathon County Highway Department
Town of Spencer
Village of Spencer 
Spencer School District
Spencer Post Office

The Marathon County Sheriff’s Department 911 dispatches all area police, fire and ambulance services, 
and will relay any notification given by the contractor.
ncr-107-005 (20200729)
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13. Other Projects.

1620-01-72, STH 13, STH 98 to South Junction CTH N, Marathon County

Work includes concrete pavement repair/replacement, replacement of curb and gutter and sidewalk, 
storm sewer repairs, and pavement markings from immediately north of STH 98 to the north project limits.

Contact Preston Bohn, P.E., WisDOT Project Manager at (715) 421-9736 or Preston.Bohn@dot.wi.gov 
for more information.

1620-01-63, STH 13, B-37-184 and B-37-185, Marathon County

Work includes concrete deck overlays on both structures.

Contact Preston Bohn, P.E., WisDOT Project Manager at (715) 421-9736 or Preston.Bohn@dot.wi.gov 
for more information.

14. Property Marks – Protecting and Restoring.
Replace standard spec107.11.3 (1) with the following:

Protect and carefully preserve all known property and survey marks, land monuments, and right-of-way 
monuments and marker posts. Notify the engineer of the nature and location of these monuments and 
markers. Do not disturb or destroy monuments or markers until the engineer has arranged for their 
referencing or perpetuation.

Reset or replace, to the required standard, any property and survey marks, land monuments, and 
right-of-way monuments and marker posts that fall outside the construction limits that are shifted, lost or 
damaged by the contractor during construction operations, as determined by the engineer. If the 
contractor fails to restore the disturbed monuments or markers within a reasonable time, the department 
may, upon 48 hours written notice, restore the disturbed monuments or markers. The department will 
deduct restoration costs from payments due the contractor under the contract.
ncr-107-010 (20110531)

15. Protecting Concrete.
Add the following to standard spec 415.3.14:

Provide a minimum of one concrete finisher to remain on the project site after final finishing of all concrete 
surfaces until such time as the concrete has hardened sufficiently to resist surface scarring caused by 
footprints, handprints, or any other type of imprint, malicious or otherwise. The finisher shall actively and 
continuously patrol the newly placed concrete and repair any damage to the surface that might be 
sustained as described above.

The cost for providing the finisher(s), necessary equipment, and materials shall be considered incidental 
to the contract unit price for each concrete item.
ncr-415-005 (20141015)

16. HMA Percent Within Limits (PWL) Test Strip Volumetrics, Item 460.0105.S;
HMA Percent Within Limits (PWL) Test Strip Density, Item 460.0110.S.
A  Description
This special provision describes the Hot Mix Asphalt (HMA) density and volumetric testing tolerances 
required for an HMA test strip. An HMA test strip is required for contracts constructed under HMA Percent 
Within Limits (PWL) QMP. A density test strip is required for each pavement layer placed over a specific, 
uniform underlying material, unless specified otherwise in the plans. Each contract is restricted to a single 
mix design per mix type per layer (e.g., upper layer and lower layer may have different mix type specified 
or may have the same mix type with different mix designs). Each mix design requires a separate test 
strip. Density and volumetrics testing will be conducted on the same test strip whenever possible. 

Perform work according to standard spec 460 and as follows.

mailto:Preston.Bohn@dot.wi.gov
mailto:Preston.Bohn@dot.wi.gov
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B  Materials
Use materials conforming to HMA Pavement Percent Within Limits (PWL) QMP special provision.

C  Construction
C.1 Test Strip 
Submit the test strip start time and date to the department in writing at least 5 calendar days in advance 
of construction of the test strip. If the contractor fails to begin paving within 2 hours of the submitted start 
time, the test strip is delayed, and the department will assess the contractor $2,000 for each instance 
according to Section E of this document. Alterations to the start time and date must be submitted to the 
department in writing a minimum of 24 hours prior to the start time. The contractor will not be liable for 
changes in start time related to adverse weather days as defined by standard spec 101.3 or equipment 
breakdown verified by the department.

On the first day of production for a test strip, produce approximately 750 tons of HMA. (Note: adjust 
tonnage to accommodate natural break points in the project.) Locate test strips in a section of the 
roadway to allow a representative rolling pattern (i.e., not a ramp or shoulder, etc.).

C.1.1 Sampling and Testing Intervals 
C.1.1.1 Volumetrics
Laboratory testing will be conducted from a split sample yielding three components, with portions 
designated for QC (quality control), QV (quality verification), and retained.

During production for the test strip, obtain sufficient HMA mixture for three-part split samples from trucks 
prior to departure from the plant. Collect three split samples during the production of test strip material. 
Perform sampling from the truck box and three-part splitting of HMA according to CMM 836. These three 
samples will be randomly selected by the engineer from each third of the test strip tonnage (T), excluding 
the first 50 tons:

Sample Number Production Interval (tons)

1 50 to 1/3 T

2 1/3 T to 2/3 T 

3 2/3 T to T

C.1.1.2 Density
Required field tests include contractor QC and department QV nuclear density gauge tests and pavement 
coring at ten individual locations (five in each half of the test strip length) according to Appendix A: Test 
Methods and Sampling for HMA PWL QMP Projects. Both QV and QC teams shall have two nuclear 
density gauges present for correlation at the time the test strip is constructed. QC and QV teams may 
wish to scan with additional gauges at the locations detailed in Appendix A, as only gauges used during 
the test strip correlation phase will be allowed.

C.1.2 Field Tests
C.1.2.1 Density
For contracts that include STSP 460-020 QMP Density in addition to PWL, a gauge comparison 
according to CMM 815.7 shall be completed prior to the day of test strip construction. Daily 
standardization of gauges on reference blocks and a project reference site shall be performed according 
to CMM 815.8. A standard count shall be performed for each gauge on the material placed for the test 
strip, prior to any additional data collection. Nuclear gauge readings and pavement cores shall be used to 
determine nuclear gauge correlation according to Appendix A. The two to three readings for the five 
locations across the mat for each of two zones shall be provided to the engineer. The engineer will 
analyze the readings of each gauge relative to the densities of the cores taken at each location. The 
engineer will determine the average difference between the nuclear gauge density readings and the 
measured core densities to be used as a constant offset value. This offset will be used to adjust raw 
density readings of the specific gauge and shall appear on the density data sheet along with gauge and 
project identification. An offset is specific to the mix and layer; therefore, a separate value shall be 
determined for each layer of each mix placed over a differing underlying material for the contract.
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This constitutes correlation of that individual gauge for the given layer. Two gauges per team are not 
required to be onsite daily after completion of the test strip. Any data collected without a correlated gauge 
will not be accepted.

The contractor is responsible for coring the pavement from the footprint of the density tests and filling 
core holes according to Appendix A. Coring and filling of pavement core holes must be approved by the 
engineer. The QV team is responsible for the labeling and safe transport of the cores from the field to the 
QC laboratory. Testing of cores shall be conducted by the contractor and witnessed by department 
personnel. The contractor is responsible for drying the cores following testing. The department will take 
possession of cores following laboratory testing and will be responsible for any verification testing at the 
discretion of the engineer.

The target maximum density to be used in determining core density is the average of the three 
volumetric/mix Gmm values from the test strip multiplied by 62.24 lb/ft3. In the event mix and density 
portions of the test strip procedure are separated, or if an additional density test strip is required, the mix 
portion must be conducted prior to density determination. The target maximum density to determine 
core densities shall then be the Gmm four-test running average (or three-test average from a PWL 
volumetric-only test strip) from the end of the previous day’s production multiplied by 62.24 lb/ft3. If no 
PWL production QV volumetric test is to be taken in a density-only test strip, a non-random QV test will be 
taken according to 460.2.8.3.1.4 as modified in HMA Pavement Percent Within Limits (PWL) QMP and if 
non-conforming to C.2.1 herein, follow corrective action outlined in 460.2.8.2.1.7(4) as modified in HMA 
Pavement Percent Within Limits (PWL) QMP.

Exclusions such as shoulders and appurtenances shall be tested and reported according to CMM 815. 
However, all acceptance testing of shoulders and appurtenances will be conducted by the department, 
and average lot (daily) densities must conform to standard spec Table 460-3. No density incentive or 
disincentive will be applied to shoulders or appurtenances. However, unacceptable shoulder material will 
be handled according to standard spec 460.3.3.1 and CMM 815.11.

C.1.3 Laboratory Tests
C.1.3.1 Volumetrics
Obtain random samples according to C.1.1.1 and Appendix A. Perform tests the same day as taking the 
sample.

Theoretical maximum specific gravities of each mixture sample will be obtained. Bulk specific gravities of 
both gyratory compacted samples and field cores shall be determined. The bulk specific gravity values 
determined from field cores shall be used to calculate a correction factor (i.e., offset) for each QC and QV 
nuclear density gauge. The correction factor will be used throughout the remainder of the layer.

C.2 Acceptance
C.2.1 Volumetrics
Produce mix conforming to the following limits based on individual QC and QV test results (tolerances 
based on most recent JMF):

ITEM ACCEPTANCE LIMITS

Percent passing given sieve:

37.5-mm +/- 8.0

25.0-mm +/- 8.0

19.0-mm +/- 7.5

12.5-mm +/- 7.5

9.5-mm +/- 7.5

2.36-mm +/- 7.0

75-µm +/- 3.0

Asphaltic content in percent[1] - 0.5

Air Voids -1.5 & +2.0

VMA in percent[2] - 1.0

Maximum specific gravity +/- 0.024
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[1] Asphalt content more than -0.5% below the JMF will be referee tested by the department’s AASHTO 
accredited laboratory and HTCP certified personnel using automated extraction.
[2] VMA limits based on minimum requirement for mix design nominal maximum aggregate size in table 460-1.

QV samples will be tested for Gmm, Gmb, and AC. Air voids and VMA will then be calculated using these 
test results.

Calculation of air voids shall use either the QC, QV, or retained split sample test results, as identified by 
conducting the paired t-test with the WisDOT PWL Test Strip Spreadsheet.

If QC and QV test results do not correlate as determined by the split sample comparison, the retained 
split sample will be tested by the department’s AASHTO accredited laboratory and HTCP certified 
personnel as a referee test. Additional investigation shall be conducted to identify the source of the 
difference between QC and QV data. Referee data will be used to determine material conformance and 
pay.

C.2.2 Density
Compact all layers of test strip HMA mixture according to Table 460-3.

Nuclear density gauges are acceptable for use on the project only if correlation is completed for that 
gauge during the time of the test strip and the department issues documentation of acceptance stating 
the correlation offset value specific to the gauge and mix design. The offset is not to be entered into any 
nuclear density gauge as it will be applied by the department-furnished Field Density Worksheet.

C.2.3 Test Strip Approval and Material Conformance
All applicable laboratory and field testing associated with a test strip shall be completed prior to any 
additional mainline placement of the mix. All test reports shall be submitted to the department upon 
completion and approved before paving resumes. The department will notify the contractor within 
24 hours from start of test strip regarding approval to proceed with paving unless an alternate time frame 
is agreed upon in writing with the department. The 24-hour approval time includes only working days as 
defined in standard spec 101.3.

The department will evaluate material conformance and make pay adjustments based on the PWL value 
of air voids and density for the test strip. The QC core densities and QC and QV mix results will be used 
to determine the PWL values as calculated according to Appendix A.

The PWL values for air voids and density shall be calculated after determining core densities. An 
approved test strip is defined as the individual PWL values for air voids and density both being equal to or 
greater than 75, mixture volumetric properties conforming to the limits specified in C.2.1, and an 
acceptable gauge-to-core correlation. Further clarification on PWL test strip approval and appropriate 
post-test strip actions are shown in the following table:

PWL TEST STRIP APPROVAL AND MATERIAL CONFORMANCE CRITERIA

PWL VALUE FOR AIR 
VOIDS AND DENSITY

TEST STRIP 
APPROVAL MATERIAL CONFORMANCE POST-TEST STRIP 

ACTION

Both PWL > 75 Approved1 Material paid for according to Section E Proceed with Production

50 < Either PWL < 75 Not Approved Material paid for according to Section E Consult BTS to determine 
need for additional test strip

Either PWL < 50 Not Approved
Unacceptable material removed and 

replaced or paid for at 50% of the 
contract unit price according to Section E

Construct additional 
Volumetrics or Density test 

strip as necessary

1 In addition to these PWL criteria, mixture volumetric properties must conform to the limits specified 
in C.2.1, split sample comparison must have a passing result and an acceptable gauge-to-core 
correlation must be completed.

A maximum of two test strips will be allowed to remain in place per pavement layer per contract. If 
material is removed, a new test strip shall replace the previous one at no additional cost to the 
department. If the contractor changes the mix design for a given mix type during a contract, no additional 
compensation will be paid by the department for the required additional test strip and the department will 
assess the contractor $2,000 for the additional test strip according to Section E of this special provision. 
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For simultaneously conducted density and volumetric test strip components, the following must be 
achieved:

i. Passing/Resolution of Split Sample Comparison
ii. Volumetrics/mix PWL value > 75
iii. Density PWL value > 75
iv. Acceptable correlation 

If not conducted simultaneously, the mix portion of a test strip must accomplish (i) and (ii), while density 
must accomplish (iii) and (iv). If any applicable criteria are not achieved for a given test strip, the engineer, 
with authorization from the department’s Bureau of Technical Services, will direct an additional test strip 
(or alternate plan approved by the department) be conducted to prove the criteria can be met prior to 
additional paving of that mix. For a density-only test strip, determination of mix conformance will be 
according to main production, i.e., HMA Pavement Percent Within Limits (PWL) QMP special provision.

D  Measurement
The department will measure HMA Percent Within Limits (PWL) Test Strip as each unit of work, 
acceptably completed as passing the required air void, VMA, asphalt content, gradation, and density 
correlation for a Test Strip. Material quantities shall be determined according to standard spec 450.4 and 
detailed here within.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
460.0105.S HMA Percent Within Limits (PWL) Test Strip Volumetrics EACH
460.0110.S HMA Percent Within Limits (PWL) Test Strip Density EACH

These items are intended to compensate the contractor for the construction of the test strip for contracts 
paved under the HMA Pavement Percent Within Limits QMP article. 

Payment for HMA Percent Within Limits (PWL) Test Strip Volumetrics is full compensation for volumetric 
sampling, splitting, and testing, and for the proper labeling, handling, and retention of the split samples. 

Payment for HMA Percent Within Limits (PWL) Test Strip Density is full compensation for collecting and 
measuring of pavement cores, acceptably filling core holes, providing of nuclear gauges and operator(s), 
and all other work associated with completion of a core-to-gauge correlation, as directed by the engineer. 

Acceptable HMA mixture placed on the project as part of a volumetric or density test strip will be 
compensated by the appropriate HMA Pavement bid item with any applicable pay adjustments. If a test 
strip is delayed as defined in C.1 of this document, the department will assess the contractor $2,000 for 
each instance, under the HMA Delayed Test Strip administrative item. If an additional test strip is required 
because the initial test strip is not approved by the department or the mix design is changed by the 
contractor, the department will assess the contractor $2,000 for each additional test strip (i.e., $2,000 for 
each individual volumetrics or density test strip) under the HMA Additional Test Strip administrative item.

Pay adjustment will be calculated using 65 dollars per ton of HMA pavement. The department will pay for 
measured quantities of mix based on $65/ton multiplied by the following pay adjustment:

PAY ADJUSTMENT FOR HMA PAVEMENT AIR VOIDS & DENSITY
PERCENT WITHIN LIMITS PAYMENT FACTOR, PF

(PWL) (percent of $65/ton)

> 90 to 100 PF = ((PWL – 90) * 0.4) + 100

> 50 to < 90 (PWL * 0.5) + 55

<50 50%[1]

where, PF is calculated per air voids and density, denoted PFair voids & PFdensity

[1]  Material resulting in PWL value less than 50 shall be removed and replaced, unless the 
engineer allows for such material to remain in place. In the event the material remains in 
place, it will be paid at 50% of the contract unit price of HMA pavement.
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For air voids, PWL values will be calculated using lower and upper specification limits of 2.0 and 4.3 
percent, respectively. Lower specification limits for density will be according to Table 460-3. Pay 
adjustment will be determined for an acceptably completed test strip and will be computed as shown in 
the following equation:  

Pay Adjustment = (PF-100)/100 x (WP) x (tonnage) x ($65/ton)*
*Note: If Pay Factor = 50, the contract unit price will be used in lieu of $65/ton and the weighted percentage (WP) will 
equal 1.0.

The following weighted percentage (WP) values will be used for the corresponding parameter:

Parameter WP
Air Voids 0.5
Density 0.5

Individual Pay Factors for each air voids (PFair voids) and density (PFdensity) will be determined. PFair voids will 
be multiplied by the total tonnage produced (i.e., from truck tickets), and PFdensity will be multiplied by the 
calculated tonnage used to pave the mainline only (i.e., traffic lane excluding shoulder) as determined 
according to Appendix A.

The department will pay incentive for air voids under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
460.2005 Incentive Density PWL HMA Pavement DOL
460.2010 Incentive Air Voids HMA Pavement DOL

The department will administer disincentives under the Disincentive Density HMA Pavement and the 
Disincentive Air Voids HMA Pavement administrative items.
stp-460-040 (20230113)

17. HMA Pavement Percent Within Limits (PWL) QMP.
A  Description
This special provision describes percent within limits (PWL) pay determination, providing and maintaining 
a contractor Quality Control (QC) Program, department Quality Verification (QV) Program, required 
sampling and testing, dispute resolution, corrective action, pavement density, and payment for HMA 
pavements. Pay is determined by statistical analysis performed on contractor and department test results 
conducted according to the Quality Management Program (QMP) as specified in standard spec 460, 
except as modified below. 

B  Materials
Conform to the requirements of standard spec 450, 455, and 460 except where superseded by this 
special provision. The department will allow only one mix design for each HMA mixture type per layer 
required for the contract, unless approved by the engineer. The use of more than one mix design for each 
HMA pavement layer will require the contractor to construct a new test strip according to HMA Pavement 
Percent Within Limits (PWL) QMP Test Strip Volumetrics and HMA Pavement Percent Within Limits 
(PWL) QMP Test Strip Density articles at no additional cost to the department.

Replace standard spec 460.2.8.2.1.3.1 Contracts with 5000 Tons of Mixture or Greater with the following: 

460.2.8.2.1.3.1  Contracts under Percent within Limits
(1) Furnish and maintain a laboratory at the plant site fully equipped for performing contractor QC testing. 
Have the laboratory on-site and operational before beginning mixture production.
(2) Obtain random samples and perform tests according to this special provision and further defined in 
Appendix A: Test Methods & Sampling for HMA PWL QMP Projects. Obtain HMA mixture samples from 
trucks at the plant. For the sublot in which a QV sample is collected, discard the QC sample and test a 
split of the QV sample. 
(3) Perform sampling from the truck box and three-part splitting of HMA samples according to CMM 836. 
Sample size must be adequate to run the appropriate required tests in addition to one set of duplicate 
tests that may be required for dispute resolution (i.e., retained). This requires sample sizes which yield 
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three splits for all random sampling per sublot. All QC samples shall provide the following: QC, QV, and 
Retained. The contractor shall take possession and test the QC portions. The department will observe the 
splitting and take possession of the samples intended for QV testing (i.e., QV portion from each sample) 
and the Retained portions. Additional sampling details are found in Appendix A. Label samples according 
to CMM 836. Additional handling instructions for retained samples are found in CMM 836.
(4) Use the test methods identified below to perform the following tests at a frequency greater than or equal 
to that indicated:

 Blended aggregate gradations according to AASHTO T 30.

 Asphalt content (AC) in percent.

Determine AC using one of the following methods:

- AC by ignition oven according to AASHTO T 308 as modified in CMM 836.6.3.6. If the 
department is using an ignition oven to determine AC, conform to CMM 836.6.3.7. If the 
department is not using an ignition oven to determine AC, IOCFs must still be reverified 
for any of the reasons listed in CMM 836.6.3.7.2 Table 836-2 and conform to CMM 
836.6.3.7.3.

- AC by chemical extraction according to AASHTO T 164 Method A or B.

- AC by automated extraction according to ASTM D8159 as modified in CMM 836.6.3.1.

 Bulk specific gravity (Gmb) of the compacted mixture according to AASHTO T 166 as modified 
in CMM 836.6.5.

 Maximum specific gravity (Gmm) according to AASHTO T 209 as modified in CMM 836.6.6.

 Air voids (Va) by calculation according to AASHTO T 269.

 Voids in Mineral Aggregate (VMA) by calculation according to AASHTO R35.
(5) Lot size shall consist of 3750 tons with sublots of 750 tons. Test each design mixture at a frequency of 
1 test per 750 tons of mixture type produced and placed as part of the contract. Add a random sample for 
any fraction of 750 tons at the end of production for a specific mixture design. Partial lots with less than 
three sublot tests will be included into the previous lot for data analysis and pay adjustment. Volumetric 
lots will include all tonnage of mixture type under specified bid item unless otherwise specified in the plan. 
(6) Conduct field tensile strength ratio tests, without freeze-thaw conditioning cycles, on each qualifying 
mixture according to CMM 836.6.14. Test each full 50,000-ton production increment, or fraction of an 
increment, after the first 5,000 tons of production. Perform required increment testing in the first week of 
production of that increment. If field tensile strength ratio values are below the spec limit, notify the 
engineer. The engineer and contractor will jointly determine a corrective action.

Delete standard spec 460.2.8.2.1.5 and 460.2.8.2.1.6.

Replace standard spec 460.2.8.2.1.7 Corrective Action with the following:

460.2.8.2.1.7  Corrective Action
(1) Material must conform to the following action and acceptance limits based on individual QC and QV 
test results (tolerances relative to the JMF used on the PWL Test Strip):

ITEM ACTION LIMITS ACCEPTANCE LIMITS
Percent passing given sieve:

37.5-mm +/- 8.0
25.0-mm +/- 8.0 
19.0-mm +/- 7.5
12.5-mm +/- 7.5
9.5-mm +/- 7.5

2.36-mm +/- 7.0
75-µm +/- 3.0

AC in percent -0.3 -0.5
Va - 1.5 & +2.0

VMA in percent[1] - 0.5 -1.0
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[1] VMA limits based on minimum requirement for mix design nominal maximum aggregate size in 
table 460-1.

(2) QV samples will be tested for Gmm, Gmb, and AC. Air voids and VMA will then be calculated using 
these test results.
(3) Notify the engineer if any individual test result falls outside the action limits, investigate the cause and 
take corrective action to return to within action limits. If two consecutive test results fall outside the action 
limits, stop production. Production may not resume until approved by the engineer. Additional QV 
samples may be collected upon resuming production, at the discretion of the engineer. 
(4) For any additional non-random tests outside the random number testing conducted for volumetrics, the 
data collected will not be entered into PWL calculations. Additional QV tests must meet acceptance limits 
or be subject to production stop. If the department’s non-random test does not conform to the acceptance 
limits, the retained sample will be tested by the BTS lab. If the BTS results also do not meet the 
acceptance limits, the material will be considered unacceptable as described in (5) below. 
(5) Remove and replace unacceptable material at no additional expense to the department. Unacceptable 
material is defined as any individual QC or QV tests results outside the acceptance limits or a PWL value 
< 50. For AC in percent, unacceptable material is defined as any individual QV test result outside of the 
acceptance limit. The engineer may allow such material to remain in place with a price reduction. The 
department will pay for such HMA Pavement allowed to remain in place at 50 percent of the contract unit 
price.

Replace standard spec 460.2.8.3.1.2 Personnel Requirements with the following:

460.2.8.3.1.2 Personnel Requirements
(1) The department will provide at least one HTCP-certified Transportation Materials Sampling (TMS) 
Technician, to observe QV sampling of HMA mixtures.
(2) Under departmental observation, a contractor TMS technician shall collect and split samples. 
(3) A department HTCP-certified Hot Mix Asphalt, Technician I, Production Tester (HMA-IPT) technician 
will ensure that all sampling is performed correctly and conduct testing, analyze test results, and report 
resulting data.
(4) The department will make an organizational chart available to the contractor before mixture production 
begins. The organizational chart will include names, telephone numbers, and current certifications of all 
QV testing personnel. The department will update the chart with appropriate changes, as they become 
effective.

Replace standard spec 460.2.8.3.1.4 Department Verification Testing Requirements with the following: 

460.2.8.3.1.4 Department Verification Testing Requirements
(1) HTCP-certified department personnel will obtain QV random samples by directly supervising HTCP-
certified contractor personnel sampling from trucks at the plant. Sample size must be adequate to run the 
appropriate required tests in addition to one set of duplicate tests that may be required for dispute 
resolution (i.e., retained). This requires sample sizes which yield three splits for all random sampling per 
sublot. All QV samples shall furnish the following: QC, QV, and Retained. The department will observe 
the splitting and take possession of the samples intended for QV testing (i.e., QV portion from each 
sample) and the Retained portions. The department will take possession of retained samples 
accumulated to date each day QV samples are collected. The department will retain samples until 
surpassing the analysis window of up to 5 lots, as defined in standard spec 460.2.8.3.1.7(2) of this special 
provision. Additional sampling details are found in Appendix A.
(2) The department will verify product quality using the test methods specified here in standard spec 
460.2.8.3.1.4(3). The department will identify test methods before construction starts and use only those 
methods during production of that material unless the engineer and contractor mutually agree otherwise.
(3) The department will perform all testing conforming to the following standards:

 Bulk specific gravity (Gmb) of the compacted mixture according to AASHTO T 166 as modified 
in CMM 836.6.5.

 Maximum specific gravity (Gmm) according to AASHTO T 209 as modified in CMM 836.6.6.
 Air voids (Va) by calculation according to AASHTO T 269.
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 Voids in Mineral Aggregate (VMA) by calculation according to AASHTO R 35.
 Asphalt Content (AC) in percent determined by ignition oven method according to AASHTO 

T308 as modified in CMM 836.6.3.6 and conforming to CMM 836.6.3.7, chemical extraction 
according to AASHTO T 164 Method A or B, or automated extraction according to ASTM 
D8159 as modified in CMM 836.6.3.1.

(4) The department will randomly test each design mixture at the minimum frequency of one test for each 
lot.

Delete standard spec 460.2.8.3.1.6.

Replace standard spec 460.2.8.3.1.7 Dispute Resolution with the following: 

460.2.8.3.1.7  Data Analysis for Volumetrics
(1) Analysis of test data for pay determination will be contingent upon QC and QV test results. Statistical 
analysis will be conducted on Gmm and Gmb test results for calculation of Va. If either Gmm or Gmb 
analysis results in non-comparable data as described in 460.2.8.3.1.7(2), subsequent testing will be 
performed for both parameters as detailed in the following paragraph.
(2) The engineer, upon completion of the first 3 lots, will compare the variances (F-test) and the means 
(t-test) of the QV test results with the QC test results. Additional comparisons incorporating the first 3 lots 
of data will be performed following completion of the 4th and 5th lots (i.e., lots 1-3, 1-4, and 1-5). A rolling 
window of 5 lots will be used to conduct F & t comparison for the remainder of the contract (i.e., lots 2-6, 
then lots 3-7, etc.), reporting comparison results for each individual lot. Analysis will use a set alpha value 
of 0.025. If the F- and t-tests report comparable data, the QC and QV data sets are determined to be 
statistically similar and QC data will be used to calculate the Va used in PWL and pay adjustment 
calculations. If the F- and t-tests result in non-comparable data, proceed to the dispute resolution steps 
found below. Note: if both QC and QV Va PWL result in a pay adjustment of 102% or greater, dispute 
resolution testing will not be conducted. Dispute resolution via further investigation is as follows:

[1] The Retained portion of the split from the lot in the analysis window with a QV test result furthest 
from the QV mean (not necessarily the sublot identifying that variances or means do not compare) 
will be referee tested for Gmm, Gmb, and Asphalt Content by the bureau's AASHTO accredited 
laboratory and certified personnel. All previous lots within the analysis window are subject to 
referee testing and regional lab testing as deemed necessary. Referee test results will replace the 
QV data of the sublot(s). 
[2] Statistical analysis will be conducted with referee test results replacing QV results. 

i. If the F- and t-tests indicate variances and means compare, no further testing is 
required for the lot and QC data will be used for PWL and pay factor/adjustment 
calculations.

ii. If the F- and t-tests indicate non-comparable variances or means, the Retained portion 
of the random QC sample will be tested for Gmm, Gmb, and Asphalt Content by the 
department’s regional lab for the remaining 4 sublots of the lot which the F- and t- 
tests indicate non-comparable datasets. The department’s regional lab and the 
referee test results will be used for PWL and pay factor/adjustment calculations. Upon 
the second instance of non-comparable variance or means and for every instance 
thereafter, the department will assess a pay reduction for the additional testing of the 
remaining 4 sublots at $2,000/lot under the HMA Regional Lab Testing administrative 
item.

[3] The contractor may choose to dispute the regional test results on a lot basis within 7 days after 
receiving the results from the region. In this event, the retained portion of each sublot will be referee 
tested by the department's AASHTO accredited laboratory and certified personnel. The referee 
Gmm and Gmb test results will supersede the regional lab results for the disputed lot. 

i. If referee testing results in an increased calculated pay factor, the department will pay 
for the cost of the additional referee testing. 

ii. If referee testing of a disputed lot results in an equal or lower calculated pay factor, the 
department will assess a pay reduction for the additional referee testing at $2,000/lot 
under the Referee Testing administrative item.
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(3) The department will notify the contractor of the referee test results within 3 working days after receipt of 
the samples by the department's AASHTO accredited laboratory. The intent is to provide referee test 
results within 7 calendar days from completion of the lot.
(4) The department will determine mixture conformance and acceptability by analyzing referee test results, 
reviewing mixture data, and inspecting the completed pavement according to the standard spec, this 
special provision, and accompanying Appendix A.
(5) Unacceptable material (i.e., resulting in a PWL value less than 50 or individual QC or QV test results 
not meeting the Acceptance Requirements of 460.2.8.2.1.7 as modified herein) will be referee tested by 
the bureau's AASHTO accredited laboratory and certified personnel and those test results used for 
analysis. Such material may be subject to remove and replace, at the discretion of the engineer. If the 
engineer allows the material to remain in place, it will be paid at 50% of the HMA Pavement contract unit 
price. Replacement or pay adjustment will be conducted on a sublot basis. If an entire PWL sublot is 
removed and replaced, the test results of the newly placed material will replace the original data for the 
sublot. Any remove and replace shall be performed at no additional cost to the department. Testing of 
replaced material must include a minimum of one QV result. [Note: If the removed and replaced material 
does not result in replacement of original QV data, an additional QV test will be conducted and under 
such circumstances will be entered into the HMA PWL Production spreadsheet for data analysis and pay 
determination.]  The quantity of material paid at 50% the contract unit price will be deducted from PWL 
pay adjustments, along with accompanying data of this material.

Delete standard spec 460.2.8.3.1.8 Corrective Action. 

C  Construction
Replace standard spec 460.3.3.2 Pavement Density Determination with the following:

460.3.3.2  Pavement Density Determination
(1) The engineer will determine the target maximum density using department procedures described in 
CMM 815. The engineer will determine density as soon as practicable after compaction and before 
placement of subsequent layers or before opening to traffic.
(2) Do not re-roll compacted mixtures with deficient density test results. Do not operate continuously below 
the specified minimum density. Stop production, identify the source of the problem, and make corrections 
to produce work meeting the specification requirements.
(3) A lot is defined as 7500 lane feet with sublots of 1500 lane feet (excluding shoulder, even if paved 
integrally) and placed within a single layer for each location and target maximum density category 
indicated in table 460-3. The contractor is required to complete three tests randomly per sublot and the 
department will randomly conduct one QV test per sublot. A partial quantity less than 750 lane feet will be 
included with the previous sublot. Partial lots with less than three sublots will be included in the previous 
lot for data analysis/acceptance and pay, by the engineer. If density lots/sublots are determined prior to 
construction of the test strip, any random locations within the test strip shall be omitted. Exclusions such 
as shoulders and appurtenances shall be tested and recorded according to CMM 815. However, all 
acceptance testing of shoulders and appurtenances will be conducted by the department, and average lot 
(daily) densities must conform to standard spec Table 460-3 or else be subject to disincentives according 
to 460.5.2.2(5) herein. No density incentive will be applied to shoulders or appurtenances. Offsets will not 
be applied to nuclear density gauge readings for shoulders or appurtenances. Unacceptable shoulder 
material will be handled according to standard spec 460.3.3.1 and CMM 815.11.
(4) The three QC locations per sublot represent the outside, middle, and inside of the paving lane. The QC 
density testing procedures are detailed in Appendix A.
(5) QV nuclear testing will consist of one randomly selected location per sublot. The QV density testing 
procedures will be the same as the QC procedure at each testing location and are also detailed in 
Appendix A.
(6) An HTCP-certified nuclear density technician (NUCDENSITYTEC-I) shall identify random locations and 
perform the testing for both the contractor and department. The responsible certified technician shall 
ensure that sample location and testing is performed correctly, analyze test results, and provide density 
results to the contractor weekly, or at the completion of each lot.

http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
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(7) For any additional tests outside the random number testing conducted for density, the data collected 
will not be entered into PWL calculations. However, additional QV testing must meet the tolerances for 
material conformance as specified in the standard specification and this special provision. If additional 
density data identifies unacceptable material, proceed as specified in CMM 815.11.

Replace standard spec 460.3.3.3 Waiving Density Testing with Acceptance of Density Data with the 
following: 

460.3.3.3  Analysis of Density Data
(1) Analysis of test data for pay determination will be contingent upon test results from both the contractor 
(QC) and the department (QV).
(2) As random density locations are paved, the data will be recorded in the HMA PWL Production 
Spreadsheet for analysis in chronological order. The engineer, upon completion of the first 3 lots, will 
compare the variances (F-test) and the means (t-test) of the QV test results with the QC test results. 
A rolling window of 3 lots will be used to conduct F & t comparison for the remainder of the contract 
(i.e., lots 2-4, then lots 3-5, etc.), reporting comparison results for each individual lot. Analysis will use 
a set alpha value of 0.025.

i. If the F- and t-tests indicate variances and means compare, the QC and QV data sets are 
determined to be statistically similar and QC data will be used for PWL and pay adjustment 
calculations. 

ii. If the F- and t-tests indicate variances or means do not compare, the QV data will be used for 
subsequent calculations. 

(3) The department will determine mixture density conformance and acceptability by analyzing test results, 
reviewing mixture data, and inspecting the completed pavement according to standard spec, this special 
provision, and accompanying Appendix A.
(4) Density resulting in a PWL value less than 50 or not meeting the requirements of 460.3.3.1 (any 
individual density test result falling more than 3.0 percent below the minimum required target maximum 
density as specified in standard spec Table 460-3) is unacceptable and may be subject to remove and 
replace at no additional cost to the department, at the discretion of the engineer. 

i. Replacement may be conducted on a sublot basis. If an entire PWL sublot is removed and 
replaced, the test results of the newly placed material will replace the original data for the 
sublot. 

ii. Testing of replaced material must include a minimum of one QV result. [Note: If the removed 
and replaced material does not result in replacement of original QV data, an additional QV test 
must be conducted and under such circumstances will be entered into the data analysis and 
pay determination.] 

iii. If the engineer allows such material to remain in place, it will be paid for at 50% of the HMA 
Pavement contract unit price. The extent of unacceptable material will be addressed as 
specified in CMM 815.11. The quantity of material paid at 50% the contract unit price will be 
deducted from PWL pay adjustments, along with accompanying data of this material.

D  Measurement
The department will measure the HMA Pavement bid items acceptably completed by the ton, as specified 
in standard spec 450.4 and as follows in standard spec 460.5, as modified in this special provision.

E  Payment
Replace standard spec 460.5.2 HMA Pavement with the following:

460.5.2  HMA Pavement
460.5.2.1  General
(1) Payment for HMA Pavement Type LT, MT, and HT mixes is full compensation for providing HMA 
mixture designs; for preparing foundation; for furnishing, preparing, hauling, mixing, placing, and 
compacting mixture; for HMA PWL QMP testing and aggregate source testing; for warm mix asphalt 
additives or processes; for stabilizer, hydrated lime and liquid antistripping agent, if required; and for all 
materials including asphaltic materials.
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(2) If provided for in the plan quantities, the department will pay for a leveling layer, placed to correct 
irregularities in an existing paved surface before overlaying, under the pertinent paving bid item. Absent a 
plan quantity, the department will pay for a leveling layer as extra work.

460.5.2.2  Calculation of Pay Adjustment for HMA Pavement using PWL
(1) Pay adjustments will be calculated using 65 dollars per ton of HMA pavement. The HMA PWL 
Production Spreadsheet, including data, will be made available to the contractor by the department as 
soon as practicable upon completion of each lot. The department will pay for measured quantities of mix 
based on this price multiplied by the following pay adjustment calculated according to the HMA PWL 
Production Spreadsheet:

PAY FACTOR FOR HMA PAVEMENT AIR VOIDS & DENSITY
PERCENT WITHIN LIMITS PAYMENT FACTOR, PF

(PWL) (percent of $65/ton)

> 90 to 100 PF = ((PWL – 90) * 0.4) + 100

> 50 to < 90 (PWL * 0.5) + 55

<50 50%[1]

where PF is calculated per air voids and density, denoted PFair voids & PFdensity.

[1] Any material resulting in PWL value less than 50 shall be removed and replaced unless the engineer 
allows such material to remain in place. In the event the material remains in place, it will be paid at 50% 
of the contract unit price of HMA pavement.
(2) For air voids, PWL values will be calculated using lower and upper specification limits of 2.0 and 4.3 
percent, respectively. Lower specification limits for density shall be according to standard spec Table 
460-3. 
(3) Pay adjustment will be determined on a lot basis and will be computed as shown in the following 
equation: 

Pay Adjustment = (PF-100)/100 x (WP) x (tonnage) x ($65/ton)*

*Note: If Pay Factor = 50, the contract unit price will be used in lieu of $65/ton and the weighted 
percentage (WP) will equal 1.0.

The following weighted percentage (WP) values will be used for the corresponding parameter:

Parameter WP

Air Voids 0.5

Density 0.5

(4) Individual Pay Factors for each air voids (PFair voids) and density (PFdensity) will be determined. PFair voids 
will be multiplied by the total tonnage placed (i.e., from truck tickets), and PFdensity will be multiplied by the 
calculated tonnage used to pave the mainline only (i.e., travel lane excluding shoulder) as determined 
according to Appendix A.
(5) Pay adjustment for shoulders and appurtenances accepted by department testing will be determined 
on a lot basis. If the lot density is less than the specified minimum in table 460-3, the department will 
reduce pay based on the contract unit price for the HMA pavement bid item for that lot as follows:

http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
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DISINCENTIVE PAY REDUCTION FOR HMA PAVEMENT DENSITY

PERCENT LOT DENSITY PAYMENT FACTOR

BELOW SPECIFIED MINIMUM (percent of contract price)

From 0.5 to 1.0 inclusive 98

From 1.1 to 1.5 inclusive 95

From 1.6 to 2.0 inclusive 91

From 2.1 to 2.5 inclusive 85

From 2.6 to 3.0 inclusive 70

More than 3.0[1] ___
[1] Remove and replace the lot with a mixture at the specified density. When acceptably replaced, the 

department will pay for the replaced work at the contract unit price. Alternatively, the engineer may 
allow the nonconforming material to remain in place with a 50 percent payment factor.

(6) The department will pay incentive for air voids and density under the following bid items:
ITEM NUMBER DESCRIPTION UNIT
460.2005 Incentive Density PWL HMA Pavement DOL
460.2010 Incentive Air Voids HMA Pavement DOL

The department will administer disincentives under the Disincentive Density HMA Pavement and the 
Disincentive Air Voids HMA Pavement administrative items.

The department will administer a disincentive under the Disincentive HMA Binder Content administrative 
item for each individual QV test result indicating asphalt binder content below the Action Limit in 
460.2.8.2.1.7 presented herein. The department will adjust pay per sublot of mix at 65 dollars per ton of 
HMA pavement multiplied by the following pay adjustment calculated according to the HMA PWL 
Production Spreadsheet:

AC Binder Relative to JMF Pay Adjustment / Sublot

-0.4% to -0.5% 75%[1]

More than -0.5%   50%[1] [2]

[1] Any material resulting in an asphalt binder content more than 0.3% below the JMF AC content will be 
referee tested by the department’s AASHTO accredited laboratory and HTCP certified personnel using 
automated extraction according to automated extraction according to ASTM D8159 as modified in CMM 
836.6.3.1.
[2] Any material resulting in an asphalt binder content more than 0.5% below the JMF AC content shall be 
removed and replaced unless the engineer allows such material to remain in place. In the event the material 
remains in place, it will be paid at 50% of the contract unit price of HMA pavement. 

Note: PWL value determination is further detailed in the PWL Production Spreadsheet Instructions 
located in the Project Info & Instructions tab of the HMA PWL Production spreadsheet.
stp-460-050 (20230113)

18. Appendix A.
Test Methods & Sampling for HMA PWL QMP Projects.

The following procedures are included with the HMA Pavement Percent Within Limits (PWL) Quality 
Management Program (QMP) special provision:

 WisDOT Procedure for Nuclear Gauge/Core Correlation – Test Strip

 WisDOT Test Method for HMA PWL QMP Density Measurements for Main Production

 Sampling for WisDOT HMA PWL QMP 

 Calculation of PWL Mainline Tonnage Example

http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
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WisDOT Procedure for Nuclear Gauge/Core Correlation – Test Strip 

Figure 1: Nuclear/Core Correlation Location Layout

The engineer will identify two zones in which gauge/core correlation is to be performed. These two zones 
will be randomly selected within each half of the test strip length. (Note: Density zones shall not overlap 
and must have a minimum of 100 feet between the two zones; therefore, random numbers may be shifted 
(evenly) in order to meet these criteria.) Each zone shall consist of five locations across the mat as 
identified in Figure 1. The following shall be determined at each of the five locations within both zones:

- two one-minute nuclear density gauge readings for QC team*
- two one-minute nuclear density gauge readings for QV team*
- pavement core sample

*If the two readings exceed 1.0 pcf of one another, a third reading is conducted in the same orientation as the 
first reading. In this event, all three readings are averaged, the individual test reading of the three which falls 
farthest from the average value is discarded, and the average of the remaining two values is used to represent 
the location for the gauge.

The zones are supposed to be undisclosed to the contractor/roller operators. The engineer will not lay out 
density/core test sites until rolling is completed and the cold/finish roller is beyond the entirety of the zone. 
Sites are staggered across the 12-foot travel lane, and do not include shoulders. The outermost locations 
should be 1.5-feet from the center of the gauge to the edge of lane. [NOTE: This staggered layout is only 
applicable to the test strip. All mainline density locations after test strip should have a longitudinal- as well 
as transverse-random number to determine location as detailed in the WisDOT Test Method for HMA 
PWL QMP Density Measurements for Main Production section of this document.] 

Individual locations are represented by the       symbol as seen in Figure 1 above. The symbol is 
two-part, comprised of the nuclear test locations and the location for coring the pavement, as 
distinguished here:

The nuclear site is the same for QC and QV readings for the test strip, i.e., the QC and QV teams are to 
take nuclear density gauge readings in the same footprint. Each of the QC and QV teams are to take a 
minimum of two one-minute readings per nuclear site, with the gauge rotated 180 degrees between 
readings, as seen here:
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(a) (b)

Figure 2: Nuclear gauge orientation for (a) 1st one-minute reading and (b) 2nd one-minute reading

Photos should be taken of each of the 10 core/gauge locations of the test strip. This should include gauge 
readings (pcf) and a labelled core within the gauge footprint. If a third reading is needed, all three 
readings should be recorded and documented. Only raw readings in pcf should be written on the 
pavement during the test strip, with a corresponding gauge ID/SN (generalized as QC-1 through QV-2 in 
the following Figure) in the following format:

Figure 3: Layout of raw gauge readings as recorded on pavement

Each core will then be taken from the center of the gauge footprint and will be used to correlate each 
gauge with laboratory-measured bulk specific gravities of the pavement cores. One core in good condition 
must be obtained from each of the 10 locations. If a core is damaged at the time of extracting from the 
pavement, a replacement core should be taken immediately adjacent to the damaged core, i.e., from the 
same footprint. If a core is damaged during transport, it should be recorded as damaged and excluded 
from the correlation. Coring after traffic is on the pavement should be avoided. The contractor is 
responsible for coring of the pavement. Coring and filling of core holes must be approved by the engineer. 
The QV team is responsible for the labeling and safe transport of the cores from the field to the QC 
laboratory. Core density testing will be conducted by the contractor and witnessed by department 
personnel. The contractor is responsible for drying the cores following testing. The department will take 
possession of cores following initial testing and is responsible for any verification testing.

Each core 100 or 150 mm (4 or 6 inches) in diameter will be taken at locations as identified in Figure 1. 
Each random core will be full thickness of the layer being placed. The contractor is responsible for 
thoroughly drying cores obtained from the mat according to AASHTO R79 as modified by CMM 836.6.10 
prior to using specimens for in-place density determination according to AASHTO T 166 as modified by 
CMM 836.6.5.

Cores must be taken before the pavement is open to traffic. Cores are cut under department/project staff 
observation. Relabel each core immediately after extruding or ensure that labels applied to pavement 
prior to cutting remain legible. The layer interface should also be marked immediately following extrusion. 
Cores should be cut at this interface, using a wet saw, to allow for density measurement of only the most 
recently placed layer. Cores should be protected from excessive temperatures such as direct sunlight. 
Also, there should be department custody (both in transport and storage) for the cores until they are 
tested, whether that be immediately after the test strip or subsequent day if agreed upon between 
department and contractor. Use of concrete cylinder molds works well to transport cores. Cores should be 
placed upside down (flat surface to bottom of cylinder mold) in the molds, one core per mold, cylinder 
molds stored upright, and ideally transported in a cooler. Avoid any stacking of pavement cores.
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Fill all core holes with non-shrink rapid-hardening grout, mortar, or concrete, or with HMA. When using 
grout, mortar, or concrete, remove all water from the core holes prior to filling. Mix the mortar or concrete 
in a separate container prior to placement in the hole. If HMA is used, fill all core holes with hot-mix 
matching the same day’s production mix type at same day compaction temperature +/- 20 F. The core 
holes shall be dry and coated with tack before filling, filled with a top layer no thicker than 2.25 inches, 
lower layers not to exceed 4 inches, and compacted with a Marshall hammer or similar tamping device 
using approximately 50 blows per layer. The finished surface shall be flush with the pavement surface. 
Any deviation in the surface of the filled core holes greater than 1/4 inch at the time of final inspection will 
require removal of the fill material to the depth of the layer thickness and replacement.

WisDOT Test Method for HMA PWL QMP Density Measurements for Main Production
For nuclear density testing of the pavement beyond the test strip, QC tests will be completed at three 
locations per sublot, with a sublot defined as 1500 lane feet. The three locations will represent the 
outside, middle, and inside of the paving lane (i.e., the lane width will be divided into thirds as shown by 
the dashed longitudinal lines in Figure 3 and random numbers will be used to identify the specific 
transverse location within each third according to CMM 815). Longitudinal locations within each sublot 
shall be determined with 3 independent random numbers. The PWL Density measurements do not 
include the shoulder and other appurtenances. Such areas are tested by the department and are not 
eligible for density incentive but are subject to disincentive according to 460.5.2.2(5) of the HMA PWL 
QMP article. Each location will be measured with two one-minute gauge readings oriented 180 degrees 
from one another, in the same footprint as detailed in Figure 2 above. Each location requires a minimum 
of two readings per gauge. The density gauge orientation for the first test will be with the source rod 
towards the direction of paving. QV nuclear testing will consist of one randomly selected location per 
sublot. The QV is also comprised of two one-minute readings oriented 180 degrees from one another. For 
both QC and QV test locations, if the two readings exceed 1.0 pcf of one another, a third reading is 
conducted in the same orientation as the first reading. In this event, all three readings are averaged, the 
individual test reading of the three which falls farthest from the average value is discarded, and the 
average of the remaining two values is used to represent the location for the gauge. The sublot density 
testing layout is depicted in Figure 4, with QC test locations shown as solid lines and QV as dashed. 

    
Figure 4: Locations of main lane HMA density testing (QC=solid lines, QV=dashed)

Raw nuclear density data must be shared by both parties at the end of each shift. Paving may be delayed 
if the raw data is not shared in a timely manner. QC and QV nuclear density gauge readings will be 
statistically analyzed according to Section 460.3.3.3 of the HMA PWL QMP article. (Note: For density 
data, if F- and t-tests compare, QC data will be used for the subsequent calculations of PWL value and 
pay determination. However, if an F- or t-test does not compare, the QV data will be used in subsequent 
calculations.)

Investigative cores will be allowed on the approaching side of traffic outside of the footprint locations. 
Results must be shared with the department.
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The QV density technician is expected to be onsite within 1 hour of the start of paving operations and 
should remain on-site until all paving is completed. Perform footprint testing as soon as both the QC and 
QV nuclear density technician are onsite and a minimum of once per day to ensure the gauges are not 
drifting apart during a project. Footprint testing compares the density readings of two gauges at the same 
testing location and can be done at any randomly selected location on the project. Both teams are 
encouraged to conduct footprint testing as often as they feel necessary. Footprint testing does not need 
to be performed at the same time. At project start-up, the QV should footprint the first 10 QC locations. 
Individual density tests less than 0.5% above the lower limit should be communicated to the other party 
and be footprint tested. Each gauge conducts 2 to 3 1-minute tests according to CMM 815 and the final 
results from each gauge are compared for the location. If the difference between the QC and QV gauges 
exceeds 1.0 pcf (0.7 percent) for an average of 10 locations, investigate the cause, check gauge moisture 
and density standards and perform additional footprint testing. If the cause of the difference between 
gauge readings cannot be identified, the regional HMA Coordinator will consult the RSO, the regional 
PWL representative and the BTS HMA unit to determine necessary actions. If it is agreed that there is a 
gauge comparison issue, perform one of the following 2 options:

New Gauge Combination

 All 4 gauges used on the test strip must footprint 10 locations on the pavement. 
Pavement placed on a previous day may be used.

 The results of the footprint testing will be analyzed to see if a better combination of 
acceptable gauges is available. 

 If a better combination is found, those gauges should be used moving forward. 

 If a better combination cannot be found, a new gauge correlation must be performed. 
(see below)

Re-correlation of Gauges

 Follow all test strip procedures regarding correlating gauges except the following:
o The 10 locations can be QC or QV random locations.
o The locations used may have been paved on a previous day.

 Retesting with gauges must be done immediately prior to coring.

 New gauge offsets will be used for that day’s paving and subsequent paving days. New 
gauge offsets will not be used to recalculate density results from prior days.

Density Dispute Resolution Procedure
Density results may be disputed by the contractor on a lot by lot basis if one of the following criteria is 
met:

 The lot average for either QC or QV is below the lower specification limit.

 The lot average for QC is different from the lot average for QV by more than 0.5%.

In lieu of using density gauges for acceptance of the lot, the lot will be cored in the QV locations. The 
results of the cores from the entire lot will be entered in the spreadsheet and used for payment. If the pay 
factor increases, the contractor will only receive the additional difference in payment for the disputed lot. If 
the pay factor does not increase, the department will assess the contractor $2,000 for the costs of 
additional testing.

Notify the engineer in writing before dispute resolution coring. Immediately prior to coring, QC and QV will 
test the locations with nuclear density gauges. 

Under the direct observation of the engineer, cut 100 or 150 mm (4 or 6 inch) diameter cores. Cores will 
be cut by the next day after completion of the lot, except if the next day is not a working day, then they 
shall be cut within 48 hours of placement. Prepare cores and determine density according to AASHTO 
T166 as modified in CMM 836.6.5. Dry cores after testing. Fill core holes according to Appendix A and 
obtain engineer approval before opening to traffic. The department will maintain custody of cores 
throughout the entire sampling and testing process. The department will label cores, transport cores to 
testing facilities, witness testing, store dried cores, and provide subsequent verification testing. If a core is 
damaged at the time of coring, immediately take a replacement core 1 foot ahead of the existing testing 
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location in the direction of traffic at the same offset as the damaged core. If a core is damaged during 
transport, record it as damaged and notify the engineer immediately. 

Sampling for WisDOT HMA PWL QMP Production 
Sampling of HMA mix for QC, QV and Retained samples shall conform to CMM 836 except as modified 
here.

Delete CMM 836.4 Sampling Hot Mix Asphalt and replace with the following to update sublot tonnages:

Sampling Hot Mix Asphalt
At the beginning of the contract, the contractor determines the anticipated tonnage to be produced. The 
frequency of sampling is 1 per 750 tons (sublot) for QC and Retained Samples and 1 per 3750 tons (lot or 
5 sublots) for QV as defined by the HMA PWL QMP article. A test sample is obtained randomly from each 
sublot. Each random sample shall be collected at the plant according to CMM 836.4.1 and 836.4.2. The 
contractor must submit the random numbers for all mix sampling to the department before production 
begins.

Example 1

The approximate location of each sample within the prescribed sublots is determined by selecting random 
numbers using ASTM Method D-3665 or by using a calculator or computerized spreadsheet that has a 
random number generator. The random numbers selected are used in determining when a sample is to 
be taken and will be multiplied by the sublot tonnage. This number will then be added to the final tonnage 
of the previous sublot to yield the approximate cumulative tonnage of when each sample is to be taken.

To allow for plant start-up variability, the procedure calls for the first random sample to be taken at 50 tons 
or greater per production day (not intended to be taken in the first two truckloads). Random samples 
calculated for 0-50 ton should be taken in the next truck (51-75 ton).

This procedure is to be used for any number of samples per contract.

If the production is less than the final randomly generated sample tonnage, then the random sample is to 
be collected from the remaining portion of that sublot of production. If the randomly generated sample is 
calculated to be within the first 0-50 tons of the subsequent day of production, it should be taken in the 
next truck. Add a random sample for any fraction of 750 tons at the end of the contract. Lot size will 
consist of 3750 tons with sublots of 750 tons. Partial lots with less than three sublot tests will be included 
into the previous lot, by the engineer.

It is intended that the plant operator not be advised ahead of time when samples are to be taken. 

If belt samples are used during troubleshooting, the blended aggregate will be obtained when the mixture 
production tonnage reaches approximately the sample tonnage. For plants with storage silos, this could 
be up to 60 minutes in advance of the mixture sample that’s taken when the required tonnage is shipped 
from the plant.
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QC, QV, and retained samples shall be collected for all test strip and production mixture testing using a 
three-part splitting procedure according to CMM 836.5.2.

Calculation of PWL Mainline Tonnage Example
A mill and overlay project in being constructed with a 12-foot travel lane and an integrally paved 3-foot 
shoulder. The layer thickness is 2 inches for the full width of paving. Calculate the tonnage in each sublot 
eligible for density incentive or disincentive.

Solution:
1500 𝑓𝑡 ×  12 𝑓𝑡

9 𝑠𝑓/𝑠𝑦  ×  
2 𝑖𝑛 × 112 𝑙𝑏/𝑠𝑦/𝑖𝑛

2000 𝑙𝑏/𝑡𝑜𝑛  = 224 𝑡𝑜𝑛𝑠

stp-460-055 (20230113)

19. HMA Pavement Longitudinal Joint Density.
A  Description
This special provision incorporates longitudinal joint density requirements into the contract and describes 
the data collection, acceptance, and procedure used for determination of pay adjustments for HMA 
pavement longitudinal joint density. Pay adjustments will be made on a linear foot basis, as applicable per 
pavement layer and paving lane. Applicable longitudinal joints are defined as those between any two or 
more traffic lanes including full-width passing lanes, turn lanes, or auxiliary lanes more than 1,500 lane 
feet, and those lanes must also include the 460.2005 Incentive Density PWL HMA Pavement bid item. 
This excludes any joint with one side defined as a shoulder and ramp lanes of any length. If echelon 
paving is required in the contract, the longitudinal joint density specification shall not apply for those 
joints. Longitudinal joints placed during a test strip will be tested for information only to help ensure the 
roller pattern will provide adequate longitudinal joint density during production. Longitudinal joint density 
test results collected during a test strip are not eligible for pay adjustment.

Pay is determined according to standard spec 460, HMA Pavement Percent Within Limits QMP special 
provisions, and as modified within.

B  Materials
Compact all applicable HMA longitudinal joints to the appropriate density based on the layer, confinement, and 
mixture type shown in Table B-1.

TABLE B-1  MINIMUM REQUIRED LONGITUDINAL JOINT DENSITY

Percent of Target Maximum Density

Unconfined ConfinedLayer

LT and MT HT LT and MT HT

Lower
(on crushed/recycled base) 88 89 89.5 90.5

Lower
(on Concrete/HMA) 90[1] 90[1] 91.5[1] 91.5[1]

Upper 90 90 91.5 91.5

[1] Minimum reduced by 1.0 percent for a 1.25-inch-thick No. 5 mix lower layer constructed on a paved or milled 
surface.
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C  Construction
Add the following to standard spec 460.3.3.2:

(5) Establish companion density locations at each applicable joint. Each companion location shares 
longitudinal stationing with a QC or QV density location within each sublot and is located transversely 
with the center of the gauge 6-inches from the final joint edge of the paving area. Sublot and lot 
numbering remains the same as mainline densities, however, in addition to conventional naming, joint 
identification must clearly indicate “M” for inside/median side of lane or “O” for outside shoulder side of 
lane, as well as “U” for an unconfined joint or “C” for a confined joint (e.g., XXXXX-MC or XXXXX-OU).

(6) Each joint will be measured, reported, and accepted under methods, testing times, and procedures 
consistent with the program employed for mainline density, i.e., PWL.

(7) For single nuclear density test results greater than 3.0% below specified minimums per Table B-1 
herein, perform the following:

a) Testing at 50-foot increments both ahead and behind the unacceptable site

b) Continued 50-foot incremental testing until test values indicate higher than or equal to 
-3.0 percent from target joint density.

c) Materials within the incremental testing indicating lower than -3.0 percent from target joint 
density are defined as unacceptable and will be handled with remedial action as defined in 
the payment section of this document.

d) The remaining sublot average (exclusive of unacceptable material) will be determined by the 
first forward and backward 50-foot incremental tests that reach the criteria of higher than or 
equal to -3.0 percent from target joint density.

Note: If the 50-foot testing extends into a previously accepted sublot, remedial action is required up to 
and inclusive of such material; however, the results of remedial action must not be used to recalculate 
the previously accepted sublot density. When this occurs, the lane feet of any unacceptable material 
will be deducted from the sublot in which it is located, and the previously accepted sublot density will 
be used to calculate pay for the remainder of the sublot. 

(8) Joint density measurements will be kept separate from all other density measurements and entered as 
an individual data set into Atwood Systems.

(9) Placement and removal of excess material outside of the final joint edge, to increase joint density at 
the longitudinal joint nuclear testing location, will be done at the contractor’s discretion and cost. This 
excess material and related labor will be considered waste and will not be paid for by the department. 
Joints with excess material placed outside of the final joint edge to increase joint density or where a 
notched wedge is used will be considered unconfined joints. 

(10) When not required by the contract, echelon paving may be performed at the contractor’s discretion to 
increase longitudinal joint density and still remain eligible to earn incentive. The additional costs 
incurred related to echelon paving will not be paid for by the department. If lanes are paved in echelon, 
the contractor may choose to use a longitudinal vertical joint or notched wedge longitudinal joint as 
described in SDD 13c19. Lanes paved in echelon shall be considered confined on both sides of the 
joint regardless of the selected joint design. The joint between echelon paved lanes shall be placed at 
the centerline or along lane lines.

(11) When performing inlay paving below the elevation of the adjacent lane, the longitudinal joint along the 
adjacent lane to be paved shall be considered unconfined.

D  Measurement
(1) The department will measure each side of applicable longitudinal joints, as defined in Section A of this 

special provision, by the linear foot of pavement, acceptably placed. Measurement will be conducted 
independently for the inside or median side and for the outside or shoulder side of paving lanes with two 
applicable longitudinal joints. Each paving layer will be measured independently at the time the mat is 
placed.
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E  Payment
Add the following as 460.5.2.4 Pay Adjustment for HMA Pavement Longitudinal Joint Density:

(1) The department will administer longitudinal joint density adjustments under the Incentive Density HMA 
Pavement Longitudinal Joints and Disincentive Density HMA Pavement Longitudinal Joints items. The 
department will adjust pay based on density relative to the specified targets in Section B of this special 
provision, and linear foot of the HMA Pavement bid item for that sublot as follows:

PAY ADJUSTMENT FOR HMA PAVEMENT LONGITUDINAL JOINT DENSITY
PERCENT SUBLOT DENSITY PAY ADJUSTMENT PER LINEAR FOOT

ABOVE/BELOW SPECIFIED MINIMUM 

Equal to or greater than +1.0 confined, +2.0 unconfined $0.20 

From 0.0 to +0.9 confined, 0.0 to +1.9 unconfined $0

 From -0.1 to -1.0 $(0.20)

From -1.1 to -2.0 $(0.40)

From -2.1 to -3.0 $(0.80)

More than -3.0 REMEDIAL ACTION [1]

[1] Remedial action must be approved by the engineer and agreed upon at the time of the pre-pave meeting and 
may include partial sublots as determined and defined in 460.3.3.2(7) of this document. If unacceptable material 
is removed and replaced per guidance by the engineer, the removal and replacement will be for the full lane 
width of the side of which the joint was constructed with unacceptable material.

(2) The department will not assess joint density disincentives for pavement placed in cold weather because 
of a department-caused delay as specified in standard spec 450.5.2(3).

(3) The department will not pay incentive on the longitudinal joint density if the traffic lane is in disincentive 
A disincentive may be applied for each mainline lane and all joint densities if both qualify for a pay 
reduction.

(4) Inlay paving operations will limit payment for additional material to 2 inches wider than the final paving 
lane width at the centerline.

The department will pay incentive for longitudinal joint density under the following bid items:
ITEM NUMBER DESCRIPTION UNIT
460.2007 Incentive Density HMA Pavement Longitudinal Joints DOL

The department will administer disincentives under the Disincentive Density HMA Pavement Longitudinal 
Joints administrative item.

Appendix

WisDOT Longitudinal Joint – Nuclear Gauge Density Layout
Each QC and QV density location must have a companion density location at any applicable joint. This 
companion location must share longitudinal stationing with each QC or QV density location and be 
located transversely with the center of the gauge 6-inches from the edge of the paving area.

http://wisconsindot.gov/rdwy/stndspec/ss-04-50.pdf


1620-03-72 31 of 37

For HMA Pavement Percent Within Limits QMP projects, this appears as follows:

Further Explanation of PAY ADJUSTMENT FOR HMA PAVEMENT LONGITUDINAL JOINT DENSITY 
Table

Confined  

Lower Layer (On Base) Upper Layer  

LT/MT HT LT/MT HT Pay Adjust

Mainline Target (SS 460-3) 91.0 92.0 93.0 93.0 -

Confined Target (mainline - 1.5) 89.5 90.5 91.5 91.5 -

Equal to or greater than +1.0 > 90.5 > 91.5 > 92.5 > 92.5 $0.20 

From 0.0 to +0.9 90.4 - 89.5 91.4 - 90.5 92.4 - 91.5 92.4 - 91.5 $0 

From -0.1 to -1.0 89.4 - 88.5 90.4 - 89.5 91.4 - 90.5 91.4 - 90.5 ($0.20)

From -1.1 to -2.0 88.4 - 87.5 89.4 - 88.5 90.4 - 89.5 90.4 - 89.5 ($0.40)

From -2.1 to -3.0 87.4 - 86.5 88.4 - 87.5 89.4 - 88.5 89.4 - 88.5 ($0.80)

More than -3.0 < 86.5 < 87.5 < 88.5 < 88.5 REMEDIAL ACTION

Unconfined

Lower Layer (On Base) Upper Layer

LT/MT HT LT/MT HT Pay Adjust

Mainline Target (SS 460-3) 91.0 92.0 93.0 93.0 -

Unconfined Target (Mainline -3.0) 88.0 89.0 90.0 90.0 -

Equal to or greater than +2.0 > 90.0 > 91.0 > 92.0 > 92.0 $0.20 

From 0.0 to +1.9 89.9 - 88.0 90.9 - 89.0 91.9 - 90.0 91.9 - 90.0 $0 

From -0.1 to -1.0 87.9 - 87.0 88.9 - 88.0 89.9 - 89.0 89.9 - 89.0 ($0.20)

From -1.1 to -2.0 86.9 - 86.0 87.9 - 87.0 88.9 - 88.0 88.9 - 88.0 ($0.40)

From -2.1 to -3.0 85.9 - 85.0 86.9 - 86.0 87.9 - 87.0 87.9 - 87.0 ($0.80)

More than -3.0 < 85.0 < 86.0 < 87.0 < 87.0 REMEDIAL ACTION
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20. Asphaltic Surface.
Replace standard spec 465.2 (1) with the following:

Under the Asphaltic Surface bid item submit a mix design. Furnish asphaltic mixture meeting the 
requirements specified for HMA Pavement Type HMA MT under standard spec 460.2 in locations where 
the material is designated to be placed within the limits of a roadway; except the engineer will not require 
the contractor to conform to the quality management program specified under standard spec 460.2.8.

21. Seeding.
Replace standard spec 630.3.3(1) with the following:

Sow seeds by method A only.
ncr-630-005 (20141015)

22. Field Facilities.
Add the following to standard spec 642.3:

Set up the field office within seven days after notice from the engineer.

Provide a parking area large enough to park a minimum of six cars directly adjacent to the field office. 
The parking area and approach to the field office shall be well drained and consist of a crushed base 
aggregate or an existing paved surface and shall be ready for use within seven days after the field office 
is set up.
ncr-642-005 (20160406)

23. Traffic Control.
Add the following to standard spec 643.3.1:

Lighting devices shall be covered or rendered inoperative when not in use.

Provide the engineer and law enforcement (police, sheriff and State Patrol) the current telephone 
number(s) that the contractor, or their representative, can be contacted at, at all times, in the event a 
safety hazard develops. Repair, replace, or restore the damaged or disturbed traffic control devices within 
two hours from the time notified or made aware of the damaged or disturbed traffic control devices.

Promptly replace all state-owned signs that are removed by the contractor due to interference with 
construction operations. At no time may stop signs be removed or moved without flag persons present.

Add the following to standard spec 104.6.1.2.2:

Provide a dedicated person or alternate method to guide traffic travelling alongside or near moving 
operations such as milling, paving, and shouldering.
ncr-643-005 (20190703)

24. Temporary Marking Line Epoxy 6-Inch.
Mark center line dashes as directed for permanent markings according to the appropriate standard detail 
drawing using 12.5-foot dash lengths in passing zones.

25. Fertilizer for Lawn Type Turf, Item SPV.0030.01.
A  Description
This special provision describes furnishing and incorporating fertilizing material in the soil on areas of 
seeding or sod.



1620-03-72 33 of 37

B  Materials
Use fertilizers that are standard, commercial, packaged, or bulk products, in granular or liquid form 
conforming to Wisconsin Statutes and the Wisconsin Administrative Code Chapter ATCP 40. Ensure that 
each container of packaged fertilizer is plainly marked with the analysis of the contents showing minimum 
percentages of total nitrogen, available phosphoric acid, and soluble potash. If furnishing the fertilizer in 
bulk, include an invoice with each shipment indicating the minimum percentages of total nitrogen, 
available phosphoric acid, and soluble potash in the contents.

The total of nitrogen, phosphoric acid, and potash shall equal at least 41 percent. At least 80% of the 
nitrogen shall be water insoluble.

If using fertilizer with a nitrogen, phosphoric acid, and potash total greater than 41 percent, maintain a 
ratio of 4-1-2 (N-P-K) and apply at a rate that provides the equivalent amount of nitrogen, phosphoric 
acid, and potash that is provided by a fertilizer with a 41 percent total.

Provide a slow release type fertilizer with a 14-week residual effect after activation into the soil conforming 
to the following minimum requirements:

Nitrogen,.............................................................................................….. not less than 22%
Phosphoric Acid,....................................................……….............……... not less than 5%
Potash,...............................................................................……................not less than 10%

C  Construction
Uniformly apply the fertilizer to the seeding areas, and incorporate it into the soil by light discing or 
harrowing. If applying granular fertilizer, ensure it is well pulverized and free from lumps.

If incorporating fertilizer into topsoiled areas, apply it just before, and in conjunction with, final discing or 
harrowing, or if hand manipulating the topsoil, apply it just before final raking and leveling.

If fertilizing areas to receive sod, spread the fertilizer at the rate specified below uniformly over the soil 
before placing sod, and then work the fertilizer into the soil while preparing the earth bed as specified in 
standard spec 631.3.1.

Apply fertilizer containing 41 percent total of nitrogen, phosphoric acid, and potash at 7 pounds per 1000 
square feet of area, unless the contract specifies otherwise. For Fertilizer for Lawn Type Turf that 
contains a different percentage of components, determine the application rate by multiplying the specified 
rate by a dimensionless factor determined as follows:

Conversion Factor = 41 / New Percentage of Components

D  Measurement
The department will measure Fertilizer for Lawn Type Turf by the hundred pounds (CWT), acceptably 
completed, and it will be measured based on an application rate of 7 pounds per 1000 square feet. The 
department will not measure fertilizer used for the bid items under standard spec 632. The measured 
quantity equals the number of hundred-weight (CWT) of material determined by multiplying the actual 
number of CWT. of material incorporated by the ratio of the actual percentage of fertilizer components 
used to 41 percent for Fertilizer for Lawn Type Turf.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0030.01 Fertilizer for Lawn Type Turf CWT

Payment is full compensation for providing, hauling, placing, and incorporating the fertilizer into the soil.
ncr-629-005 (20141015)

26. Research and Locate Existing Land Parcel Monuments, Item SPV.0060.01.
A  Description
This special provision describes researching and locating existing land parcel or boundary monuments 
located in permanent easements, temporary easements, or construction permit areas, which may be lost 
or disturbed by construction operations.

This provision does not relinquish the contractor’s responsibility of standard spec 107.11.
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B  (Vacant)
C  Construction
Perform work by, or under the direction of, a professional land surveyor licensed in the State of 
Wisconsin.

Prior to construction, research, locate and document monuments located in permanent easements, 
temporary easements and construction permit areas. Establish coordinate ties to the monuments 
accurate to current minimum state survey standards.

Prepare a monument location map showing the type of monuments found and their coordinates. The 
transportation project plat (TPP) is acceptable as a base map for the monument location map. Provide a 
copy of the monument location map to the engineer and region right-of-way plat coordinator.

Verify and reset monument locations after construction is complete under the item titled Verify and 
Replace Existing Land Parcel Monuments.

D  Measurement
The department will measure Research and Locate Existing Land Parcel Monuments as each individual 
monument, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Research and Locate Existing Land Parcel Monuments EACH

Payment is full compensation for all research, field survey, locating, and data recording necessary to 
locate and establish coordinates for existing monuments within the construction limits prior to 
construction; furnishing a professional land surveyor; preparing, annotating and delivering the monument 
location map.
ncr-621-015 (20170404)

27. Verify and Replace Existing Land Parcel Monuments, Item SPV.0060.02.
A  Description
This special provision describes verifying the final location of, and replacing existing land parcel or 
boundary monuments, previously located under the item Research and Locate Existing Land Parcel 
Monuments, that are lost or disturbed by construction operations.

This provision does not relinquish the contractor’s responsibility of standard spec 107.11.

B  Materials
Provide minimum sized replacement monuments as follows:

 Locations outside of pavement areas:
 1-inch inside diameter by 24 inch long iron pipe
 3/4-inch diameter by 24 inch long rod or rebar

 Locations in asphalt pavement areas:
 Survey spike
 Mag nail

 Locations in concrete pavement areas:
 Drilled hole
 Chiseled mark

C  Construction
Perform work by, or under the direction of, a professional land surveyor licensed in the State of 
Wisconsin.

After construction is completed, verify the location of all monuments previously located with the item 
Research and Locate Existing Land Parcel Monuments. Replace any monuments that were disturbed or 
destroyed to current minimum state survey standards.
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Prepare a monument location map showing the type of monuments originally found, the type of 
replacement monuments used to replace the disturbed or destroyed monuments, and monument 
coordinates. The transportation project plat (TPP) is acceptable as a base map for the monument location 
map. Create the location map with a PDF editing tool such as Adobe or Bluebeam. The monument 
location map shall explicitly state that the replaced monuments are not being certified as actual land 
parcel or boundary monuments, only that evidence of monuments were found and replaced. Attach a 
cover letter to the location map that contains a brief synopsis of the work completed. The cover letter shall 
be signed, stamped, and dated by a professional land surveyor. Provide a copy of the monument location 
map and cover letter to the engineer, the county surveyor, and the region plat coordinator.

D  Measurement
The department will measure Verify and Replace Existing Land Parcel Monuments as each individual 
monument, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.02 Verify and Replace Existing Land Parcel Monuments EACH

Payment is full compensation for all survey work necessary to verify the location of all monuments 
previously located under the item Research and Locate Existing Land Parcel Monuments; replacing 
monuments that were disturbed or destroyed from their original location; furnishing monuments or other 
necessary tools; furnishing a professional land surveyor; preparing, annotating and delivering the 
monument location map and cover letter.
ncr-621-020 (20170404)

28. Temporary Marking Line Paint 6-Inch, Item SPV.0090.01;
Temporary Marking Line Epoxy 6-Inch, Item SPV.0090.02.
A  Description
This special provision describes providing 6-inch pavement marking in accordance to standard spec 643 
and as shown on the plans and hereinafter provided. 

B  Materials
Furnish materials in accordance with standard spec 646.2 Materials. 

C  Construction
Perform work in accordance with standard spec 643 and as shown in the plans. 

D  Measurement
The department will measure Temporary Marking Line (material) 6-Inch as each linear foot, acceptably 
completed. 

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0090.01 Temporary Marking Line Paint 6-Inch LF
SPV.0090.02 Temporary Marking Line Epoxy 6-Inch LF

Payment for Temporary Marking Bid items under this section is full compensation for providing the 
marking; for maintaining, and for removing the marking. Placing and removing temporary markings 
applied under the 646 contractor option for same-day marking are incidental to the associated permanent 
pavement marking bid item.
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29. Marking Line Epoxy 6-Inch, Item SPV.0090.03;
Marking Line Grooved Wet Ref Epoxy 6-Inch, Item SPV.0090.04;
Marking Line Epoxy 10-Inch, SPV.0090.05;
Marking Line Grooved Wet Ref Epoxy 10-Inch, Item SPV.0090.06;
Marking Line Same Day Epoxy 6-Inch, Item SPV.0090.07.
A  Description
This special provision describes providing 6-inch and 10-inch-wide pavement marking in according to 
standard spec 646 and as shown on the plans and hereinafter provided. 

B  Materials
Furnish materials in accordance with standard spec 646.2 Materials. 

C  Construction
Preform work in accordance with standard spec 646 and as shown in the plans. 

D  Measurement
The department will measure Marking Line (material) (width) as each linear foot, acceptably completed. 

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.03 Marking Line Epoxy 6-Inch LF
SPV.0090.04 Marking Line Grooved Wet Ref Epoxy 6-Inch LF
SPV.0090.05 Marking Line Epoxy 10-Inch LF
SPV.0090.06 Marking Line Grooved Wet Ref Epoxy 10-Inch LF
SPV.0090.07 Marking Line Same Day Epoxy 6-Inch LF

Payment for Marking Bid items under this section is full compensation for providing the marking and 
resealing areas of clear protective surface treatments on structures.

30. Preparing Topsoil for Lawn Type Turf, Item SPV.0180.01.
A  Description
This special provision describes preparing the bed of topsoil or salvaged topsoil, for seeding or placing sod.

B  (Vacant)
C  Construction
Prepare and finish the subgrade so that rocks, concrete debris, or wood larger than three inches in diameter 
are not present within 1 foot of the finished surface of the topsoil.

Remove or break down all clods and lumps in the topsoil by using harrows or discs, screening, or other 
appropriate methods to provide a uniformly textured soil, in which 100 percent of the topsoil passes a one-
inch sieve and at least 90 percent passes a No. 10 sieve.

Remove rocks, twigs, clods, and other foreign material that will not break down, and dress the entire 
surface to present a uniform appearance.

Shape the topsoil so that the horizontal or sloped surface between any two points 10 feet apart does not vary 
by more than 1 inch. Roll with a turf type roller to a uniform minimum compacted depth of 6 inches.

Shape and compact the topsoil adjacent to pavements, sidewalks, and curbs to 1 inch below the top of the 
abutting surface. Before seeding, correct locations that vary by more than ¼-inch.

D  Measurement
The department will measure Preparing Topsoil for Lawn Type Turf, acceptably completed in area by the 
square yard.
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E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0180.01 Preparing Topsoil for Lawn Type Turf SY

Payment is full compensation for preparing the subgrade and topsoil bed for sod or seed as described 
above.
ncr-625-005 (20150430)

31. Removing Distressed Asphaltic Surface Milling, Item SPV.0180.02.
A  Description
This special provision describes removing distressed asphaltic surface by milling at spot locations 
throughout the project as directed by the engineer.

B  (Vacant)
C  Construction
Remove the existing distressed asphaltic pavement without incorporating or damaging underlying 
material or adjacent pavement that will remain in place. Provide a uniform milled surface that is 
reasonably plane, free of large scarification marks, and has the grade and transverse slope the plans 
show, or the engineer directs. 

Use a self-propelled milling machine with depth, grade, and slope controls. Shroud the drum to prevent 
discharging loosened material into adjacent work areas or live traffic lanes. Provide an engineer-approved 
dust control system.

Unless using a continuous removal and pick-up operation, do not windrow or store material on the 
roadway. Clear the roadway of materials and equipment during non-working hours. Clean milled surfaces 
of material that may adversely affect bond before surfacing. Compact base course at full-depth patch 
locations. Apply tack coat to horizontal and vertical patch areas.

Install asphaltic surface patching in distressed pavement milling areas prior to opening to traffic. The 
engineer may waive one or more of these requirements if the highway is closed to traffic or if a particular 
operation does not endanger traffic.

The contractor may incorporate suitable material into the work or dispose of it outside the project limits.

D  Measurement
The department will measure Removing Distressed Asphaltic Surface Milling by the square yard, 
acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0180.02 Removing Distressed Asphaltic Surface Milling SY

Payment is full compensation for removing the distressed asphaltic surface; cleaning the milled surface; 
compacting base course; preparing the foundation; and disposing of removed materials. 

Tack Coat and Asphaltic Surface Patching will be paid for separately.
ncr-204-015 (20220820)
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ADDITIONAL SPECIAL PROVISION 4 

 
This special provision does not limit the right of the department, prime contractor, or subcontractors at 
any tier to withhold payment for work not acceptably completed or work subject to an unresolved contract 
dispute. 

 

Payment to First-Tier Subcontractors 

Within 10 calendar days of receiving a progress payment for work completed by a subcontractor, pay 
the subcontractor for that work. The prime contractor may withhold payment to a subcontractor if, within 
10 calendar days of receipt of that progress payment, the prime contractor provides written notification 
to the subcontractor and the department documenting "just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 
Payment to Lower-Tier Subcontractors 

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-tier 
subcontractors that parallel those granted first-tier subcontractors in this provision. 

 
Acceptance and Final Payment 

Within 30 calendar days of receiving the semi-final estimate from the department, submit written 
certification that subcontractors at all tiers are paid in full for acceptably completed work. 
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Additional Special Provision 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

416.2.4  Concrete Pavement Repair and Replacement 
Replace the entire text with the following effective with the November 2022 letting: 
 (1) Except as specified in 416.3.6 for inlaid rumble strips, use grade C concrete as specified in 501. 
 (2) The engineer will allow the contractor to open to construction and public traffic when the concrete reaches 

2000 psi. 

416.2.5  Special High Early Strength Concrete Pavement Repair and Replacement 
416.2.5.1  Composition and Proportioning of Concrete 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) For the concrete mixture, use a minimum of 846 pounds of cementitious material per cubic yard of concrete. 

The engineer will allow the contractor to open to construction and public traffic when the concrete reaches 
2000 psi. The contractor may add one or a combination of admixtures to the ingredients or to the mixture in 
order to obtain the required minimum strength and required air content. Do not retemper the concrete 
mixture. 

455.2.4.3  Emulsified Asphalts 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) Furnish material conforming, before dilution, to the following: 

Anionic emulsified asphalts[1]............................................................................................................. AASHTO M140 
Cationic emulsified asphalts[1] ........................................................................................................... AASHTO M208 
Polymer-modified cationic emulsified asphalts .................................................................................. AASHTO M316 

  [1] Non-tracking emulsified asphalts shall conform to TABLE 455-1 for the type and grade specified. 

TABLE 455-1  Requirements for Non-Tracking Emulsified Asphalt 
 

PRODUCT ANTT CNTT 
Saybolt Viscosity at 77°F (25°C), (AASHTO T 59), SFS 15-100 15-100 

Paddle Viscosity at 77°F (25°C), (AASHTO T 382), cPs[1] 30-200 30-200 

Storage Stability Test, 24 hr, (AASHTO T 59), % 1 max 1 max 

Residue by Distillation, 500 ± 10 °F (260 ± 5 °C), or Residue 
by Evaporation, 325 ± 5 °F (163 ± 3 °C), (AASHTO T 59), % 50 min 50 min 

Sieve Test, No. 20 (850 µm), (AASHTO T 59), % 0.3 0.3 
Penetration at 77°F (25°C), 100 g, 5 sec, (AASHTO T 49), 

dmm 10-40 10-40 

Ash Content, (AASHTO T 111), % 1 max 1 max 

Solubility in Trichlorethylene Test, (AASHTO T 44)[2] 97.5% min 97.5% min 

   [1] Paddle Viscosity (AASHTO T 382) may be run in lieu of Saybolt Viscosity (AASHTO T 59). 
   [2] The solubility in Trichlorethylene test (AASHTO T 44) may be run in lieu of Ash Content (AASHTO T 111). 

455.2.5  Tack Coat 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) Under the Tack Coat bid item, furnish type SS-1h, CSS-1h, QS-1h, CQS-1h, ANTT, CNTT, or modified 

emulsified asphalt with an “h” suffix, unless the contract specifies otherwise. 
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710.5.7  Corrective Action 
710.5.7.1  Optimized Aggregate Gradations 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) If the contractor's 4-point running average or a department test result of the volumetric percent retained 

exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size, notify the other 
party immediately and do one of the following: 

- Perform corrective action documented in the QC plan or as the engineer approves. Continue with the following: 
   1. Document and provide corrective action results to the engineer as soon as they are available. 
   2. Department will conduct two tests within the next business day after corrective action is complete. 

 If blended aggregate gradations are within the tarantula curve limits by the second department test: 
 - Continue with concrete production. 
 - Include a break in the 4-point running average. 
 - For Class I Pavements: The department will discontinue reduced frequency testing and will test at a 

frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

- If blended aggregate gradations are not within the tarantula curve limits by the second department test 
and the contract requires an optimized aggregate gradation mix under 501.2.7.4.2.1(2), stop concrete 
production and submit a new optimized aggregate gradation mix design. 

- If blended aggregate gradations are not within the tarantula curve limits by the second department test 
and the contract does not require an optimized aggregate gradation mix under 501.2.7.4.2.1(2), stop 
concrete production and submit either a new optimized aggregate gradation mix design or a combined 
aggregate gradation mix design. 

- Submit a new optimized aggregate gradation mix design and perform the following:  
   1. Restart control charts for the new mix design. 
   2. Amend contractor Quality Control Plan 

715.5  Payment 
Replace the entire text with the following effective with the November 2022 letting: 
715.5.1  General 
 (1) The department will pay incentive for concrete strength under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
715.0502 Incentive Strength Concrete Structures DOL 
715.0603 Incentive Strength Concrete Barrier DOL 
715.0715 Incentive Flexural Strength Concrete Pavement DOL 
715.0720 Incentive Compressive Strength Concrete Pavement DOL 

 (2) Incentive payment may be more or less than the amount the schedule of items shows. 
 (3) The department will administer disincentives for strength under the Disincentive Strength Concrete 

Structures, Disincentive Strength Concrete Barrier, Disincentive Flexural Strength Concrete Pavement, and 
Disincentive Compressive Strength Concrete Pavement, administrative items. 

(4) The department will adjust pay for each lot using PWL of the 28-day sublot average strengths for that lot. The 
department will measure PWL relative to strength lower specification limits as follows: 

- Compressive strength of 3700 psi for pavements. 
- Flexural strength of 650 psi for pavements. 
- Compressive strength of 4000 psi for structures and barrier. 

(5) The department will not pay a strength incentive for concrete that is nonconforming in another specified 
property, for ancillary concrete accepted based on tests of class I concrete, or for high early strength 
concrete unless placed in pavement gaps as allowed under 715.3.1.2.2. 

(6) Submit test results to the department electronically using MRS software. The department will verify contractor 
data before determining pay adjustments. 

(7) All coring and testing costs under 715.3.2.2 including filling core holes and providing traffic control during 
coring are incidental to the contract.  
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715.5.2  Pavements 
715.5.2.1 Compressive 

 (1) The department will adjust pay for each lot using equation “QMP 3.01” as follows: 
 Percent within Limits (PWL) Pay Adjustment (dollars per square yard) 
 >= 95 to 100 (0.1 x PWL) – 9.5 
 >= 85 to < 95 0 
 >= 30 to < 85 (1.5/55 x PWL) – 127.5/55 
 < 30 -1.50 

 (2) The department will not pay incentive if the lot standard deviation is greater than 400 psi compressive. 
 (3) For lots with a full battery of QC tests at less than 4 locations, there is no incentive, but the department will 

assess a disincentive based on the individual sublot average strengths. The department will reduce pay for 
sublots with an average strength below 3700 psi compressive by $1.50 per square yard. 

 (4) For integral shoulder pavement and pavement gaps accepted using tests from the adjacent travel lane, the 
department will adjust pay using strength results of the travel lane for integrally placed concrete shoulders 
and pavement gaps regardless of mix design and placement method, included in a lane-foot lot. 
715.5.2.2 Flexural 

 (1) The department will adjust pay for each lot using equation “QMP 6.02” as follows: 
 Percent within Limits (PWL) Pay Adjustment (dollars per square yard) 
 >= 95 to 100 (0.2 x PWL) – 19 
 >= 85 to < 95 0 
 >= 50 to < 85 (2.0/35 x PWL) – 170/35 
 < 50 -2.00 

 (2) The department will not pay incentive if the lot standard deviation is greater than 60 psi flexural. 
 (3) For lots with a full battery of QC tests at less than 4 locations, there is no incentive, but the department will 

assess a disincentive based on the individual sublot average strengths. The department will reduce pay for 
sublots with an average strength below 650 psi flexural by $2.00 per square yard. 

 (4) For integral shoulder pavement and pavement gaps accepted using tests from the adjacent travel lane, the 
department will adjust pay using strength results of the travel lane for integrally placed concrete shoulders 
and pavement gaps regardless of mix design and placement method, included in a lane-foot lot. 
715.5.3  Structures and Cast-in-Place Barrier 

 (1) The department will adjust pay for each lot using equation “QMP 2.01” as follows:  
 Percent within Limits (PWL) Pay Adjustment (dollars per square yard) 
 >= 99 to 100 10 
 >= 90 to < 99 0 
 >= 50 to < 90 (7/8 x PWL) – 78.75 
 < 50 -35 

 (2) The department will not pay incentive if the lot standard deviation is greater than 350 psi. 
 (3) For lots with less than 4 sublots, there is no incentive, but the department will assess a disincentive based on 

the individual sublot average strengths. The department will reduce pay for sublots with an average strength 
below 4000 psi by $35 per cubic yard. 
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ADDITIONAL SPECIAL PROVISION 7 
 

A. Reporting 1st Tier and DBE Payments During Construction 

1. Comply with reporting requirements specified in the department’s Civil Rights 
Compliance, Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by 
the department or a contractor for work performed, materials furnished, or materials stockpiled 
by a DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and 
for all materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of 
a progress payment by the department for work performed.  Report the payment as specified in 
A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment requirement 
as specified in A(2). 

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier. 

6. Require all first tier relationships, DBE firms and all other tier relationships necessary to 
comply with the DBE payment requirement in receipt of a progress payment by contractor to 
acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), (5), and 
(6), and shall be binding on all first tier subcontractor relationships, all contractors and 
subcontractors utilizing DBE firms on the project, and all payments from DBE firms. 

 

B. Costs for conforming to this special provision are incidental to the contract. 

 

NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually loaded 
into the Civil Rights Compliance System.  Copies of prime contractor payments received (check or ACH) 
will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment receipt to be logged 
manually. 

 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 

Electronic Certified Payroll or Labor Data Submittal 
 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified 
payroll reports for contracts with federal funds and labor data for contracts with state funds only. 
Details are available online through the department’s highway construction contractor information 
(HCCI) site on the Labor, Wages, and EEO Information page at: 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  

 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their weekly 
certified payroll reports (contracts with federal funds) or labor data (contracts with state funds 
only) electronically through CRCS. These payrolls or labor data are due within seven calendar 
days following the close of the payroll period. Every firm providing physical labor towards 
completing the project is a subcontractor under this special provision. 

 

(3) Upon receipt of contract execution, promptly make all affected firms aware of the requirements under 
this special provision and arrange for them to receive CRCS training as they are about to begin their 
submittals. The department will provide training either in a classroom setting at one of our regional 
offices or by telephone. Contact Paul Ndon at (414) 438-4584 to schedule the training. 

 

(4) The department will reject all paper submittals for information required under this special 
provision. All costs for conforming to this special provision are incidental to the contract. 

 

(5) Firms wishing to export payroll/labor data from their computer system into CRCS should have their 
payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not every contractor’s payroll 
system is capable of producing export files. For details, see Section 4.8 CPR Auto Submit (Data 
Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 

 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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NON-DISCRIMINATION PROVISIONS 
 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the 
Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration, as they may be amended from time to 
time, which are herein incorporated by reference and made a part of this contract. 

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will 
not discriminate on the grounds of race, color, or national origin in the selection and retention of 
subcontractors, including procurements of materials and leases of equipment. The contractor will not 
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including 
employment practices when the contract covers any activity, project, or program set forth in Appendix B of 
49 CFR Part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all 
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed 
under a subcontract, including procurements of materials, or leases of equipment, each potential 
subcontractor or supplier will be notified by the contractor of the contractor's obligations under this 
contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or 
national origin.  

4. Information and Reports: The contractor will provide all information and reports required by the Acts, 
the Regulations, and directives issued pursuant thereto and will permit access to its books, records, 
accounts, other sources of information, and its facilities as may be determined by the Recipient or the 
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and 
instructions. Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal 
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the 
information. 

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non- 
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the 
Federal Highway Administration may determine to be appropriate, including, but not limited to: 

a. Withholding payments to the contractor under the contract until the contractor complies; 
and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six 
in every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect 
to any subcontract or procurement as the Recipient or the Federal Highway Administration may direct as 
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the 
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of 
such direction, the contractor may request the Recipient to enter into any litigation to protect the interests 
of the Recipient. In addition, the contractor may request the United States to enter into the litigation to 
protect the interests of the United States. 
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During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis 
of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 
discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs 
or activities" to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis of 
disability in the operation of public entities, public and private transportation systems, places of 
public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented 
by Department of Transportation regulations at 49  C.F.R. parts 37 and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations 
and Low-Income Populations, which ensures Non-discrimination against minority populations by 
discouraging programs, policies, and activities with disproportionately high and adverse human 
health or environmental effects on minority and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination 
because of Limited English proficiency (LEP). To ensure compliance with Title VI, you must take 
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. 
Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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BUY AMERICA PROVISION 
 
Buy America (as documented in M-22-11 from the Office of Management and Budget: 
https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf) shall be domestic products and 
permanently incorporated in this project as classified in the following three categories, and as noted in the 
Construction and Materials Manual (CMM): 

1. Iron and Steel 

All iron and steel manufacturing and coating processes (from smelting forward in the 
manufacturing process) must have occurred within the United States. Coating includes epoxy 
coating, galvanizing, painting and any other coating that protects or enhances the value of a 
material subject to the requirements of Buy America.  

The exemption of the iron and steel manufacturing and coating processes Buy America 
requirement is the minimal use of foreign materials if the total cost of such material permanently 
incorporated in the product does not exceed one-tenth of one percent (1/10 of 1%) of the total 
contract cost or $2,500.00, whichever is greater. For purposes of this paragraph, the cost is that 
shown to be the value of the subject products as they are delivered to the project. 

2. Manufactured Product 

All manufactured products (as defined in CMM 228.5) are covered under a previous waiver from 
1983, and are currently exempt from Buy America. 

3. Construction Material 

All construction materials (as defined in OMB M-22-11 and as referenced in CMM 228.5) must 
comply with Buy America.  No exemptions (0.0%) are allowed. 

 

The contractor shall take actions and provide documentation conforming to CMM 228.5 to ensure 
compliance with this Buy America provision.  

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

 

Upon completion of the project, certify to the engineer, in writing using department form DT4567 that all 
iron and steel, manufactured products, and construction materials conform to this Buy America provision. 

Form DT4567 is available at: https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

Attach a list of iron or steel exemptions and their associated costs to the certification form.  
 

https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
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Proposal ID: 20230808009 Project(s): 1620-03-72

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 204.0100

Removing Concrete Pavement SY

12.000

_________._____ _________._____

0004 204.0110

Removing Asphaltic Surface SY

175.000

_________._____ _________._____

0006 204.0115

Removing Asphaltic Surface Butt Joints SY

885.000

_________._____ _________._____

0008 204.0120

Removing Asphaltic Surface Milling SY

129,625.000

_________._____ _________._____

0010 204.0150

Removing Curb & Gutter LF

675.000

_________._____ _________._____

0012 204.0155

Removing Concrete Sidewalk SY

390.000

_________._____ _________._____

0014 205.0501.S

Excavation, Hauling, and Disposal of
Petroleum Contaminated Soil

TON

28.000

_________._____ _________._____

0016 211.0101

Prepare Foundation for Asphaltic Paving
(project) 01. 1620-03-72

EACH

1.000

_________._____ _________._____

0018 213.0100

Finishing Roadway (project) 01. 1620-
03-72

EACH

1.000

_________._____ _________._____

0020 305.0110

Base Aggregate Dense 3/4-Inch TON

2,000.000

_________._____ _________._____

0022 305.0120

Base Aggregate Dense 1 1/4-Inch TON

190.000

_________._____ _________._____

0024 416.0160

Concrete Driveway 6-Inch SY

12.000

_________._____ _________._____

0026 416.0610

Drilled Tie Bars EACH

44.000

_________._____ _________._____

0028 455.0605

Tack Coat GAL

9,375.000

_________._____ _________._____

0030 460.0105.S

HMA Percent Within Limits (PWL) Test
Strip Volumetrics

EACH

1.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 7
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Proposal ID: 20230808009 Project(s): 1620-03-72

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0032 460.0110.S

HMA Percent Within Limits (PWL) Test
Strip Density

EACH

1.000

_________._____ _________._____

1.00000

0034 460.2005

Incentive Density PWL HMA Pavement DOL

7,430.000

7,430.00

1.00000

0036 460.2007

Incentive Density HMA Pavement
Longitudinal Joints

DOL

28,910.000

28,910.00

1.00000

0038 460.2010

Incentive Air Voids HMA Pavement DOL

11,095.000

11,095.00

0040 460.6425

HMA Pavement 5 MT 58-28 H TON

11,095.000

_________._____ _________._____

0042 465.0105

Asphaltic Surface TON

65.000

_________._____ _________._____

0044 465.0110

Asphaltic Surface Patching TON

225.000

_________._____ _________._____

0046 465.0425

Asphaltic Shoulder Rumble Strips 2-Lane
Rural

LF

1,975.000

_________._____ _________._____

0048 465.0475

Asphalt Centerline Rumble Strips 2-Lane
Rural

LF

10,005.000

_________._____ _________._____

0050 601.0407

Concrete Curb & Gutter 18-Inch Type D LF

52.000

_________._____ _________._____

0052 601.0411

Concrete Curb & Gutter 30-Inch Type D LF

389.000

_________._____ _________._____

0054 601.0555

Concrete Curb & Gutter 6-Inch Sloped
36-Inch Type A

LF

81.000

_________._____ _________._____

0056 601.0557

Concrete Curb & Gutter 6-Inch Sloped
36-Inch Type D

LF

153.000

_________._____ _________._____

0058 602.0405

Concrete Sidewalk 4-Inch SF

3,200.000

_________._____ _________._____
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Proposal ID: 20230808009 Project(s): 1620-03-72

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0060 602.0505

Curb Ramp Detectable Warning Field
Yellow

SF

150.000

_________._____ _________._____

0062 602.0605

Curb Ramp Detectable Warning Field
Radial Yellow

SF

236.000

_________._____ _________._____

0064 618.0100

Maintenance And Repair of Haul Roads
(project) 01. 1620-03-72

EACH

1.000

_________._____ _________._____

0066 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0068 624.0100

Water MGAL

40.000

_________._____ _________._____

0070 625.0100

Topsoil SY

575.000

_________._____ _________._____

0072 628.1504

Silt Fence LF

200.000

_________._____ _________._____

0074 628.1520

Silt Fence Maintenance LF

200.000

_________._____ _________._____

0076 628.1905

Mobilizations Erosion Control EACH

5.000

_________._____ _________._____

0078 628.1910

Mobilizations Emergency Erosion Control EACH

2.000

_________._____ _________._____

0080 628.2006

Erosion Mat Urban Class I Type A SY

575.000

_________._____ _________._____

0082 628.7010

Inlet Protection Type B EACH

2.000

_________._____ _________._____

0084 628.7015

Inlet Protection Type C EACH

98.000

_________._____ _________._____

0086 630.0140

Seeding Mixture No. 40 LB

10.000

_________._____ _________._____

0088 630.0500

Seed Water MGAL

12.000

_________._____ _________._____
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Proposal ID: 20230808009 Project(s): 1620-03-72

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0090 634.0614

Posts Wood 4x6-Inch X 14-FT EACH

2.000

_________._____ _________._____

0092 638.2102

Moving Signs Type II EACH

3.000

_________._____ _________._____

0094 638.4000

Moving Small Sign Supports EACH

3.000

_________._____ _________._____

0096 642.5001

Field Office Type B EACH

1.000

_________._____ _________._____

0098 643.0300

Traffic Control Drums DAY

20,125.000

_________._____ _________._____

0100 643.0420

Traffic Control Barricades Type III DAY

948.000

_________._____ _________._____

0102 643.0705

Traffic Control Warning Lights Type A DAY

1,896.000

_________._____ _________._____

0104 643.0715

Traffic Control Warning Lights Type C DAY

2,115.000

_________._____ _________._____

0106 643.0800

Traffic Control Arrow Boards DAY

132.000

_________._____ _________._____

0108 643.0900

Traffic Control Signs DAY

5,618.000

_________._____ _________._____

0110 643.1000

Traffic Control Signs Fixed Message SF

36.000

_________._____ _________._____

0112 643.3150

Temporary Marking Line Removable
Tape 4-Inch

LF

555.000

_________._____ _________._____

0114 643.3850

Temporary Marking Stop Line
Removable Tape 18-Inch

LF

110.000

_________._____ _________._____

0116 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0118 644.1430

Temporary Pedestrian Surface Plate SF

15.000

_________._____ _________._____

Proposal Schedule of Items Page 4 of 7
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Proposal ID: 20230808009 Project(s): 1620-03-72

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0120 644.1440

Temporary Pedestrian Surface Matting SF

2,045.000

_________._____ _________._____

0122 644.1601

Temporary Pedestrian Curb Ramp DAY

200.000

_________._____ _________._____

0124 644.1605

Temporary Pedestrian Detectable
Warning Field

SF

112.000

_________._____ _________._____

0126 644.1810

Temporary Pedestrian Barricade LF

1,160.000

_________._____ _________._____

0128 646.1020

Marking Line Epoxy 4-Inch LF

355.000

_________._____ _________._____

0130 646.5020

Marking Arrow Epoxy EACH

7.000

_________._____ _________._____

0132 646.5120

Marking Word Epoxy EACH

5.000

_________._____ _________._____

0134 646.5320

Marking Railroad Crossings Epoxy EACH

8.000

_________._____ _________._____

0136 646.6120

Marking Stop Line Epoxy 18-Inch LF

620.000

_________._____ _________._____

0138 646.7120

Marking Diagonal Epoxy 12-Inch LF

2,685.000

_________._____ _________._____

0140 646.7420

Marking Crosswalk Epoxy Transverse
Line 6-Inch

LF

1,060.000

_________._____ _________._____

0142 646.8120

Marking Curb Epoxy LF

685.000

_________._____ _________._____

0144 646.8220

Marking Island Nose Epoxy EACH

30.000

_________._____ _________._____

0146 650.5500

Construction Staking Curb Gutter and
Curb & Gutter

LF

675.000

_________._____ _________._____

0148 650.8000

Construction Staking Resurfacing
Reference

LF

23,767.000

_________._____ _________._____
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Proposal ID: 20230808009 Project(s): 1620-03-72

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0150 650.9000

Construction Staking Curb Ramps EACH

24.000

_________._____ _________._____

0152 650.9500

Construction Staking Sidewalk (project)
01. 1620-03-72

EACH

1.000

_________._____ _________._____

0154 650.9911

Construction Staking Supplemental
Control (project) 01. 1620-03-72

EACH

1.000

_________._____ _________._____

0156 653.0900

Adjusting Pull Boxes EACH

3.000

_________._____ _________._____

0158 690.0150

Sawing Asphalt LF

1,045.000

_________._____ _________._____

0160 690.0250

Sawing Concrete LF

345.000

_________._____ _________._____

1.00000

0162 740.0440

Incentive IRI Ride DOL

24,830.000

24,830.00

0164 SPV.0030

Special 01. Fertilizer For Lawn Type Turf CWT

2.000

_________._____ _________._____

0166 SPV.0060

Special 01. Research and Locate
Existing Land Parcel Monuments

EACH

4.000

_________._____ _________._____

0168 SPV.0060

Special 02. Verify and Replace Existing
Land Parcel Monuments

EACH

4.000

_________._____ _________._____

0170 SPV.0090

Special 01. Temporary Marking Line
Paint 6-Inch

LF

2,410.000

_________._____ _________._____

0172 SPV.0090

Special 02. Temporary Marking Line
Epoxy 6-Inch

LF

9,900.000

_________._____ _________._____

0174 SPV.0090

Special 03. Marking Line Epoxy 6-Inch LF

38,550.000

_________._____ _________._____

0176 SPV.0090

Special 04. Marking Line Grooved Wet
Ref Epoxy 6-Inch

LF

30,890.000

_________._____ _________._____
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Proposal ID: 20230808009 Project(s): 1620-03-72

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0178 SPV.0090

Special 05. Marking Line Epoxy 10-Inch LF

3,055.000

_________._____ _________._____

0180 SPV.0090

Special 06. Marking Line Grooved Wet
Ref Epoxy 10-Inch

LF

925.000

_________._____ _________._____

0182 SPV.0090

Special 07. Marking Line Same Day
Epoxy 6-Inch

LF

19,350.000

_________._____ _________._____

0184 SPV.0180

Special 01. Preparing Topsoil For Lawn
Type Turf

SY

575.000

_________._____ _________._____

0186 SPV.0180

Special 02. Removing Distressed
Asphaltic Surface Milling

SY

2,000.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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