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22 AC ACRE LC. LONG CHORD
AGG AGGREGATE LS LUMP SUM
< ANGLE M.P. MARKER POST
AE, AEW APRON ENDWALL MGAL 1000 GALLONS
ASPH. ASPHALTIC N.C. NORMAL CROWN
A.D.T. AVERAGE DAILY TRAFFIC N NORTH
A.A.D.T. ANNUAL AVERAGE DAILY TRAFFIC NB NORTHBOUND
B.F. BACK FACE NOR NORMAL
BM BENCHMARK NO. NUMBER
BTWN BETWEEN PAV'T PAVEMENT
CTR. CENTER P.L.E. PERMANENT LIMITED EASEMENT
C/L CENTER LINE P.C. POINT OF CURVATURE
Δ CENTRAL ANGLE OR DELTA P.I. POINT OF INTERSECTION
C.E. COMMERCIAL ENTRANCE P.T. POINT OF TANGENCY
CONST. CONSTRUCTION PCC PORTLAND CEMENT CONCRETE
CMCP CORRUGATED METAL CULVERT PIPE P.E. PRIVATE ENTRANCE
CMP CORRUGATED METAL PIPE PGL PROFILE GRADE LINE
CO. COUNTY P.L. PROPERTY LINE
CTH COUNTY TRUNK HIGHWAY R RADIUS OR RANGE
CR. CREEK R/L REFERENCE LINE
CABC CRUSHED AGGREGATE BASE COURSE R.C.C.P. REINFORCED CONCRETE CULVERT PIPE
CY CUBIC YARD REQ'D REQUIRED
CP CONTROL POINT OR CULVERT PIPE RT RIGHT
C&G CURB AND GUTTER R.H.F. RIGHT HAND FORWARD
D DEGREE OF CURVE R/W RIGHT OF WAY
D.H.V. DESIGN HOURLY VOLUME RD. ROAD
DIA. DIAMETER SHLD. SHOULDER(S)
D.D. DIRECTIONAL DISTRIBUTION SHR. SHRINKAGE
DISCH. DISCHARGE S SOUTH
DMS DYNAMIC MESSAGE SIGN SB SOUTHBOUND
EA EACH S.F. SQUARE FOOT (FEET)
E EAST SDD STANDARD DETAIL DRAWING(S)
EB EASTBOUND STH STATE TRUNK HIGHWAY
ELEC. ELECTRIC(AL), ELEC. CABLE STA. STATION
EL., ELEV. ELEVATION S.E. SUPERELEVATION
ESALS EQUIVALENT SINGLE AXLE LOADS S/L SURVEY LINE
EXC. EXCAVATION SYM SYMMETRICAL
EXIST EXISTING T. PERCENT TRUCKS
F.F. FACE TO FACE TEL. TELEPHONE
FERT. FERTILIZER TEMP. TEMPORARY
F.E. FIELD ENTRANCE T.L.E. TEMPORARY LIMITED EASEMENT
F/L, F.L. FLOW LINE T.O.C. TOP OF CURB
GALV. GALVANIZE TYP TYPICAL
H.S. HIGH STRENGTH UNCL. UNCLASSIFIED
CWT HUNDRED WEIGHT U.G. UNDERGROUND (CABLE)
INL INLET VAR VARIABLE
INTER. INTERSECTION V.C. VERTICAL CURVE
IH INTERSTATE HIGHWAY V.P.C. VERTICAL POINT OF CURVATURE
JT. JOINT V.P.I. VERTICAL POINT OF INTERSECTION
LT LEFT V.P.T. VERTICAL POINT OF TANGENCY
L.H.F. LEFT HAND FORWARD Wt. WEIGHT
L. LENGTH OF CURVE W WEST
L.F. LINEAR FOOT(FEET) WB WESTBOUND

STANDARD ABBREVIATIONS

• THERE ARE UTILITY FACILITIES WITHIN THE PROJECT AREA THAT ARE NOT SHOWN ON THE PLANS.  THE CONTRACTOR SHALL COORDINATE THEIR 
CONSTRUCTION ACTIVITIES WITH A CALL TO DIGGERS HOTLINE AND/OR A DIRECT CALL TO THE UTILITIES THAT HAVE FACILITIES IN THE AREA.  NOT ALL 
UTILITIES ARE MEMBERS OF DIGGERS HOTLINE.

• HMA PAVEMENT WEIGHT CALCULATIONS ARE BASED ON 112 LB/SY/IN.

• PLACE THE 3.5" HMA PAVEMENT IN A SINGLE LAYER

• STATIONING OF CONCRETE PAVEMENT REPAIR AND REPLACEMENT LOCATIONS IN THE PLAN ARE APPROXIMATE.  VERIFY LOCATIONS WITH ENGINEER

• SAWING CONCRETE WILL BE MEASURED AND PAID FOR ONLY ONCE WHEN REPAIRS ARE ADJACENT ALONG THE CENTERLINE OF THE LANES

• OVER-SAWING INTO PAVEMENT THAT IS TO REMAIN TO FACILITATE REMOVAL OF REPAIR AREAS SHALL BE SEALED WITH AN APPROVED EPOXY.  THE 
OVER-SAWING AND EPOXY ARE INCIDENTAL TO BID ITEMS 416.1715, 416.1725.

• WITHIN CONCRETE PAVEMENT REPLACEMENT SECTIONS, THE NEW CONTRACTION JOINTS MAY NOT MATCH ABUTTING EXISTING JOINTS BECAUSE OF 
CHANGES TO STANDARDS AND PRIOR REPAIRS.  ADJUST NEW JOINTS TO MATCH EXISTING JOINTS WHERE PRACTICAL.  DO NOT EXCEED THE MAXIMUM 
CONTRACTION JOINT SPACING OF 15'.

• THE NEW TINING SHOULD MATCH THE ADJACENT PAVEMENT PATTERN.

GENERAL NOTES
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DNR LIAISON

KAREN KALVELAGE

ENVIRONMENTAL ANALYSIS & REVIEW SPECIALIST

WISCONSIN DEPT. OF NATURAL RESOURCES

WEST CENTRAL REGION

3550 MORMON COULEE ROAD

LA CROSSE, WI  54601

608-785-9115

DESIGN CONTACTS

CORY MIKSHOWSKY

PROJECT MANAGER

WISDOT SW REGION

3550 MORMON COULEE RD

LA CROSSE, WI 54601

608-789-6335

cory.mikshowsky@dot.wi.gov

BRIAN DAHL

PROJECT DESIGNER

WISDOT SW REGION

3550 MORMON COULEE RD

LA CROSSE, WI 54601

608-785-9074

brian.dahl@dot.wi.gov

Shawn Pietrzak (1078 Contact) Ryan Dickinson (1078 Contact) Ryan Dickinson (1078 Contact)

Adams-Columbia Electric Cooperative - Electricity Alliant Energy - Electricity Alliant Energy - Gas/Petroleum

P.O. Box 70 520 Commerce Ave 520 Commerce Ave

Friendship, WI 53934 Baraboo, WI 53913 Baraboo, WI 53913

(800) 831-8629 (608) 356-0610 (608) 356-0610

spietrzak@acecwi.com ryandickinson@AlliantEnergy.com ryandickinson@AlliantEnergy.com

Doug Vosberg (1078 Contact) Vanessa Ross (Primary Contact) Kevin Zickert (Primary Contact)

ATC Management, Inc. - Electricity-transmission AT&T Legacy - Communication Line Brightspeed of North Central Wisconsin, LLC - Communication Line

5303 Fen Oak Dr 555 E. Cook St.  224 Industrial Dr.

Madison, WI 53718 Springfield IL 62703 North Prairie, WI 53153

(608) 877-7650 (217) 814-2314 Desk (980) 376-1502

dvosberg@atcllc.com vf2021@att.com relocations@brightspeed.com

Kevin Zickert (Primary Contact) Jerald Moore (1078 Contact) Leonard Klaas (1078 Contact)

Brightspeed of Western Wisconsin, LLC - Communication LineFrontier Communications of WI LLC - Communication LineNorthern Natural Gas Company - Gas/Petroleum

224 Industrial Dr 2222 W Wisconsin St 5557 County D

North Prairie, WI 53153 Portage, WI 53901 Platteville, WI 53818

(608) 716-5959 (608) 742-9507 (402) 530-2806

relocations@lumen.com jerald.r.moore@ftr.com leonard.klaas@nngco.com

Gary Hansen (1078 Contact) Gary Hansen (1078 Contact) Eric Becker (1078 Contact)

Village of Lake Delton - Sewer Village of Lake Delton - Water Windstream KDL, LLC - Communication Line

P.O. Box 87 P.O. Box 87 314 N. Danz Avenue

Lake Delton, WI 53940-0087 Lake Delton, WI 53940-0087 Green Bay, WI 54302-3526

(608) 254-6704 (608) 254-6704 (920) 461-9825

ghansen@lakedelton.org ghansen@lakedelton.org eric.becker@windstream.com

UTILITY CONTACTS
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1016-01-63 IH - 90 CONSTRUCTION DETAIL TRAFFIC CONTROL

LAYOUT NAME - Traffic Control (63)

SAUK, COLUMBIA





Estimate Of Quantities Page 13 3

08/22/2023 10:05:11

1016-01-63

ItemLine Item Description Unit Total Qty

0002 Removing Asphaltic Surface Milling SY 184,900.000204.0120 184,900.000
0004 Removing Fence LF 138,900.000204.0170 138,900.000
0006 Prepare Foundation for Asphaltic Shoulders STA 2,082.000211.0400 2,082.000
0008 Finishing Roadway (project) 01. 1016-01-63 EACH 1.000213.0100 1.000
0010 Base Aggregate Dense 3/4-Inch TON 4,800.000305.0110 4,800.000
0012 Rout and Seal LF 208,074.000415.6000.S 208,074.000
0014 Drilled Tie Bars EACH 560.000416.0610 560.000
0016 Drilled Dowel Bars EACH 18,560.000416.0620 18,560.000
0018 Concrete Pavement Repair SHES SY 10,500.000416.1715 10,500.000
0020 Concrete Pavement Replacement SHES SY 800.000416.1725 800.000
0022 Incentive Density HMA Pavement DOL 17,600.000460.2000 17,600.000
0024 HMA Pavement 4 LT 58-28 S TON 27,500.000460.5224 27,500.000
0026 Asphaltic Rumble Strips, Shoulder Divided Roadway LF 208,074.000465.0510 208,074.000
0028 Fence Woven Wire (height) 01. 4-FT LF 138,900.000616.0100 138,900.000
0030 Maintenance And Repair of Haul Roads (project) 01. 1016-01-63 EACH 1.000618.0100 1.000
0032 Mobilization EACH 1.000619.1000 1.000
0034 Water MGAL 96.000624.0100 96.000
0036 Field Office Type C EACH 1.000642.5201 1.000
0038 Traffic Control Drums DAY 40,989.000643.0300 40,989.000
0040 Traffic Control Barricades Type III DAY 3,111.000643.0420 3,111.000
0042 Traffic Control Warning Lights Type A DAY 6,222.000643.0705 6,222.000
0044 Traffic Control Warning Lights Type C DAY 300.000643.0715 300.000
0046 Traffic Control Arrow Boards DAY 150.000643.0800 150.000
0048 Traffic Control Signs DAY 1,200.000643.0900 1,200.000
0050 Traffic Control Signs PCMS with Cellular Communications DAY 150.000643.1051 150.000
0052 Basic Traffic Queue Warning System DAY 75.000643.1205.S 75.000
0054 Traffic Control Interim Lane Closure EACH 75.000643.4100 75.000
0056 Traffic Control EACH 1.000643.5000 1.000
0058 Marking Line Epoxy 6-Inch LF 341,600.000646.2020 341,600.000
0060 Marking Line Epoxy 10-Inch LF 1,500.000646.4020 1,500.000
0062 Construction Staking Resurfacing Reference LF 104,037.000650.8000 104,037.000
0064 Construction Staking Supplemental Control (project) 01. 1016-01-63 EACH 1.000650.9911 1.000
0066 Sawing Concrete LF 37,330.000690.0250 37,330.000
0068 On-the-Job Training Apprentice at $5.00/HR HRS 2,400.000ASP.1T0A 2,400.000
0070 ASP.1T0G On-the-Job Training Graduate at $5.00/HR HRS 3,200.000 3,200.000
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416.0610 416.0620 416.1715 416.1725 690.0250

EB MILE

DRILLED TIE 

BARS

DRILLED 

DOWEL BARS

CONCRETE 

PAVEMENT 

REPAIR SHES

CONCRETE 

PAVEMENT 

REPLACEMENT 

SHES

SAWING 

CONCRETE

MARKER PLUS SIDE LENGTH EACH EACH SY SY LF REMARKS

99.6 145 LEFT 6 - 16 8.00 - 30

99.6 280 LEFT 6 - 16 8.00 - 30

99.6 360 LEFT 6 - 16 8.00 - 30

99.6 450 RIGHT 6 - 16 9.33 - 34

99.6 500 LEFT 6 - 16 8.00 - 30

99.6 530 LEFT 6 - 16 8.00 - 30

99.6 550 LEFT 6 - 16 8.00 - 30

99.6 670 RIGHT 6 - 16 9.33 - 34

99.6 700 RIGHT 30 12 16 - 46.67 58

99.6 800 LEFT 6 - 16 8.00 - 30

99.6 900 LEFT 6 - 16 8.00 - 30

99.6 1100 LEFT 6 - 16 8.00 - 30

99.6 1200 LEFT 8 4 16 10.67 - 32

99.6 1320 LEFT 6 - 16 8.00 - 30

99.6 1330 LEFT 6 - 16 8.00 - 30

99.6 1440 BOTH 6 - 32 17.33 - 58

99.6 1540 LEFT 6 - 16 8.00 - 30

99.6 1575 RIGHT 6 - 16 9.33 - 34

99.6 1630 LEFT 6 - 16 8.00 - 30

99.6 1660 LEFT 6 - 16 8.00 - 30

99.6 1745 RIGHT 6 - 16 9.33 - 34

99.6 1810 RIGHT 6 - 16 9.33 - 34

99.6 1910 RIGHT 6 - 16 9.33 - 34

99.6 2030 RIGHT 6 - 16 9.33 - 34

100 200 RIGHT 6 - 16 9.33 - 34

100 300 RIGHT 6 - 16 9.33 - 34

100 470 RIGHT 6 - 16 9.33 - 34

100 520 RIGHT 6 - 16 9.33 - 34

100 610 RIGHT 6 - 16 9.33 - 34

100 670 LEFT 6 - 16 8.00 - 30

100 700 RIGHT 10 4 16 15.56 - 38

100 720 LEFT 8 4 16 10.67 - 32

100 740 BOTH 6 - 32 17.33 - 58

100 755 LEFT 6 - 16 8.00 - 30

100 770 LEFT 6 - 16 8.00 - 30

100 815 LEFT 6 - 16 8.00 - 30

100 945 BOTH 6 - 32 17.33 - 58

100 985 BOTH 6 - 32 17.33 - 58

100 1020 RIGHT 6 - 16 9.33 - 34

100 1090 LEFT 8 4 16 10.67 - 32

100 1240 LEFT 6 - 16 8.00 - 30

100 1290 RIGHT 6 - 16 9.33 - 34

100 1320 LEFT 6 - 16 8.00 - 30

100 1340 RIGHT 6 - 16 9.33 - 34

100 1360 LEFT 6 - 16 8.00 - 30

SUBTOTAL 1 = 28 784 425 47 1,564

CONCRETE REPAIR SUMMARY

EASTBOUND                

LOCATION

416.0610 416.0620 416.1715 416.1725 690.0250

EB MILE

DRILLED TIE 

BARS

DRILLED 

DOWEL BARS

CONCRETE 

PAVEMENT 

REPAIR SHES

CONCRETE 

PAVEMENT 

REPLACEMENT 

SHES

SAWING 

CONCRETE

MARKER PLUS SIDE LENGTH EACH EACH SY SY LF REMARKS

100 1385 LEFT 6 - 16 8.00 - 30

100 1445 RIGHT 6 - 16 9.33 - 34

100 1465 RIGHT 6 - 16 9.33 - 34

100 1480 LEFT 6 - 16 8.00 - 30

100 1505 LEFT 6 - 16 8.00 - 30

100 1625 BOTH 6 - 32 17.33 - 58

100 2000 RIGHT 6 - 16 9.33 - 34

100 2290 RIGHT 6 - 16 9.33 - 34

100 2315 RIGHT 6 - 16 9.33 - 34

100 2375 RIGHT 6 - 16 9.33 - 34

100 2440 BOTH 6 - 32 17.33 - 58

100 2565 RIGHT 6 - 16 9.33 - 34

100 2600 RIGHT 6 - 16 9.33 - 34

100 2705 RIGHT 6 - 16 9.33 - 34

100 2815 LEFT 6 - 16 8.00 - 30

100 2905 RIGHT 6 - 16 9.33 - 34

100 2940 RIGHT 6 - 16 9.33 - 34

100 3040 RIGHT 30 12 16 - 46.67 58

100 3555 LEFT 6 - 16 8.00 - 30

100 3595 RIGHT 6 - 16 9.33 - 34

100 3710 RIGHT 6 - 16 9.33 - 34

100 3735 RIGHT 6 - 16 9.33 - 34

100 3765 RIGHT 6 - 16 9.33 - 34

100 3780 LEFT 6 - 16 8.00 - 30

100 3875 LEFT 6 - 16 8.00 - 30

100 3900 RIGHT 6 - 16 9.33 - 34

100 3955 RIGHT 6 - 16 9.33 - 34

100 3995 RIGHT 6 - 16 9.33 - 34

100 4030 RIGHT 8 4 16 12.44 - 36

100 4050 RIGHT 6 - 16 9.33 - 34

100 4115 RIGHT 6 - 16 9.33 - 34

100 4150 RIGHT 6 - 16 9.33 - 34

100 4200 RIGHT 6 - 16 9.33 - 34

100 4230 BOTH 6 - 32 17.33 - 58

100 4240 RIGHT 6 - 16 9.33 - 34

100 4315 RIGHT 15 6 16 - 23.33 43

100 4490 RIGHT 6 - 16 9.33 - 34

100 4660 RIGHT 6 - 16 9.33 - 34

100 4850 RIGHT 6 - 16 9.33 - 34

100 4880 RIGHT 6 - 16 9.33 - 34

100 4920 RIGHT 6 - 16 9.33 - 34

100 4985 RIGHT 6 - 16 9.33 - 34

100 5050 RIGHT 6 - 16 9.33 - 34

100 5115 RIGHT 6 - 16 9.33 - 34

100 5170 LEFT 6 - 16 8.00 - 30

SUBTOTAL 2 = 22 768 418 70 1,605

CONCRETE REPAIR SUMMARY (CONTINUED)

EASTBOUND                

LOCATION
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416.0610 416.0620 416.1715 416.1725 690.0250

EB MILE

DRILLED TIE 
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REPAIR SHES

CONCRETE 

PAVEMENT 

REPLACEMENT 

SHES

SAWING 

CONCRETE

MARKER PLUS SIDE LENGTH EACH EACH SY SY LF REMARKS

101 30 LEFT 6 - 16 8.00 - 30

101 90 RIGHT 6 - 16 9.33 - 34

101 140 BOTH 6 - 32 17.33 - 58

101 240 LEFT 6 - 16 8.00 - 30

101 335 RIGHT 6 - 16 9.33 - 34

101 505 RIGHT 6 - 16 9.33 - 34

101 525 RIGHT 6 - 16 9.33 - 34

101 580 LEFT 6 - 16 8.00 - 30

101 705 RIGHT 6 - 16 9.33 - 34

101 735 RIGHT 6 - 16 9.33 - 34

101 825 LEFT 6 - 16 8.00 - 30

101 850 LEFT 6 - 16 8.00 - 30

101 1100 RIGHT 6 - 16 9.33 - 34

101 1170 RIGHT 6 - 16 9.33 - 34

101 1565 LEFT 6 - 16 8.00 - 30

101 1680 RIGHT 6 - 16 9.33 - 34

101 1730 RIGHT 6 - 16 9.33 - 34

101 1815 RIGHT 6 - 16 9.33 - 34

101 1850 RIGHT 6 - 16 9.33 - 34

101 2115 LEFT 6 - 16 8.00 - 30

101 2325 LEFT 6 - 16 8.00 - 30

101 2675 LEFT 6 - 16 8.00 - 30

101 2800 RIGHT 10 4 16 15.56 - 38

101 2840 RIGHT 6 - 16 9.33 - 34

101 2940 RIGHT 6 - 16 9.33 - 34

101 3000 RIGHT 6 - 16 9.33 - 34

101 3050 LEFT 6 - 16 8.00 - 30

101 3120 RIGHT 6 - 16 9.33 - 34

101 3140 RIGHT 6 - 16 9.33 - 34

101 3345 LEFT 6 - 16 8.00 - 30

101 3390 LEFT 6 - 16 8.00 - 30

101 3590 LEFT 6 - 16 8.00 - 30

101 3660 RIGHT 6 - 16 9.33 - 34

101 3740 RIGHT 6 - 16 9.33 - 34

101 3785 LEFT 6 - 16 8.00 - 30

101 3800 LEFT 8 4 16 10.67 - 32

101 4040 RIGHT 6 - 16 9.33 - 34

101 4240 LEFT 6 - 16 8.00 - 30

101 4390 RIGHT 6 - 16 9.33 - 34

101 4525 RIGHT 6 - 16 9.33 - 34

101 4605 LEFT 6 - 16 8.00 - 30

101 4810 LEFT 6 - 16 8.00 - 30

101 5145 RIGHT 6 - 16 9.33 - 34

101 5200 LEFT 6 - 16 8.00 - 30

SUBTOTAL 3 = 8 720 402 0 1,450

COLUMBIA COUNTY LINE

EASTBOUND                

LOCATION

CONCRETE REPAIR SUMMARY (CONTINUED)

416.0610 416.0620 416.1715 416.1725 690.0250
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MARKER PLUS SIDE LENGTH EACH EACH SY SY LF REMARKS

101 5240 RIGHT 8 4 16 12.44 - 36 REPATCH

101 5380 LEFT 6 - 16 8.00 - 30

101 5610 RIGHT 6 - 16 9.33 - 34

101 5850 RIGHT 6 - 16 9.33 - 34

101 5920 RIGHT 6 - 16 9.33 - 34

102.2 250 RIGHT 6 - 16 9.33 - 34

102.2 350 RIGHT 6 - 16 9.33 - 34

102.2 415 RIGHT 6 - 16 9.33 - 34

102.2 500 RIGHT 6 - 16 9.33 - 34

102.2 540 RIGHT 6 - 16 9.33 - 34

102.2 1030 RIGHT 6 - 16 9.33 - 34

102.2 1175 RIGHT 6 - 16 9.33 - 34

102.2 1255 RIGHT 6 - 16 9.33 - 34

102.2 1305 RIGHT 6 - 16 9.33 - 34

102.2 1320 RIGHT 6 - 16 9.33 - 34

102.2 1405 LEFT 6 - 16 8.00 - 30

102.2 1430 RIGHT 6 - 16 9.33 - 34

102.2 1520 RIGHT 6 - 16 9.33 - 34

102.2 1700 RIGHT 30 12 16 - 46.67 58

102.2 1890 LEFT 6 - 16 8.00 - 30

102.2 1920 LEFT 6 - 16 8.00 - 30

102.2 2015 RIGHT 6 - 16 9.33 - 34

102.2 2075 RIGHT 6 - 16 9.33 - 34

102.2 2140 LEFT 6 - 16 8.00 - 30

102.2 2380 RIGHT 6 - 16 9.33 - 34

102.2 2630 LEFT 6 - 16 8.00 - 30

102.2 2670 RIGHT 6 - 16 9.33 - 34

102.2 2730 LEFT 6 - 16 8.00 - 30

102.2 2770 LEFT 6 - 16 8.00 - 30

102.2 2940 RIGHT 6 - 16 9.33 - 34

102.2 3045 BOTH 6 - 32 17.33 - 58

102.2 3100 RIGHT 6 - 16 9.33 - 34

102.2 3200 LEFT 6 - 16 8.00 - 30

102.2 3280 RIGHT 6 - 16 9.33 - 34

102.2 3340 RIGHT 6 - 16 9.33 - 34

102.2 3420 LEFT 6 - 16 8.00 - 30

102.2 3440 LEFT 6 - 16 8.00 - 30

102.2 3465 LEFT 6 - 16 8.00 - 30

102.2 3585 LEFT 8 4 16 10.67 - 32

102.2 3610 LEFT 6 - 16 8.00 - 30

102.2 3680 LEFT 6 - 16 8.00 - 30

102.2 3750 RIGHT 6 - 16 9.33 - 34

102.2 3765 BOTH 6 - 32 17.33 - 58

102.2 3985 RIGHT 6 - 16 9.33 - 34 REPATCH

102.2 4020 RIGHT 6 - 16 9.33 - 34

SUBTOTAL 4 = 20 752 412 47 1,546

CONCRETE REPAIR SUMMARY (CONTINUED)

EASTBOUND                

LOCATION
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MARKER PLUS SIDE LENGTH EACH EACH SY SY LF REMARKS

102.2 4093 RIGHT 8 4 16 12.44 - 36 REPATCH

102.2 4100 LEFT 6 - 16 8.00 - 30

102.2 4120 BOTH 6 - 32 17.33 - 58

102.2 4160 LEFT 6 - 16 8.00 - 30

102.2 4250 LEFT 6 - 16 8.00 - 30

103 65 LEFT 6 - 16 8.00 - 30

103 90 LEFT 6 - 16 8.00 - 30

103 105 RIGHT 6 - 16 9.33 - 34

103 135 LEFT 6 - 16 8.00 - 30

103 150 BOTH 6 - 32 17.33 - 58

103 170 BOTH 6 - 32 17.33 - 58

103 250 LEFT 6 - 16 8.00 - 30

103 280 LEFT 6 - 16 8.00 - 30

103 300 LEFT 6 - 16 8.00 - 30

103 445 RIGHT 8 4 16 12.44 - 36 REPATCH

103 495 RIGHT 8 4 16 12.44 - 36 REPATCH

103 560 RIGHT 10 4 16 15.56 - 38

103 720 LEFT 6 - 16 8.00 - 30

103 845 RIGHT 6 - 16 9.33 - 34

103 1020 RIGHT 6 - 16 9.33 - 34

103 1087 RIGHT 6 - 16 9.33 - 34

103 1185 LEFT 6 - 16 8.00 - 30

103 1240 RIGHT 6 - 16 9.33 - 34

103 1305 RIGHT 6 - 16 9.33 - 34

103 1520 RIGHT 6 - 16 9.33 - 34

103 1535 LEFT 6 - 16 8.00 - 30

103 1585 LEFT 6 - 16 8.00 - 30

103 1590 LEFT 6 - 16 8.00 - 30

103 1625 RIGHT 6 - 16 9.33 - 34

103 1650 RIGHT 6 - 16 9.33 - 34

103 1720 RIGHT 8 4 16 12.44 - 36 REPATCH

103 1735 LEFT 6 - 16 8.00 - 30

103 1800 RIGHT 6 - 16 9.33 - 34

103 1935 LEFT 6 - 16 8.00 - 30

103 1980 LEFT 6 - 16 8.00 - 30

103 1990 RIGHT 8 4 16 12.44 - 36 REPATCH

103 2000 RIGHT 8 4 16 12.44 - 36 REPATCH

103 2050 LEFT 6 - 16 8.00 - 30

103 2100 RIGHT 30 12 16 - 46.67 58

103 2320 RIGHT 6 - 16 9.33 - 34

103 2455 RIGHT 15 6 16 - 23.33 43

103 2610 RIGHT 8 4 16 12.44 - 36 REPATCH

103 2735 LEFT 6 - 16 8.00 - 30

103 2770 LEFT 6 - 16 8.00 - 30

103 2790 LEFT 8 4 16 10.67 - 32

SUBTOTAL 5 = 54 768 428 70 1,571

CONCRETE REPAIR SUMMARY (CONTINUED)

EASTBOUND                

LOCATION

416.0610 416.0620 416.1715 416.1725 690.0250

EB MILE

DRILLED TIE 

BARS

DRILLED 

DOWEL BARS

CONCRETE 

PAVEMENT 

REPAIR SHES

CONCRETE 

PAVEMENT 

REPLACEMENT 

SHES

SAWING 

CONCRETE

MARKER PLUS SIDE LENGTH EACH EACH SY SY LF REMARKS

103 2950 RIGHT 15 6 16 - 23.33 43

103 2970 LEFT 6 - 16 8.00 - 30

103 2990 LEFT 6 - 16 8.00 - 30

103 2990 RIGHT 8 4 16 12.44 - 36 REPATCH

103 3005 RIGHT 6 - 16 9.33 - 34

103 3020 RIGHT 15 6 16 - 23.33 43

103 3020 LEFT 8 4 16 10.67 - 32

103 3060 BOTH 6 - 32 17.33 - 58

103 3080 LEFT 6 - 16 8.00 - 30

103 3090 LEFT 8 4 16 10.67 - 32

103 3110 BOTH 6 - 32 17.33 - 58

103 3125 BOTH 6 - 32 17.33 - 58

103 3145 LEFT 6 - 16 8.00 - 30

103 3155 LEFT 6 - 16 8.00 - 30

103 3200 LEFT 6 - 16 8.00 - 30

103 3320 LEFT 6 - 16 8.00 - 30

103 3335 RIGHT 6 - 16 9.33 - 34

103 3350 BOTH 6 - 32 17.33 - 58

103 3390 LEFT 6 - 16 8.00 - 30

103 3410 LEFT 8 4 16 10.67 - 32

103 3430 LEFT 6 - 16 8.00 - 30

103 3510 RIGHT 8 4 16 12.44 - 36

103 3560 LEFT 6 - 16 8.00 - 30

103 3640 RIGHT 6 - 16 9.33 - 34

103 3680 RIGHT 6 - 16 9.33 - 34

103 3700 RIGHT 6 - 16 9.33 - 34

103 3865 LEFT 6 - 16 8.00 - 30

103 3995 RIGHT 8 4 16 12.44 - 36 REPATCH

103 4015 RIGHT 8 4 16 12.44 - 36 REPATCH

103 4020 LEFT 6 - 16 8.00 - 30

103 4050 LEFT 6 - 16 8.00 - 30

103 4150 RIGHT 6 - 16 9.33 - 34

103 4150 RIGHT 6 - 16 9.33 - 34

103 4200 LEFT 6 - 16 8.00 - 30

103 4390 RIGHT 6 - 16 9.33 - 34

103 4430 RIGHT 6 - 16 9.33 - 34

103 4460 LEFT 6 - 16 8.00 - 30

103 4500 BOTH 6 - 32 17.33 - 58

103 4520 LEFT 6 - 16 8.00 - 30

103 4740 RIGHT 6 - 16 9.33 - 34

103 4830 LEFT 6 - 16 8.00 - 30

103 4855 LEFT 6 - 16 8.00 - 30

103 5160 LEFT 6 - 16 8.00 - 30

104 0 BOTH 6 - 32 17.33 - 58 2" GRADE SEPARATE

104 50 RIGHT 8 4 16 12.44 - 36

SUBTOTAL 6 = 44 816 444 47 1,620

CONCRETE REPAIR SUMMARY (CONTINUED)

EASTBOUND                

LOCATION



PROJECT NO: 1016-01-63 HWY: IH – 90 COUNTY:  SAUK, COLUMBIA MISCELLANEOUS QUANTITIES SHEET: E

FILE NAME :  N:\PDS\...\030200_mq_63.pptx PLOT DATE :  February 22, 2022 PLOT BY :  A.R.H. PLOT NAME : PLOT SCALE : 1:1
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416.0610 416.0620 416.1715 416.1725 690.0250

EB MILE

DRILLED TIE 

BARS

DRILLED 

DOWEL BARS

CONCRETE 

PAVEMENT 

REPAIR SHES

CONCRETE 

PAVEMENT 

REPLACEMENT 

SHES

SAWING 

CONCRETE

MARKER PLUS SIDE LENGTH EACH EACH SY SY LF REMARKS

104 75 LEFT 6 - 16 8.00 - 30

104 130 LEFT 6 - 16 8.00 - 30

104 200 LEFT 6 - 16 8.00 - 30

104 340 RIGHT 6 - 16 9.33 - 34

104 410 LEFT 6 - 16 8.00 - 30

104 445 LEFT 6 - 16 8.00 - 30

104 560 LEFT 6 - 16 8.00 - 30

104 600 LEFT 6 - 16 8.00 - 30

104 650 BOTH 6 - 32 17.33 - 58

104 755 LEFT 6 - 16 8.00 - 30

104 825 RIGHT 6 - 16 9.33 - 34

104 850 RIGHT 6 - 16 9.33 - 34

104 875 LEFT 6 - 16 8.00 - 30

104 900 LEFT 6 - 16 8.00 - 30

104 945 LEFT 6 - 16 8.00 - 30

104 985 LEFT 6 - 16 8.00 - 30

104 1005 LEFT 6 - 16 8.00 - 30

104 1050 LEFT 6 - 16 8.00 - 30

104 1095 LEFT 6 - 16 8.00 - 30

104 1110 LEFT 6 - 16 8.00 - 30

104 1147 LEFT 8 4 16 10.67 - 32

104 1180 LEFT 6 - 16 8.00 - 30

104 1240 LEFT 6 - 16 8.00 - 30

104 1250 RIGHT 6 - 16 9.33 - 34

104 1275 LEFT 6 - 16 8.00 - 30

104 1285 LEFT 6 - 16 8.00 - 30

104 1295 LEFT 6 - 16 8.00 - 30

104 1300 BOTH 6 - 32 17.33 - 58

104 1340 BOTH 6 - 32 17.33 - 58

104 1325 RIGHT 6 - 16 9.33 - 34

104 1360 BOTH 6 - 32 17.33 - 58

104 1400 LEFT 6 - 16 8.00 - 30

104 1440 LEFT 6 - 16 8.00 - 30

104 1475 LEFT 6 - 16 8.00 - 30

104 1500 BOTH 6 - 32 17.33 - 58

104 1535 BOTH 6 - 32 17.33 - 58

104 1560 LEFT 8 4 16 10.67 - 32

104 1585 LEFT 6 - 16 8.00 - 30

104 1600 LEFT 6 - 16 8.00 - 30

104 1635 LEFT 6 - 16 8.00 - 30

104 1650 BOTH 6 - 32 17.33 - 58

104 1685 LEFT 6 - 16 8.00 - 30

104 1710 LEFT 6 - 16 8.00 - 30

104 1725 BOTH 6 - 32 17.33 - 58

104 1745 LEFT 6 - 16 8.00 - 30

SUBTOTAL 7 = 8 848 447 0 1,598

CONCRETE REPAIR SUMMARY (CONTINUED)

EASTBOUND                

LOCATION

416.0610 416.0620 416.1715 416.1725 690.0250

EB MILE

DRILLED TIE 

BARS

DRILLED 

DOWEL BARS

CONCRETE 

PAVEMENT 

REPAIR SHES

CONCRETE 

PAVEMENT 

REPLACEMENT 

SHES

SAWING 

CONCRETE

MARKER PLUS SIDE LENGTH EACH EACH SY SY LF REMARKS

104 1770 LEFT 6 - 16 8.00 - 30

104 1785 LEFT 6 - 16 8.00 - 30

104 1830 LEFT 6 - 16 8.00 - 30

104 1850 LEFT 6 - 16 8.00 - 30

104 1875 LEFT 8 4 16 10.67 - 32

104 1895 LEFT 6 - 16 8.00 - 30

104 1915 LEFT 6 - 16 8.00 - 30

104 1935 LEFT 6 - 16 8.00 - 30

104 1960 LEFT 6 - 16 8.00 - 30

104 1985 RIGHT 6 - 16 9.33 - 34

104 2000 LEFT 8 4 16 10.67 - 32

104 2030 LEFT 6 - 16 8.00 - 30

104 2050 LEFT 8 4 16 10.67 - 32

104 2070 LEFT 6 - 16 8.00 - 30

104 2090 LEFT 6 - 16 8.00 - 30

104 2110 LEFT 6 - 16 8.00 - 30

104 2140 LEFT 6 - 16 8.00 - 30

104 2160 LEFT 6 - 16 8.00 - 30

104 2175 LEFT 6 - 16 8.00 - 30

104 2190 LEFT 6 - 16 8.00 - 30

104 2210 BOTH 6 - 32 17.33 - 58

104 2225 LEFT 6 - 16 8.00 - 30

104 2240 LEFT 6 - 16 8.00 - 30

104 2255 LEFT 8 4 16 10.67 - 32

104 2280 LEFT 6 - 16 8.00 - 30

104 2350 LEFT 8 4 16 10.67 - 32

104 2485 LEFT 6 - 16 8.00 - 30

104 2510 RIGHT 6 - 16 9.33 - 34

104 2540 RIGHT 6 - 16 9.33 - 34

104 2575 LEFT 6 - 16 8.00 - 30

104 2635 LEFT 6 - 16 8.00 - 30

104 2675 LEFT 6 - 16 8.00 - 30

104 2780 LEFT 6 - 16 8.00 - 30

104 2800 LEFT 6 - 16 8.00 - 30

104 2815 LEFT 6 - 16 8.00 - 30

104 2840 BOTH 6 - 32 17.33 - 58

104 2860 LEFT 6 - 16 8.00 - 30

104 2935 RIGHT 6 - 16 9.33 - 34

104 2950 RIGHT 6 - 16 9.33 - 34

104 2965 LEFT 6 - 16 8.00 - 30

104 3025 LEFT 6 - 16 8.00 - 30

104 3050 LEFT 8 4 16 10.67 - 32

104 3100 LEFT 6 - 16 8.00 - 30

104 3140 LEFT 6 - 16 8.00 - 30

104 3185 LEFT 6 - 16 8.00 - 30

SUBTOTAL 8 = 24 752 401 0 1,438

CONCRETE REPAIR SUMMARY (CONTINUED)

EASTBOUND                

LOCATION
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416.0610 416.0620 416.1715 416.1725 690.0250

EB MILE

DRILLED TIE 

BARS

DRILLED 

DOWEL BARS

CONCRETE 

PAVEMENT 

REPAIR SHES

CONCRETE 

PAVEMENT 

REPLACEMENT 

SHES

SAWING 

CONCRETE

MARKER PLUS SIDE LENGTH EACH EACH SY SY LF REMARKS

104 3230 BOTH 6 - 32 17.33 - 58

104 3250 LEFT 6 - 16 8.00 - 30

104 3265 LEFT 6 - 16 8.00 - 30

104 3345 LEFT 6 - 16 8.00 - 30

104 3390 LEFT 6 - 16 8.00 - 30

104 3410 RIGHT 6 - 16 9.33 - 34

104 3430 BOTH 6 - 32 17.33 - 58

104 3450 LEFT 6 - 16 8.00 - 30

104 3495 LEFT 8 4 16 10.67 - 32

104 3550 LEFT 6 - 16 8.00 - 30

104 3610 LEFT 6 - 16 8.00 - 30

104 3635 LEFT 6 - 16 8.00 - 30

104 3660 LEFT 6 - 16 8.00 - 30

104 3685 LEFT 10 4 16 13.33 - 34 REPATCH

104 3760 BOTH 6 - 32 17.33 - 58

104 3815 RIGHT 8 4 16 12.44 - 36 REPATCH

104 3875 LEFT 6 - 16 8.00 - 30

104 3900 LEFT 6 - 16 8.00 - 30

104 3915 LEFT 6 - 16 8.00 - 30

104 3920 LEFT 6 - 16 8.00 - 30

104 3940 LEFT 6 - 16 8.00 - 30

104 3980 RIGHT 6 - 16 9.33 - 34

104 4020 LEFT 6 - 16 8.00 - 30

104 4040 LEFT 6 - 16 8.00 - 30

104 4065 LEFT 6 - 16 8.00 - 30

104 4095 LEFT 6 - 16 8.00 - 30

104 4205 LEFT 6 - 16 8.00 - 30

104 4235 BOTH 6 - 32 17.33 - 58

104 4250 LEFT 6 - 16 8.00 - 30

104 4295 RIGHT 6 - 16 9.33 - 34

104 4360 RIGHT 6 - 16 9.33 - 34

104 4395 LEFT 6 - 16 8.00 - 30

104 4420 LEFT 6 - 16 8.00 - 30

104 4450 BOTH 6 - 32 17.33 - 58

104 4490 LEFT 6 - 16 8.00 - 30

104 4500 LEFT 6 - 16 8.00 - 30

104 4520 LEFT 6 - 16 8.00 - 30

104 4540 LEFT 6 - 16 8.00 - 30

104 4575 LEFT 6 - 16 8.00 - 30

104 4595 BOTH 6 - 32 17.33 - 58

104 4625 BOTH 6 - 32 17.33 - 58

104 4650 LEFT 6 - 16 8.00 - 30

104 4670 LEFT 6 - 16 8.00 - 30

104 4700 LEFT 6 - 16 8.00 - 30

104 4725 LEFT 6 - 16 8.00 - 30

SUBTOTAL 9 = 12 832 443 0 1,574

CONCRETE REPAIR SUMMARY (CONTINUED)

EASTBOUND                

LOCATION

416.0610 416.0620 416.1715 416.1725 690.0250

EB MILE

DRILLED TIE 

BARS

DRILLED 

DOWEL BARS

CONCRETE 

PAVEMENT 

REPAIR SHES

CONCRETE 

PAVEMENT 

REPLACEMENT 

SHES

SAWING 

CONCRETE

MARKER PLUS SIDE LENGTH EACH EACH SY SY LF REMARKS

104 4755 LEFT 6 - 16 8.00 - 30

104 4800 RIGHT 6 - 16 9.33 - 34

104 4890 RIGHT 6 - 16 9.33 - 34

104 4925 BOTH 6 - 32 17.33 - 58

104 4980 BOTH 6 - 32 17.33 - 58

104 5040 RIGHT 10 4 16 15.56 - 38 REPATCH

105 25 RIGHT 6 - 16 9.33 - 34

105 55 RIGHT 6 - 16 9.33 - 34

105 125 RIGHT 6 - 16 9.33 - 34

105 240 RIGHT 6 - 16 9.33 - 34

SUBTOTAL 10 = 4 192 114 0 388

CONCRETE REPAIR SUMMARY (CONTINUED)

EASTBOUND                

LOCATION



PROJECT NO: 1016-01-63 HWY: IH – 90 COUNTY:  SAUK, COLUMBIA MISCELLANEOUS QUANTITIES SHEET: E

FILE NAME :  N:\PDS\...\030200_mq_63.pptx PLOT DATE :  February 22, 2022 PLOT BY :  A.R.H. PLOT NAME : PLOT SCALE : 1:1
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416.0610 416.0620 416.1715 416.1725 690.0250

WB MILE

DRILLED TIE 

BARS

DRILLED 

DOWEL BARS

CONCRETE 

PAVEMENT 

REPAIR SHES

CONCRETE 

PAVEMENT 

REPLACEMENT 

SHES

SAWING 

CONCRETE

MARKER MINUS SIDE LENGTH EACH EACH SY SY LF REMARKS

105 95 BOTH 6 - 32 17.33 - 58

105 185 LEFT 6 - 16 8.00 - 30

105 200 LEFT 6 - 16 8.00 - 30

105 250 LEFT 6 - 16 8.00 - 30

105 320 LEFT 6 - 16 8.00 - 30

105 400 LEFT 6 - 16 8.00 - 30

105 450 LEFT 6 - 16 8.00 - 30

105 465 RIGHT 8 4 16 12.44 - 36 REPATCH

105 465 LEFT 6 - 16 8.00 - 30

105 505 LEFT 6 - 16 8.00 - 30

105 535 RIGHT 6 - 16 9.33 - 34

105 550 LEFT 6 - 16 8.00 - 30

105 695 LEFT 6 - 16 8.00 - 30

105 710 RIGHT 8 4 16 12.44 - 36 REPATCH

105 750 RIGHT 8 4 16 12.44 - 36 REPATCH

105 765 LEFT 6 - 16 8.00 - 30

105 805 LEFT 6 - 16 8.00 - 30

105 830 BOTH 6 - 32 17.33 - 58

105 840 BOTH 6 - 32 17.33 - 58

105 865 BOTH 6 - 32 17.33 - 58

105 890 LEFT 6 - 16 8.00 - 30

105 910 LEFT 6 - 16 8.00 - 30

105 925 LEFT 6 - 16 8.00 - 30

105 950 BOTH 6 - 32 17.33 - 58

105 980 LEFT 6 - 16 8.00 - 30

105 1010 RIGHT 8 4 16 12.44 - 36 REPATCH

105 1025 RIGHT 8 4 16 12.44 - 36 REPATCH

105 1025 LEFT 6 - 16 8.00 - 30

105 1060 RIGHT 6 - 16 9.33 - 34

105 1140 LEFT 6 - 16 8.00 - 30

105 1180 LEFT 6 - 16 8.00 - 30

105 1286 LEFT 6 - 16 8.00 - 30

105 1310 LEFT 6 - 16 8.00 - 30

105 1330 RIGHT 6 - 16 9.33 - 34

105 1345 RIGHT 6 - 16 9.33 - 34

105 1360 LEFT 6 - 16 8.00 - 30

105 1380 RIGHT 6 - 16 9.33 - 34

105 1515 LEFT 6 - 16 8.00 - 30

105 1760 LEFT 6 - 16 8.00 - 30

105 1800 LEFT 6 - 16 8.00 - 30

105 1855 RIGHT 6 - 16 9.33 - 34

105 1880 LEFT 6 - 16 8.00 - 30

105 1900 LEFT 6 - 16 8.00 - 30

105 1940 LEFT 6 - 16 8.00 - 30

105 1900 LEFT 6 - 16 8.00 - 30

SUBTOTAL 11 = 20 800 437 0 1,544

CONCRETE REPAIR SUMMARY (CONTINUED)

WESTBOUND                

LOCATION

416.0610 416.0620 416.1715 416.1725 690.0250

WB MILE

DRILLED TIE 

BARS

DRILLED 

DOWEL BARS

CONCRETE 

PAVEMENT 

REPAIR SHES

CONCRETE 

PAVEMENT 

REPLACEMENT 

SHES

SAWING 

CONCRETE

MARKER MINUS SIDE LENGTH EACH EACH SY SY LF REMARKS

105 2110 RIGHT 6 - 16 9.33 - 34

105 2155 LEFT 6 - 16 8.00 - 30

105 2175 LEFT 6 - 16 8.00 - 30

105 2220 LEFT 6 - 16 8.00 - 30

105 2475 LEFT 6 - 16 8.00 - 30

105 2595 LEFT 6 - 16 8.00 - 30

105 2630 RIGHT 6 - 16 9.33 - 34

105 2655 BOTH 6 - 32 17.33 - 58

105 2680 LEFT 6 - 16 8.00 - 30

105 2710 RIGHT 8 4 16 12.44 - 36 REPATCH

105 2725 RIGHT 6 - 16 9.33 - 34

105 2745 RIGHT 8 4 16 12.44 - 36 REPATCH

105 2820 LEFT 6 - 16 8.00 - 30

105 2840 BOTH 6 - 32 17.33 - 58

105 2860 LEFT 6 - 16 8.00 - 30

105 2915 RIGHT 6 - 16 9.33 - 34

105 2950 BOTH 6 - 32 17.33 - 58

105 2990 LEFT 6 - 16 8.00 - 30

105 3000 RIGHT 6 - 16 9.33 - 34

105 3030 LEFT 6 - 16 8.00 - 30

105 3090 LEFT 6 - 16 8.00 - 30

105 3120 RIGHT 6 - 16 9.33 - 34

105 3130 LEFT 6 - 16 8.00 - 30

105 3150 LEFT 6 - 16 8.00 - 30

105 3185 LEFT 6 - 16 8.00 - 30

105 3210 LEFT 6 - 16 8.00 - 30

105 3250 BOTH 6 - 32 17.33 - 58

105 3275 RIGHT 15 6 16 - 23.33 43

105 3310 LEFT 6 - 16 8.00 - 30

105 3315 BOTH 6 - 32 17.33 - 58

105 3345 BOTH 6 - 32 17.33 - 58

105 3370 LEFT 6 - 16 8.00 - 30

105 3410 RIGHT 15 6 16 - 23.33 43

105 3460 RIGHT 6 - 16 9.33 - 34

105 3540 LEFT 6 - 16 8.00 - 30

105 3570 LEFT 6 - 16 8.00 - 30

105 3585 LEFT 8 4 16 10.67 - 32

105 3595 LEFT 6 - 16 8.00 - 30

105 3615 RIGHT 6 - 16 9.33 - 34

105 3630 RIGHT 6 - 16 9.33 - 34

105 3690 LEFT 6 - 16 8.00 - 30

105 3730 BOTH 6 - 32 17.33 - 58

105 3745 RIGHT 6 - 16 9.33 - 34

105 3770 LEFT 6 - 16 8.00 - 30

105 3800 LEFT 6 - 16 8.00 - 30

SUBTOTAL 12 = 24 832 434 47 1,626

CONCRETE REPAIR SUMMARY (CONTINUED)

WESTBOUND                

LOCATION
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416.0610 416.0620 416.1715 416.1725 690.0250

WB MILE

DRILLED TIE 

BARS

DRILLED 

DOWEL BARS

CONCRETE 

PAVEMENT 

REPAIR SHES

CONCRETE 

PAVEMENT 

REPLACEMENT 

SHES

SAWING 

CONCRETE

MARKER MINUS SIDE LENGTH EACH EACH SY SY LF REMARKS

105 3820 RIGHT 6 - 16 9.33 - 34

105 3835 BOTH 6 - 32 17.33 - 58

105 3870 RIGHT 6 - 16 9.33 - 34

105 3900 RIGHT 6 - 16 9.33 - 34

105 4020 RIGHT 6 - 16 9.33 - 34

105 4070 LEFT 6 - 16 8.00 - 30

105 4135 RIGHT 6 - 16 9.33 - 34

105 4165 RIGHT 6 - 16 9.33 - 34

105 4205 LEFT 6 - 16 8.00 - 30

105 4230 RIGHT 6 - 16 9.33 - 34

105 4265 RIGHT 6 - 16 9.33 - 34

105 4280 LEFT 6 - 16 8.00 - 30

105 4350 LEFT 6 - 16 8.00 - 30

105 4370 RIGHT 10 4 16 15.56 - 38

105 4400 LEFT 8 4 16 10.67 - 32

105 4410 LEFT 6 - 16 8.00 - 30

105 4420 LEFT 8 4 16 10.67 - 32

105 4530 RIGHT 6 - 16 9.33 - 34

105 4620 RIGHT 6 - 16 9.33 - 34

105 4680 LEFT 6 - 16 8.00 - 30

105 4700 RIGHT 6 - 16 9.33 - 34

105 4740 LEFT 6 - 16 8.00 - 30

105 4840 RIGHT 6 - 16 9.33 - 34

105 4865 LEFT 6 - 16 8.00 - 30

105 5050 RIGHT 10 4 16 15.56 - 38

105 5140 BOTH 6 - 32 17.33 - 58

104 35 RIGHT 6 - 16 9.33 - 34

104 50 RIGHT 6 - 16 9.33 - 34

104 65 RIGHT 6 - 16 9.33 - 34

104 125 RIGHT 6 - 16 9.33 - 34

104 155 RIGHT 6 - 16 9.33 - 34

104 185 RIGHT 8 4 16 12.44 - 36

104 305 RIGHT 6 - 16 9.33 - 34

104 340 LEFT 6 - 16 8.00 - 30

104 355 RIGHT 6 - 16 9.33 - 34

104 420 LEFT 6 - 16 8.00 - 30

104 450 RIGHT 6 - 16 9.33 - 34

104 545 LEFT 6 - 16 8.00 - 30

104 570 LEFT 6 - 16 8.00 - 30

104 670 BOTH 6 - 32 17.33 - 58

104 680 RIGHT 6 - 16 9.33 - 34

104 720 RIGHT 6 - 16 9.33 - 34

104 735 RIGHT 6 - 16 9.33 - 34

104 805 RIGHT 6 - 16 9.33 - 34

104 825 LEFT 6 - 16 8.00 - 30

SUBTOTAL 13 = 20 768 445 0 1,556

CONCRETE REPAIR SUMMARY (CONTINUED)

WESTBOUND                

LOCATION

416.0610 416.0620 416.1715 416.1725 690.0250

WB MILE

DRILLED TIE 

BARS

DRILLED 

DOWEL BARS

CONCRETE 

PAVEMENT 

REPAIR SHES

CONCRETE 

PAVEMENT 

REPLACEMENT 

SHES

SAWING 

CONCRETE

MARKER MINUS SIDE LENGTH EACH EACH SY SY LF REMARKS

104 855 RIGHT 8 4 16 12.44 - 36

104 1000 LEFT 6 - 16 8.00 - 30

104 1020 BOTH 6 - 32 17.33 - 58

104 1060 BOTH 6 - 32 17.33 - 58

104 1075 RIGHT 6 - 16 9.33 - 34

104 1105 RIGHT 6 - 16 9.33 - 34

104 1125 LEFT 6 - 16 8.00 - 30

104 1150 RIGHT 6 - 16 9.33 - 34

104 1185 BOTH 6 - 32 17.33 - 58

104 1225 LEFT 6 - 16 8.00 - 30

104 1260 LEFT 8 4 16 10.67 - 32

104 1290 LEFT 6 - 16 8.00 - 30

104 1360 RIGHT 6 - 16 9.33 - 34

104 1460 RIGHT 6 - 16 9.33 - 34

104 1530 RIGHT 6 - 16 9.33 - 34

104 1560 RIGHT 6 - 16 9.33 - 34

104 1620 LEFT 6 - 16 8.00 - 30

104 1650 RIGHT 6 - 16 9.33 - 34

104 1705 RIGHT 6 - 16 9.33 - 34

104 1900 RIGHT 6 - 16 9.33 - 34

104 2140 RIGHT 6 - 16 9.33 - 34

104 2165 RIGHT 6 - 16 9.33 - 34

104 2310 RIGHT 15 6 16 - 23.33 43

104 2470 RIGHT 6 - 16 9.33 - 34

104 2550 RIGHT 6 - 16 9.33 - 34

104 2685 RIGHT 6 - 16 9.33 - 34

104 2905 LEFT 6 - 16 8.00 - 30

104 2930 RIGHT 6 - 16 9.33 - 34

104 2980 RIGHT 6 - 16 9.33 - 34

104 3000 RIGHT 6 - 16 9.33 - 34

104 3120 RIGHT 10 4 16 15.56 - 38

104 3140 LEFT 6 - 16 8.00 - 30

104 3195 LEFT 6 - 16 8.00 - 30

104 3270 LEFT 6 - 16 8.00 - 30

104 3310 LEFT 6 - 16 8.00 - 30

104 3380 BOTH 6 - 32 17.33 - 58

104 3415 LEFT 6 - 16 8.00 - 30

104 3435 RIGHT 6 - 16 9.33 - 34

104 3610 RIGHT 6 - 16 9.33 - 34

104 3710 LEFT 6 - 16 8.00 - 30

104 3750 RIGHT 6 - 16 9.33 - 34

104 3790 BOTH 6 - 32 17.33 - 58

104 3955 LEFT 6 - 16 8.00 - 30

104 4020 RIGHT 6 - 16 9.33 - 34

104 4065 RIGHT 6 - 16 9.33 - 34

SUBTOTAL 14 = 18 800 444 23 1,611

CONCRETE REPAIR SUMMARY (CONTINUED)

WESTBOUND                

LOCATION
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416.0610 416.0620 416.1715 416.1725 690.0250

WB MILE

DRILLED TIE 

BARS

DRILLED 

DOWEL BARS

CONCRETE 

PAVEMENT 

REPAIR SHES

CONCRETE 

PAVEMENT 

REPLACEMENT 

SHES

SAWING 

CONCRETE

MARKER MINUS SIDE LENGTH EACH EACH SY SY LF REMARKS

104 4100 RIGHT 6 - 16 9.33 - 34

104 4130 LEFT 8 4 16 10.67 - 32

104 4150 LEFT 6 - 16 8.00 - 30

104 4170 LEFT 6 - 16 8.00 - 30

104 4185 LEFT 6 - 16 8.00 - 30

104 4225 RIGHT 6 - 16 9.33 - 34

104 4245 RIGHT 6 - 16 9.33 - 34

104 4295 LEFT 6 - 16 8.00 - 30

104 4510 LEFT 6 - 16 8.00 - 30

104 4705 LEFT 6 - 16 8.00 - 30

104 4770 LEFT 6 - 16 8.00 - 30

104 4940 RIGHT 6 - 16 9.33 - 34

104 4970 LEFT 6 - 16 8.00 - 30

104 5005 LEFT 6 - 16 8.00 - 30

104 5095 LEFT 6 - 16 8.00 - 30

103 70 RIGHT 6 - 16 9.33 - 34

103 150 RIGHT 6 - 16 9.33 - 34

103 255 RIGHT 6 - 16 9.33 - 34

103 285 BOTH 6 - 32 17.33 - 58

103 310 LEFT 6 - 16 8.00 - 30

103 365 RIGHT 6 - 16 9.33 - 34

103 450 RIGHT 6 - 16 9.33 - 34

103 480 RIGHT 6 - 16 9.33 - 34

103 515 LEFT 6 - 16 8.00 - 30

103 740 RIGHT 6 - 16 9.33 - 34

103 765 RIGHT 6 - 16 9.33 - 34

103 800 BOTH 6 - 32 17.33 - 58

103 865 RIGHT 6 - 16 9.33 - 34

103 900 RIGHT 6 - 16 9.33 - 34

103 920 RIGHT 6 - 16 9.33 - 34

103 950 RIGHT 6 - 16 9.33 - 34

103 1050 RIGHT 6 - 16 9.33 - 34

103 1090 RIGHT 6 - 16 9.33 - 34

103 1120 LEFT 6 - 16 8.00 - 30

103 1550 RIGHT 10 4 16 15.56 - 38

103 1750 RIGHT 6 - 16 9.33 - 34

103 1780 LEFT 6 - 16 8.00 - 30

103 1840 BOTH 6 - 32 17.33 - 58

103 1870 LEFT 6 - 16 8.00 - 30

103 1895 LEFT 6 - 16 8.00 - 30

103 1930 RIGHT 6 - 16 9.33 - 34

103 1965 RIGHT 6 - 16 9.33 - 34

103 1990 RIGHT 6 - 16 9.33 - 34

103 2030 RIGHT 6 - 16 9.33 - 34

103 2060 RIGHT 6 - 16 9.33 - 34

SUBTOTAL 15 = 8 768 430 0 1,540

CONCRETE REPAIR SUMMARY (CONTINUED)

WESTBOUND                

LOCATION

416.0610 416.0620 416.1715 416.1725 690.0250

WB MILE

DRILLED TIE 

BARS

DRILLED 

DOWEL BARS

CONCRETE 

PAVEMENT 

REPAIR SHES

CONCRETE 

PAVEMENT 

REPLACEMENT 

SHES

SAWING 

CONCRETE

MARKER MINUS SIDE LENGTH EACH EACH SY SY LF REMARKS

103 2080 LEFT 6 - 16 8.00 - 30

103 2110 LEFT 6 - 16 8.00 - 30

103 2130 RIGHT 6 - 16 9.33 - 34

103 2150 RIGHT 6 - 16 9.33 - 34

103 2180 RIGHT 6 - 16 9.33 - 34

103 2205 LEFT 6 - 16 8.00 - 30

103 2255 LEFT 6 - 16 8.00 - 30

103 2380 LEFT 6 - 16 8.00 - 30

103 2410 LEFT 6 - 16 8.00 - 30

103 2440 LEFT 6 - 16 8.00 - 30

103 2470 LEFT 6 - 16 8.00 - 30

103 2500 LEFT 6 - 16 8.00 - 30

103 2540 LEFT 8 4 16 10.67 - 32

103 2640 LEFT 6 - 16 8.00 - 30

103 2845 LEFT 6 - 16 8.00 - 30

103 2880 BOTH 6 - 32 17.33 - 58

103 2950 RIGHT 6 - 16 9.33 - 34

103 2975 RIGHT 6 - 16 9.33 - 34

103 3030 LEFT 6 - 16 8.00 - 30

103 3050 LEFT 6 - 16 8.00 - 30

103 3095 RIGHT 6 - 16 9.33 - 34

103 3280 LEFT 6 - 16 8.00 - 30

103 3430 RIGHT 6 - 16 9.33 - 34

103 3455 RIGHT 6 - 16 9.33 - 34

103 3625 RIGHT 6 - 16 9.33 - 34

103 3660 RIGHT 6 - 16 9.33 - 34

103 3830 RIGHT 6 - 16 9.33 - 34

103 4085 RIGHT 6 - 16 9.33 - 34

103 4175 RIGHT 6 - 16 9.33 - 34

103 4210 RIGHT 6 - 16 9.33 - 34

103 4230 LEFT 6 - 16 8.00 - 30

103 4275 RIGHT 6 - 16 9.33 - 34

103 4425 RIGHT 6 - 16 9.33 - 34

103 4480 RIGHT 6 - 16 9.33 - 34

103 4620 RIGHT 6 - 16 9.33 - 34

103 4645 RIGHT 6 - 16 9.33 - 34

103 4670 RIGHT 10 4 16 15.56 - 38

103 4690 RIGHT 6 - 16 9.33 - 34

103 4730 BOTH 6 - 32 17.33 - 58

103 4820 RIGHT 6 - 16 9.33 - 34

103 4860 RIGHT 6 - 16 9.33 - 34

103 4910 RIGHT 6 - 16 9.33 - 34

103 4930 RIGHT 6 - 16 9.33 - 34

103 5070 LEFT 6 - 16 8.00 - 30

103 5090 LEFT 6 - 16 8.00 - 30

SUBTOTAL 16 = 8 752 421 0 1,512

CONCRETE REPAIR SUMMARY (CONTINUED)

WESTBOUND                

LOCATION



PROJECT NO: 1016-01-63 HWY: IH – 90 COUNTY:  SAUK, COLUMBIA MISCELLANEOUS QUANTITIES SHEET: E

FILE NAME :  N:\PDS\...\030200_mq_63.pptx PLOT DATE :  February 22, 2022 PLOT BY :  A.R.H. PLOT NAME : PLOT SCALE : 1:1
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416.0610 416.0620 416.1715 416.1725 690.0250

WB MILE

DRILLED TIE 

BARS

DRILLED 

DOWEL BARS

CONCRETE 

PAVEMENT 

REPAIR SHES

CONCRETE 

PAVEMENT 

REPLACEMENT 

SHES

SAWING 

CONCRETE

MARKER MINUS SIDE LENGTH EACH EACH SY SY LF REMARKS

102 0 LEFT 6 - 16 8.00 - 30

102 30 RIGHT 6 - 16 9.33 - 34

102 90 LEFT 6 - 16 8.00 - 30

102 145 RIGHT 8 4 16 12.44 - 36

102 220 RIGHT 6 - 16 9.33 - 34

102 235 BOTH 6 - 32 17.33 - 58

102 350 BOTH 6 - 32 17.33 - 58

102 480 RIGHT 6 - 16 9.33 - 34

102 565 LEFT 6 - 16 8.00 - 30

102 640 RIGHT 6 - 16 9.33 - 34

102 715 LEFT 6 - 16 8.00 - 30

102 790 LEFT 6 - 16 8.00 - 30

102 825 RIGHT 6 - 16 9.33 - 34

102 865 LEFT 6 - 16 8.00 - 30

102 890 BOTH 6 - 32 17.33 - 58

102 920 LEFT 6 - 16 8.00 - 30

102 960 RIGHT 6 - 16 9.33 - 34

102 1040 LEFT 6 - 16 8.00 - 30

102 1090 LEFT 6 - 16 8.00 - 30

102 1160 BOTH 6 - 32 17.33 - 58

102 1190 LEFT 8 4 16 10.67 - 32

102 1220 RIGHT 6 - 16 9.33 - 34

102 1270 LEFT 6 - 16 8.00 - 30

102 1290 LEFT 6 - 16 8.00 - 30

102 1310 BOTH 6 - 32 17.33 - 58

102 1325 RIGHT 6 - 16 9.33 - 34

102 1335 RIGHT 6 - 16 9.33 - 34

102 1355 RIGHT 6 - 16 9.33 - 34

102 1395 LEFT 6 - 16 8.00 - 30

102 1480 RIGHT 6 - 16 9.33 - 34

102 1535 LEFT 6 - 16 8.00 - 30

102 1555 LEFT 6 - 16 8.00 - 30

102 1580 LEFT 6 - 16 8.00 - 30

102 1605 LEFT 6 - 16 8.00 - 30

102 1640 LEFT 6 - 16 8.00 - 30

102 1660 RIGHT 6 - 16 9.33 - 34

102 1690 RIGHT 6 - 16 9.33 - 34

102 1770 LEFT 6 - 16 8.00 - 30

102 1790 RIGHT 30 12 16 - 46.67 58

102 1800 LEFT 6 - 16 8.00 - 30

102 1840 LEFT 6 - 16 8.00 - 30

102 1865 RIGHT 6 - 16 9.33 - 34

102 1890 LEFT 6 - 16 8.00 - 30

102 1900 LEFT 6 - 16 8.00 - 30

102 1920 LEFT 6 - 16 8.00 - 30

SUBTOTAL 17 = 20 800 424 47 1,582

CONCRETE REPAIR SUMMARY (CONTINUED)

WESTBOUND                

LOCATION

416.0610 416.0620 416.1715 416.1725 690.0250

WB MILE

DRILLED TIE 

BARS

DRILLED 

DOWEL BARS

CONCRETE 

PAVEMENT 

REPAIR SHES

CONCRETE 

PAVEMENT 

REPLACEMENT 

SHES

SAWING 

CONCRETE

MARKER MINUS SIDE LENGTH EACH EACH SY SY LF REMARKS

102 1950 LEFT 6 - 16 8.00 - 30

102 1975 LEFT 6 - 16 8.00 - 30

102 2170 BOTH 6 - 32 17.33 - 58

102 2280 RIGHT 6 - 16 9.33 - 34

102 2335 RIGHT 6 - 16 9.33 - 34

102 2365 RIGHT 6 - 16 9.33 - 34

102 2440 LEFT 6 - 16 8.00 - 30

102 2600 RIGHT 6 - 16 9.33 - 34

102 2680 RIGHT 6 - 16 9.33 - 34

102 2700 BOTH 6 - 32 17.33 - 58

102 2710 RIGHT 6 - 16 9.33 - 34

102 2795 RIGHT 6 - 16 9.33 - 34

102 2830 LEFT 6 - 16 8.00 - 30

102 2950 RIGHT 6 - 16 9.33 - 34

102 2970 RIGHT 6 - 16 9.33 - 34

102 3010 RIGHT 6 - 16 9.33 - 34

102 3020 RIGHT 6 - 16 9.33 - 34

102 3040 RIGHT 15 6 16 - 23.33 43

102 3080 RIGHT 10 4 16 15.56 - 38

102 3140 RIGHT 6 - 16 9.33 - 34

102 3165 BOTH 6 - 32 17.33 - 58

102 3180 LEFT 6 - 16 8.00 - 30

102 3195 LEFT 6 - 16 8.00 - 30

102 3215 RIGHT 6 - 16 9.33 - 34

102 3230 RIGHT 6 - 16 9.33 - 34

102 3265 RIGHT 6 - 16 9.33 - 34

102 3425 BOTH 6 - 32 17.33 - 58

102 3510 LEFT 6 - 16 8.00 - 30

102 3545 RIGHT 15 6 16 - 23.33 43

102 3620 RIGHT 6 - 16 9.33 - 34

102 3650 LEFT 6 - 16 8.00 - 30

102 3850 RIGHT 6 - 16 9.33 - 34

102 3920 LEFT 15 6 16 - 20.00 39

102 3990 LEFT 6 - 16 8.00 - 30

102 4020 RIGHT 6 - 16 9.33 - 34

102 4100 RIGHT 6 - 16 9.33 - 34

102 4170 RIGHT 6 - 16 9.33 - 34

102 4230 RIGHT 6 - 16 9.33 - 34

102 4265 BOTH 6 - 32 17.33 - 58

102 4290 BOTH 6 - 32 17.33 - 58

102 4310 RIGHT 6 - 16 9.33 - 34

102 4385 RIGHT 6 - 16 9.33 - 34

102 4750 BOTH 6 - 32 17.33 - 58

102 4850 RIGHT 6 - 16 9.33 - 34

SUBTOTAL 18 = 22 816 433 67 1,655

SAUK COUNTY LINE

CONCRETE REPAIR SUMMARY (CONTINUED)

WESTBOUND                

LOCATION



PROJECT NO: 1016-01-63 HWY: IH – 90 COUNTY:  SAUK, COLUMBIA MISCELLANEOUS QUANTITIES SHEET: E
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416.0610 416.0620 416.1715 416.1725 690.0250

WB MILE

DRILLED TIE 

BARS

DRILLED 

DOWEL BARS

CONCRETE 

PAVEMENT 

REPAIR SHES

CONCRETE 

PAVEMENT 

REPLACEMENT 

SHES

SAWING 

CONCRETE

MARKER MINUS SIDE LENGTH EACH EACH SY SY LF REMARKS

102 5010 RIGHT 6 - 16 9.33 - 34

101 230 RIGHT 6 - 16 9.33 - 34

101 260 RIGHT 6 - 16 9.33 - 34

101 560 RIGHT 6 - 16 9.33 - 34

101 770 RIGHT 6 - 16 9.33 - 34

101 800 RIGHT 6 - 16 9.33 - 34

101 825 LEFT 6 - 16 8.00 - 30

101 840 LEFT 6 - 16 8.00 - 30

101 860 RIGHT 6 - 16 9.33 - 34

101 970 LEFT 6 - 16 8.00 - 30

101 1000 LEFT 6 - 16 8.00 - 30

101 1020 BOTH 6 - 32 17.33 - 58

101 1090 BOTH 6 - 32 17.33 - 58

101 1110 RIGHT 6 - 16 9.33 - 34

101 1150 BOTH 6 - 32 17.33 - 58

101 1240 RIGHT 6 - 16 9.33 - 34

101 1280 RIGHT 6 - 16 9.33 - 34

101 1320 RIGHT 6 - 16 9.33 - 34

101 1370 LEFT 6 - 16 8.00 - 30

101 1390 LEFT 6 - 16 8.00 - 30

101 1850 LEFT 6 - 16 8.00 - 30

101 1960 LEFT 6 - 16 8.00 - 30

101 2000 LEFT 6 - 16 8.00 - 30

101 2050 LEFT 6 - 16 8.00 - 30

101 2085 RIGHT 6 - 16 9.33 - 34

101 2150 RIGHT 6 - 16 9.33 - 34

101 2290 RIGHT 6 - 16 9.33 - 34

101 2450 LEFT 6 - 16 8.00 - 30

101 2540 LEFT 6 - 16 8.00 - 30

101 2595 LEFT 6 - 16 8.00 - 30

101 2615 LEFT 6 - 16 8.00 - 30

101 2680 LEFT 6 - 16 8.00 - 30

101 2790 LEFT 6 - 16 8.00 - 30

101 2810 RIGHT 6 - 16 9.33 - 34

101 2860 RIGHT 6 - 16 9.33 - 34

101 2880 RIGHT 6 - 16 9.33 - 34

101 2925 LEFT 6 - 16 8.00 - 30

101 3160 RIGHT 6 - 16 9.33 - 34

101 3280 RIGHT 6 - 16 9.33 - 34

101 3590 RIGHT 10 4 16 15.56 - 38

101 3630 RIGHT 6 - 16 9.33 - 34

101 3660 RIGHT 6 - 16 9.33 - 34

101 4180 LEFT 6 - 16 8.00 - 30

101 4470 LEFT 6 - 16 8.00 - 30

101 4570 RIGHT 6 - 16 9.33 - 34

SUBTOTAL 19 = 4 768 425 0 1,530

CONCRETE REPAIR SUMMARY (CONTINUED)

WESTBOUND                

LOCATION

416.0610 416.0620 416.1715 416.1725 690.0250

WB MILE

DRILLED TIE 

BARS

DRILLED 

DOWEL BARS

CONCRETE 

PAVEMENT 

REPAIR SHES

CONCRETE 

PAVEMENT 

REPLACEMENT 

SHES

SAWING 

CONCRETE

MARKER MINUS SIDE LENGTH EACH EACH SY SY LF REMARKS

101 4770 RIGHT 6 - 16 9.33 - 34

101 4840 RIGHT 6 - 16 9.33 - 34

101 4880 RIGHT 6 - 16 9.33 - 34

101 5030 RIGHT 6 - 16 9.33 - 34

101 5205 LEFT 6 - 16 8.00 - 30

100 10 LEFT 6 - 16 8.00 - 30

100 150 RIGHT 8 4 16 12.44 - 36 REPATCH

100 305 RIGHT 6 - 16 9.33 - 34

100 330 BOTH 6 - 32 17.33 - 58

100 350 LEFT 6 - 16 8.00 - 30

100 370 RIGHT 6 - 16 9.33 - 34

100 460 RIGHT 6 - 16 9.33 - 34

100 500 LEFT 6 - 16 8.00 - 30

100 530 BOTH 6 - 32 17.33 - 58

100 610 RIGHT 6 - 16 9.33 - 34

100 700 LEFT 6 - 16 8.00 - 30

100 730 LEFT 6 - 16 8.00 - 30

100 760 LEFT 6 - 16 8.00 - 30

100 780 LEFT 6 - 16 8.00 - 30

100 790 RIGHT 6 - 16 9.33 - 34

100 860 LEFT 6 - 16 8.00 - 30

100 885 LEFT 6 - 16 8.00 - 30

100 940 LEFT 6 - 16 8.00 - 30

100 970 RIGHT 6 - 16 9.33 - 34

100 1130 LEFT 6 - 16 8.00 - 30

100 1250 LEFT 6 - 16 8.00 - 30

100 1440 LEFT 6 - 16 8.00 - 30

100 1630 LEFT 6 - 16 8.00 - 30

100 1720 LEFT 6 - 16 8.00 - 30

100 1860 LEFT 6 - 16 8.00 - 30

100 1980 RIGHT 6 - 16 9.33 - 34

100 3280 RIGHT 6 - 16 9.33 - 34

100 3610 RIGHT 6 - 16 9.33 - 34

100 3480 RIGHT 6 - 16 9.33 - 34

100 3900 LEFT 6 - 16 8.00 - 30

100 4000 LEFT 6 - 16 8.00 - 30

100 4100 LEFT 6 - 16 8.00 - 30

100 4200 LEFT 6 - 16 8.00 - 30

100 4300 RIGHT 10 4 16 15.56 - 38

100 4575 RIGHT 6 - 16 9.33 - 34

100 4590 RIGHT 6 - 16 9.33 - 34

100 4610 RIGHT 6 - 16 9.33 - 34

100 5000 RIGHT 6 - 16 9.33 - 34

99 100 RIGHT 6 - 16 9.33 - 34

99 250 LEFT 6 - 16 8.00 - 30

SUBTOTAL 20 = 8 752 416 0 1,496

WESTBOUND                

LOCATION

CONCRETE REPAIR SUMMARY (CONTINUED)
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416.0610 416.0620 416.1715 416.1725 690.0250

WB MILE

DRILLED TIE 

BARS

DRILLED 

DOWEL BARS

CONCRETE 

PAVEMENT 

REPAIR SHES

CONCRETE 

PAVEMENT 

REPLACEMENT 

SHES

SAWING 

CONCRETE

MARKER MINUS SIDE LENGTH EACH EACH SY SY LF REMARKS

99 500 RIGHT 6 - 16 9.33 - 34

99 770 LEFT 6 - 16 8.00 - 30

99 1000 LEFT 10 4 16 13.33 - 34

99 1190 RIGHT 6 - 16 9.33 - 34

99 1210 RIGHT 8 4 16 12.44 - 36 REPATCH

99 RIGHT 6 - 16 9.33 - 34

99 1510 RIGHT 6 - 16 9.33 - 34

99 1690 RIGHT 6 - 16 9.33 - 34

99 1710 RIGHT 6 - 16 9.33 - 34

99 1850 RIGHT 8 4 16 12.44 - 36

99 2040 RIGHT 6 - 16 9.33 - 34

99 2120 RIGHT 6 - 16 9.33 - 34

99 2150 LEFT 6 - 16 8.00 - 30

99 2250 RIGHT 6 - 16 9.33 - 34

99 2390 RIGHT 6 - 16 9.33 - 34

99 2420 LEFT 6 - 16 8.00 - 30

99 3180 LEFT 6 - 16 8.00 - 30

99 3220 RIGHT 6 - 16 9.33 - 34

99 3240 LEFT 6 - 16 8.00 - 30

99 3275 LEFT 6 - 16 8.00 - 30

99 3530 LEFT 6 - 16 8.00 - 30

99 3570 LEFT 6 - 16 8.00 - 30

99 3640 RIGHT 6 - 16 9.33 - 34

99 3685 LEFT 6 - 16 8.00 - 30

99 3740 RIGHT 8 4 16 12.44 - 36 REPATCH

99 3765 RIGHT 6 - 16 9.33 - 34

99 3960 RIGHT 6 - 16 9.33 - 34

99 4090 LEFT 6 - 16 8.00 - 30

99 4290 LEFT 6 - 16 8.00 - 30

99 4475 BOTH 6 - 32 17.33 - 58

99 5270 RIGHT 6 - 16 9.33 - 34

98 485 RIGHT 30 12 16 - 46.67 58

98 540 BOTH 6 - 32 17.33 - 58

98 605 RIGHT 6 - 16 9.33 - 34

98 735 RIGHT 6 - 16 9.33 - 34

98 1080 RIGHT 6 - 16 9.33 - 34

98 2410 RIGHT 8 4 16 12.44 - 36

98 2920 LEFT 6 - 16 8.00 - 30

98 2980 BOTH 6 - 32 17.33 - 58

98 3390 RIGHT 6 - 16 9.33 - 34

98 3420 LEFT 6 - 16 8.00 - 30

98 3550 LEFT 6 - 16 8.00 - 30

98 3590 RIGHT 6 - 16 9.33 - 34

98 3680 LEFT 6 - 16 8.00 - 30

98 3695 LEFT 6 - 16 8.00 - 30

SUBTOTAL 21 = 32 768 430 47 1,570

CONCRETE REPAIR SUMMARY (CONTINUED)

WESTBOUND                

LOCATION

416.0610 416.0620 416.1715 416.1725 690.0250

WB MILE

DRILLED TIE 

BARS

DRILLED 

DOWEL BARS

CONCRETE 

PAVEMENT 

REPAIR SHES

CONCRETE 

PAVEMENT 

REPLACEMENT 

SHES

SAWING 

CONCRETE

MARKER MINUS SIDE LENGTH EACH EACH SY SY LF REMARKS

98 3840 LEFT 6 - 16 8.00 - 30

98 3910 LEFT 6 - 16 8.00 - 30

98 3940 LEFT 6 - 16 8.00 - 30

98 4040 RIGHT 6 - 16 9.33 - 34

98 4060 RIGHT 6 - 16 9.33 - 34

98 4150 RIGHT 8 4 16 12.44 - 36

98 4310 RIGHT 10 4 16 15.56 - 38

98 4420 LEFT 6 - 16 8.00 - 30

98 4490 LEFT 6 - 16 8.00 - 30

98 4505 LEFT 6 - 16 8.00 - 30

98 4545 RIGHT 10 4 16 15.56 - 38

98 4750 LEFT 6 - 16 8.00 - 30

98 4850 BOTH 6 - 32 17.33 - 58

98 4910 LEFT 6 - 16 8.00 - 30

97 10 LEFT 6 - 16 8.00 - 30

97 120 RIGHT 6 - 16 9.33 - 34

97 150 LEFT 6 - 16 8.00 - 30

97 210 LEFT 6 - 16 8.00 - 30

97 560 LEFT 6 - 16 8.00 - 30

97 685 RIGHT 6 - 16 9.33 - 34

97 880 RIGHT 10 4 16 15.56 - 38

97 1110 RIGHT 6 - 16 9.33 - 34

97 1180 BOTH 6 - 32 17.33 - 58

97 1255 LEFT 6 - 16 8.00 - 30

97 1335 LEFT 6 - 16 8.00 - 30

97 1440 LEFT 6 - 16 8.00 - 30

97 1620 RIGHT 10 4 16 15.56 - 38

97 1750 RIGHT 6 - 16 9.33 - 34

97 2150 RIGHT 6 - 16 9.33 - 34

97 2200 RIGHT 6 - 16 9.33 - 34

97 2605 RIGHT 10 4 16 15.56 - 38

97 3020 RIGHT 6 - 16 9.33 - 34

97 3240 RIGHT 6 - 16 9.33 - 34

97 3320 LEFT 6 - 16 8.00 - 30

97 3380 LEFT 6 - 16 8.00 - 30

97 3610 RIGHT 6 - 16 9.33 - 34

97 3940 RIGHT 6 - 16 9.33 - 34

97 4625 RIGHT 6 - 16 9.33 - 34

97 4980 LEFT 6 - 16 8.00 - 30

97 5080 LEFT 6 - 16 8.00 - 30

96 80 RIGHT 6 - 16 9.33 - 34

96 510 RIGHT 6 - 16 9.33 - 34

96 615 LEFT 6 - 16 8.00 - 30

96 790 RIGHT 10 4 16 15.56 - 38

96 870 LEFT 6 - 16 8.00 - 30

SUBTOTAL 22 = 28 752 448 0 1,520

CONCRETE REPAIR SUMMARY (CONTINUED)

WESTBOUND                

LOCATION
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416.0610 416.0620 416.1715 416.1725 690.0250

WB MILE

DRILLED TIE 

BARS

DRILLED 

DOWEL BARS

CONCRETE 

PAVEMENT 

REPAIR SHES

CONCRETE 

PAVEMENT 

REPLACEMENT 

SHES

SAWING 

CONCRETE

MARKER MINUS SIDE LENGTH EACH EACH SY SY LF REMARKS

96 1715 LEFT 6 - 16 8.00 - 30

96 2040 LEFT 6 - 16 8.00 - 30

96 3100 RIGHT 6 - 16 9.33 - 34

96 3920 RIGHT 6 - 16 9.33 - 34

96 4400 RIGHT 6 - 16 9.33 - 34

96 4560 RIGHT 6 - 16 9.33 - 34

96 5130 LEFT 6 - 16 8.00 - 30

96 5180 RIGHT 8 4 16 12.44 - 36

95 20 RIGHT 6 - 16 9.33 - 34

95 580 LEFT 6 - 16 8.00 - 30

95 640 LEFT 6 - 16 8.00 - 30

95 810 LEFT 6 - 16 8.00 - 30

95 835 RIGHT 6 - 16 9.33 - 34

95 880 RIGHT 6 - 16 9.33 - 34

95 1160 RIGHT 10 4 16 15.56 - 38

95 2900 RIGHT 6 - 16 9.33 - 34

95 2930 LEFT 6 - 16 8.00 - 30

95 3130 LEFT 6 - 16 8.00 - 30

95 3370 RIGHT 6 - 16 9.33 - 34

95 3640 LEFT 6 - 16 8.00 - 30

95 3820 RIGHT 6 - 16 9.33 - 34

95 3840 RIGHT 6 - 16 9.33 - 34

95 3920 RIGHT 8 4 16 12.44 - 36 REPATCH

95 4005 LEFT 6 - 16 8.00 - 30

95 4040 RIGHT 6 - 16 9.33 - 34

95 4425 RIGHT 6 - 16 9.33 - 34

95 4610 RIGHT 8 4 16 12.44 - 36

95 4630 LEFT 6 - 16 8.00 - 30

94 570 RIGHT 6 - 16 9.33 - 34

94 720 RIGHT 6 - 16 9.33 - 34

94 862 RIGHT 6 - 16 9.33 - 34

94 940 LEFT 6 - 16 8.00 - 30

94 1020 LEFT 6 - 16 8.00 - 30

94 1110 LEFT 6 - 16 8.00 - 30

94 1187 RIGHT 6 - 16 9.33 - 34

94 1190 LEFT 6 - 16 8.00 - 30

94 1290 RIGHT 6 - 16 9.33 - 34

94 1590 RIGHT 6 - 16 9.33 - 34

94 1740 LEFT 6 - 16 8.00 - 30

94 1830 RIGHT 6 - 16 9.33 - 34

94 1850 RIGHT 6 - 16 9.33 - 34

94 1920 LEFT 6 - 16 8.00 - 30

94 2080 LEFT 8 4 16 10.67 - 32 REPATCH

94 2150 RIGHT 6 - 16 9.33 - 34

SUBTOTAL 23 = 20 704 405 0 1,436

WESTBOUND                

LOCATION

CONCRETE REPAIR SUMMARY (CONTINUED)

* * * *

416.0610 416.0620 416.1715 416.1725 690.0250

WB MILE

DRILLED TIE 

BARS

DRILLED 

DOWEL BARS

CONCRETE 

PAVEMENT 

REPAIR SHES

CONCRETE 

PAVEMENT 

REPLACEMENT 

SHES

SAWING 

CONCRETE

MARKER MINUS SIDE LENGTH EACH EACH SY SY LF REMARKS

94 2200 BOTH 6 - 32 17.33 - 58

94 2350 BOTH 6 - 32 17.33 - 58

94 2550 LEFT 6 - 16 8.00 - 30

94 2575 LEFT 6 - 16 8.00 - 30

94 2605 LEFT 6 - 16 8.00 - 30

94 2680 LEFT 6 - 16 8.00 - 30

94 2860 LEFT 6 - 16 8.00 - 30

94 2905 LEFT 6 - 16 8.00 - 30

94 2950 LEFT 6 - 16 8.00 - 30

94 2970 LEFT 6 - 16 8.00 - 30

94 3125 LEFT 6 - 16 8.00 - 30

94 3275 LEFT 6 - 16 8.00 - 30

94 3340 LEFT 6 - 16 8.00 - 30

94 3440 RIGHT 6 - 16 9.33 - 34

94 3495 RIGHT 6 - 16 9.33 - 34

94 4025 RIGHT 6 - 16 9.33 - 34

94 4050 RIGHT 6 - 16 9.33 - 34

94 4110 LEFT 6 - 16 8.00 - 30

94 4150 RIGHT 6 - 16 9.33 - 34

94 4190 LEFT 6 - 16 8.00 - 30

94 4270 LEFT 6 - 16 8.00 - 30

94 4300 RIGHT 6 - 16 9.33 - 34

94 4400 LEFT 6 - 16 8.00 - 30

94 4500 LEFT 6 - 16 8.00 - 30

94 4600 RIGHT 6 - 16 9.33 - 34

94 4700 BOTH 6 - 32 17.33 - 58

94 4740 LEFT 6 - 16 8.00 - 30

94 4750 LEFT 6 - 16 8.00 - 30

94 4800 RIGHT 6 - 16 9.33 - 34

94 4900 RIGHT 6 - 16 9.33 - 34

94 5000 LEFT 6 - 16 8.00 - 30

94 5100 LEFT 6 - 16 8.00 - 30

94 5120 RIGHT 6 - 16 9.33 - 34

94 5150 LEFT 6 - 16 8.00 - 30

94 5200 LEFT 6 - 16 8.00 - 30

94 5250 RIGHT 6 - 16 9.33 - 34

93 70 LEFT 6 - 16 8.00 - 30

93 150 LEFT 6 - 16 8.00 - 30

93 180 RIGHT 6 - 16 9.33 - 34

93 190 LEFT 8 4 16 10.67 - 32 REPATCH

93 215 LEFT 6 - 16 8.00 - 30 REPATCH

93 310 LEFT 6 - 16 8.00 - 30

93 350 RIGHT 6 - 16 9.33 - 34

93 375 LEFT 6 - 16 8.00 - 30

93 415 LEFT 6 - 16 8.00 - 30

SUBTOTAL 24 = 4 768 408 0 1,488

CONCRETE REPAIR SUMMARY (CONTINUED)

WESTBOUND                

LOCATION
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416.0610 416.0620 416.1715 416.1725 690.0250

WB MILE

DRILLED TIE 

BARS

DRILLED 

DOWEL BARS

CONCRETE 

PAVEMENT 

REPAIR SHES

CONCRETE 

PAVEMENT 

REPLACEMENT 

SHES

SAWING 

CONCRETE

MARKER MINUS SIDE LENGTH EACH EACH SY SY LF REMARKS

93 450 RIGHT 6 - 16 9.33 - 34

93 500 LEFT 6 - 16 8.00 - 30

93 760 LEFT 6 - 16 8.00 - 30

93 950 RIGHT 6 - 16 9.33 - 34

93 1080 LEFT 6 - 16 8.00 - 30

93 1120 RIGHT 6 - 16 9.33 - 34

93 1250 LEFT 6 - 16 8.00 - 30

93 1350 BOTH 6 - 32 17.33 - 58

93 1390 LEFT 6 - 16 8.00 - 30

UNDISTRIBUTED

UNDISTRIBUTED - 160 480.00 - 500 REPAIR

UNDISTRIBUTED 100 160 0.00 290.00 500 REPLACE

SUBTOTAL 25 = 100 480 565 290 1,310

WESTBOUND                

LOCATION

CONCRETE REPAIR SUMMARY (CONTINUED) 416.0610 416.0620 416.1715 416.1725 690.0250

DRILLED TIE 

BARS

DRILLED 

DOWEL BARS

CONCRETE 

PAVEMENT 

REPAIR SHES

CONCRETE 

PAVEMENT 

REPLACEMENT 

SHES

SAWING 

CONCRETE

EACH EACH SY SY LF REMARKS

SUBTOTAL 1 28 784 425 47 1,564 EASTBOUND

SUBTOTAL 2 22 768 418 70 1,605

SUBTOTAL 3 8 720 402 0 1,450

SUBTOTAL 4 20 752 412 47 1,546

SUBTOTAL 5 54 768 428 70 1,571

SUBTOTAL 6 44 816 444 47 1,620

SUBTOTAL 7 8 848 447 0 1,598

SUBTOTAL 8 24 752 401 0 1,438

SUBTOTAL 9 12 832 443 0 1,574

SUBTOTAL 10 4 192 114 0 388 WESTBOUND

SUBTOTAL 11 20 800 437 0 1,544

SUBTOTAL 12 24 832 434 47 1,626

SUBTOTAL 13 20 768 445 0 1,556

SUBTOTAL 14 18 800 444 23 1,611

SUBTOTAL 15 8 768 430 0 1,540

SUBTOTAL 16 8 752 421 0 1,512

SUBTOTAL 17 20 800 424 47 1,582

SUBTOTAL 18 22 816 433 67 1,655

SUBTOTAL 19 4 768 425 0 1,530

SUBTOTAL 20 8 752 416 0 1,496

SUBTOTAL 21 32 768 430 47 1,570

SUBTOTAL 22 28 752 448 0 1,520

SUBTOTAL 23 20 704 405 0 1,436

SUBTOTAL 24 4 768 408 0 1,488

SUBTOTAL 25 100 480 565 290 1,310

TOTAL 0010 560 18,560 10,500 800 37,330204.0120 211.0400 305.0110 415.6000.S 460.5224 465.0510 624.0100

REMOVING 

ASPHALTIC 

SURFACE MILLING

PREPARE 

FOUNDATION FOR 

ASPHALTIC 

SHOULDERS

BASE AGGREGATE 

DENSE 3/4-INCH ROUT AND SEAL

HMA PAVEMENT 4 

LT 58-28 S

ASPHALTIC RUMBLE 

STRIPS, SHOULDER 

DIVIDED ROADWAY WATER

STATION TO  STATION LOCATION SY STA TON LF TON LF MGAL REMARKS

745+27 - 1044+23 EB Inside 19,900 299 700 29,896 2,700 29,896 14

745+27 - 1044+23 EB Outside 33,200 299 700 29,896 5,300 29,896 14

303+78A - 1045+19A WB Inside 49,400 742 1,700 74,141 6,500 74,141 34

303+78A - 1045+19A WB Outside 82,400 742 1,700 74,141 13,000 74,141 34

TOTAL 0010 184,900 2,082 4,800 208,074 27,500 208,074 96

ASPHALT AND SHOULDER SUMMARY

643.0300 643.0420 643.0705 643.0715 643.0800 643.0900 643.1051 643.1205.S 643.4100.S

SERVICE

TRAFFIC CONTROL 

DRUMS

TRAFFIC CONTROL 

BARRICADES TYPE 

III

TRAFFIC CONTROL 

WARNING LIGHTS 

TYPE A

TRAFFIC CONTROL 

WARNING LIGHTS 

TYPE C

TRAFFIC CONTROL 

ARROW BOARDS

TRAFFIC CONTROL 

SIGNS

TRAFFIC CONTROL 

SIGNS PCMS WITH 

CELLULAR 

COMMUNICATIONS

BASIC QUEUE 

WARNING 

SYSTEM

TRAFFIC CONTROL 

INTERIM LANE 

CLOSURE

STATION TO  STATION LOCATION DAYS QTY DAY QTY DAY QTY DAY QTY DAY QTY DAY QTY DAY QTY DAY DAY EACH REMARKS

745+27 - 1044+23 EB 33 299 9,867 23 759 46 1,518 4 132 2 66 16 528 2 66 25 -

303+78A - 1045+19A WB 42 741 31,122 56 2,352 112 4,704 4 168 2 84 16 672 2 84 50 -

- - - - - - - - 25 DAILY SETUP/TEARDOWN - EASTBOUND

- - - - - - - - 50 DAILY SETUP/TEARDOWN - WESTBOUND

TOTAL 0010 40,989 3,111 6,222 300 150 1,200 150 75 75

TRAFFIC CONTROL SUMMARY



PROJECT NO: 1016-01-63 HWY: IH – 90 COUNTY:  SAUK, COLUMBIA MISCELLANEOUS QUANTITIES SHEET: E

FILE NAME :  N:\PDS\...\030200_mq_63.pptx PLOT DATE :  February 22, 2022 PLOT BY :  A.R.H. PLOT NAME : PLOT SCALE : 1:1

33

204.0170 616.0100

REMOVING 

FENCE

FENCE WOVEN 

WIRE (HEIGHT) 

(01. 4-FT)

STATION TO  STATION LOCATION LF LF

SAUK COUNTY

302+00 - 326+00 2,400 2,400

329+00 - 336+00 700 700

338+00 - 345+00 700 700

359+00 - 396+00 3,700 3,700

397+00 - 405+00 800 800

407+00 - 414+00 700 700

416+00 - 423+00 700 700

424+00 - 433+00 900 900

435+00 - 440+00 500 500

441+00 - 446+00 500 500

447+00 - 455+00 800 800

457+00 - 465+00 800 800

466+00 - 474+00 800 800

475+00 - 483+00 800 800

485+00 - 492+00 700 700

494+00 - 501+00 700 700

503+00 - 510+00 700 700

511+00 - 519+00 800 800

520+00 - 527+00 700 700

529+00 - 536+00 700 700

538+00 - 545+00 700 700

547+00 - 552+00 500 500

554+00 - 561+00 700 700

562+00 - 570+00 800 800

571+00 - 579+00 800 800

580+00 - 588+00 800 800

590+00 - 597+00 700 700

599+00 - 607+00 800 800

608+00 - 616+00 800 800

618+00 - 625+00 700 700

627+00 - 634+00 700 700

636+00 - 643+00 700 700

645+00 - 652+00 700 700

654+00 - 662+00 800 800

664+00 - 672+00 800 800

674+00 - 682+00 800 800

683+00 - 701+00 1,800 1,800

703+00 - 711+00 800 800

713+00 - 722+00 900 900

723+00 - 732+00 900 900

734+00 - 742+00 800 800

745+00 - 751+00 600 600

752+00 - 759+00 700 700

760+00 - 767+00 700 700

769+00 - 776+00 700 700

FENCE SUMMARY (EASTBOUND)

204.0170 616.0100

REMOVING 

FENCE

FENCE WOVEN 

WIRE (HEIGHT) 

(01. 4-FT)

STATION TO  STATION LOCATION LF LF

777+00 - 786+00 900 900

788+00 - 796+00 800 800

807+00 - 815+00 800 800

816+00 - 825+00 900 900

826+00 - 834+00 800 800

836+00 - 843+00 700 700

845+00 - 853+00 800 800

855+00 - 863+00 800 800

COLUMBIA COUNTY

865+00 - 900+00 3,700 3,700

901+00 - 907+00 600 600

909+00 - 1073+33 16,500 16,500

SUBTOTAL EASTBOUND = 66,100 66,100

FENCE SUMMARY (EASTBOUND - CONTINUED)

204.0170 616.0100

REMOVING 

FENCE

FENCE WOVEN 

WIRE (HEIGHT) 

(01. 4-FT)

STATION TO  STATION LOCATION LF LF

SAUK COUNTY

304+00A - 334+00A 3,000 3,000

375+00A - 466+00A 9,100 9,100

466+00A - 521+00A 5,500 5,500

521+00A - 616+00A 9,500 9,500

616+00A - 671+00A 5,500 5,500

671+00A - 745+00A 7,400 7,400

746+00A - 887+00A COLUMBIA COUNTY 14,100 14,100

889+00A - 895+00A 600 600

897+00A - 1071+00A 18,100 18,100

SUBTOTAL WESTBOUND = 72,800 72,800

SUBTOTAL EASTBOUND = 66,100 66,100

TOTAL 0010 138,900 138,900

FENCE SUMMARY (WESTBOUND)

646.2020 646.4020

MARKING LINE 

EPOXY 6-INCH

MARKING LINE EPOXY 

10-INCH

STATION TO  STATION LOCATION LF LF REMARKS

302+85 - 1044+23 EB LT EDGELINE 74,138 - YELLOW

302+85 - 1044+23 EB RT EDGELINE 74,138 - WHITE

302+85 - 1044+23 EB CL SKIPS 18,535 - WHITE

303+78A - 1045+19A WB LT EDGELINE 74,141 - YELLOW

303+78A - 1045+19A WB RT EDGELINE 74,141 - WHITE

303+78A - 1045+19A WB CL SKIPS 18,535 - WHITE

DELLS EX IT 92

EB OFF RAMP LT 130 - 3' WHITE SKIPS

EB OFF RAMP LT - 215 WHITE

EB OFF RAMP LT 233 - YELLOW

EB OFF RAMP RT 438 - WHITE

EB AUXILIARY LANE 539 - 3' WHITE SKIPS

WEST EB ON RAMP RT 462 - WHITE

WEST EB ON RAMP LT - 164 WHITE

WEST EB ON RAMP LT 325 - YELLOW

EAST EB ON RAMP RT 929 - WHITE

EAST EB ON RAMP LT - 168 WHITE

EAST EB ON RAMP LT 452 - YELLOW

EAST EB ON RAMP LT 72 - 12' WHITE SKIPS

WB OFF RAMP RT 365 - WHITE

WB OFF RAMP LT 152 - 3' WHITE SKIPS

WB OFF RAMP LT - 221 WHITE

WB OFF RAMP LT 152 - YELLOW

EAST WB ON RAMP RT 815 - WHITE

EAST WB ON RAMP LT 554 - YELLOW

EAST WB ON RAMP LT - 304 WHITE

WB AUXILIARY LANE 509 - 3' WHITE SKIPS

WEST WB ON RAMP RT 950 - WHITE

WEST WB ON RAMP LT 633 - YELLOW

WEST WB ON RAMP LT - 337 WHITE

WEST WB ON RAMP LT 240 - 3' WHITE SKIPS

TOTAL 0010: 341,600 1,500

PAVEMENT MARKING SUMMARY

650.8000 650.9911

CONSTRUCTION 

STAKING 

RESURFACING 

REFERENCE

CONSTRUCTION 

STAKING 

SUPPLEMENTAL 

CONTROL 

(PROJECT) (01. 

1016-01-63)

LF EACH

104,037 1

CONSTRUCTION STAKING
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SHEET 
PLOT SCALE : 1 IN:200 FT

LAYOUT NAME - 50

1016-01-63 IH - 90 SAUK PLAN

REMOVE FENCE

EXISTING FENCE TO REMAIN IN PLACE

FENCE LOCATIONS SHOWN ARE APPROXIMATE

FENCE WOVEN WIRE (4-FT)

FENCE KEY

REMOVE FENCE

EXISTING FENCE TO REMAIN IN PLACE

FENCE LOCATIONS SHOWN ARE APPROXIMATE

FENCE WOVEN WIRE (4-FT)

FENCE KEY

BEGIN  CONSTRUCTION
STA 303+78A W.B.
BEGIN WESTBOUND SHOULDER WORK

BEGIN PROJECT
STA 302+85 E.B.

END PAVEMENT MARKING END PAVEMENT MARKING

END PAVEMENT MARKING
END SHOULDER PAVING
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REMOVE FENCE

EXISTING FENCE TO REMAIN IN PLACE

FENCE LOCATIONS SHOWN ARE APPROXIMATE

FENCE WOVEN WIRE (4-FT)

FENCE KEY

REMOVE FENCE

EXISTING FENCE TO REMAIN IN PLACE

FENCE LOCATIONS SHOWN ARE APPROXIMATE

FENCE WOVEN WIRE (4-FT)

FENCE KEY

END PAVEMENT MARKING

END PAVEMENT MARKING
END SHOULDER PAVING

END PAVEMENT MARKING
END SHOULDER PAVMENT
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FENCE KEY
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FENCE WOVEN WIRE (4-FT)

FENCE KEY
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Arch. Site 47SK391 -
If the undertaking includes ground disturbance beyond the existing right of way limits, it is recommended

that a qualified archaeologist monitor the  construction-related ground disturbing activities.
Site(s) shall not be used for borrow or waste disposal, and the site area not currently capped by

asphalt/concrete should not be used for the staging of personnel, equipment and/or supplies.

Arch. Site 47SK390 -
If the project actions go beyond the right of way limits, you must petition the WHS State Historic
Preservation Office for authorization to work within the boundaries of the burial site.
Site(s) shall not be used for borrow or waste disposal, and the site area not currently capped by
asphalt/concrete should not be used for the staging of personnel, equipment and/or supplies.
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Arch. Site 47SK49/BSK-0198(Porter) -
Burial Site

(Cultural Resoures Team will petition the Wisconsin Historical Society (WHS) for
authorization within the boundaries of a burial site under State Statute 157.50.)

AutoCAD SHX Text
SIGN

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
INL

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
INL

AutoCAD SHX Text
INL

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
SIGN

AutoCAD SHX Text
INL

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
INL

AutoCAD SHX Text
SIGN

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
INL

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
RIPRAP

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
IH 90/94



735A
740A

745A
750A 755A

760A

765A

735
740

745 750 755
760

765A 770A 775A 780A 785A 790A 795A

765 770 775 780 785 790 795

WISDOT/CADDS SHEET 44

EHWY: COUNTY:
C:\BOXDRV\BOX\BRIAN DAHL\BOX-C3D\10160131\SHEETSPLAN\050063-PNS.DWGFILE NAME : 4/12/2022 1:51 PMPLOT DATE : PLOT BY : DAHL, BRIAN D

5

PROJECT NO:
PLOT NAME :  

5

SHEET 
PLOT SCALE : 1 IN:200 FT

LAYOUT NAME - 57

1016-01-63 IH - 90 SAUK PLAN

REMOVE FENCE

EXISTING FENCE TO REMAIN IN PLACE

FENCE LOCATIONS SHOWN ARE APPROXIMATE

FENCE WOVEN WIRE (4-FT)

FENCE KEY

REMOVE FENCE

EXISTING FENCE TO REMAIN IN PLACE

FENCE LOCATIONS SHOWN ARE APPROXIMATE

FENCE WOVEN WIRE (4-FT)

FENCE KEY

BEGIN CONSTRUCTION
STA 745+27 E.B.
SHOULDER WORK

AutoCAD SHX Text
SIGN

AutoCAD SHX Text
W

AutoCAD SHX Text
W

AutoCAD SHX Text
W

AutoCAD SHX Text
T

AutoCAD SHX Text
INL

AutoCAD SHX Text
T

AutoCAD SHX Text
INL

AutoCAD SHX Text
INL

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
SCHEPP RD

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
WALLS

AutoCAD SHX Text
WALLS

AutoCAD SHX Text
WALLS

AutoCAD SHX Text
SIGN

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
RIPRAP

AutoCAD SHX Text
RIPRAP

AutoCAD SHX Text
INL

AutoCAD SHX Text
SIGN

AutoCAD SHX Text
RIPRAP

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
RIPRAP

AutoCAD SHX Text
RIPRAP

AutoCAD SHX Text
INL

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
SIGN

AutoCAD SHX Text
SOLAR PANEL



800A 805A 810A 815A 820A 825A

800 805 810 815 820 825

830A 835A 840A 845A 850A 855A

830 835 840 845 850 855

WISDOT/CADDS SHEET 44

EHWY: COUNTY:
C:\BOXDRV\BOX\BRIAN DAHL\BOX-C3D\10160131\SHEETSPLAN\050063-PNS.DWGFILE NAME : 4/12/2022 1:53 PMPLOT DATE : PLOT BY : DAHL, BRIAN D

5

PROJECT NO:
PLOT NAME :  

5

SHEET 
PLOT SCALE : 1 IN:200 FT

LAYOUT NAME - 58

1016-01-63 IH - 90 SAUK AND COLUMBIA PLAN

REMOVE FENCE

EXISTING FENCE TO REMAIN IN PLACE

FENCE LOCATIONS SHOWN ARE APPROXIMATE

FENCE WOVEN WIRE (4-FT)

FENCE KEY

REMOVE FENCE

EXISTING FENCE TO REMAIN IN PLACE

FENCE LOCATIONS SHOWN ARE APPROXIMATE

FENCE WOVEN WIRE (4-FT)

FENCE KEY

COUNTY LINE
SAUK/COLUMBIA

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
SIGN

AutoCAD SHX Text
SIGN

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
SIGN

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
INL

AutoCAD SHX Text
IH 90/94

AutoCAD SHX Text
IH 90/94



860A 865A 870A 875A 880A 885A 890A

860 865 870 875 880 885

895A 900A 905A 910A 915A 920A

890 895 900 905 910 915 920

WISDOT/CADDS SHEET 44

EHWY: COUNTY:
C:\BOXDRV\BOX\BRIAN DAHL\BOX-C3D\10160131\SHEETSPLAN\050063-PNS.DWGFILE NAME : 4/12/2022 1:55 PMPLOT DATE : PLOT BY : DAHL, BRIAN D

5

PROJECT NO:
PLOT NAME :  

5

SHEET 
PLOT SCALE : 1 IN:200 FT

LAYOUT NAME - 59

1016-01-63 IH - 90 COLUMBIA PLAN

REMOVE FENCE

EXISTING FENCE TO REMAIN IN PLACE

FENCE LOCATIONS SHOWN ARE APPROXIMATE

FENCE WOVEN WIRE (4-FT)

FENCE KEY

REMOVE FENCE

EXISTING FENCE TO REMAIN IN PLACE

FENCE LOCATIONS SHOWN ARE APPROXIMATE

FENCE WOVEN WIRE (4-FT)

FENCE KEYArch. Site 47CO381 -
If the project actions go beyond the right of way limits, you must petition the WHS State Historic
Preservation Office for authorization to work within the boundaries of the burial site.

Arch. Site 47CO204 -
If the undertaking includes ground disturbance beyond the existing
ditch back slope intercept, it is recommended that a qualified
archaeologist monitor the  construction-related ground disturbing
activities.
Site(s) shall not be used for borrow or waste disposal, and the site
area not currently capped by asphalt/concrete should not be used
for the staging of personnel, equipment and/or supplies.
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Arch. Site 47CO204 -
If the undertaking includes ground disturbance beyond the existing ditch back slope intercept, it is
recommended that a qualified archaeologist monitor the  construction-related ground disturbing activities.
Site(s) shall not be used for borrow or waste disposal, and the site area not currently capped by
asphalt/concrete should not be used for the staging of personnel, equipment and/or supplies.

Arch. Site 47CO205 -
If the project actions go beyond the right of way
limits, you must petition the WHS State Historic

Preservation Office for authorization to work within
the boundaries of the burial site.
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Arch. Site 47CO206 -
If the undertaking includes ground disturbance beyond the existing ditch back slope intercept, it is
recommended that a qualified archaeologist monitor the  construction-related ground disturbing activities.
Site(s) shall not be used for borrow or waste disposal, and the site area not currently capped by
asphalt/concrete should not be used for the staging of personnel, equipment and/or supplies.
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08E09-06       SILT FENCE  
13A05-06A      SHOULDER RUMBLE STRIPS, DIVIDED ROADWAY 
13A05-06B      SHOULDER RUMBLE STRIPS, DIVIDED ROADWAY 
13C09-17A      CONCRETE PAVEMENT REPAIR AND REPLACEMENT 
13C09-17B      CONCRETE PAVEMENT REPAIR AND REPLACEMENT 
13C09-17C      CONCRETE PAVEMENT REPAIR AND REPLACEMENT 
15B01-08A      FENCE WOVEN WIRE  
15B01-08B      FENCE WOVEN WIRE  
15C08-23A      PERMANENT LONGITUDINAL PAVEMENT MARKINGS 
15C19-08C      MOVING PAVEMENT MARKING OPERATION MULTI-LANE DIVIDED ROADWAY 
15C31-05A      PAVEMENT MARKING EXIT RAMP AND PARALLEL EXIT RAMP 
15C31-05C      PAVEMENT MARKING ENTRANCE RAMP AND PARALLEL ENTRANCE RAMP 
15D12-11A      TRAFFIC CONTROL, LANE CLOSURE 
15D12-11B      TRAFFIC CONTROL, LANE CLOSURE, SPEED REDUCTION 
15D12-11D      TRAFFIC CONTROL, LANE CLOSURE, BASIC TRAFFIC QUEUE WARNING SYSTEM 
15D15-07A      TRAFFIC CONTROL, PARALLEL ENTRANCE RAMP WITHIN LANE CLOSURE  
15D15-07E      TRAFFIC CONTROL, PARALLEL EXIT RAMP WITHIN LANE CLOSURE  
15D27-03       TRAFFIC CONTROL, SHOULDER CLOSURE ON DIVIDED ROADWAY,  SPEEDS GREATER THAN 40 MPH 





GENERAL NOTES

1

SDD 13A5, SHEET "b" SHOWS THE LOCATION OF THE RUMBLE STRIPS AT RAMP AND GORE
LOCATIONS.

RUMBLE STRIPS ON EXPRESSWAYS:
DO NOT INSTALL SHOULDER RUMBLE STRIPS ACROSS SIDE ROAD INTERSECTIONS,
COMMERCIAL AND PRIVATE DRIVEWAYS, ADJACENT TO RIGHT TURN LANES, LEFT TURN
LANES, TURN LANE TAPERS, 25' IN ADVANCE OF BRIDGE DECKS, 25' IN ADVANCE OF BRIDGE
APPROACHES, OR 100 FEET IN ADVANCE OF RAILROAD CROSSINGS.

CONCRETE PAVEMENT - RUMBLE STRIPS SHALL BE A MINIMUM OF 6 INCHES AWAY FROM
TRANSVERSE JOINTS.

A

PLACEMENT DETAIL FOR RUMBLE STRIP

PLAN VIEW
SHOULDER RUMBLE STRIP

PLAN VIEW
(SINGLE GROOVE)

EDGE OF TRAVELED WAY

SHOULDER
WIDTH

6" RIGHT SHOULDER

6" MEDIAN SHOULDER

7"± 12"

12
"

ISOMETRIC

DIRECTION OF TRAFFIC

TYPICAL VERTICAL VARIATION
BETWEEN PEAKS AND VALLEYS
WITHIN THE CUT APPROXIMATELY

PAVEMENT EDGE STRIPE

1
TRANSVERSE JOINT

1

TYPICAL SHOULDER RUMBLE STRIPS
(ONE ROADWAY IS SHOWN)

SECTION VIEW

MEDIAN SHOULDER

CONCRETE PAVEMENT (TYP.)

TRAVELED WAY

GROOVES AT 12" C - C ± 1"
CONTINUOUS FOR LENGTH OF SHOULDER

12" RUMBLE
STRIP

INTEGRAL SHOULDER
(24" CONCRETE TYP.)

1
16"

6"

RIGHT SHOULDER

A

SECTION A - A

7" ± 12"

1
2" MIN., 5 8" MAX.

12" ± R.

EDGE LINE
PAVEMENT

MARKING

6"12" RUMBLE
STRIP

6"
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RAMP AND GORE SHOULDER RUMBLE STRIP LOCATIONS

TYPICAL EXIT RAMP

STOP OUTSIDE SHOULDER
RUMBLE STRIP 100' BACK
FROM TAPER

100'

BEGIN OUTSIDE SHOULDER
RUMBLE STRIP AT PHYSICAL GORE

PHYSICAL GORE

PHYSICAL GORE

STOP OUTSIDE SHOULDER RUMBLE
STRIP AT PHYSICAL GORE

GENERAL NOTES
NO RUMBLE STRIP ON EXIT, DIRECTIONAL OR ENTRANCE RAMPS, EXCEPT NEAR
THE ENTRANCE TAPER END AND ALONG THE PARALLEL RAMP AREA AS SHOWN.

RUMBLE STRIPS ON EXPRESSWAYS:
DO NOT INSTALL SHOULDER RUMBLE STRIPS ACROSS SIDE ROAD INTERSECTIONS,
COMMERCIALAND PRIVATE DRIVEWAYS, ADJACENT TO RIGHT TURN LANES, LEFT TURN
LANES, TURN LANE TAPERS, 25' IN ADVANCE OF BRIDGE DECKS, 25' IN ADVANCE OF
BRIDGE APPROACHES, OR 100 FEET IN ADVANCE OF RAILROAD CROSSINGS.

DIRECTION OF TRAFFIC

LEGEND

PHYSICAL GORE

STOP OUTSIDE SHOULDER RUMBLE
STRIP AT PHYSICAL GORE

TYPICAL TAPERED ENTRANCE RAMP

RAMP AND GORE SHOULDER RUMBLE STRIP LOCATIONS

TYPICAL PARALLEL ENTRANCE RAMP

BEGIN OUTSIDE SHOULDER RUMBLE STRIP
600' UPSTREAM FROM TAPER END

12'

TAPER END AT
12' LANE WIDTH

BEGIN OUTSIDE SHOULDER RUMBLE STRIP
600' UPSTREAM FROM BEGIN TAPER

300'

TAPER END AT
12' LANE WIDTH

STATE OF WISCONSIN
DEPARTMENT OF TRANSPORTATION

APPROVED

DATE ROADWAY DESIGN STANDARDS
UNIT SUPERVISOR

/S/

FHWA

SHOULDER RUMBLE STRIPS,
DIVIDED ROADWAY
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AA

CL PAVEMENT

ASPHALTIC PATCH

VARIABLE SIZE

REPAIR LENGTH

6' MIN.

12" MIN. 12" MIN.

PLAN VIEW

EXISTING
CONCRETE
PAVEMENT

REPAIR LENGTH

6' MINIMUM

SAW CUT
FULL DEPTH

12" MIN. 12" MIN.

REMOVE ASPHALTIC PATCH
(VARIABLE DEPTH)

REMOVE CONCRETE
PAVEMENT FULL DEPTH

EXISTING
CRUSHED AGGREGATE

BASE COURSE

SECTION A - A

HMA PATCH REMOVAL

REPAIR LENGTH

6' MIN.

EXISTING BAR
1

3' MIN. 3' MIN.

FULL DEPTH
SAW CUT

FULL DEPTH
SAW CUT

SECTION B - B

CONCRETE REMOVAL

FULL DEPTH CONCRETE PAVEMENT REMOVAL

BB

REPAIR

LENGTH

REPAIR

LENGTH

CL

LANE
WIDTH

LANE
WIDTH

LANE
WIDTH

LANE
WIDTH

FULL DEPTH SAW CUT,
BOUNDARY OF FULL
DEPTH REPAIR

B B
CL

EXISTING JOINT OR
TRANSVERSE CRACK

EXISTING JOINT OR
TRANSVERSE CRACK

GENERAL NOTES

1

SAW CUT, DRILL, AND LIFT OUT EXISTING CONCRETE PAVEMENT WITHIN THE BOUNDARIES OF CONCRETE
REPAIR AREAS. THE CONTRACTOR MAY MAKE ADDITIONAL SAW CUTS INSIDE THE REPAIR LIMITS TO REDUCE
WEIGHT AND SIZE OF CONCRETE PIECES.

PROVIDE A 6 FOOT MINIMUM DISTANCE FROM BOUNDARIES OF CONCRETE REPAIR AREA TO ADJACENT
TRANSVERSE JOINT OR CRACK.

THE LENGTH OF THE REPAIRS MAY VARY FROM THE DIMENSIONS SHOWN IF THE EXISTING CONCRETE PAVEMENT
IS NON-DOWELED AND THE PAVEMENT IS TO BE OVERLAID AFTER REPAIRING.

DOWEL BARS MAY NOT BE PRESENT.

FULL DEPTH SAW CUT,
BOUNDARY OF FULL
DEPTH REPAIR

PLAN VIEW
(SINGLE LANE REPAIR)

PLAN VIEW
(DOUBLE LANE REPAIR)
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GENERAL NOTES

1

INSTALL DOWEL BARS PARALLEL TO THE PAVEMENT CENTERLINE AND
PAVEMENT SURFACE.

CONCRETE PAVEMENT REPAIRS OF EXISTING NON-DOWELED CONCRETE
PAVEMENTS DO NOT NEED TO BE DOWELED.

ANCHOR DOWEL BARS AND TIE BARS INTO DRILLED HOLES WITH AN EPOXY.

FOR MULTI-LANE CONCRETE PAVEMENT REPLACEMENTS, PROVIDE A MINIMUM
DISTANCE OF 15 INCHES FROM ALL TRANSVERSE JOINTS OR EDGES OF
REPLACEMENT TO THE CENTER OF THE TIE BAR NEAREST THAT JOINT OR EDGE.

APPLY A THIN UNIFORM COATING OF SURFACE TREATMENT TO THE FREE END
OF DOWEL BARS TO PREVENT BONDING.

C1

1
4" MAX.

D
3

NEW
PAVEMENT

1
4"

1
4" RAD.

(TOOLED)

NEW
PAVEMENT

1
4" 1

4" RAD.
(TOOLED)

NEW
PAVEMENT

EXISTING
PAVEMENT
TO REMAIN

NO. 4

NO. 4

*

*

30"

36"

30"

36"

36"

24"

NO. 5

**

**

< 10 12"

≥ 10 12"

SUBSTITUTE BENT BARS AT LONGITUDINAL JOINTS WHEN EQUIPMENT LIMITATIONS
DURING CONSTRUCTION WARRANT (e.g. AUXILIARY LANES OR TURN LANES)

CONFORM TO 15" MINIMUM SPACING FROM TRANSVERSE JOINTS; SPACING
BETWEEN TIE BARS WILL BE 30" AT TRANSVERSE JOINTS.

PAVEMENT
DEPTH (D)

TIE BAR
SIZE

TIE BAR
LENGTH (L)

MAX.
TIE BAR

SPACING

TIE BAR TABLE

L1

1
4" MAX.

D
3

1
4" 1

4" RAD.
(TOOLED)

NEW
PAVEMENT

EXISTING
PAVEMENT
TO REMAIN

C2

L2

TRANSVERSE JOINTS

LONGITUDINAL JOINTS
L3

MULTILANE CONCRETE PAVEMENT REPLACEMENT
PLAN VIEW

MULTILANE CONCRETE PAVEMENT REPAIR
PLAN VIEW

PAVEMENT
DEPTH (D)

DOWEL BAR
DIAMETER

DRILLED
DOWEL BAR
DIAMETER

CONTRACTION
JOINT

SPACING
6", 6 12"

7", 7 12"

8" & ABOVE

NONE NONE 12'

1"

1 14"

1"

1 14"

14'

15'

PAVEMENT DEPTH, DOWEL BAR SIZE
AND JOINT SPACING TABLE

CL
F F

C
C

E

REPLACEMENT LENGTH GREATER THAN 15' TO LESS THAN 300'
10' MIN. - 15' MAX. JOINT SPACING

EXISTING
CONCRETE

EXISTING
CONCRETE

DOWEL BARS ANCHORED INTO
EXISTING PAVEMENT 15" C - C

L1
L1 OR
L3 L1L1 OR

L3

C1 C2

DOWEL
BARS
12" C - C

TIE BARS
(SEE TABLE
FOR
SPACING)

15"  MIN.

15" MIN.

DOWEL BARS
15" C - C

C2 C1C1C1C1

CL

DD

E

6' MIN.
15' MAX.

EXISTING
CONCRETE

EXISTING
CONCRETE

DOWEL BAR ANCHOREDINTO
EXISTING PAVEMENT 15" C - C

DOUBLE
LANE
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NEW
CONCRETE

LANE
WIDTH

L1 OR
L3

C2 C2

L1 L1

18" DOWEL BARS
(SEE SIZE TABLE)CL

 DRILLED DOWEL BAR CONSTRUCTION JOINT
SECTION E - E

PAVEMENT
DEPTH "D"

D
2

1' - 3"1' - 3"1' - 3"2' - 0"1' - 3"1' - 3"1' - 3"1' - 3"

E

1' - 3"1' - 3"

PAVEMENT
DEPTH "D"

LANE WIDTH
(FOR 11' LANE WIDTH, REDUCE CENTER SPACE TO 1'-0"

SECTION D - D

D
2

6' MIN.

MAXIMUM DRILLED HOLE SIZE IS 18"
GREATER THAN DOWEL BAR DIAMETER

FREE END OF  BAR
SEE NOTE 1

18" DOWEL BAR
ANCHORED INTO
EXISTING PAVEMENT
(SEE SIZE TABLE)

9"

18" DOWEL BAR
ANCHORED INTO

EXISTING PAVEMENT
(SEE SIZE TABLE)

E

LANE
WIDTH

SEE DETAIL "L1"
PAVEMENT SURFACE

L
2

L
2

TIE BAR
(SEE TABLE
FOR SIZE)
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"
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SEE DETAIL "C1"

DOWELED CONTRACTION JOINT

9"
18"

SECTION C - C SECTION F - F

DOWEL BARS @ 12" C - C
12" FROM PAVEMENT EDGE
(SEE SIZE TABLE)

PAVEMENT SURFACE
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SEE DETAIL "L2"
PAVEMENT SURFACE

6"

NO. 6 TIE BARS, SPACED 30" C - C,
INSTALLED PERPENDICULAR TO
THE LONGITUDINAL JOINT

D
2

D
 =
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TIE BARS ANCHORED INTO EXISTING PAVEMENT
SECTION G - G

SINGLE LANE CONCRETE PAVEMENT REPLACEMENT
PLAN VIEW

SINGLE LANE CONCRETE PAVEMENT REPAIR
PLAN VIEW

CL
F F G
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BARS
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NEW
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EXISTING
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EXISTING
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TIE BARS ANCHORED
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30" C - C (TYPICAL) SEE NOTE 1G
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EXISTING
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DOWEL BARS
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EDGE OF
REPLACEMENTREPLACEMENT LENGTH

GREATER THAN 15' TO
LESS THAN 300'

F F

6' MIN.
15' MAX.

EXISTING
CONCRETE

EXISTING
CONCRETE

L2

DOWEL BARS
ANCHORED
INTO EXISTING
PAVEMENT
15" C - C

EXISTING JOINT OR
TRANSVERSE CRACK

EXISTING
TRANSVERSE

JOINT

BOND BREAKER
SEE NOTE

GENERAL NOTES
1 WITH THE APPROVAL OF THE ENGINEER, FOR SINGLE LANE PAVEMENT REPLACEMENTS

LESS THAN 30 FEET IN LENGTH, THE CONTRACTOR MAY INSTALL DRILLED TIE BARS ON
6:1 SKEW HORIZONTALLY, DIRECTION OF SKEW ALTERNATING WITH EACH SUCCESSIVE
BAR. DRIVE SKEWED TIE BARS TO A DEPTH OF 6 INCHES IN A HOLE OF SUCH A DIAMETER
AS TO PROVIDE A TIGHT DRIVEN FIT.

USE AN ENGINEER APPROVED BOND BREAKER (E.G. RELEASE AGENT, CURING COMPOUND)
FOR SINGLE LANE REPAIRS UP TO 15 FEET IN LENGTH.

ANCHOR TIE BARS INTO DRILLED HOLES WITH AN EPOXY.

2

3

2

DOWEL BARS
ANCHORED
INTO EXISTING
PAVEMENT
15" C - C

EXISTING
CONCRETE

EXISTING
CONCRETE

6"

EXISTING
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PAVEMENT

MAXIMUM DRILLED HOLE
SIZE IS 18" GREATER THAN
TIE BAR DIAMETER
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6"
2" MIN.

SHOULDER

SHOULDER

SHOULDER

SHOULDER

2" MIN.
6" EDGE LINE (WHITE) 6" EDGE LINE (WHITE)

TWO WAY TRAFFIC ONE WAY TRAFFIC

PERMANENT PAVEMENT MARKING

6" EDGE LINE (WHITE) 6" EDGE LINE (YELLOW)

GENERAL NOTES
DETAILS OF CONSTRUCTION NOT SHOWN ON THIS DRAWING SHALL CONFORM
TO STANDARD SPECIFICATIONS AND SPECIAL PROVISIONS.

LOCATE THE NO PASSING ZONE W14-3 SIGN WITHIN 50 FEET OF THE "T" MARKING

MEASURE FROM EDGE OF MARKING TO JOINT LINE. THIS DOES NOT INCLUDE
SPACE NEEDED FOR GROOVING OPERATIONS.

1

3"

6"

50'

12 12'

6"

CENTER LINE

6" CENTER LINE
(YELLOW)

2

NOTE: TYPICALLY
LEFT OF CENTER
LINE IN THE
DIRECTION
OF TRAFFIC

12 12'

JOINT LINE

50'

3"

LEGEND
"T" MARKING

SIGN ON PERMANENT SUPPORT

DIRECTION OF TRAFFIC

NO
ZONE
PASSING

W14-3

1

LANE LINE
MARKING
(WHITE)

2" MIN.

2

2
2" MIN.

2

2

2

12 12'

BLACK LAG
MARKING

* CONFIRM MARKING LINE WIDTH WITH
THE MISCELLANEOUS QUANTITIES
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GENERAL NOTES

1

SHOULDER

SHOULDER

V1

LEGEND

2

MARKING VEHICLE

SHADOW VEHICLE

TRAIL VEHICLE

TRUCK MOUNTED ATTENUATOR (TMA)

SIGN ON TEMPORARY SUPPORT

DIRECTION OF TRAFFIC

FLASHING ARROW PANEL (MERGE)

FLASHING ARROW PANEL (CAUTION)

V1
V2
V3

WORK
ROAD

AHEAD
CONVOY

PAINT

AHEAD
W21

-63

W20
-1A

OR

CONVOY
PAINT

AHEAD
WET

PAINT

W21
-66

W21
-63

WORK
ROAD

AHEAD
W20

-1A

V2

V3

(REAR FACING)
(REAR FACING)

WET   PAINT

WET   PAINT

W21-64

W21-64

(CENTERLINE)
OR

(REAR FACING)

WET   PAINT

WET   PAINT

W21-64

W21-64

(CENTERLINE)
OR

1

2 2

2

500'

AHEAD

LEFT LANE
CLOSED OR

MOVING PAVEMENT MARKING OPERATIONS
MULTILANE DIVIDED  ROADWAY

ALL VEHICLES SHALL BE EQUIPPED WITH TWO 360 DEGREE HIGH INTENSITY YELLOW FLASHING LIGHTS OR STROBE LIGHTS
AND OPERATED WITH HEADLIGHTS TURNED ON.

ALL VEHICLES SHALL BE EQUIPPED WITH REAR FACING TYPE B OR C FLASHING ARROW PANEL. SIGNS PLACED ON VEHICLES
MUST NOT OBSCURE THE ARROW PANEL.

ALL SIGNS ARE 48" X 48" UNLESS OTHERWISE SPECIFIED.

DISTANCE BETWEEN VEHICLES MAY VARY ACCORDING TO TERRAIN, SIGHT DISTANCE, PAINT DRYING TIME, AND OTHER FACTORS.
WHENEVER ADEQUATE STOPPING SIGHT DISTANCE EXISTS TO THE REAR, SHADOW VEHICLES SHOULD MAINTAIN THE MINIMUM
DISTANCE FROM THE WORK VEHICLE AND PROCEED AT THE  SAME SPEED AS THE WORK VEHICLE. SHADOW VEHICLES SHOULD
SLOW DOWN IN ADVANCE OF VERTICAL AND HORIZONTAL CURVES THAT RESTRICT SIGHT DISTANCE.

WHEN WORK ACTIVITY BLOCKS THE LEFT LANE, REVERSE TRAFFIC CONTROL.

WHEN A RAMP INTERSECTS THE FACILITY ON WHICH THE WORK IS BEING PERFORMED, PROVIDE ADDITIONAL TRAFFIC CONTROLS
AS SPECIFIED IN THE CONTRACT OR AS APPROVED BY THE ENGINEER.

USE AN ATTENUATOR ON THE REARMOST VEHICLE THAT BLOCKS ALL OR PART OF THE TRAFFIC LANE.

IF THE SHOULDER IS TOO NARROW TO ACCOMMODATE THE LAST TRAILING VEHICLE, THE VEHICLE SHOULD STRADDLE THE
EDGE LINE.

WHEN NO WORK ACTIVITY IS TAKING PLACE, REMOVE OR LAY STATIONARY SIGNS AND SUPPORTS FLAT ON THE GRADE WITH
UPRIGHTS ORIENTED PARALLEL TO AND DOWNSTREAM FROM TRAFFIC

CONES SHOULD BE USED BETWEEN THE MARKING AND SHADOW VEHICLE AT 100 FOOT SPACING. CONES MAY BE OMITTED ON
PAINTED LINE IF APPROVED BY THE ENGINEER. CONSIDER PAVEMENT MARKING DRY OR CURE TIMES AND TRAFFIC VOLUME.

CONES SHALL BE A MINIMUM HEIGHT OF 28" FOR WET PAVEMENT MARKINGS

SIGNS SHALL BE REPEATED APPROXIMATELY EVERY THREE MILES AND AFTER EVERY ON RAMP.

IF CONSTRUCTION WORK ZONE SIGNS ARE IN PLACE, W20-1A OR W21-63 ARE NOT REQUIRED.

AHEAD

RIGHT LANE
CLOSED

AHEAD

CENTER LANE
CLOSED OROR

2
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GENERAL NOTES
PLACE GROOVE 3 INCHES LEFT OF JOINT.

SIGN ON PERMANENT SUPPORT

DIRECTION OF TRAVEL

LEGEND

SERVICE INTERCHANGE PAVEMENT MARKING FOR PARALLEL EXIT RAMP

PAVEMENT MARKING FOR EXIT RAMP

E X I T

E X I T

E5-1

E5-1

10" WHITE (3' LINE, 9' GAP)

6" WHITE (3' LINE, 9' GAP) WHITE EDGE LINE

 WHITE LANE LINE

YELLOW CENTER LINE

25'

10" WHITE
24" WHITE

50'

50'

SHOULDER

25' 50'

45°

45°

50'

10" WHITE
24" WHITE

50'

3'

* CONFIRM MARKING LINE WIDTH WITH
THE MISCELLANEOUS QUANTITIES

*
*

*
*

STATE OF WISCONSIN
DEPARTMENT OF TRANSPORTATION

PAVEMENT MARKING, 
EXIT RAMP AND

PARALLEL EXIT RAMP
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GENERAL NOTES
PLACE GROOVE 3 INCHES LEFT OF JOINT.

1
2 LENGTH OF FULL WIDTH ACCELERATION LANE.

DIRECTION OF TRAVEL

SERVICE INTERCHANGE PAVEMENT MARKING FOR PARALLEL ENTRANCE RAMP

10" WHITE (3' LINE, 9' GAP)

50' 50'

50'

1

10" WHITE 12' MIN.

12' MIN.

PHYSICAL GORE

1

50'

50'

PHYSICAL GORE

10" WHITE

WHITE LANE LINE

YELLOW CENTER LINE

PAVEMENT MARKING FOR ENTRANCE RAMP

LEGEND

WHITE LANE LINE

* CONFIRM MARKING LINE WIDTH WITH
THE MISCELLANEOUS QUANTITIES

*

*

*
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STATE OF WISCONSIN
DEPARTMENT OF TRANSPORTATION
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 ENTRANCE RAMP AND
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WORK AREA

X X X

THE EXACT NUMBER, LOCATION, AND SPACING OF ALL SIGNS AND DEVICES SHALL BE ADJUSTED
TO FIT FIELD CONDITIONS AS APPROVED BY THE ENGINEER.

THE SPACING BETWEEN SIGNS SHOULD BE ADJUSTED TO NOT CONFLICT WITH AND TO PROVIDE A
MINIMUM OF 200 FEET (500 FEET DESIRABLE) CLEARANCE TO EXISTING  SIGNS.

THIS LANE CLOSURE IS TYPICAL FOR CLOSING RIGHT LANE - REVERSE FOR CLOSING LEFT LANE.

ALL SIGNS ARE 48" x 48" UNLESS OTHERWISE NOTED.

"WO" IS THE SAME AS "W" EXCEPT THE BACKGROUND IS ORANGE.

ANY SIGNS TEMPORARY OR EXISTING, WHICH CONFLICT WITH TRAFFIC CONTROL "IN USE" SHALL
BE REMOVED OR COVERED AS NEEDED OR AS APPROVED BY THE ENGINEER.

FOR A LANE CLOSURE THAT IS IN PLACE LESS THAN 7 CONTINUOUS DAYS AND NIGHTS, THE  ADVANCED
WARNING SIGNS MAY BE MOUNTED ON PORTABLE SUPPORTS.

REMOVE PAVEMENT MARKINGS AND PLACE TEMPORARY PAVEMENT MARKING LINE IF LANE CLOSURE IS
TO BE IN PLACE 4 OR MORE CONTINUOUS DAYS AND NIGHTS.

IF THE HORIZONTAL ALIGNMENT IS SUCH THAT A CURVE MAY REQUIRE ADDITIONAL  DELINEATION, THE
DEVICE SPACING MAY BE DECREASED TO 50 FEET.

WARNING LIGHTS ARE NOT REQUIRED IF THE LANE CLOSURE IS A DAYTIME ONLY OPERATION.

ADJUSTMENTS IN BUFFER SPACE NEED TO BE INCORPORATED WHEN THE LANE CLOSURE  OCCURS

NEAR AN INTERCHANGE EXIT OR ENTRANCE RAMP OR INTERSECTION. THE LANE CLOSURE MUST TAKE
PLACE FAR ENOUGH IN ADVANCE OF AN EXIT OR ENTRANCE RAMP TO STILL ALLOW FOR ADEQUATE
BUFFER SPACE. THE MINIMUM LENGTH OF THE BUFFER SPACE BEFORE AN EXIT RAMP SHOULD BE
ONE HALF THE LENGTH OF THE TRANSITION AREA. THE  ENTRANCE RAMP SHOULD BE FOLLOWED BY
THE ORIGINAL BUFFER SPACE LENGTH OF  800 FEET DESIRABLE PRIOR TO ANOTHER TRAFFIC CONTROL
 CHANGE SUCH AS A CROSSOVER MANEUVER.

CONSIDER ROADWAY GEOMETRICS WHEN LOCATING SIGNS AND ARROW BOARD SO THE  DRIVER HAS
A CLEAR VIEW OF THE ARROW BOARD AND LANE CLOSURE DRUMS.

WORK
ROAD

MILE
W

20-1F1 1/2 MILE

RIGHT LANE
CLOSED

W
20-5G

W
O4-2R

LEGENDGENERAL NOTES

50 MPH - 600'
55 MPH - 660'
60 MPH - 720'
65 MPH - 780'
70 MPH - 840'

X    X    X    X    X    X    X    X    X    X    X    X    X    X   X    X    X    X    X    X    X   X

50' TYP.
L / 2 400'

L, TAPER500'

1000'1600'2600'

ADVANCED WARNING AREA TRANSITION AREA

500' MIN. -  800' DESIRABLE

BUFFER SPACE

100' TYP.

TEMPORARY PAVEMENT MARKING
LINE, 6 INCH (WHITE ON RIGHT,
YELLOW ON LEFT).

TYPE III BARRICADE

CLOSED
LANE

R11-2L
48" X 30"

50' TYP.

SPACED EVERY 14 MILE

25'

5 DRUMS SPACED @ 10' INTERVALS AS
NEEDED IN FRONT OF ARROW BOARD

END
ROAD  WORK

G20-2A
48"X24"

SIGN ON PERMANENT SUPPORT

TRAFFIC CONTROL DRUM

TRAFFIC CONTROL DRUM WITH TYPE "C" STEADY BURN LIGHT

TYPE III BARRICADE WITH ATTACHED SIGN

TYPE "A" WARNING LIGHT (FLASHING)

REMOVING PAVEMENT MARKINGS

DIRECTION OF TRAFFIC

WORK AREA

FLASHING ARROW BOARD
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WORK AREA

WORK
ROAD

MILE
W

20-1F1 1/2 MILE

RIGHT LANE
CLOSED

W
20-5G

W
O4-2R

GENERAL NOTES

55 MPH - 660'
60 MPH - 720'

X    X    X    X    X    X    X    X    X    X    X    X    X    X   X    X    X    X    X    X    X   X

50' TYP.
L / 2 400'

L, TAPER500'

1000'1600'2600'

ADVANCED WARNING AREA TRANSITION AREA

500' MIN. -  800' DESIRABLE

BUFFER SPACE

100' TYP.

TEMPORARY PAVEMENT MARKING LINE,
6 INCH  (WHITE ON RIGHT, YELLOW ON LEFT).

50' TYP.

25'

5 DRUMS SPACED @ 10' INTERVALS AS
NEEDED IN FRONT OF ARROW BOARD

400' 700' 500'

W
O3-5

SPEED
LIMIT55

W
O3-5

SPEED
LIMIT60
OR

R2-1

SPEED
LIMIT

55
48"X60"

OR

SPEED
LIMIT

60

END
ROAD  WORK

G20-2A
48"X24"

THE EXACT NUMBER, LOCATION, AND SPACING OF ALL SIGNS AND DEVICES SHALL BE ADJUSTED
TO FIT FIELD CONDITIONS AS APPROVED BY THE ENGINEER.

THE SPACING BETWEEN SIGNS SHOULD BE ADJUSTED TO NOT CONFLICT WITH AND TO PROVIDE A
MINIMUM OF 200 FEET (500 FEET DESIRABLE) CLEARANCE TO EXISTING  SIGNS.

THIS LANE CLOSURE IS TYPICAL FOR CLOSING RIGHT LANE - REVERSE FOR CLOSING LEFT LANE.

ALL SIGNS ARE 48" x 48" UNLESS OTHERWISE NOTED.

"WO" SIGNS ARE THE SAME AS "W" SIGNS EXCEPT THE BACKGROUND IS ORANGE.

ANY SIGNS TEMPORARY OR EXISTING, WHICH CONFLICT WITH TRAFFIC CONTROL "IN USE" SHALL
BE REMOVED OR COVERED AS NEEDED OR AS APPROVED BY THE ENGINEER.

CONSIDER ROADWAY GEOMETRICS WHEN LOCATING SIGNS AND ARROW BOARD SO THE  DRIVER HAS
A CLEAR VIEW OF THE ARROW BOARD AND LANE CLOSURE DRUMS.

FOR A LANE CLOSURE THAT IS IN PLACE LESS THAN 7 CONTINUOUS DAYS AND NIGHTS, THE  ADVANCED
WARNING SIGNS MAY BE MOUNTED ON PORTABLE SUPPORTS.

REMOVE PAVEMENT MARKINGS AND PLACE TEMPORARY PAVEMENT MARKING LINE IF LANE CLOSURE IS TO BE
IN PLACE 4 OR MORE CONTINUOUS DAYS AND NIGHTS.

WARNING LIGHTS ARE NOT REQUIRED IF THE LANE CLOSURE IS A DAYTIME ONLY OPERATION.

IF THE HORIZONTAL ALIGNMENT IS SUCH THAT A CURVE MAY REQUIRE ADDITIONAL  DELINEATION, THE
DEVICE SPACING MAY BE DECREASED TO 50 FEET.

ADJUSTMENTS IN BUFFER SPACE NEED TO BE INCORPORATED WHEN THE LANE CLOSURE  OCCURS
NEAR AN INTERCHANGE EXIT OR ENTRANCE RAMP OR INTERSECTION. THE LANE CLOSURE MUST TAKE
PLACE FAR ENOUGH IN ADVANCE OF AN EXIT OR ENTRANCE RAMP TO STILL ALLOW FOR ADEQUATE
BUFFER SPACE. THE MINIMUM LENGTH OF THE BUFFER SPACE BEFORE AN EXIT RAMP SHOULD BE
ONE HALF THE LENGTH OF THE TRANSITION AREA. THE  ENTRANCE RAMP SHOULD BE FOLLOWED BY
THE ORIGINAL BUFFER SPACE LENGTH OF  800 FEET DESIRABLE PRIOR TO ANOTHER TRAFFIC CONTROL
CHANGE SUCH AS A CROSSOVER MANEUVER.

A SPEED LIMIT SIGN SHALL BE LOCATED 1500 FEET BEYOND THE END OF THE ACCELERATION LANE OF
EACH ENTRANCE RAMP. PLACE A SPEED LIMIT SIGN A MINIMUM OF EVERY 3 MILES. INCLUDE A RESUME SPEED
LIMIT SIGN 200 FEET MINIMUM (500 FEET DESIRABLE) BEYOND THE "END OF ROADWORK" SIGN.

X X X

LEGEND

SIGN ON PERMANENT SUPPORT

TRAFFIC CONTROL DRUM

TRAFFIC CONTROL DRUM WITH TYPE "C" STEADY BURN LIGHT

TYPE III BARRICADE WITH ATTACHED SIGN

TYPE "A" WARNING LIGHT (FLASHING)

REMOVING PAVEMENT MARKINGS

DIRECTION OF TRAFFIC

WORK AREA

FLASHING ARROW BOARD

TYPE III BARRICADE

CLOSED
LANE

R11-2L
48" X 30"
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1

1

1

6

S
D

D
S

D
D

6

15D
12 - 11b

15
D

12
 - 

11
b

STATE OF WISCONSIN
DEPARTMENT OF TRANSPORTATION

APPROVED

DATE WORK ZONE ENGINEER

/S/

FHWA

TRAFFIC CONTROL,
LANE CLOSURE,

SPEED REDUCTION

May 2023 Andrew Heidtke



WORK AREA

X X X

THE EXACT NUMBER, LOCATION, AND SPACING OF ALL SIGNS, INCLUDING FBS AND DEVICES SHALL BE
ADJUSTED TO FIT FIELD CONDITIONS AS APPROVED BY THE ENGINEER.

THE SPACING BETWEEN SIGNS SHOULD BE ADJUSTED TO NOT CONFLICT WITH AND TO PROVIDE A
MINIMUM OF 200 FEET (500 FEET DESIRABLE) CLEARANCE TO EXISTING  SIGNS.

THIS LANE CLOSURE IS TYPICAL FOR CLOSING RIGHT LANE - REVERSE FOR CLOSING LEFT LANE.

ALL SIGNS ARE 48" x 48" UNLESS OTHERWISE NOTED.

"WO" SIGNS ARE THE SAME AS "W"  SIGNS EXCEPT THE BACKGROUND IS ORANGE.

ANY SIGNS TEMPORARY OR EXISTING, WHICH CONFLICT WITH TRAFFIC CONTROL "IN USE" SHALL
BE REMOVED OR COVERED AS NEEDED OR AS APPROVED BY THE ENGINEER. NO WARNING LIGHTS
SHALL BE WORKING ON "COVERED" OR "DOWNED SIGNS.

FOR A LANE CLOSURE THAT IS IN PLACE LESS THAN 7 CONTINUOUS DAYS AND NIGHTS, THE  ADVANCED
WARNING SIGNS MAY BE MOUNTED ON PORTABLE SUPPORTS.

REMOVE PAVEMENT MARKINGS AND PLACE TEMPORARY PAVEMENT MARKING LINE IF LANE CLOSURE IS
TO BE IN PLACE 4 OR MORE CONTINUOUS DAYS

AND NIGHTS.
WARNING LIGHTS ARE NOT REQUIRED IF THE LANE CLOSURE IS A DAYTIME ONLY OPERATION.

IF THE HORIZONTAL ALIGNMENT IS SUCH THAT A CURVE MAY REQUIRE ADDITIONAL  DELINEATION, THE
DEVICE SPACING MAY BE DECREASED TO 50 FEET.

ADJUSTMENTS IN BUFFER SPACE NEED TO BE INCORPORATED WHEN THE LANE CLOSURE  OCCURS
NEAR AN INTERCHANGE EXIT OR ENTRANCE RAMP OR INTERSECTION. THE LANE CLOSURE MUST TAKE PLACE
FAR ENOUGH IN ADVANCE OF AN EXIT OR ENTRANCE RAMP TO STILL ALLOW FOR ADEQUATE BUFFER SPACE.
THE MINIMUM LENGTH OF THE BUFFER SPACE BEFORE AN EXIT RAMP SHOULD BE ONE HALF THE LENGTH OF
THE TRANSITION AREA. THE  ENTRANCE RAMP SHOULD BE FOLLOWED BY THE ORIGINAL BUFFER SPACE LENGTH
OF  800 FEET DESIRABLE PRIOR TO ANOTHER TRAFFIC CONTROL CHANGE SUCH AS A CROSSOVER MANEUVER.

CONSIDER ROADWAY GEOMETRICS WHEN LOCATING SIGNS AND ARROW BOARD SO THE  DRIVER HAS
A CLEAR VIEW OF THE ARROW BOARD AND LANE CLOSURE DRUMS.

PORTABLE TRAFFIC SENSOR (PTS) MAY BE MOUNTED ON THE  FBS, ARROW BOARD OR OTHER TRAILER DEVICES.

5 DRUMS SPACED AT 10 FOOT INTERVALS AS NEEDED.

IF THERE ARE MORE THAN TWO LANES OR IF SPECIFIED IN THE PLANS, PLACE FBS ON BOTH SIDES OF THE
ROADWAY.

IF THERE IS AN APPROVED TEMPORARY SPEED DECLARATION, ADD WO-3-5 SIGNS 400 FEET AFTER THE
W20-5G SIGNS AND ADD R2-1 SIGNS (48"x60") 700 FEET AFTER THE WO3-5 SIGNS. A SPEED LIMIT SIGN
SHALL BE LOCATED 1500 FEET BEYOND THE END OF THE ACCELERATION LANE OF EACH ENTRANCE RAMP.
PLACE A SPEED LIMIT SIGN A MINIMUM OF EVERY 3 MILES. INCLUDE A "RESUME SPEED LIMIT" SIGN 200
FEET MINIMUM (800 FEET DESIRABLE) BEYOND THE G30-3A "END ROAD WORK" SIGN .
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TRAFFIC CONTROL DRUM
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GENERAL NOTES

THE INSTALLATIONS SHOWN ON THIS SHEET ARE TYPICAL EXAMPLES AND ARE NOT INTENDED TO REPRESENT ANY PARTICULAR RAMP. AT SPECIFIC FIELD LOCATIONS,
SIMILAR INSTALLATIONS SHALL BE USED AND ADJUSTED TO THE GEOMETRICS OF THE RAMP AS COORDINATED WITH THE ENGINEER.

THE EXACT NUMBER, LOCATION, AND SPACING OF ALL SIGNS AND DEVICES SHALL BE ADJUSTED TO FIT FIELD CONDITIONS AS APPROVED BY THE ENGINEER.

THE SPACING BETWEEN TRAFFIC CONTROL SIGNS SHOULD BE ADJUSTED TO NOT CONFLICT WITH AND SHOULD PROVIDE A MINIMUM OF 200 FEET (500 FEET DESIRABLE)
CLEARANCE TO EXISTING SIGNS THAT WILL REMAIN IN PLACE.

ALL SIGNS ARE 48" X 48" UNLESS OTHERWISE NOTED.

"WO" IS THE SAME AS "W" EXCEPT THE BACKGROUND IS ORANGE.

SEE SEPARATE LANE CLOSURE DETAIL FOR TYPICAL SPACING OF TYPE III BARRICADES AND R11-2L "LANE CLOSED" SIGNS.

SIGNS THAT WILL BE IN PLACE LESS THAN 7 CONSECUTIVE DAYS AND NIGHTS OR THAT WILL BE PLACED IN A CLOSED LANE, MAY BE MOUNTED ON PORTABLE SUPPORTS.
USE SUPPORTS THAT PROVIDE A MINIMUM OF 5 FEET FROM THE BOTTOM OF THE SIGN TO THE PAVEMENT.

IF INDICATED IN MISCELLANEOUS QUANTITIES, SUBSTITUTE FLEXIBLE TUBULAR MARKERS FOR DRUMS IN THE GORE BETWEEN THE ENTRANCE RAMP AND MAINLINE TRAFFIC.

ANY SIGNS TEMPORARY OR EXISTING, WHICH CONFLICT WITH TRAFFIC CONTROL "IN USE" SHALL BE REMOVED OR COVERED AS NEEDED AND AS APPROVED BY THE ENGINEER.

REMOVE PAVEMENT MARKINGS AND PLACE TEMPORARY PAVEMENT MARKING LINES IF LANE CLOSURE IS TO BE IN PLACE FOR 4 OR MORE CONTINUOUS DAYS AND NIGHTS.

WARNING LIGHTS ARE NOT REQUIRED IF THE LANE CLOSURE IS A DAYTIME ONLY OPERATION.

EXTEND THE LENGTH OF THE MERGE ARE IF THE ENTERING (DESIGN) SPEED IS LESS THAN 50MPH OR IF THE MAINLINE GRADE EXCEEDS ±2.2%.

END TEMPORARY PAVEMENT MARKING LINE AT 12 THE LENGTH OF FULL WIDTH OF THE ACCELERATION LANE.

LEGEND

SIGN ON PERMANENT SUPPORT

SIGN ON TEMPORARY SUPPORT

TRAFFIC CONTROL DRUM

TRAFFIC CONTROL DRUM WITH TYPE "C" STEADY BURN LIGHT

REMOVING PAVEMENT MARKING (SEE GENERAL NOTES)

TYPE III BARRICADE WITH ATTACHED SIGN

DIRECTION OF TRAFFIC

X   X   X   X

X   X   X   X   X   X   X   X   X   X   X   X   X   X   X   X   X   X   X   X   X   X   X   X   X   X   X   X   X   X   X   X   X   X   X   X   X   X

LANE CLOSEDLANE CLOSED

ENTRANCE RAMP

12
' 100' (TYP.)

SEE SEPARATE LANE CLOSURE
DETAIL FOR TRAFFIC CONTROL

ITEMS AND LAYOUT

1200' MIN.

100' (TYP.)

300'
50'

(TYP.)

12
'

(T
YP

.)

600' MIN.

25' (TYP.)

300'

25' (TYP.)

1

2

2

150'
(TYP.)

50'
(TYP.)

CLOSED
LANE

R11-2L
48"X30"

TEMPORARY PAVEMENT
MARKING LINE, 6 INCH WHITEREMOVE PAVEMENT MARKING

TEMPORARY PAVEMENT MARKING,
LINE, 6 INCH WHITE (3' LINE, 9' GAP)

100' TEMPORARY PAVEMENT
MARKING LINE, 10 INCH  WHITE

CLOSED
LANE

R11-2L
48"X30"

END OF LANE
CLOSURE TAPER

TEMPORARY PAVEMENT
MARKING LINE, 6 INCH  YELLOW

WORK
ROAD

AHEAD
W20-1A

WO-4-5

(PLACE 1000' IN
ADVANCE OF GORE)

(PLACE 500' IN
ADVANCE OF GORE)

(OPTIONAL)

WO-4-1R

(PLACE 800' IN
ADVANCE OF GORE)

6

S
D

D
S

D
D

6

15D
15-07a

15
D

15
-0

7a

STATE OF WISCONSIN
DEPARTMENT OF TRANSPORTATION

APPROVED

DATE WORK ZONE ENGINEER

/S/

FHWA

TRAFFIC CONTROL,
PARALLEL ENTRANCE RAMP

WITHIN LANE CLOSURE

May 2023 Andrew Heidtke



GENERAL NOTES

THE INSTALLATIONS SHOWN ON THIS SHEET ARE TYPICAL EXAMPLES AND ARE NOT INTENDED TO REPRESENT ANY PARTICULAR RAMP. AT SPECIFIC FIELD LOCATIONS,
SIMILAR INSTALLATIONS SHALL BE USED AND ADJUSTED TO THE GEOMETRICS OF THE RAMP AS COORDINATED WITH THE ENGINEER.

THE EXACT NUMBER, LOCATION, AND SPACING OF ALL SIGNS AND DEVICES SHALL BE ADJUSTED TO FIT FIELD CONDITIONS AS APPROVED BY THE ENGINEER.

THE SPACING BETWEEN TRAFFIC CONTROL SIGNS SHOULD BE ADJUSTED TO NOT CONFLICT WITH AND SHOULD PROVIDE A MINIMUM OF 200 FEET (500 FEET DESIRABLE)
CLEARANCE TO EXISTING SIGNS THAT WILL REMAIN IN PLACE.

ALL SIGNS ARE 48" X 48" UNLESS OTHERWISE NOTED.

"WO" IS THE SAME AS "W" EXCEPT THE BACKGROUND IS ORANGE.

SEE SEPARATE LANE CLOSURE DETAIL FOR TYPICAL SPACING OF TYPE III BARRICADES AND R11-2L "LANE CLOSED" SIGNS.

SIGNS THAT WILL BE IN PLACE LESS THAN 7 CONSECUTIVE DAYS AND NIGHTS OR THAT WILL BE PLACED IN A CLOSED LANE, MAY BE MOUNTED ON PORTABLE SUPPORTS.

IF INDICATED IN MISCELLANEOUS QUANTITIES, SUBSTITUTE FLEXIBLE TUBULAR MARKERS FOR DRUMS IN THE GORE BETWEEN THE EXIT RAMP AND MAINLINE TRAFFIC.

ANY SIGNS TEMPORARY OR EXISTING, WHICH CONFLICT WITH TRAFFIC CONTROL "IN USE" SHALL BE REMOVED OR COVERED AS NEEDED AND AS APPROVED BY THE ENGINEER.

REMOVE PAVEMENT MARKINGS AND PLACE TEMPORARY PAVEMENT MARKING LINES IF LANE CLOSURE IS TO BE IN PLACE FOR 4 OR MORE CONTINUOUS DAYS AND NIGHTS.

WARNING LIGHTS ARE NOT REQUIRED IF THE LANE CLOSURE IS A DAYTIME ONLY OPERATION.

LEGEND

SIGN ON PERMANENT SUPPORT

SIGN ON TEMPORARY SUPPORT

TRAFFIC CONTROL DRUM

TRAFFIC CONTROL DRUM WITH TYPE "C" STEADY BURN LIGHT

REMOVING PAVEMENT MARKING (SEE GENERAL NOTES)

TYPE III BARRICADE WITH ATTACHED SIGN

DIRECTION OF TRAFFIC

X   X   X   X

X   X   X   X   X   X   X   X   X   X   X   X   X   X

LANE CLOSED LANE CLOSED

EXIT RAMP

END
ROAD  WORK

E X I T

CLOSED
LANE

CLOSED
LANE

R11-2L
48"X30"

R11-2L
48"X30"

G20-2A
48"X24"

E5-1
48"X48"

TEMPORARY PAVEMENT
MARKING LINE, 10 INCH WHITE

100' (TYP.)
25' (TYP.)

200' 200' MIN. 350' (TYP.)

END OF LANE
CLOSURE TAPER

1000'

SEE SEPARATE LANE CLOSURE
DETAIL FOR TRAFFIC CONTROL

ITEMS AND LAYOUT

TEMPORARY PAVEMENT
MARKING LINE, 6 INCH WHITE

25' (TYP.)

200'

COVER EXISTING
EXIT SIGN

100' (TYP.)
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