



Wisconsin Department of Transportation

February 21, 2024

Division of Transportation Systems
Development
Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #008: 1090-09-60
IH 43 Rock Freeway
USH12-STH11,Potters-Bowers,STH83 IC
IH 43
Walworth/Waukesha Counties

Letting of March 12, 2024

This is Addendum No. 01, which provides for the following:

Schedule of Items:

Added Bid Item Quantities					
Bid Item	Item Description	Unit	Proposal Total Prior to Addendum	Quantity Added	Proposal Total After Addendum
643.3105	Temporary Marking Line Paint 4-Inch	LF	0	17,426	17,426

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
161	Miscellaneous Quantities – Added “Temporary Pavement Marking Line Paint 4-Inch”
162	Miscellaneous Quantities – Adjusted “Traffic Control Interim Lane Closure” bid item number

Schedule of Items

Attached, dated February 21, 2024, are the revised Schedule of Items Page 5.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 161 and 162.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

TEMPORARY PAVEMENT MARKING ITEMS

Addendum No. 01
ID 1090-09-60
Revised Sheet 161
February 21, 2024

PROJECT NO: 1090-09-60
FILE NAME: N:\PDS\SC301\1090-09-60\Sheets\Plan\030201.mn.nox

ORTHWAUKESSA MISCELLANEOUS QUANTITIES SHEET: 1
BIODATE: PLOTNAME: BLOT SCALE: 1-14

FIELD OFFICE				PAVEMENT CLEANUP PROJECT			
CATEGORY	STAGE	LOCATION	SPV 0075.01	FIELD OFFICE	TYPE C	PROJECT	PAVEMENT CLEANUP PROJECT 1090-09-60 HRS
				CATEGORY	PROJECT	PROJECT	
1000	1A	IH-43 SB (USH 12 to Maint X-Over)	2	-			
	1A	IH-43 NB (Maint X-Over to STH 11 to Bowes Rd)	12	-			
	1A	IH-43 SB (S of Rest Area 36)	3	-			
	1A	IH-43 NB STH 12 to STH 20	2	-			
	1A	IH-43 SB STH 12 to STH 20	2	-			
	1A	IH-43 NB (STH 83-Cef ramp to Maint X-Over)	2	-			
	1A	IH-43 SB (STH 83-Cef ramp to Oh powline)	3	-			
	1A	IH-43 NB Off Ramp to Rest Area 35	-				
	1A	IH-43 SB Off Ramp to Rest Area 36	-				
	1A	IH-43 NB On Ramp from Rest Area 35	-				
	1A	IH-43 NB On Ramp from Rest Area 36	-				
	1A	IH-43 SB On Ramp from Rest Area 36	-				
	1A	IH-43 SB On Ramp from USH 12 WB	-				
	1A	IH-43 NB On Ramp from USH 12 WB	-				
	1A	IH-43 SB On Ramp from STH 11	-				
	1A	IH-43 NB On Ramp from STH 11	-				
	1A	IH-43 NB On Ramp from Bowes Rd	-				
	1A	IH-43 NB On Ramp from STH 120	-				
	1A	IH-43 SB On Ramp from STH 120	-				
	1A	IH-43 NB On Ramp from STH 20	-				
	1A	IH-43 SB On Ramp from STH 83	-				
	1A	IH-43 SB On Ramp from STH 83	-				
	1B	IH-43 SB (USH 12 to Maint X-Over)	2	-			
	1B	IH-43 NB (Maint X-Over to STH 11 to Bowes Rd)	13	-			
	1B	IH-43 SB (S of Rest Area 36)	2	-			
	1B	IH-43 NB STH 12 to STH 20	1	-			
	1B	IH-43 SB STH 120 to STH 20	2	-			
	1B	IH-43 NB (STH 83-Cef ramp to Maint X-Over)	3	-			
	1B	IH-43 SB (STH 83-Cef ramp to Oh powline)	3	-			
	1B	IH-43 NB Off Ramp to Rest Area 35	-				
	1B	IH-43 SB Off Ramp to Rest Area 36	-				
	1B	IH-43 NB On Ramp from Rest Area 35	-				
	1B	IH-43 NB On Ramp from Rest Area 36	-				
	1B	IH-43 SB Off Ramp to USH 12 WB	-				
	1B	IH-43 NB Off Ramp to STH 11	-				
	1B	IH-43 SB On Ramp to Bowes Rd	-				
	1B	IH-43 NB Off Ramp to STH 20	-				
	1B	IH-43 SB Off Ramp to STH 120	-				
	1B	IH-43 SB Off Ramp to STH 83	-				
	1B	IH-43 SB On Ramp to STH 83	-				
	1B	IH-43 SB On Ramp from USH 12 WB	-				
	1B	IH-43 NB On Ramp from USH 12 WB	-				
	1B	IH-43 SB On Ramp from STH 11	-				
	1B	IH-43 NB On Ramp from STH 11	-				
	1B	IH-43 NB On Ramp from Bowes Rd	-				
	1B	IH-43 NB On Ramp from STH 120	-				
	1B	IH-43 SB On Ramp from STH 20	-				
	1B	IH-43 NB On Ramp from STH 83	-				
	1B	IH-43 SB On Ramp from STH 83	-				
	13	UNDISTRIBUTED	25				
	TOTAL		64				
			124				

PROJECT NO: 1090-09-60	HWY: IH 43	COUNTY: WALWORTH/WAUKEE SHA	MISCELLANEOUS QUANTITIES
PLOT BY: _____	PLOT DATE: _____	PLOT NAME: _____	PLOT SCALE: 1:1
FILE NAME: N:\PDSD3\1090-09\Sheets\Plans\1090-09-60.dwg			



643.4100
SPV 0080.02
TRAFFIC CONTROL
CLOSE-OPEN
FREEWAY
INTERIM LANE
CLOSURE
EACH

CATEGORY STAGE LOCATION

1000	1A	IH-43 SB (USH 12 to Maint X-Over)	2	-
	1A	IH-43 NB (Maint X-Over to STH 11 to Bowes Rd)	12	-
	1A	IH-43 SB (S of Rest Area 36)	3	-
	1A	IH-43 NB STH 120 to STH 20	2	-
	1A	IH-43 SB STH 120 to STH 20	2	-
	1A	IH-43 NB (STH 83-Cef ramp to Maint X-Over)	2	-
	1A	IH-43 SB (STH 83-Cef ramp to Oh powline)	3	-
	1A	IH-43 NB Off Ramp to Rest Area 35	-	
	1A	IH-43 SB Off Ramp to Rest Area 36	-	
	1A	IH-43 NB On Ramp from Rest Area 35	-	
	1A	IH-43 NB On Ramp from Rest Area 36	-	
	1A	IH-43 SB On Ramp from Rest Area 36	-	
	1A	IH-43 SB On Ramp from USH 12 WB	-	
	1A	IH-43 NB On Ramp from USH 12 WB	-	
	1A	IH-43 SB On Ramp from STH 11	-	
	1A	IH-43 SB On Ramp from STH 11	-	
	1A	IH-43 NB On Ramp from Bowes Rd	-	
	1A	IH-43 NB Off Ramp to STH 20	-	
	1A	IH-43 SB Off Ramp to STH 120	-	
	1A	IH-43 SB Off Ramp to STH 83	-	
	1A	IH-43 SB On Ramp to STH 83	-	
	1B	IH-43 SB (USH 12 to Maint X-Over)	2	-
	1B	IH-43 NB (Maint X-Over to STH 11 to Bowes Rd)	13	-
	1B	IH-43 SB (S of Rest Area 36)	2	-
	1B	IH-43 NB STH 120 to STH 20	1	-
	1B	IH-43 SB STH 120 to STH 20	2	-
	1B	IH-43 NB (STH 83-Cef ramp to Maint X-Over)	3	-
	1B	IH-43 SB (STH 83-Cef ramp to Oh powline)	3	-
	1B	IH-43 NB Off Ramp to Rest Area 35	-	
	1B	IH-43 SB Off Ramp to Rest Area 36	-	
	1B	IH-43 NB On Ramp from Rest Area 35	-	
	1B	IH-43 NB On Ramp from Rest Area 36	-	
	1B	IH-43 SB On Ramp from Rest Area 36	-	
	1B	IH-43 SB On Ramp from USH 12 WB	-	
	1B	IH-43 NB On Ramp from USH 12 WB	-	
	1B	IH-43 SB On Ramp from STH 11	-	
	1B	IH-43 SB On Ramp from STH 11	-	
	1B	IH-43 NB On Ramp from Bowes Rd	-	
	1B	IH-43 NB Off Ramp to STH 20	-	
	1B	IH-43 SB Off Ramp to STH 120	-	
	1B	IH-43 SB Off Ramp to STH 83	-	
	1B	IH-43 SB On Ramp to STH 83	-	
	13	UNDISTRIBUTED	25	
	TOTAL		64	
			124	

PAVEMENT CLEANUP PROJECT

PROJECT SURVEY

FINISHING ROADWAY

TRAFFIC CONTROL

MOBILIZATION

FIELD OFFICE

PAVEMENT CLEANUP PROJECT

PROJECT SURVEY

FINISHING ROADWAY

TRAFFIC CONTROL

MOBILIZATION

FIELD OFFICE

PAVEMENT CLEANUP PROJECT

PROJECT SURVEY

FINISHING ROADWAY

TRAFFIC CONTROL

MOBILIZATION

FIELD OFFICE

PAVEMENT CLEANUP PROJECT

PROJECT SURVEY

FINISHING ROADWAY

TRAFFIC CONTROL

MOBILIZATION

FIELD OFFICE

PAVEMENT CLEANUP PROJECT

PROJECT SURVEY

FINISHING ROADWAY

TRAFFIC CONTROL

MOBILIZATION

FIELD OFFICE

PAVEMENT CLEANUP PROJECT

PROJECT SURVEY

FINISHING ROADWAY

TRAFFIC CONTROL

MOBILIZATION

FIELD OFFICE

PAVEMENT CLEANUP PROJECT

PROJECT SURVEY

FINISHING ROADWAY

TRAFFIC CONTROL

MOBILIZATION

FIELD OFFICE

PAVEMENT CLEANUP PROJECT

PROJECT SURVEY

FINISHING ROADWAY

TRAFFIC CONTROL

MOBILIZATION

FIELD OFFICE

PAVEMENT CLEANUP PROJECT

PROJECT SURVEY

FINISHING ROADWAY

TRAFFIC CONTROL

MOBILIZATION

FIELD OFFICE

PAVEMENT CLEANUP PROJECT

PROJECT SURVEY

FINISHING ROADWAY

TRAFFIC CONTROL

MOBILIZATION

FIELD OFFICE

PAVEMENT CLEANUP PROJECT

PROJECT SURVEY

FINISHING ROADWAY

TRAFFIC CONTROL

MOBILIZATION

FIELD OFFICE

PAVEMENT CLEANUP PROJECT

PROJECT SURVEY

FINISHING ROADWAY

TRAFFIC CONTROL

MOBILIZATION

FIELD OFFICE

PAVEMENT CLEANUP PROJECT

PROJECT SURVEY

FINISHING ROADWAY

TRAFFIC CONTROL

MOBILIZATION

FIELD OFFICE

PAVEMENT CLEANUP PROJECT

PROJECT SURVEY

FINISHING ROADWAY

TRAFFIC CONTROL

MOBILIZATION

FIELD OFFICE

PAVEMENT CLEANUP PROJECT

PROJECT SURVEY

FINISHING ROADWAY

TRAFFIC CONTROL

MOBILIZATION

FIELD OFFICE

PAVEMENT CLEANUP PROJECT

PROJECT SURVEY

FINISHING ROADWAY

TRAFFIC CONTROL

MOBILIZATION

FIELD OFFICE

PAVEMENT CLEANUP PROJECT

PROJECT SURVEY

FINISHING ROADWAY

TRAFFIC CONTROL

MOBILIZATION

FIELD OFFICE

PAVEMENT CLEANUP PROJECT

PROJECT SURVEY

FINISHING ROADWAY

TRAFFIC CONTROL

MOBILIZATION

FIELD OFFICE

PAVEMENT CLEANUP PROJECT

PROJECT SURVEY

FINISHING ROADWAY

TRAFFIC CONTROL

MOBILIZATION

FIELD OFFICE

PAVEMENT CLEANUP PROJECT

PROJECT SURVEY

FINISHING ROADWAY

TRAFFIC CONTROL

MOBILIZATION

FIELD OFFICE

PAVEMENT CLEANUP PROJECT

PROJECT SURVEY

FINISHING ROADWAY



Proposal Schedule of Items

Page 5 of 5

Proposal ID: 20240312008 **Project(s):** 1090-09-60**Federal ID(s):** N/A**SECTION:** 0001

Contract Items

Alt Set ID:**Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0126	SPV.0195 Special 01. HMA Longitudinal Joint Repair	1,704.000 TON	_____.	_____.
0128	643.3105 Temporary Marking Line Paint 4-Inch	17,426.000 LF	_____.	_____.

Section: 0001**Total:** _____.**Total Bid:** _____.

