
Proposal Number: 026
HIGHWAY WORK PROPOSAL
Wisconsin Department of Transportation
DT1502 01/2020  s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY

9130-03-72 N/A Wabeno - Crandon; CTH C to Forest
Avenue

STH 032Forest

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals.  The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated project
in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required:
Payable to:  Wisconsin Department of Transportation

$75,000.00
Attach Proposal Guaranty on back of this PAGE.

Bid Submittal
Date:
Time (Local Time):

March 12, 2024
11:00 am

Contract Completion Time
85 Working Days

Assigned Disadvantaged Business Enterprise Goal 0%

Firm Name, Address, City, State, Zip Code

This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has examined
and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail before
submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered into any
agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this
proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date _______________

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State Wisconsin)

(Date Commission Expires)

(Bidder Signature)

(Print or Type Bidder Name)

(Bidder Title)

For Department Use OnlyType of Work:

Notice of Award Dated Date Guaranty Returned

Notary Seal

SAMPLE
NOT FOR BIDDING PURPOSES

Grading, Base, Milling, Asphalt Pavement, Culvert Pipe, Storm Sewer, Curb and Gutter, Sidewalk, Signs, Pavement Markings, Modular
Block Wall.
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PROPOSAL REQUIREMENTS AND CONDITIONS 
 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound 
by the following conditions and requirements. 

 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the design 
engineering company that was not available to all bidders. 

 

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications 
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is 
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be 
performed and materials to be furnished, and as to the requirements of the specifications, special 
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive 
evidence that the bidder has made such examination. 

 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the owner 
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the 
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so; 
otherwise to be returned. 

 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following schedule, 
and to accept such amounts in full payment of said work. 

 

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they 
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in 
the manner provided in the applicable specifications and the approved plans for the work together with all 
standard and special designs that may be designed on such plans, and the special provisions in the 
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the 
applicable specifications and all plans and working drawings are made a part hereof, as fully and 
completely as if attached hereto. 

 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of 
written notification from the engineer to do so, unless otherwise stipulated in the special provisions. 

 

The bidder declares that if they are awarded the contract, they will execute the contract agreement and 
begin and complete the work within the time named herein, and they will file a good and sufficient surety 
bond for the amount of the contract for performance and also for the full amount of the contract for payment. 
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The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the 
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to 
property or injury to persons occurring through their own negligence or that of their employees or agents, 
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road 
and Bridge Construction applicable to this contract. 

 

In connection with the performance of work under this contract, the contractor agrees to comply with all 
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified 
person shall be excluded from employment or otherwise be subject to discrimination in employment in 
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest 
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military 
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include, 
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection 
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in 
employment to all applicants and employees and to take affirmative action to attain a representative 
workforce. 

 

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination 
clause, in a conspicuous and easily accessible place, available for employees and applicants for 
employment. 

 

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at 
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate 
disclosure is made to the State of Wisconsin Ethics Board. 
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BID    PREPARATION 
 

Preparing the Proposal Schedule of Items 
A. General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior to 
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of 
the following methods: 
1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted 
under a waiver of the electronic submittal requirements govern over bids submitted on the 
internet. 

(3) The department will provide bidding information through the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special notices 
of all addenda to each proposal through this web site no later than 4:00 PM local time on the 
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the 
Thursday before the letting to ensure all addenda have been accounted for before preparing 
the bid. When bidding using methods 1 and 2 above, check the Bid ExpressΤΜ on-line 
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before 
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to 
submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressΤΜ on-line bidding exchange by following 
the instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can demonstrate 
that those failures were beyond their control. 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda. Notice of issuance of addenda is posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
department’s web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible 
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda 
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize 
the awarding of the project. 

 

 

 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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B. Submitting Electronic Bids 
B.1 On the Internet 

(1) Do the following before submitting the bid: 
4. Have a properly executed annual bid bond on file with the department. 

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's 
signature for proper execution of the bidding proposal. 

(2) In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of 
the standard specifications, submit the proposal on the internet as follows: 

1. Download the latest schedule of items reflecting all addenda from the Bid ExpressΤΜ web site. 

2. Use ExpediteΤΜ software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteΤΜ software and the Bid ExpressΤΜ web site. Do not 
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a 
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid 

4. Submit the bid before the hour and date the Notice to Contractors designates 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 
(1) Download the latest schedule of items from the Wisconsin pages of the Bid Express web site 

reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use ExpediteΤΜ software to prepare and print the schedule of items. Provide a valid amount for all 
price fields. Follow instructions and review the help screens provided on the Bid ExpressΤΜ web site to 
assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the Expedite generated schedule of items to the other 
proposal documents submitted to the department as a part of the bidder's sealed bid. As a 
separate submittal, not in the sealed bid envelop but due at the same time and place as the 
sealed bid, also provide the ExpediteΤΜ generated schedule of items on a 3 1/2 inch computer 
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character 
department-assigned bidder identification code from the top of the bidding proposal, and a list 
of the proposal numbers included on that diskette or CD ROM as indicated in the following 
example: 

Bidder Name  
BN00 
Proposals: 1, 12, 14, & 22 

(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for that 
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or 
other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the Expedite generated schedule of items is the governing 
contract document and must conform to the requirements of section 102 of the standard 
specifications. If a printout needs to be altered, cross out the printed information with ink or 
typewriter and enter the new information and initial it in ink. If there is a discrepancy between 
the printout and the diskette or CD ROM, the department will analyze the bid using the printout 
information. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the ExpediteΤΜ generated schedule of items is not 
the same on each page. 

2. The check code printed on the printout of the ExpediteΤΜ generated schedule of items is not the same as the 
check code for that proposal provided on the diskette or CD ROM. 

3. The diskette or CD ROM is not submitted at the time and place the department designates. 

B Waiver of Electronic Submittal 
(1) The bidder may request a waiver of the electronic submittal requirements. Submit a written 

request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper bid 
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department 
will waive the electronic submittal requirements for a bidding entity (individual, partnership, 
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a 
calendar year. The department may allow additional waivers for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard specifications.  
The department charges the bidder a $75 administrative fee per proposal, payable at the time 
and place the department designates for receiving bids, to cover the costs of data entry. The 
department will accept a check or money order payable to: "Wisconsin, Dept. of 
Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 
1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening 
of bids unless the bidder requests on the waiver that they be billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding entity that 
owes the department administrative fees for a waiver of electronic submittal requirements. 

 
 
 
 
 



PROPOSAL BID BOND Wisconsin Department of Transportation
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date:  (DATE MUST BE ENTERED)

PRINCIPAL 

(Company Name)     (Affix Corporate Seal)

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin )
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal)

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin )
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)



Effective with March 2010 Letting 

 

LIST OF SUBCONTRACTORS 
 

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall 
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be 
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a 
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may 
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not 
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted 
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work 
personally. 

 

No subcontract, whether listed herein or later proposed, may be entered into without the written consent 
of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

 
Name of Subcontractor Class of Work Estimated Value 
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CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER 
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 

 
Instructions for Certification 

 

1. By signing and submitting this proposal, the prospective contractor is providing the certification set 
out below. 

 

2. The inability of a person to provide the certification required below will not necessarily result in 
denial of participation in this covered transaction. The prospective contractor shall submit an 
explanation of why it cannot provide the certification set out below. The certification or explanation 
will be considered in connection with the department or agency's determination whether to enter 
into this transaction. However, failure of the prospective contractor to furnish a certification or an 
explanation shall disqualify such person from participation in this transaction. 

 

3. The certification in this clause is a material representation of fact upon which reliance was placed 
when the department determined to enter into this transaction. If it is later determined that the 
contractor knowingly rendered an erroneous certification in addition to other remedies available to 
the Federal Government the department may terminate this transaction for cause or default. 

 

4. The prospective contractor shall provide immediate written notice to the department to whom this 
proposal is submitted if at any time the prospective contractor learns that its certification was 
erroneous when submitted or has become erroneous by reason of changed circumstances. 

 

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 
transaction," "participant," "person," "primary covered transaction," "principal," "proposal," and 
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and 
Coverage sections of the rules implementing Executive Order 12549. You may contact the 
department to which this proposal is being submitted for assistance in obtaining a copy of those 
regulations. 

 

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered 
into, it shall not knowingly enter into any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the department entering into this transaction. 

 

7. The prospective contractor further agrees by submitting this proposal that it will include the clause 
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower 
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract 
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions. 

 

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it 
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless 
it knows that the certification is erroneous. A contractor may decide the method and frequency by 
which it determines the eligibility of its principals. Each contractor may, but is not required to, 
check the Disapproval List (telephone # 608/266/1631). 
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9. Nothing contained in the foregoing shall be construed to require establishment of a system of 
records in order to render in good faith the certification required by this clause. The knowledge and 
information of a contractor is not required to exceed that which is normally possessed by a prudent 
person in the ordinary course of business dealings. 

 

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a 
covered transaction knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in 
addition to other remedies available to the Federal Government, the department may terminate 
this transaction for cause or default. 

 

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered 
Transactions 

 

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its 
principals: 

 

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal department or agency; 

 

(b) Have not within a three-year period preceding this proposal been convicted of or had a 
civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements or receiving stolen property; 

 

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (Federal, State or local) with commission of any of the offense enumerated in 
paragraph (1)(b) of this certification; and 

 

(d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 

2. Where the prospective contractor is unable to certify to any of the statements in this certification, 
such prospective contractor shall attach an explanation to this proposal. 
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STSP’S Revised June 29, 2023
SPECIAL PROVISIONS

1. General.
Perform the work under this construction contract for Project 9130-03-72, Wabeno - Crandon, CTH C to 
Forest Avenue, STH 32, Forest County, Wisconsin as the plans show and execute the work as specified 
in the State of Wisconsin, Department of Transportation, Standard Specifications for Highway and 
Structure Construction, 2024 Edition, as published by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system.
100-005 (20230629)

2. Scope of Work.
The work under this contract shall consist of Structure R-21-3, removing asphaltic surface, removing 
asphaltic surface milling, base aggregate dense, HMA pavement, concrete sidewalk, concrete curb and 
gutter, culverts, storm sewer, marking, and all incidental items necessary to complete the work as shown 
on the plans and included in the proposal and contract.
104-005 (20090901)

3. Prosecution and Progress.
Begin work within ten calendar days after the engineer issues a written notice to do so.

Provide the time frame for construction of the project within the 2024 construction season to the 
engineer in writing within a month after executing the contract but at least 14 calendar days before the 
preconstruction conference. Assure that the time frame is consistent with the contract completion time. 
Upon approval, the engineer will issue the notice to proceed within 10 calendar days before the beginning 
of the approved time frame.

To revise the time frame, submit a written request to the engineer at least two weeks before the beginning 
of the intended time frame. The engineer will approve or deny that request based on the conditions cited 
in the request and its effect on the department’s scheduled resources.

Fish Spawning
There shall be no instream disturbance of Range Line Creek at Station 381+75 as a result of construction 
activity under or for this contract, from September 15 to May 15 both dates inclusive, in order to avoid 
adverse impacts upon the spawning of the spawning of trout.

Any change to this limitation will require submitting a written request by the contractor to the engineer, 
subsequent review and concurrence by the Department of Natural Resources in the request, and final 
approval by the engineer. The approval will include all conditions to the request as mutually agreed upon 
by WisDOT and DNR.

Northern Long-eared Bat (Myotis septentrionalis)

Northern long-eared bats (NLEB) have the potential to inhabit the project limits because they roost in 
trees, bridges and culverts. Roosts may not have been observed on this project, but conditions to support 
the species exist. The species and all active roosts are protected by the federal Endangered Species Act. 
If an individual bat or active roost is encountered during construction operations, stop work, and notify the 
engineer and the WisDOT Regional Environmental Coordinator (REC).

Ensure all operators, employees, and subcontractors working in areas of known or presumed bat habitat 
are aware of environmental commitments and avoidance and minimization measures (AMMs) to protect 
both bats and their habitat. 
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Direct temporary lighting, if used, away from wooded areas during the bat active season April 1 to 
October 31, both dates inclusive.

The department has contracted with others and will perform the following operations after October 31 and 
prior to April 1:

• Cutting down and removing trees. 

Contractor means and methods to remove additional trees will not be allowed. If it is determined that 
additional trees with a 3-inch or greater diameter at breast height (dbh) need to be removed beyond 
contractor means and methods, notify the engineer to coordinate with the WisDOT REC to determine if 
consultation with United States Fish and Wildlife Service (USFWS) is required. The contractor must be 
aware that the WisDOT REC and/or USFWS may not permit modifications.

Milling and Overlay
Do not place traffic on milled or aggregate surfaces within the full depth pavement replacement areas 
(Station 331+07 to Station 405+03) in Wabeno, except during Stage 2B when traffic will be allowed to 
partially be on a milled surface for staging purposes. 

Place the lower layer of HMA pavement on the same working day as the full depth pavement removal 
operations when a 3:1 or flatter slope cannot be maintained adjacent to traffic. 

Place the overlay on the milled surfaces from Station 328+70 to Station 331+07 and Station 405+03 to 
Station 406+03 by the end of the work week. 

Milled surfaces are prohibited during the time periods specified in this section and in the Holidays and 
Special Events article except during Stage 2B when traffic will be allowed to partially be on a milled 
surface for staging purposes.

Cease or alter work operations if traffic delays become longer than 15 minutes. The engineer may 
suspend work operations according to standard spec 108.5 (Limiting Operations) until the contractor 
complies with the 15-minute delay period. Continuation of operations will be considered Unauthorized 
Work per standard spec 105.3.2.3 and the department will not allow additional compensation or additional 
time due to such suspension of operations.

Culvert Replacement
Complete the culvert pipe replacement at Station 404+06, LT in a continuous operation until complete. 
Place aggregate at the same level of the surface pavement layer if left overnight. Dips are prohibited 
overnight. Place temporary asphaltic surface and asphaltic curb by the end of the work week. 

No aggregate driving surfaces will be allowed on STH 32 from end of working operations on Friday to 
6:00 AM Monday during non-working hours.

Pedestrian Access
Do not close the sidewalk along the left side of STH 32 between River Street (East) and Jones Avenue 
until work operations require closure and approved by the engineer. During the sidewalk closure between 
River Street (East) and Jones Avenue, provide shuttle services for pedestrians as provided for in the 
article for Shuttle Service. 

Construction Staging
The plans provide suggested construction stages to complete the work. A different construction staging 
plan may be implemented if approved by the department.

1. Stage 1 – Complete the temporary asphaltic shoulder paving on the left and right sides of STH 32 
from Station 322+81 to Station 330+31 and Station 405+03 to Station 409+34. Construct the left 
side of the culvert at Station 406+06.

2. Stage 2A through Stage 2C – Complete work for the storm sewer, curb & gutter, sidewalk, 
removing asphaltic surface, and lower layer of HMA paving on the right side of STH 32. The new 
sidewalk on the right side of STH 32 from Jones Avenue to Fairview Avenue is required for 
pedestrian circulation in Stage 3.
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3. Stage 3A through Stage 3B – Complete work for the storm sewer, curb & gutter, Structure 
R-21-3, sidewalk, removing asphaltic surface, and lower layer of HMA paving on the left side of 
STH 32.

4. Stage 4 – Construct the milling and HMA pavement overlay from Station 328+70 to Station 
331+07 and Station 405+03 to Station 406+03. Construct the upper layer of HMA pavement on 
the left and right sides of STH 32. Complete all remaining contract work.

4. Traffic.
General
Keep STH 32 and side roads open to traffic at all times for all operations. During construction hours, close 
up to one lane of traffic, as necessary, with standard flagging operation. During non-working hours open 
STH 32 and side roads to two lanes of traffic, one in each direction. 

Maintain local and emergency access on STH 32 at all times. 

Maintain STH 32 traffic control for each stage as follows:

1. Traffic Control Stage 1 – Maintain two lanes of traffic in the existing travel lanes. 

2. Traffic Control Stage 2A through Stage 2C – Maintain one lane of traffic in each direction. Shift 
traffic partially on the southbound travel lane/shoulder.

3. Traffic Control Stage 3A through Stage 3B – Maintain one lane of traffic in each direction. Shift 
traffic partially on the northbound travel lane/shoulder.

4. Traffic Control Stage 4 – Maintain two lanes of traffic in the existing travel lanes. 

Side Roads
Maintain access to and from STH 32 at all side roads with the use of flagging operations to control traffic 
as required during work operations within and at the intersections unless otherwise allowed per these 
special provisions or as allowed by the engineer. Maintain existing lane configurations on side roads 
when work is not occurring. 

Along the left side of STH 32, where there is local connectivity of all side roads, short term closures may 
occur when storm sewer at each intersection is being replaced and excavation is occurring. Reopen the 
intersections to a minimum of an aggregate driving surface once excavation and storm sewer work has 
been completed.

Do not complete work operations within consecutive intersections in order to minimize impacts to local 
traffic circulation, unless otherwise approved by the engineer.

Nicolet State Trail
The Nicolet State Trail runs on the north/east side of STH 32 through the Town of Wabeno. Maintain trail 
traffic at all times along the trail and flag traffic as necessary during paving operations on side road 
approaches and storm sewer work near the trail. 

Pedestrian Access
Maintain pedestrian access on existing or proposed sidewalks at all times via temporary pedestrian 
accommodations according to the plans and special provisions, or as directed by the engineer except 
where full sidewalk closure is allowed between River Street (East) and Jones Avenue and Shuttle Service 
is provided. 

Do not close the section of sidewalk (curb ramp and driveway) from Station 384+25 to Station 385+40, LT 
longer than 7 calendar days. Complete this work early in Stage 3A-1, then remove the temporary 
pedestrian accommodation near Station 385+25 and allow pedestrians to cross at the permanent 
crosswalk near Station 384+40. 



9130-03-72 6 of 34

Driveways
Maintain access to all private and commercial entrances on a minimum of a base aggregate surface at all 
times. Construct driveways in stages as required to maintain traffic.

Notify the property owners of the anticipated construction schedule of any driveways at least seven 
calendar days prior to reconstruction of the driveways. 

Coordinate daily access with property owners and businesses. 

Parking
No parking will be allowed along STH 32 in the areas of construction when work is occurring. Post no 
parking signs, as needed, during construction to prevent any parking on STH 32 in the work areas. 

Wisconsin Lane Closure System Advance Notification
Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane 
Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions
(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days

Full roadway closures 7 calendar days

Ramp closures 7 calendar days

Detours 7 calendar days

Closure type without height, weight, or width restrictions
(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION

Shoulder Closures 3 calendar days

Lane closures 3 business days

Ramp closures 3 business days

Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project 
meetings in order to manage closures nearing their completion date.

5. Holiday and Special Event Work Restrictions.
Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying STH 32 traffic on existing travel lanes, or on the shifted travel lanes provided during Stage 2 and 
Stage 3. Entirely clear the open traveled way and shoulders of such portions of the highway of 
equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic. 
Shifted travel lanes shown in Stage 2 and Stage 3 may remain during the following holiday and special 
event periods:

- From noon Friday, May 24, 2024 to 6:00 AM Tuesday, May 28, 2024 for Memorial Day;
- From noon Wednesday, July 3, 2024 to 6:00 AM Monday, July 8, 2024 for Independence Day and the Steam 

Up Days; 
- From noon Friday, July 19, 2024 to 6:00 AM Monday, July 22, 2024 for Wabeno Arts and Music Festival;
- From noon Friday, August 30, 2024 to 6:00 AM Tuesday, September 3, 2024 for Labor Day and the Crandon 

World Championship Off-Road Races.

stp-107-005 (20210113)
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6. Utilities.
This contract comes under the provision of Administrative Rule Trans 220.
stp-107-065 (20080501)

Some of the utility work described below is dependent on prior work being performed by the contractor 
at a specific site. In such situations, provide the engineer and the affected utility a good faith notice of 
when the utility is to start work at the site. Provide this notice 14 to 16 calendar days in advance of when 
the prior work will be completed, and the site will be available to the utility owner. Follow-up with a 
confirmation notice to the engineer and the utility owner not less than 3 working days before the site will 
be ready for the utility owner to begin its work.

Astrea (CCI Systems, Inc.) has underground communication facilities that are located on the right side 
of STH 32 from the begin project limits to approximately Station 338+58 and from Station 377+96 to 
Station 385+20. Astrea also has overhead communication facilities that are located on the right side of 
STH 32 from Station 338+58 to Station 343+38 and from Station 373+75 to Station 377+96, with 
crossings at Station 343+38 and Station 377+96.

Astrea will relocate the following underbuilt facilities in coordination with the schedule for WPS electric 
prior to construction.

• Station 376+57
• Station 377+96
• Station 379+04

Astrea will adjust the pedestal near Station 373+74, RT once final grading is complete during 
construction. Astrea anticipates this work will take one working day.

Arrange for a watchdog to be on site when working near Astrea facilities near Station 335+60, RT and 
approximately between Station 378+00 to Station 382+20, RT. Schedule the watchdog with Astrea at 
least three weeks prior to the work near their facilities.

CenturyLink (Telephone USA of Wisconsin, LLC) has underground communication facilities located 
on the left side of STH 32 from the begin project limits to approximately Station 343+70 and on the right 
side from the begin project limits to approximately Station 378+00 and from Station 401+84 to Station 
404+58 with crossings throughout the project limits. CenturyLink also has overhead communication 
facilities that cross STH 32 at approximately Station 390+42 and Station 397+72.

CenturyLink plans to relocate the following facilities prior to construction. 

• Station 332+50 to Station 338+60, RT – relocate underground communications facility 
approximately 2 feet from the existing right-of-way.

• Station 340+25 to Station 341+25, LT and RT – relocate underground communications facility 
approximately 2 feet from the existing right-of-way.

• Station 377+00 to Station 378+00, LT and RT – relocate underground communications facility 
with a crossing at approximately Station 377+00 and connect to the existing facility along 
Crandon Ave at approximately Station 378+00; CenturyLink plans to discontinue use of the 
existing underground communications facility from Station 377+00 to Station 378+00, LT and RT 
including along the east side of Crandon Avenue. CenturyLink plans to remove the pedestal at 
Station 378+00, RT.

CenturyLink will protect and support facilities during construction. Contact CenturyLink prior to starting 
work at the following locations.

• Station 339+30, RT – storm sewer work near underground facility
• Station 341+11 to Station 341+25, LT and RT – pedestals near storm sewer work
• Station 19+40, RT (River Street East) – storm sewer work near underground facility
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CenturyLink will adjust the following pedestals during construction. CenturyLink anticipates this work will 
take one working day per location. Contact CenturyLink prior to needing the pedestals adjusted at the 
following locations.

• Station 341+11 to Station 341+25, LT and RT

Wisconsin Public Service (WPS) has overhead electric facilities located on the right side of STH 32 
from the begin project limits to approximately Station 334+53, from Station 373+75 to Station 379+05 and 
from Station 398+30 to Station 400+43. In addition, WPS has overhead electric facilitates located on the 
left side of STH 32 from approximately Station 356+40 to Station 371+20 with crossings located 
throughout the project limits.

WPS plans to relocate, remove, or install the following power poles and adjust the overhead electric 
between these poles prior to construction. 

• Station 376+57, RT – relocate the power pole approximately 34 feet RT of the reference line
• Station 377+42, LT – install new power pole approximately 34 feet RT of the refence line
• Station 377+96, RT – relocate the power pole approximately 35 feet RT of the reference line
• Station 379+04, RT – remove existing power pole
• Station 379+70, LT– install new power pole approximately 30 feet LT of the refence line

WPS will provide pole holds during construction. Contact WPS prior to needing a pole hold at (800) 450-
7260.

• Station 359+87, LT
• Station 373+97, LT
• Station 377+96, RT

WPS will reset guy anchors during construction. WPS anticipates with work will take approximately one 
working day per location. Contact WPS prior to needing guy anchor adjustments at (800) 450-7260.

• Station 341+24, RT
• Station 357+49, LT
• Station 370+05, LT

Wisconsin Public Service (WPS) has underground gas facilities located on the right side of STH 32 
from the begin project limits to approximately Station 377+55 and from Station 384+37 to Station 390+40. 
In addition, WPS has underground gas facilitates located on the left side of STH 32 from Station 377+55 
to Station 380+33 with crossings throughout the project limits.

WPS plans to relocate underground gas main facilities prior to construction. Existing facilities within these 
areas will be discontinued. 

• Station 19+40, RT (River Street East) – relocate gas main near storm sewer inlet
• Station 374+50 to Station 377+55, RT – relocate gas main
• Station 377+55 to Station 380+00, LT (West of Crandon Ave) – relocate gas main
• Station 333+00 to Station 342+00, RT – relocate 250 pound/high pressure gas main

Notify WPS when operating near the existing 250 pound/high pressure gas facility from approximately 
Station 327+00 to approximately Station 374+50, RT. Call Diggers Hotline (811 or (800) 242-8511) three 
business days before you dig to obtain locates and standby.

Wabeno Sanitary District #1 has underground sanitary sewer facilities located on the left side of 
STH 32 from approximately Station 338+18 to Station 343+97, from Station 356+36 to Station 364+00 
and from Station 367+23 to Station 381+38 with crossings throughout the project limits.
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Adjust the sanitary manholes as shown on the plans to match the new finished pavement elevation at the 
following locations:

• Station 341+71
• Station 341+89
• Station 343+98
• Station 356+37
• Station 360+24
• Station 372+71
• Station 377+63

Reconstruct the sanitary manholes as shown on the plans to match the new finished elevation at the 
following locations:

• Station 374+88

Perform this work according to the requirements of the Adjusting Sanitary Manhole Covers and 
Reconstructing Sanitary Manholes bid items. Contact Wabeno Sanitary District #1 to arrange for an 
observer to be on site during adjustment and reconstruction operations.

Wabeno Sanitary District #1 has underground water facilities located on the left side of STH 32 from 
approximately Station 337+59 to Station 343+89 and from Station 356+69 to Station 372+34. In addition, 
the Wabeno Sanitary District #1 has underground water facilities on the right side of STH 32 from Station 
372+30 to Station 373+88 and from Station 385+10 to Station 387+03 with crossings throughout the 
project limits. The Wabeno Sanitary District #1 also has underground water facilitates located on the side 
roads throughout the project limits.

Adjust the water valve boxes as shown on the plans to match the new finished pavement elevation at the 
following locations:

• Station 341+70 
• Station 372+28
• Station 372+33 (2)
• Station 385+09
• Station 385+13 (2)

Perform this work according to the requirements of the Adjusting Water Valve Boxes bid item. Contact 
Wabeno Sanitary District #1 to arrange for an observer to be on site.

7. Other Contracts.
Work may be occurring concurrently on Crandon Avenue by others during construction of STH 32. 
Coordinate traffic control near STH 32 and Crandon Avenue with others.

Paving
Work includes resurfacing Crandon Avenue. Contact Dan Moravec, Town of Wabeno Road Supervisor at 
(715) 850-1684 for more information.

Curb and Gutter
Work includes curb and gutter installation along a portion of Crandon Avenue near STH 32.

Contact Todd Mulvey, PE, Roads Program Manager, Forest County Potawatomi at (715) 902-0201 for 
more information.
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8. Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit.
The department has received written verification of coverage under the Section 404 Transportation 
Regional General Permit from the U.S. Army Corps of Engineers. Comply with the requirements of the 
permit in addition to requirements of the special provisions. 

A copy of the permit is available from the regional office by contacting Stacy Hagenbucher at 
(715) 365-5770.

If the contractor requires work outside the proposed slope intercepts, based on their method of operation 
to construct the project, it is the contractor’s responsibility to determine whether a U.S. Army Corps of 
Engineers Section 404 permit modification is required. If a Section 404 permit modification is necessary, 
obtain the permit modification prior to beginning construction operations requiring the permit. No time 
extensions as discussed in standard spec 108.10 will be granted for the time required to apply for and 
obtain the permit modification. The contractor must be aware that the U.S. Army Corps of Engineers may 
not grant the permit modification request.
stp-107-054 (20230629)

9. Information to Bidders, WPDES Transportation Construction General Permit (TCGP) for 
Storm Water Discharges.
The department has obtained permit coverage through the Wisconsin Department of Natural Resources 
to discharge storm water associated with land disturbing construction activities under this contract. 
Conform to all permit requirements for the project. 

This permit is the Wisconsin Pollutant Discharge Elimination System, Transportation Construction 
General Permit, (WPDES Permit No. WI-S066796-2). The permit can be found at:

https://widnr.widen.net/s/s5mwp2gd7s/finalsignedwisdotcsgp

A certificate of permit coverage is available from the regional office by contacting Stacy Hagenbucher at 
(715) 365-5770. Post the permit certificate in a conspicuous place at the construction site.
stp-107-056 (20230629)

10. Environmental Protection, Aquatic Exotic Species Control.
Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are 
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State 
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable 
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time 
equipment is put into state waters.

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to 
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that 
comes in contact with waters of the state and/or infested water or potentially infested water in other 
states.

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially 
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being 
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all 
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin 
Department of Natural Resources for disinfection are available at:

http://dnr.wi.gov/topic/invasives/disinfection.html

Use the following inspection and removal procedures:
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and 

other substances that could possibly contain exotic invasive species;
2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any 

other area where water may be trapped;
3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any 

aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and 
plant materials in a garbage can before leaving the area or invested waters; and

https://widnr.widen.net/s/s5mwp2gd7s/finalsignedwisdotcsgp
http://dnr.wi.gov/topic/invasives/disinfection.html
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4. Disinfect your boat, equipment and gear by either:
4.1. Washing with ~212 F water (steam clean), or
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or
4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for 

10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute 
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny 
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104º F) 
application.

Complete the inspection and removal procedure before equipment is brought to the project site and 
before the equipment leaves the project site.
stp-107-055 (20130615)

11. Environmental Protection, Dewatering.
Add the following to standard spec 107.18:

If dewatering is required, treat the water to remove suspended sediments by filtration, settlement or other 
appropriate best management practice prior to discharge. Submit the proposed means and methods of 
dewatering for each required location for approval as part of the Erosion Control Implementation Plan 
(ECIP). Include details of how the intake will be managed to not cause an increase in the background 
level turbidity prior to treatment and any additional measures necessary to prevent sediments from 
reaching the project limits or wetlands and waterways.

Guidance on Dewatering can be found on the Wisconsin Department of Natural Resources website 
located in the Storm Water Construction Technical Standards, Dewatering Code #1061. This document 
can be found at the WisDNR website:

http://dnr.wi.gov/topic/stormwater/standards/const_standards.html

Work includes furnishing all materials, excavation, maintenance, cleaning, disposal of surplus material 
and removal of the dewatering system and is incidental to contract work.
ncr-107-025 (20160401)

12. Erosion Control.
Add the following to standard spec 107.20:

Perform construction operations in a timely and diligent manner, continuing all construction operations 
methodically from the initial topsoil stripping operation through the subsequent grading and finishing to 
minimize the period of exposure to erosion.

Replace topsoil on disturbed areas, including spot locations such as cross drains, driveways, guardrail 
and terminals, and intersections, immediately after grading is completed within those areas. Complete 
finishing operations, which includes seed, fertilizer, erosion mat, mulch, and any other permanent erosion 
control measures required, within seven calendar days after the placement of topsoil.
ncr-107-050 (20141015)

13. Construction Over or Adjacent to Navigable Waters.
Range Line Creek is classified as a state navigable waterway under standard spec 107.19.
stp-107-060 (20171130)

14. Notice to Contractor – Contamination Beyond Construction Limits.
Others completed testing for soil and groundwater contamination for locations within this project where 
excavation is required. Testing indicated that petroleum-contaminated soil and/or groundwater may 
present at the following sites:

http://dnr.wi.gov/topic/stormwater/standards/const_standards.html
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1. Station 341+57 to Station 341+74 from 34 feet LT of centerline to 36 feet LT of centerline.
2. Station 371+43 to Station 371+62 from 51 feet RT of centerline to 63 feet RT of centerline.
3. Station 376+38 to Station 377+10 from 123 feet RT of centerline to 156 feet RT of centerline.
4. Station 385+15 to Station 386+08 from 78 feet RT of centerline to 267 feet RT of centerline.
5. Station 391+09 to Station 391+76 from 66 feet LT of centerline to 137 feet RT of centerline.

The contaminated soils and/or groundwater at the above sites are expected to be beyond the excavation 
limits necessary to complete the work under this project. Control construction operations at these 
locations to ensure that they do not extend beyond the excavation limits indicated in the plans. If 
contaminated soils are encountered at these sites or elsewhere on the project during excavation, 
terminate excavation in the area and notify the engineer.

The Hazardous Materials Report is available by contacting: Stacy Hagenbucher at (715) 365-5770.
stp-107-100 (20230113)

15. Notice to Contractor – Tribal Coordination.
Forest County Potawatomi Lands are present from approximately Station 376+02, LT to Station 377+35, 
LT. Confine work operations to the area shown on the plans and coordinate access according to the 
article for Traffic.

16. Work by Others – Wabeno Area School District Communication Facilities.
The Wabeno Area School District has underground communication facilities located on the right side of 
STH 32 from approximately Station 367+45 to Station 373+80 and on the left side of STH 32 from 
approximately Station 367+45 to Station 372+16 with a crossing at Station 367+45 and Station 372+16. 
No conflicts are anticipated.

Storm sewer installations cross the communication facilities near Station 370+00 and Station 373+00. 
Wabeno Area School District will provide a watchdog during construction in these areas. 

Arrange for a watchdog to be on site during the storm sewer installations by notifying the Wabeno Area 
School District at least two weeks prior to construction near their facilities.

17. Work by Others – Forest County Potawatomi Community Communication Facilities.
Forest County Potawatomi Community has underground communication facilities on the right side of 
STH 32 from the begin project limits to approximately Station 373+80.

Storm sewer installations and ditch grading are in the vicinity of the communication facilities and the 
Forest County Potawatomi Community will protect and support facilities during construction. Provide the 
Forest County Potawatomi Community with at least a two week notice prior to starting work at the 
following locations.

• Station 333+30 – Station 341+30, RT - ditch grading
• Station 335+60, RT - storm sewer
• Station 339+30, RT - storm sewer
• Station 341+04, RT - storm sewer
• Station 349+80, RT - storm sewer
• Station 352+98, RT - storm sewer
• Station 360+66, RT - storm sewer
• Station 364+74, RT - storm sewer
• Station 370+00, RT - storm sewer
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18. Native American Hiring Provision.

Pre-Bid
Before bid submittal, contact the Forest County Potawatomi Tribe to provide information on hiring 
procedures and future employment opportunities, and gather information on the tribal work force and 
tribal resources (ex. Native American owned DBE, tribal businesses, products, potential workers, etc.).

Forest County Potawatomi Tribe tribal labor office contact information:
Katheryn Tupper
FCPC Economic Support Coordinator
5415 Everybody’s Road
P.O. Box 340
Crandon, WI   54520
E-mail:  Katheryn.Tupper@fcp-nsn.gov
Phone:  (715) 478-4896

Maintain documentation of all efforts made to communicate with Forest County Potawatomi Tribe using 
DT2400 Pre-Bid Contact Verification Form. This form is to be used as a record of communication with the 
designated tribe’s assigned contact person. Please submit the DT2400 form and any supporting 
documentation when you submit the bid request (DT1633) for the project via email to:

DOT DTSD Highway Construction Contractors constplans.dtid@dot.wi.gov 

The Eligible Bidders list will not be updated until this documentation is received. 

After Execution
The contractor shall contact Katheryn Tupper of the Forest County Potawatomi Tribe with the following 
information regarding available employment opportunities for prime and subcontractors at a minimum of 
five business days before the tribal coordination meeting:

 Job classification/trade

 Job qualifications and required skills

 Employment period

 Wage

 Copy of job application

 List of subcontractors and contact information (ex. Name, email, phone, etc.)

 List of available internships

After receiving employment opportunities, Katheryn Tupper may provide employment referrals or 
recruitment sources throughout the life of the project to obtain qualified referrals.

Document all efforts made to communicate job opportunities and the results of hiring activities throughout 
the life of the contract. Utilize DT2405 Native American Hiring Provision Report and submit it to Forest 
County Potawatomi Tribe and WisDOT Regional Labor Compliance Specialist on the 15th of every month 
for the previous month until the project construction is complete. Final report should be indicated on the 
form. Report shall include prime contractor and subcontractor data.

WisDOT Regional Labor Compliance Specialist contact information:

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/contacts.aspx

Tribal Coordination Meeting
Between execution of contract and the project pre-construction meeting, the contractor and Forest County 
Potawatomi Tribe will setup and facilitate the Tribal Coordination Meeting, establish an agenda, date and 
location. Any cost incurred for the meeting would be incidental to the overall project cost. The contractor 
shall work with the tribe to determine who from tribal leadership and staff the contractor should notify and 
invite to the meeting. 

mailto:Katheryn.Tupper@fcp-nsn.gov
https://wisconsindot.gov/Documents/formdocs/dt2400.docx
mailto:constplans.dtid@dot.wi.gov
https://wisconsindot.gov/Documents/formdocs/dt2405.docx
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/contacts.aspx
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The contractor shall also notify and invite to the meeting:

• Regional Tribal Liaison, Mindy Samz, mindy.samz@dot.wi.gov
• WisDOT Regional Labor Compliance Specialist
• WisDOT Tribal Affairs Program Manager
• Tribal Affairs Project Manager, Cyless Peterson, Cyless.peterson@dot.wi.gov
• WisDOT region project team

This meeting may also include potential interviews or introductions with potential employees. The prime 
contractor and all subcontractors shall attend this meeting. Discussions are to include available 
employment opportunities and other tribal areas of interest such as scope of work, tribal regulations and 
ordinances, borrow sites, waste sites, and available aggregate.

Project Completion
Submit documentation summarizing communications regarding job opportunities throughout the life of the 
contract. This can be done using the DT2405 form noting that this is the final report. Provide final report to 
the tribe and the WisDOT Regional Labor Compliance Specialist compiling the results of hiring activities 
for the prime contractor as well as for subcontractors at all tiers.
stp-107-200 (20220628)

19. Property Marks – Protecting and Restoring.
Replace standard spec 107.11.3 (1) with the following:

Protect and carefully preserve all known property and survey marks, land monuments, and right-of-way 
monuments and marker posts. Notify the engineer of the nature and location of these monuments and 
markers. Do not disturb or destroy monuments or markers until the engineer has arranged for their 
referencing or perpetuation.

Reset or replace, to the required standard, any property and survey marks, land monuments, and 
right-of-way monuments and marker posts that fall outside the construction limits that are shifted, lost 
or damaged by the contractor during construction operations, as determined by the engineer. If the 
contractor fails to restore the disturbed monuments or markers within a reasonable time, the department 
may, upon 48 hours written notice, restore the disturbed monuments or markers. The department will 
deduct restoration costs from payments due the contractor under the contract.
ncr-107-010 (20110531)

20. Coordination with Businesses and Residents.
The contractor shall arrange and conduct a meeting between the contractor, the department, affected 
residents, local officials and business people to discuss the project schedule of operations including 
vehicular and pedestrian access during construction operations. Hold the first meeting at least one week 
before the start of work under this contract and hold two meetings per month thereafter. The contractor 
shall arrange for a suitable location for meetings that provides reasonable accommodation for public 
involvement. The department will prepare and coordinate publication of the meeting notices and mailings 
for meetings. The contractor shall schedule meetings with at least two weeks’ prior notice to the engineer 
to allow for these notifications.
stp-108-060 (20141107)

21. Public Convenience and Safety.
Replace standard spec 107.8 (4) with the following:

Notify the following organizations and departments at least 2 business days before road closures, lane 
closures, or detours are put into effect:

mailto:Cyless.peterson@dot.wi.gov
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Forest County Sheriff’s Department

Wisconsin State Patrol

Forest County Highway Department

Forest County Potawatomi Tribe

Town of Wabeno

Wabeno School District

Wabeno Post Office

The Forest County Sheriff’s Department 911 dispatches all area police, fire and ambulance services, and 
will relay any notification given by the contractor.
ncr-107-005 (20200729)

22. Removing Asphaltic Surface, Item 204.0110.
Supplement standard spec 204.3.2.2.1(3):

Between Station 331+07 and Station 405+03, the department will pay for Removing Asphaltic Surface to 
remove all existing asphaltic pavements. The asphaltic surface is also included in the Excavation 
Common item, and the department will not deduct the pavement volume.

The existing asphaltic surface may be required to be removed in stages through milling, full depth 
removals, and other methods in order to maintain traffic and accommodate staged construction between 
Station 331+07 and Station 405+03. No additional payment will be made for removal of the asphaltic 
surface by layer or in multiple stages.

23. Removing Retaining Wall, Item 204.9060.S.01.
A  Description
This special provision describes removing the existing concrete retaining wall (Structure R-21-2) 
conforming to standard spec 204.

B  (Vacant)
C  (Vacant)
D  Measurement
The department will measure Removing Retaining Wall in each, acceptably completed.

completed.

E  Payment
Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9060.S.01 Removing Retaining Wall EACH

stp-204-025 (20230113)

24. Removing Concrete Steps, Railings, and Sidewalls, Item 204.9060.S.02.
A  Description
This special provision describes removing existing concrete steps, attached railings, and concrete 
sidewalls conforming to standard spec 204.

B  (Vacant)
C  (Vacant)
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D  Measurement
The department will measure Removing Concrete Steps, Railings, and Sidewalls by each location, 
acceptably completed.

E  Payment
Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9060.S.02 Removing Concrete Steps, Railings, and Sidewalls EACH

stp-204-025 (20230113)

25. QMP HMA Pavement Nuclear Density.
A  Description
Replace standard spec 460.3.3.2 (1) and standard spec 460.3.3.2 (4) with the following:

(1) This special provision describes density testing of in-place HMA pavement with the use of nuclear density 
gauges. Conform to standard spec 460 except as modified in this special provision.

(2) Provide and maintain a quality control program defined as all activities and documentation of the 
following:

1. Selection of test sites.
2. Testing.
3. Necessary adjustments in the process.
4. Process control inspection.

(3) Chapter 8 of the department’s construction and materials manual (CMM) provides additional detailed 
guidance for QMP work and describes required procedures.

https://wisconsindot.gov/rdwy/cmm/cm-08-00.pdf

(4) The department’s Materials Reporting System (MRS) software allows contractors to submit data to the 
department electronically, estimate pay adjustments, and print selected reports. Qualified personnel may 
obtain MRS software from the department’s web site at:

http://www.atwoodsystems.com/

B  Materials
B.1  Personnel

(1) Nuclear gauge owners and personnel using nuclear gauges shall comply with WisDOT requirements 
according to 460.3.3 and CMM 815.

B.2  Testing
(1) Conform to WTM T355 and CMM 815 for density testing and gauge monitoring methods. Conform to 

CMM 815.10.4 for test duration and gauge placement.

B.3  Equipment
B.3.1  General

(1) Furnish nuclear gauges according to CMM 815.2.

(2) Furnish nuclear gauges from the department’s approved product list at

https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/default.aspx

B.3.2  Comparison of Nuclear Gauges
B.3.2.1  Comparison of QC and QV Nuclear Gauges

(1) Compare QC and QV nuclear gauges according to WTM T355.

B.3.2.2  Reference Site Monitoring
(1) Conduct reference site monitoring for both QC and QV gauges according to WTM T355.

https://wisconsindot.gov/rdwy/cmm/cm-08-00.pdf
http://www.atwoodsystems.com/
https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/default.aspx
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B.4  Quality Control Testing and Documentation
B.4.1  Lot and Sublot Requirements
B.4.1.1  Mainline Traffic Lanes, Shoulders, and Appurtenances

(1) Divide the pavement into lots and sublots for nuclear density testing according to CMM 815.10.2.

(2) Determine required number of tests according to CMM 815.10.2.1.

(3) Determine random testing locations according to CMM 815.10.3.

B.4.1.2  Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts
(1) Divide the pavement into lots and sublots for nuclear density testing according to CMM 815.10.2.

(2) Determine required number of tests according to CMM 815.10.2.2.

(3) Determine random testing locations according to CMM 815.10.3.

B.4.2  Pavement Density Determination
B.4.2.1  Mainline Traffic Lanes and Appurtenances

(1) Calculate the average sublot densities using the individual test results in each sublot.

(2) If all sublot averages are no more than one percent below the target density, calculate the daily lot density 
by averaging the results of each random QC test taken on that day’s material.

(3) If any sublot average is more than one percent below the target density, do not include the individual test 
results from that sublot when computing the lot average density and remove that sublot’s tonnage from 
the daily quantity for incentive. The tonnage from any such sublot is subject to disincentive pay as 
specified in standard spec 460.5.2.2.

B.4.2.2  Mainline Shoulders
B.4.2.2.1  Width Greater Than 5 Feet

(1) Determine the pavement density as specified in B.4.2.1.

B.4.2.2.2  Width of 5 Feet or Less
(1) If all sublot test results are no more than 3.0 percent below the minimum target density, calculate the daily 

lot density by averaging all individual test results for the day.

(2) If a sublot test result is more than 3.0 percent below the target density, the engineer may require the 
unacceptable material to be removed and replaced with acceptable material or allow the nonconforming 
material to remain in place with a 50 percent pay reduction. Determine the limits of the unacceptable 
material according to B.4.3.

B.4.2.3  Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts
(1) Determine the pavement density as specified in B.4.2.1.

B.4.2.4  Documentation
(1) Document QC density test data as specified in CMM 815. Provide the engineer with the data for each lot 

within 24 hours of completing the QC testing for the lot.

B.4.3  Corrective Action
(1) Notify the engineer immediately when an individual test is more than 3.0 percent below the specified 

minimum in standard spec 460.3.3.1. Investigate and determine the cause of the unacceptable test result.

(2) The engineer may require unacceptable material specified in B.4.3(1) to be removed and replaced with 
acceptable material or allow the nonconforming material to remain in place with a 50 percent pay 
reduction. Determine limits of the unacceptable area by measuring density of the layer at 50-foot 
increments both ahead and behind the point of unacceptable density and at the same offset as the 
original test site. Continue testing at 50-foot increments until a point of acceptable density is found as 
specified in standard spec 460.5.2.2(1). Removal and replacement of material may be required if 
extended testing is in a previously accepted sublot. Testing in a previously accepted sublot will not be 
used to recalculate a new lot density.

(3) Compute unacceptable pavement area using the product of the longitudinal limits of the unacceptable 
density and the full sublot width within the traffic lanes or shoulders.
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(4) Retesting and acceptance of replaced pavement will be as specified in standard spec 105.3.

(5) Tests indicating density more than 3.0 percent below the specified minimum, and further tests taken to 
determine the limits of unacceptable area, are excluded from the computations of the sublot and lot 
densities.

(6) If two consecutive sublot averages within the same paving pass and same target density are more than 
one percent below the specified target density, notify the engineer and take necessary corrective action. 
Document the locations of such sublots and the corrective action that was taken.

B.5  Department Testing
B.5.1  Verification Testing

(1) The department will have a HTCP certified technician, or ACT working under a certified technician, 
perform verification testing. The department will test randomly at locations independent of the contractor’s 
QC work. The department will perform verification testing at a minimum frequency of 10 percent of the 
sublots and a minimum of one sublot per mix design. The sublots selected will be within the active work 
zone. The contractor will supply the necessary traffic control for the department’s testing activities.

(2) The QV tester will test each selected sublot using the same testing requirements and frequencies as the 
QC tester.

(3) If the verification sublot average is not more than one percent below the specified minimum target 
density, use the QC tests for acceptance.

(4) If the verification sublot average is more than one percent below the specified target density, compare the 
QC and QV sublot averages. If the QV sublot average is within 1.0 lb/ft3 of the QC sublot average, use 
the QC tests for acceptance.

(5) If the first QV/QC sublot average comparison shows a difference of more than 1.0 lb/ft3 each tester will 
perform an additional set of tests within that sublot. Combine the additional tests with the original set of 
tests to compute a new sublot average for each tester. If the new QV and QC sublot averages compare to 
within 1.0 lb/ft3, use the original QC tests for acceptance.

(6) If the QV and QC sublot averages differ by more than 1.0 lb/ft3 after a second set of tests, resolve the 
difference with dispute resolution specified in B.6. The engineer will notify the contractor immediately 
when density deficiencies or testing precision exceeding the allowable differences are observed.

B.5.2  Independent Assurance Testing
(1) Independent assurance is unbiased testing the department performs to evaluate the department’s 

verification and the contractor’s QC sampling and testing including personnel qualifications, procedures, 
and equipment. The department will perform the independent assurance review according to the 
department’s independent assurance program.

B.6  Dispute Resolution
(1) The testers may perform investigation in the work zone by analyzing the testing, calculation, and 

documentation procedures. The testers may perform gauge comparison according to B.3.2.1.

(2) The testers may use comparison monitoring according to B.3.2.2 to determine if one of the gauges is out 
of tolerance. If a gauge is found to be out of tolerance with its reference value, remove the gauge from the 
project and use the other gauge’s test results for acceptance.

(3) If the testing discrepancy cannot be identified, the contractor may elect to accept the QV sublot density 
test results or retesting of the sublot in dispute within 48 hours of paving. Traffic control costs will be split 
between the department and the contractor.

(4) If investigation finds that both gauges are in error, the contractor and engineer will reach a decision on 
resolution through mutual agreement.

B.7  Acceptance
(1) The department will not accept QMP HMA Pavement Nuclear Density if a non-compared gauge is used 

for contractor QC tests.

C  (Vacant)
D  (Vacant)
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E  Payment
E.1  QMP Testing

(1) Costs for all sampling, testing, and documentation required under this special provision are incidental 
to the work. If the contractor fails to perform the work required under this special provision, the 
department may reduce the contractor’s pay. The department will administer pay reduction under the 
Non-performance of QMP administrative item.

E.2  Disincentive for HMA Pavement Density
(1) The department will administer density disincentives as specified in standard spec 460.5.2.2.

E.3  Incentive for HMA Pavement Density
(1) The department will administer density incentives as specified in standard spec 460.5.2.3.

stp-460-020 (20230629)

26. Protecting Concrete.
Add the following to standard spec 415.3.14:

Provide a minimum of one concrete finisher to remain on the project site after final finishing of all concrete 
surfaces until such time as the concrete has hardened sufficiently to resist surface scarring caused by 
footprints, handprints, or any other type of imprint, malicious or otherwise. The finisher shall actively and 
continuously patrol the newly placed concrete and repair any damage to the surface that might be 
sustained as described above.

The cost for providing the finisher(s), necessary equipment, and materials shall be considered incidental 
to the contract unit price for each concrete item.
ncr-415-005 (20141015)

27. Asphaltic Surface.
Replace standard spec 465.2 (1) with the following:

Under the Asphaltic Surface bid item submit a mix design. Furnish asphaltic mixture meeting the 
requirements specified for HMA Pavement Type HMA MT under standard spec 460.2; except the 
engineer will not require the contractor to conform to the quality management program specified under 
standard spec 460.2.8.
ncr-465-005 (20160401)

28. Pipe Culverts.
Replace standard spec 520.3.3(5) with the following:

Provide joint ties at all joints of circular concrete culvert pipe installations, including endwalls. 
ncr-520-005 rev (20180319)

29. Concrete Curb and Gutter.
Add the following to standard spec 601:

Where new curb and gutter is placed adjacent to existing sidewalk, place curb and gutter against the 
existing sidewalk as shown in the plans. Complete field verification of match elevations prior to removing 
the curb and gutter.

Removal and replacement of any existing sidewalk for replacement of curb and gutter at the convenience 
of the contractor, except where the Sidewalk Repair item is paid, is incidental to the curb and gutter.

Replace expansion joint filler between the curb and gutter and the existing sidewalk per standard spec 
602. Expansion joint filler is incidental to the curb and gutter items included in this contract.
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30. Storm Sewer.
Replace standard spec 608.3.3(5) with the following:

Provide joint ties at all joints on concrete storm sewer system infall and outfall pipes, including endwalls, 
except for the storm sewer replacement at Station 356+00. 
ncr-520-005b rev (20180319)

31. Cover Plates Temporary, Item 611.8120.S.
A  Description
This special provision describes providing and removing steel plates to cover and support asphaltic 
pavement and traffic loading at manholes, inlets and similar structures during milling and paving 
operations.

B  Materials
Provide a 0.25-inch minimum thickness steel plate that extends to the outside edge of the existing 
masonry.

C  (Vacant)
D  Measurement
The department will measure Cover Plates Temporary as each individual unit, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
611.8120.S Cover Plates Temporary EACH

Payment is full compensation for furnishing, installing, and removing the cover plates.

The steel plates shall become the property of the contractor when no longer needed in the contract work.
stp-611-006 (20151210)

32. Water.
Provide the necessary environmental protection against aquatic exotic species control and pathogens if 
water source(s) is/are from surface waters of the state.
ncr-624-005 (20151215)

33. Field Office.
Add the following to standard spec 642.3:

Set up the field office within seven days after notice from the engineer.

Provide a parking area large enough to park a minimum of six cars directly adjacent to the field office. 
The parking area and approach to the field office shall be well drained and consist of a crushed base 
aggregate or an existing paved surface and shall be ready for use within seven days after the field office 
is set up.
ncr-642-005 (20160406)

34. Traffic Control.
Add the following to standard spec 643.3.1:

Lighting devices shall be covered or rendered inoperative when not in use.
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Provide the engineer and law enforcement (police, sheriff and State Patrol) the current telephone 
number(s) that the contractor, or their representative, can be contacted at, at all times, in the event a 
safety hazard develops. Repair, replace, or restore the damaged or disturbed traffic control devices within 
two hours from the time notified or made aware of the damaged or disturbed traffic control devices.

Promptly replace all state-owned signs that are removed by the contractor due to interference with 
construction operations. At no time may stop signs be removed or moved without flag persons present.
ncr-643-005 (20190703)

35. Fertilizer for Lawn Type Turf, Item SPV.0030.01.
A  Description
This special provision describes furnishing and incorporating fertilizing material in the soil on areas of 
seeding or sod.

B  Materials
Use fertilizers that are standard, commercial, packaged, or bulk products, in granular or liquid form 
conforming to Wisconsin Statutes and the Wisconsin Administrative Code Chapter ATCP 40. Ensure that 
each container of packaged fertilizer is plainly marked with the analysis of the contents showing minimum 
percentages of total nitrogen, available phosphoric acid, and soluble potash. If furnishing the fertilizer in 
bulk, include an invoice with each shipment indicating the minimum percentages of total nitrogen, 
available phosphoric acid, and soluble potash in the contents.

The total of nitrogen, phosphoric acid, and potash shall equal at least 41 percent. At least 80% of the 
nitrogen shall be water insoluble.

If using fertilizer with a nitrogen, phosphoric acid, and potash total greater than 41 percent, maintain a 
ratio of 4-1-2 (N-P-K) and apply at a rate that provides the equivalent amount of nitrogen, phosphoric 
acid, and potash that is provided by a fertilizer with a 41 percent total.

Provide a slow release type fertilizer with a 14-week residual effect after activation into the soil conforming 
to the following minimum requirements:

Nitrogen,.............................................................................................….. not less than 22%
Phosphoric Acid,....................................................……….............……... not less than 5%
Potash,...............................................................................……................not less than 10%

C  Construction
Uniformly apply the fertilizer to the seeding areas and incorporate it into the soil by light discing or 
harrowing. If applying granular fertilizer, ensure it is well pulverized and free from lumps.

If incorporating fertilizer into topsoiled areas, apply it just before, and in conjunction with, final discing or 
harrowing, or if hand manipulating the topsoil, apply it just before final raking and leveling.

If fertilizing areas to receive sod, spread the fertilizer at the rate specified below uniformly over the soil 
before placing sod, and then work the fertilizer into the soil while preparing the earth bed as specified in 
standard spec 631.3.1.

Apply fertilizer containing 41 percent total of nitrogen, phosphoric acid, and potash at 7 pounds per 1000 
square feet of area, unless the contract specifies otherwise. For Fertilizer for Lawn Type Turf that 
contains a different percentage of components, determine the application rate by multiplying the specified 
rate by a dimensionless factor determined as follows:

Conversion Factor = 41 / New Percentage of Components

D  Measurement
The department will measure Fertilizer for Lawn Type Turf by the hundred pounds (CWT) acceptably 
completed, and it will be measured based on an application rate of 7 pounds per 1000 square feet. The 
department will not measure fertilizer used for the bid items under standard spec 632. The measured 
quantity equals the number of hundred-weight (CWT) of material determined by multiplying the actual 
number of CWT. of material incorporated by the ratio of the actual percentage of fertilizer components 
used to 41 percent for Fertilizer for Lawn Type Turf.
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E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0030.01 Fertilizer for Lawn Type Turf CWT

Payment is full compensation for providing, hauling, placing, and incorporating the fertilizer into the soil.
ncr-629-005 (20141015)

36. Moving Boulders, Item SPV.0060.01.
A  Description
This special provision describes salvaging and reinstalling the existing boulders near Station 341+00, RT.

B  (Vacant)
C  Construction
Remove and store boulders in a location that does not conflict with the proposed construction and sight 
lines at the CTH C intersection. Reinstall the boulders near Station 341+00, RT as directed by the 
engineer after the construction of the storm sewer and ditching is complete in this area. Place the 
boulders in a manner that they continue to delineate the Nicolet State Trail.

D  Measurement
The department will measure Moving Boulders as each individual boulder, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Moving Boulders EACH

Payment is full compensation for removing and salvaging existing boulders; excavation; and placing 
boulders as directed by the engineer; and disposing of any materials when no longer needed.

37. Temporary Storm Sewer Connection, Item SPV.0060.02.
A  Description
This special provision describes installing temporary storm sewer connections between existing storm 
sewer and proposed storm sewer to maintain drainage during staged construction.

B  Materials
Furnish new or salvaged materials conforming to standard spec 608.2 or standard spec 520.2. The size 
of the pipe used for the connection shall match the diameter of the existing storm sewer pipe.

C  Construction
Use construction methods conforming to the plans and with standard spec 608.3.

D  Measurement
The department will measure Temporary Storm Sewer Connection as each individual connection, 
acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.02 Temporary Storm Sewer Connection EACH

Payment is full compensation for providing all excavation and backfilling; providing and installing pipe and 
connections; any necessary pumping, placement of termination and junction markers; maintaining the 
connection; and removing and disposing of materials when no longer needed.
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38. Adjusting Water Valve Boxes, Item SPV.0060.03.
A  Description
This special provision describes locating, exposing, and protecting existing water valve boxes after the 
pavement is removed, installing water valve box extensions if necessary; and adjusting the water valve 
boxes to the finished elevation required. 

B  (Vacant)
C  Construction
Install water valve box extensions to the existing water valve boxes, if necessary. Protect the water valve 
boxes during construction. Clean out the water valve boxes as necessary to assure the valve wrench will 
fit completely over the valve bolt. Adjust the valve boxes to the required finished elevation.

D  Measurement
The department will measure Adjusting Water Valve Boxes by the unit, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.06 Adjusting Water Valve Boxes EACH

Payment is full compensation for locating, exposing, and protecting water valve boxes; installing water 
valve box extensions if necessary; exclusive of water valve boxes; cleaning out the water valve boxes, 
adjusting water valve boxes to the finished elevation. The contractor shall replace water valve boxes, 
which are damaged by the contractor’s operations, in kind, at the contractor's expense.
ncr-611-015 rev (20130520)

39. Adjusting Sanitary Manhole Covers, Item SPV.0060.04.
A  Description
This special provision describes Adjusting Sanitary Manhole Covers according to plans, applicable 
portions of standard spec 611, and as herein provided.

B  Materials
Furnish materials conforming to standard spec 611.2 and as herein provided.

Furnish High Density Polyethylene (HDPE) and concrete adjusting rings from the department’s approved 
list that have a flat and/or tapered configuration of a size that closely matches the inside and outside 
dimensions of the circular structures. Provide joint sealant according to the rubber grade ring 
manufacturer recommendations. 

C  Construction
Complete construction according to standard spec 611.3 and conforming to the Wisconsin Water and 
Sewer Specifications and the following:

Reuse the existing manhole frame and cover. If the frame or cover is damaged due to contractor 
operations, the contractor is to provide a new frame and cover matching the same dimensions as the 
existing frame and cover and approved by the Wabeno Sanitary District.

Adjust the existing manhole casting by raising or lowering the casting to match the new roadway grade. 
Adjust the manhole cover by adding and or removing adjusting rings so as to align the top of the casting 
with the finished pavement surface. 

Adjust manhole covers located in pavement areas in two separate operations. Initially, remove 
designated manhole covers along with sufficient pavement to permit installation of temporary cover plate 
over the opening. Pave over the sanitary manhole and temporary cover plate, which shall remain in place 
until paving the surface layer operations permit setting the manhole frames to grade. During the second 
phase, remove the asphaltic pavement mixture surrounding the manhole plus the temporary cover plate, 
and set the manhole cover to final grade. Provide concrete lift rings not be less than 4-inches in height. 
Provide HDPE rings for the final 2-inches of adjustment. Additional rubber lift rings may be needed to 
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raise the manhole casting to the proper height and slope. Compact base aggregate and patching around 
each manhole to prevent settling.  

Supplement standard spec 611.3.7 with the following:

Set the manhole frames so that they comply with the surface requirements of standard spec 450.3.2.9. 
At the completion of the paving, a 6-foot straightedge shall be placed over the centerline of each manhole 
frame parallel to the direction of traffic. A measurement shall be made at each side of the frame. The two 
measurements shall be averaged. If this average is greater than 5/8 inches, reset the manhole frame to 
the correct plane and elevation. If this average is 5/8 inches or less but greater than 3/8 inches, the 
manhole frame shall be allowed to remain in place but shall be paid for at 50 percent of the contract unit 
price.

If the manhole frame is higher than the adjacent pavement, the two measurements shall be made at each 
end of the straightedge. These two measurements shall be averaged. The same criteria for acceptance 
and payment as above, shall apply.

D  Measurement
The department will measure Adjusting Sanitary Manhole Covers as each individual unit, acceptably 
completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.04 Adjusting Sanitary Manhole Covers EACH 

Payment is full compensation for providing all required materials, exclusive of frames, grates, or covers 
which shall be salvaged; for removing existing adjusting materials, reinstalling and adjusting the covers, 
providing and installing the adjusting rings; notifying the local municipality and sanitary district; for 
excavating, backfilling and compaction. 

The department will measure and pay for the items of removing asphaltic surface, asphaltic surface 
patching, temporary cover plate, base aggregate, and sawing separately to complete the manhole 
adjustments. Replace covers rendered unusable by the contractor’s operations, at no expense to the 
department.

40. Reconstructing Sanitary Manholes, Item SPV.0060.05.
A  Description
This special provision describes reconstructing sanitary manholes according to the plans, standard spec 
611, and as herein provided.

B  Materials
Furnish materials conforming to standard spec 611.2 and herein provided. 

C  Construction
Complete construction according to standard spec 611.3 and conforming to the Wisconsin Water and 
Sewer Specifications and the following:

Reuse the existing manhole frame and cover. If the frame or cover are damaged due to contractor 
operations, provide a new frame and cover matching the same dimensions as the existing frame and 
cover and approved by the Wabeno Sanitary District.

Provide concrete lift rings no less than 4-inches in height. Furnish rubber grade rings from the 
department’s approved list that have a flat and/or tapered configuration of a size that closely matches the 
inside and outside dimensions of circular or rectangular structures. Provide joint sealant according to the 
rubber grade ring manufacturer recommendations. 

Provide HDPE rings for the final 2-inches of adjustment. Additional rubber lift rings may be needed to 
raise the manhole casting to the proper height and slope. Compact base aggregate and patching around 
each manhole to prevent settling.  
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D  Measurement
The department will measure Reconstructing Sanitary Manhole as each individual unit, acceptably 
completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.05 Reconstructing Sanitary Manhole EACH

Payment is full compensation for providing all required materials, exclusive of frames, grates, or covers 
which shall be salvaged; for removing existing materials, reinstalling and adjusting the covers, furnishing 
and installing the adjusting rings; notifying the local municipality and sanitary district; for excavating, 
backfilling and compaction. 

The department will measure and pay for the items of removing asphaltic surface, asphaltic surface 
patching, temporary cover plate, base aggregate, and sawing separately to complete the manhole 
adjustments. Replace covers rendered unusable by the contractor’s operations, at no expense to the 
department.

41. Research and Locate Existing Land Parcel Monuments, Item SPV.0060.06.
A  Description
This special provision describes researching and locating existing land parcel or boundary monuments 
located in permanent easements, temporary easements, or construction permit areas, which may be lost 
or disturbed by construction operations.

This provision does not relinquish the contractor’s responsibility of standard spec 107.11.

B  (Vacant)
C  Construction
Perform work by, or under the direction of, a professional land surveyor licensed in the State of 
Wisconsin.

Prior to construction, research, locate and document monuments located in permanent easements, 
temporary easements and construction permit areas. Establish coordinate ties to the monuments 
accurate to current minimum state survey standards.

Prepare a monument location map showing the type of monuments found and their coordinates. The TLE 
Exhibits are acceptable as a base map for the monument location map. Provide a copy of the monument 
location map to the engineer and region right-of-way plat coordinator.

Verify and reset monument locations after construction is complete under the item titled Verify and 
Replace Existing Land Parcel Monuments.

D  Measurement
The department will measure Research and Locate Existing Land Parcel Monuments as each individual 
monument, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.06 Research and Locate Existing Land Parcel Monuments EACH

Payment is full compensation for all research, field survey, locating, and data recording necessary to 
locate and establish coordinates for existing monuments within the construction limits prior to 
construction; furnishing a professional land surveyor; preparing, annotating and delivering the monument 
location map.
ncr-621-015 rev (20170404)
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42. Verify and Replace Existing Land Parcel Monuments, Item SPV.0060.07.
A  Description
This special provision describes verifying the final location of, and replacing existing land parcel or 
boundary monuments, previously located under the item Research and Locate Existing Land Parcel 
Monuments, that are lost or disturbed by construction operations.

This provision does not relinquish the contractor’s responsibility of standard spec 107.11.

B  Materials
Provide minimum sized replacement monuments as follows:

a. Locations outside of pavement areas:
o 1-inch inside diameter by 24 inch long iron pipe
o 3/4-inch diameter by 24 inch long rod or rebar

b. Locations in asphalt pavement areas:
o Survey spike
o Mag nail

c. Locations in concrete pavement areas:
o Drilled hole
o Chiseled mark

C  Construction
Perform work by, or under the direction of, a professional land surveyor licensed in the State of 
Wisconsin.

After construction is completed, verify the location of all monuments previously located with the item 
Research and Locate Existing Land Parcel Monuments. Replace any monuments that were disturbed or 
destroyed to current minimum state survey standards.

Prepare a monument location map showing the type of monuments originally found, the type of 
replacement monuments used to replace the disturbed or destroyed monuments, and monument 
coordinates. The TLE Exhibits are acceptable as a base map for the monument location map. Create the 
location map with a PDF editing tool such as Adobe or Bluebeam. The monument location map shall 
explicitly state that the replaced monuments are not being certified as actual land parcel or boundary 
monuments, only that evidence of monuments were found and replaced. Attach a cover letter to the 
location map that contains a brief synopsis of the work completed. The cover letter shall be signed, 
stamped, and dated by a professional land surveyor. Provide a copy of the monument location map and 
cover letter to the engineer, the county surveyor, and the region plat coordinator.

D  Measurement
The department will measure Verify and Replace Existing Land Parcel Monuments as each individual 
monument, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.07 Verify and Replace Existing Land Parcel Monuments EACH

Payment is full compensation for all survey work necessary to verify the location of all monuments 
previously located under the item Research and Locate Existing Land Parcel Monuments; replacing 
monuments that were disturbed or destroyed from their original location; furnishing monuments or other 
necessary tools; furnishing a professional land surveyor; preparing, annotating, and delivering the 
monument location map and cover letter.
ncr-621-020 rev (20170404)

43. Shuttle Service, Item SPV.0060.08.
A  Description
This special provision describes providing a shuttle service for pedestrians when the sidewalk is out of 
service for use by pedestrians between River Street (East) and Jones Avenue. 
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The shuttle service is intended only for pedestrians originating in an area near the STH 32 work zone who 
are impeded by the sidewalk closure shown in the plan between River Street (East) and Jones Avenue.

B  Materials
Furnish a vehicle equipped to transport pedestrians, including handicapped individuals, that is clean, 
clearly marked as shuttle service, and ADA-compliant. Meet the insurance requirements as specified in 
standard spec 107 unless otherwise approved by the department for both the vehicle and the operator(s).

Provide the shuttle service details and the planned timeframe for providing shuttle service to the engineer 
at the preconstruction meeting.

C  Construction
The department will provide public notice for the availability of the shuttle service through project press 
releases. Coordinate timelines with the engineer for providing the necessary information for the 
department to complete the press release(s).

Advertise the availability of the shuttle service within the project area by posting signs near the work zone 
that indicate the contact information for using the shuttle service for pedestrians that approach the work 
zone. Post signs near the closure of the pedestrian access points at the listed side roads. Prior to posting 
the signs, provide the locations to the engineer for approval.

• CTH C
• River Street (East)
• Maple Avenue
• Elm Avenue
• East Avenue
• Pearl Avenue
• Jones Avenue

Once the sidewalk is closed, provide shuttle service 24 hours a day, seven days a week, while the 
sidewalk cannot be used by pedestrians along STH 32 between River Street (East) and Jones Avenue. 
Assist all pedestrians in transporting them through or to a point within the construction zone by means of 
vehicle transportation. 

Discontinue the shuttle service once the sidewalk is reopened between River Street (East) and Jones 
Avenue.

Document all trips requested and taken during the shuttle service period. Provide reporting to the 
department including dates, ridership, and origin/designation information. Coordinate final record keeping 
requirements with the engineer during the preconstruction meeting.

D  Measurement
The department will measure Shuttle Service as the shuttle service provided for the project, acceptably 
completed. 

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.08 Shuttle Service EACH

Payment is full compensation for providing a shuttle vehicle, shuttle vehicle markings, and operator(s) 
during the entire period when the existing and proposed sidewalk is closed between River Street (East) 
and Jones Avenue; signage, record keeping, and all reporting.

44. Concrete Curb and Gutter HES 30-Inch Type D, Item SPV.0090.01.
A  Description
This special provision describes constructing concrete curb & gutter according to the requirements of 
standard spec 601.
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B  Materials
Provide concrete that conforms to the requirements for high early strength concrete according to standard 
spec 501.

C  (Vacant)
D  Measurement
The department will measure Concrete Curb and Gutter HES 30-Inch Type D in length by the linear foot, 
acceptably completed according to standard spec 601.4.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.01 Concrete Curb and Gutter HES 30-Inch Type D LF

Payment will be made according to standard spec 601.5.
ncr-601-010 (10152014)

45. Concrete Curb Pedestrian Special, Item SPV.0090.02.
A  Description
This special provision describes constructing concrete pedestrian curb according to the requirements of 
standard spec 601 and the plans.

B  (Vacant)
C  (Vacant)
D  Measurement
The department will measure Concrete Curb Pedestrian Special in length by the linear foot acceptably 
completed according to standard spec 601.4.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.02 Concrete Curb Pedestrian Special LF

Payment will be made according to standard spec 601.5.

46. Sidewalk Repair, Item SPV.0090.03.
A  Description
This special provision describes constructing Sidewalk Repair adjacent to proposed curb and gutter 
replacements according to the plan details, the pertinent requirements of standard spec 204, 602, and 
690 and as provided in this special provision.

B  Materials
Furnish materials according to the plans and standard spec 602.2.

C  Construction
Construct according to the plans and standard spec 204.3, 602.3, and 690.3. All sidewalk repair areas will 
be approved by the engineer prior to completing the work.

D  Measurement
The department will measure Sidewalk Repair by the linear foot, acceptably completed.
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E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.03. Sidewalk Repair LF

Payment is full compensation for providing sidewalk repair; for providing concrete sidewalk, expansion 
joint filler; for sawing concrete and sludge removal; for removing and disposing of surplus materials.

47. Wall Modular Block Gravity (R-21-3), Item SPV.0165.01.
A  Description
This special provision describes designing, furnishing materials, and erecting a permanent earth retention 
system according to the lines, dimension, elevations and details as shown on the plans and provided in 
the contract. The design life of the wall and all wall components shall be 75 years minimum.

B  Materials
B.1 Proprietary Wall Systems
The supplied wall system must be from the department’s approved list of Modular Block Gravity Wall 
systems. Proprietary wall systems must conform to the requirements of this specification and be 
pre-approved for use by the department’s Bureau of Structures. The department maintains a list of 
pre-approved proprietary wall systems. See the approved products list titled “Proprietary Retaining Wall 
System Vendors.”  The name of the pre-approved proprietary wall system selected shall be furnished to 
the engineer within 25 days after the award of contract. The department also maintains a separate list of 
plants pre-approved by the department to provide wall facing units. See the approved products list titled 
“Precast Concrete and Block Fabricators.” The identity of the plant manufacturing the facing units shall be 
furnished to the engineer at least 14 days prior to the project delivery.

To be eligible for use on this project, a system must have been pre-approved by the Bureau of Structures 
and added to that list prior to the bid closing date. To receive pre-approval, the retaining wall system must 
comply with all pertinent requirements of this provision and be prepared according to the requirements of 
Chapter 14 of the department’s LRFD Bridge Manual. Information and assistance with the pre-approval 
process can be obtained by contacting the Bureau of Structures, Structures Maintenance Section at the 
following email address: DOTDLStructuresFabrication@dot.wi.gov.

To be eligible to provide wall facing units for this project, a block manufacturing plant must be pre-
approved by the Bureau of Technical Services and added to that list prior to the bid closing date. 
Information and assistance with the pre-approval process can be obtained by contacting the Bureau of 
Technical Services at the following email address: DOTProductSubmittal@wisconsin.gov.

B.2 Design Requirements
It is the responsibility of the contractor to submit a design and supporting documentation as required by 
this special provision, for review and acceptance by the department, to show the proposed wall design 
conforms to the design specifications. The submittal shall include the following items for review: detailed 
plans and shop drawings, complete design calculations, explanatory notes, supporting materials, and 
specifications. The detailed plans and shop drawings shall include all details, dimensions, quantities and 
cross-sections necessary to construct the walls. Submit shop drawings to the engineer conforming to 
standard spec 105.2 with electronic submittal to the fabrication library under standard spec 105.2.2. 
Certify that shop drawings conform to quality control standards by submitting department form DT2329 
with each set of shop drawings. Department review does not relieve the contractor from responsibility for 
errors or omissions on shop drawings. Submit no later than 60 days from the date of notification to 
proceed with the project and a minimum of 30 days prior to the date proposed to begin wall construction.

The plans and shop drawings shall be prepared on reproducible sheets 11 inch x 17 inch, including 
borders. Each sheet shall have a title block in the lower right corner. The title block shall include the 
WisDOT project identification number and structure number. Design calculations and notes shall be on 
8 ½ inch x 11 inch sheets, and shall contain the project identification number, name or designation of the 
wall, date of preparation, initials of designer and checker, and page number at the top of the page. All 
plans, shop drawings, and calculations shall be signed, sealed and dated by a professional engineer 
licensed in the State of Wisconsin. 

mailto:name.lastname@dot.wi.gov
mailto:DOTProductSubmittal@wisconsin.gov
http://apwmad0p4145:37108/Documents/formdocs/dt2329.docx
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The design of the wall shall be in compliance with the current American Association of State Highway 
and Transportation Officials LRFD (AASHTO LRFD) Bridge Design Specifications with latest interim 
specifications for Mechanically Stabilized Earth Walls, WisDOT’s current Standard Specifications for 
Highway and Structure Construction (standard spec), Chapter 14 of the WisDOT LRFD Bridge Manual 
and standard engineering design procedures as determined by the department. Loads, load 
combinations, load and resistance factors shall be as specified in AASHTO LRFD Section 11. The 
associated resistance factors shall be defined according to Table 11.5.7-1 in AASHTO LRFD.

Design and construct the walls according to the lines, grades, heights and dimensions shown on the 
plans, as herein specified, and as directed by the engineer. 

Walls shall be designed for a minimum live load surcharge of 100 psf according to Chapter 14 of the 
WisDOT LRFD Bridge Manual or as shown on the plans.

A maximum value of the angle of internal friction of the wall backfill material used for design shall be 
assumed to be 30 degrees without a certified report of tests. If a certified report of tests yields an angle of 
internal friction greater than 30 degrees, the larger test value may be used for design, up to a maximum 
value of 36 degrees. 

An external stability check at critical wall stations showing Capacity Demand Ratio (CDR) for sliding, 
eccentricity, and bearing checks is provided by the department and are provided on the wall plans. 

The design of the wall by the contractor shall consider the internal and compound stability of the wall 
mass according to AASHTO LRFD 11.10.6. Internal stability shall also be considered at each block level. 
Calculations for factored stresses and resistances shall be based upon assumed conditions at the end of 
the design life. The width of the modular block (front face to back face) shall be included in the design 
computations and shown on the wall shop drawings. Blocks must have a minimum width of 8 inches. 
Block widths may vary among courses but shall consist of only a single block. Compound stability shall be 
computed for the applicable strength limits. Sample analyses and hand calculations shall be submitted to 
verify the output of any software program used. The design calculations and notes shall clearly indicate 
the Capacity to Demand Ratios (CDR) for all internal and external stabilities as defined in AASHTO 
LRFD. 

Wall facing units shall be designed according to AASHTO LRFD 11.10.2.3. 

The minimum embedment of the wall shall be 1 foot 6 inches below finished grade, or as given on the 
plans. All walls shall be provided with a concrete leveling pad. Minimum wall embedment does not include 
the leveling pad depth. Step the leveling pad to follow the general slope of the ground line. Frost depth 
shall not be considered in designing the wall for depth of leveling pad. 

Wall facing units shall be installed on a leveling pad.

B.3 Wall System Components
Materials furnished for wall system components under this contract shall conform to the requirements of 
this specification. All documentation related to material and components of the wall systems specified in 
this subsection shall be submitted to the engineer. 

B.3.1 Wall Facing
Wall facing units shall consist of precast modular concrete blocks. Furnish concrete produced by a dry-
cast or wet-cast process. Concrete for all blocks shall not contain less than 565 pounds of cementitious 
materials per cubic yard. The contractor may use cement conforming to standard spec 501.2.1 or may 
substitute for portland cement at the time of batching conforming to standard spec 501.2.6 for fly, 501.2.7 
for slag, or 501.2.8 for other pozzolans. In either case the maximum total supplementary cementitious 
content is limited to 30% of the total cementitious content by weight.

Dry-cast concrete blocks shall be manufactured according to ASTM C1372 and this specification. 

All units shall incorporate a mechanism or devices that develop a mechanical connection between vertical 
block layers. Units that are broken, have cracks wider than 0.02” and longer than 25% of the nominal 
height of the unit, chips larger than 1”, have excessive efflorescence, or are otherwise deemed 
unacceptable by the engineer, shall not be used within the wall. A single block front face style shall be 
used throughout each wall. The color and surface texture of the block shall be as given on the plan.
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The top course of facing units shall be as noted on the plans, either:

• Solid precast concrete unit designed to be compatible with the remainder of the wall. The finishing 
course shall be bonded to the underlying facing units with a durable, high strength, flexible adhesive 
compound compatible with the block material. 

• A formed cast-in-place concrete cap. A cap of this type shall have texture, color, and appearance, as 
noted on the plans. The vertical dimension of the cap shall not be less than 3 1/2 inches. Expansion 
joints shall be placed in the cap at a maximum spacing of 20 feet unless noted otherwise on the plan. 
Use Grade A concrete conforming to standard spec 501 as modified in standard spec 716. Provide 
QMP for cast in place cap and coping concrete as specified in standard spec 716, Class II Concrete.

Block dimensions may vary no more than ±1/8 inch from the standard values published by the 
manufacturer. Blocks must have a minimum width (front face to back face) of 8 inches. The minimum 
front face thickness of blocks shall be 4 inches measured perpendicular from the front face to inside voids 
greater than 4 square inches. The minimum allowed thickness of any other portions of the block is 1¾ 
inches. The front face of the blocks shall conform to plan requirements for color, texture, or patterns.

If pins are used to align modular block facing units, they shall consist of a non-degrading polymer, or hot 
dipping galvanized steel and be made for the express use with the modular block units supplied, to 
develop mechanical interlock between facing unit block layers. Connecting pins shall be capable of 
holding the wall in the proper position during backfilling. Furnish documentation that establishes and 
substantiates the design life of such devices.

All block materials shall be furnished palleted and banded, with every pallet marked for quantity, lot 
number, lot size, manufacturing plant, and manufacturing date(s). Materials furnished loose or unmarked 
will be rejected. Rejected materials shall be removed from the project at no cost to the department. 

B.3.1.1 Material Testing
Perform or procure quality control testing of project materials according to the following requirements: 

Requirement
Test Method

Dry-cast Wet-cast

Compressive Strength (psi)
ASTM C140 or

ASTM C39 [4]
5000 min. 4000 min.

Air Content (%) AASHTO T152 [4] N/A 6.0 +/-1.5

Water Absorption (%) ASTM C140 [3] 6 max. N/A

Freeze-Thaw Loss (%)
40 cycles, 5 of 5 samples

50 cycles, 4 of 5 samples

ASTM

C1262[1][2][3]

1.0 max.

1.5 max. N/A

[1] Test shall be run using a 3% saline solution and blocks greater than 45 days old.
[2] Test results that meet either of the listed requirements for Freeze-Thaw Loss are acceptable.
[3] An independent testing laboratory shall control and conduct all sampling and testing under ASTM 

C140/Water Absorption and ASTM C1262. Prior to sampling, the manufacturer shall identify 
materials by lot. Five blocks per lot shall be randomly selected for testing. Solid blocks used as a 
finishing or top course shall not be selected. The selected blocks shall remain under the control of 
the person who conducted the sampling until shipped or delivered to the testing laboratory. 

[4] The manufacturer may perform their own quality control testing under ASTM C140/Compressive 
Strength, ASTM C39, and AASHTO T152, if qualified for this work under the requirements for plant 
certification. 

The contractor and fabricator shall coordinate with the independent testing agent (if used) to ensure 
that strength and air content samples can be taken appropriately during manufacturing. At the time of 
delivery of materials, furnish the engineer a certified report of test from an AASHTO-registered or 
ASTM-accredited independent testing laboratory for each lot furnished. 
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The certified test report shall include the following: 

• Project ID
• Production process used (dry-cast or wet-cast)
• Name and location of testing facility
• Name of sampling technician
• Lot number, lot size, and date(s) of fabrication

Quality control testing of project materials shall be completed not more than 18 months prior to delivery. 
Lot size shall not exceed the maximum testing frequencies, which shall not exceed 5000 blocks for 
dry-cast blocks and the lesser of 150 CY or 1 day’s production for wet-cast blocks. Test results will 
represent all blocks within the lot. Each pallet of blocks delivered shall bear lot identification information. 
Block lots that do not meet the requirements of this specification or blocks without supporting reports will 
be rejected and shall be removed from the project at no expense to the department.

Nonconforming materials will be subject to evaluation according to standard spec 106.5. 

B.3.2 Leveling Pad
Provide an unreinforced cast-in-place concrete leveling pad. Use Grade A concrete conforming to 
standard spec 501 as modified in standard spec 716. Provide QMP for leveling pad concrete as specified 
in standard spec 716, Class III Concrete.

The minimum width of the concrete leveling pad shall be as wide as the proposed blocks plus 6-inches, 
with 6-inches of the leveling pad extending beyond the front face of the blocks. The minimum thickness of 
the leveling pad shall be 6-inches. 

B.3.3 Backfill
Furnish and place backfill for the wall as shown on the plans and as hereinafter provided.

Wall Backfill, Type A, shall comply with the requirements for Coarse Aggregate Size No. 1 as given in 
standard spec 501.2.5.4. All backfill placed within a zone from the top of the leveling pad to the top of the 
final layer of wall facing units and within 1 foot behind the back face of the wall shall be Wall Backfill, 
Type A. This includes all material used to fill openings in the wall facing units.

A layer of Geotextile Type “DF” (Schedule B) shall be placed vertically between the backfill and the Type 
A backfill. The geotextile shall extend from the top of the leveling pad to 6 inches below the surface of the 
retained soil. The geotextile shall then wrap across the top of the Type A backfill to the back of block wall 
facing.

Backfill placed between retained soil and Type A backfill shall comply with the requirements for Granular 
Backfill Grade 1 as contained in standard spec 209.2.2. The contractor may substitute Type A Backfill for 
Granular Backfill Grade 1. 

C  Construction
C.1 Excavation and Backfill
Excavation and preparation of the foundation for the wall and the leveling pad shall be according to 
standard spec 206. At the end of each working day, provide good temporary drainage such that the 
backfill shall not become contaminated with run-off soil or water if it should rain. Do not stockpile or store 
materials or large equipment within 10 feet of the back of the wall.

Place backfill materials in the areas as indicated on the plans and as detailed in this specification. Backfill 
lifts shall be no more than 8-inches in depth, after compaction. Backfilling shall closely follow erection of 
each course of wall facing units.

Conduct backfilling operations in such a manner as to prevent damage or misalignment of the wall facing 
units or other wall components. At no expense to the department, correct any such damage or 
misalignment as directed by the engineer. A field representative of the wall supplier shall be available 
during wall construction to provide technical assistance to the contractor and the engineer.

Do not operate tracked or wheeled equipment on the backfill within 3 feet from the back face of modular 
blocks. The engineer may order the removal of any large or heavy equipment that may cause damage or 
misalignment of the wall facing units. 
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C.2 Compaction 
Compact wall backfill Type A with at least three passes of lightweight manually operated compaction 
equipment acceptable to the engineer.

Ensure adequate moisture is present in the backfill during placement and compaction to prevent 
segregation and to help achieve compaction. 

Compaction of backfill within 3 feet of the back face of the wall should be accomplished using lightweight 
compaction devices. Use of heavy compaction equipment or vehicles should be avoided within 3 feet of 
the modular blocks.

C.3 Wall Components
C.3.1 General
Erect wall facing units and other associated elements according to the wall manufacturer’s construction 
guide and to the lines, elevations, batter, and tolerances as shown on the plans. Center the initial layer of 
facing units on the leveling pad; then level them and properly align them. Fill formed voids or openings in 
the facing units with wall backfill, Type A. Remove all debris on the top of each layer of facing units, 
before placing the next layer of facing units.

Install all pins, rods, clips, or other devices used to develop mechanical interlock between facing unit 
layers according to the manufacturer’s directions.

C.3.2 Leveling Pad
Provide an unreinforced cast-in-place concrete leveling pad as shown on the plans.

Vertical tolerances shall not exceed 3/4-inch when measured along a 10-foot straight edge. Allow the 
concrete to set at least 12 hours prior to placing wall facing units.

The bottom row of wall facing units shall be horizontal and 100% of the unit surface shall bear on the 
leveling pad. 

C.4 Geotechnical Information
Geotechnical data to be used in the design of the wall is given on the wall plan. After completing wall 
excavation, notify the department and allow the Regional Soils Engineer two working days to review the 
foundation.

D  Measurement
The department will measure Wall Modular Block Gravity by the square foot, acceptably completed. The 
department will compute the measured quantity from the theoretical pay limits the contract plans show. 
The department will make no allowance for wall area constructed above or below the theoretical pay 
limits. All work beyond the theoretical pay limits is incidental to the cost of work. The department will make 
no allowance for as-built quantities. 

E  Payment
The department will pay for accepted measured quantities at the contract unit price under the following 
bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0165.01 Wall Modular Block Gravity (R-21-3) SF

Payment is full compensation for supplying a design and shop drawings; preparing the site, including all 
necessary excavation and disposal of materials; supplying all necessary wall components to produce a 
functional wall system including cap, copings, leveling pad, and leveling pad steps; constructing the 
retaining system and providing temporary drainage; providing backfill, backfilling, compacting, 
developing/completing/ documenting the quality management program, and performing compaction 
testing.

The department will pay separately for parapets, traffic barriers, railings, and other items above the wall 
cap or coping.
SPV.0165.01 (20211104)
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48. Preparing Topsoil for Lawn Type Turf, Item SPV.0180.01.
A  Description
This special provision describes preparing the bed of topsoil or salvaged topsoil, for seeding or placing sod

B  (Vacant)
C  Construction
Prepare and finish the subgrade so that rocks, concrete debris, or wood larger than three inches in diameter 
are not present within 1 foot of the finished surface of the topsoil.

Remove or break down all clods and lumps in the topsoil by using harrows or discs, screening, or other 
appropriate methods to provide a uniformly textured soil, in which 100 percent of the topsoil passes a one-
inch sieve and at least 90 percent passes a No. 10 sieve.

Remove rocks, twigs, clods, and other foreign material that will not break down, and dress the entire 
surface to present a uniform appearance.

Shape the topsoil so that the horizontal or sloped surface between any two points 10 feet apart does not vary 
by more than 1 inch. Roll with a turf type roller to a uniform minimum compacted depth of 6 inches.

Shape and compact the topsoil adjacent to pavements, sidewalks, and curbs to 1 inch below the top of the 
abutting surface. Before seeding, correct locations that vary by more than ¼-inch.

D  Measurement
The department will measure Preparing Topsoil for Lawn Type Turf, acceptably completed in area by the 
square yard.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0180.01 Preparing Topsoil for Lawn Type Turf SY

Payment is full compensation for preparing the subgrade and topsoil bed for sod or seed as described 
above.
ncr-625-005 (20150430)
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ADDITIONAL SPECIAL PROVISION 4 

 
This special provision does not limit the right of the department, prime contractor, or subcontractors at 
any tier to withhold payment for work not acceptably completed or work subject to an unresolved contract 
dispute. 

 

Payment to First-Tier Subcontractors 

Within 10 calendar days of receiving a progress payment for work completed by a subcontractor, pay 
the subcontractor for that work. The prime contractor may withhold payment to a subcontractor if, within 
10 calendar days of receipt of that progress payment, the prime contractor provides written notification 
to the subcontractor and the department documenting "just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 
Payment to Lower-Tier Subcontractors 

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-tier 
subcontractors that parallel those granted first-tier subcontractors in this provision. 

 
Acceptance and Final Payment 

Within 30 calendar days of receiving the semi-final estimate from the department, submit written 
certification that subcontractors at all tiers are paid in full for acceptably completed work. 
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Additional Special Provision 6 (ASP-6) 
Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

108  Prosecution and Progress 
Add subsection 108.9.4.1 effective with the November 2023 letting: 
108.9.4.1  Winter Suspension for Completion Date Contracts 
 (1) The contractor may request a winter suspension for a completion date contract. If the department determines 

weather conditions do not allow for the completion of the remaining work, the department may approve the 
contractor’s request and determine the start date of the winter suspension. The end date of the winter 
suspension is March 31 or a date mutually agreed upon by both parties. For multi-year contracts, the 
department will only consider winter suspension for the final year of the contract. 

 (2) During winter suspension, store all materials in a manner that does not obstruct vehicular and pedestrian 
traffic and protect the materials from damage. Install traffic control and other safety devices necessary to 
protect the traveling public and pedestrians. Provide suitable drainage and install temporary erosion control 
where necessary. If the winter suspension begins when liquidated damages are being assessed, or when the 
work has not progressed as scheduled and would not have been completed prior to the completion date, the 
cost of necessary pre-suspension work is incidental. If the winter suspension begins prior to the contract 
completion date, and the work has progressed as scheduled and would have been completed prior to the 
completion date, the cost of pre-suspension work will be paid as specified under 109.4. 

 (3) For a winter suspension that begins prior to the contract completion date and the work has progressed as 
scheduled and would have been completed prior to the completion date, the engineer will extend contract 
time to correspond with the end of the winter suspension and liquidated damages will not be assessed during 
the winter suspension. 

 (4) For a winter suspension that begins when liquidated damages are being assessed or when the work has not 
progressed as scheduled and would not have been completed prior to the completion date, the engineer will 
not extend contract time. Time will be suspended until the end of the winter suspension. Liquidated damages 
will not be assessed during the winter suspension and liquidated damages will resume at the end of the 
winter suspension. 

108.10.2  Excusable, Non-Compensable Delays 
108.10.2.1  General 
Replace entire section with the following effective with the January 2024 letting: 
 (1) Non-compensable delays, 108.10.2.1(3), are excusable delays not the contractor's or the department's fault. 

The engineer will not pay for the delay costs listed in 109.4.7 for non-compensable delays. 
 (2) For non-compensable delays under calendar day and completion date contracts, the engineer will extend 

contract time if the conditions specified in 108.10.1 are met. The department will relieve the contractor from 
associated liquidated damages, as specified in 108.11, if the engineer extends time under 108.10.1. 

 (3) The following are non-compensable delays: 
 1. Delays due to earthquakes, other cataclysmic phenomena of nature the contractor cannot foresee and avoid, 

severe weather or job conditions caused by recent weather as specified in 108.10.2.2. 
 2. Extraordinary delays in material deliveries the contractor or their suppliers cannot foresee and forestall resulting 

from strikes, lockouts, freight embargoes, industry-wide shortages, governmental acts, or sudden disasters. 
 3. Delays due to acts of the government, a political subdivision other than the department, or the public enemy. 
 4. Delays from fires or epidemics. 
 5. Delays from strikes beyond the contractor's power to settle not caused by improper acts or omissions of the 

contractor, their subcontractors, or their suppliers. 
 6. Altered quantities as specified in 109.3. 

108.10.3  Excusable Compensable Delays 
Replace entire section with the following effective with the January 2024 letting: 
 (1) Compensable delays are excusable delays due to the department’s actions or lack of actions. The engineer 

will grant a time extension for a compensable delay if the conditions specified in 108.10.1 are met. 
 (2) The following are compensable delays: 
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 1. A contract change for revised work as specified for extra work under 104.2.2.1, for a differing site condition under 
104.2.2.2, or for significant changes in the character of the work under 104.2.2.4. 

 2. A contract change for an engineer-ordered suspension under 104.2.2.3. 
 3. The unexpected discovery of human remains, an archaeological find, or historical find consistent with 107.25. 
 4. The unexpected discovery of a hazardous substance consistent with 107.24. 
 5. The non-completion of work that utilities or other third parties perform, if that work is not completed as specified in 

the contract. 
 (3) For a compensable delay or a time extension, the department will relieve the contractor from associated 

liquidated damages under 108.11, and will pay the contractor for delay costs determined as follows: 
 1. Adjust the contract price as specified in 109.4.2 through 109.4.5 for delays under item 1 of 108.10.3(2). 
 2. Adjust the contract price as specified in 109.4.7 for delays under items 2 through 5 of 108.10.3(2). 

310  Open Graded Base 
310.2  Materials 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) The contractor may substitute material conforming to the gradation requirements for crushed aggregate 

specified in Table 310-01 if that material conforms to the fracture requirements for open-graded crushed 
gravel specified in 301.2.4.5. 

TABLE 310-01  COARSE AGGREGATE (% passing by weight)  

AASHTO No. 67[1] 

SEIVE 

COARSE AGGREGATE (% 
PASSING by WEIGHT) 

AASHTO No. 67 

2-inch - 

1 1/2-inch - 

1-inch 100 

3/4-inch 90 – 100 

1/2-inch - 

3/8-inch 20 – 55 

No. 4 0 – 10 

No. 8 0 – 5 

No. 16 - 

No. 30 - 

No. 50 - 

No. 100 - 

No. 200 <=1.5 
[1] Size according to AASHTO M43. 

390  Base Patching 
390.4  Measurement 
Replace entire section with the following effective with the November 2023 letting: 
 (1) The department will measure Removing Pavement for Base Patching by the cubic yard acceptably 

completed. Measure the depth from the bottom of the adjacent pavement to the top of the patch. 
 (2) The department will measure Base Patching Asphaltic by the ton acceptably completed as specified for 

asphaltic pavement in 450.4. 
 (3) The department will measure Base Patching Concrete HES and Base Patching Concrete SHES by the cubic 

yard acceptably completed. Measure the depth from the bottom of the adjacent pavement to the top of the 
patch. 
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390.5  Payment 
Replace entire section with the following effective with the November 2023 letting: 
 (1) The department will pay for measured quantities at the contract unit price under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
390.0100 Removing Pavement for Base Patching CY 
390.0201 Base Patching Asphaltic TON 
390.0305 Base Patching Concrete HES CY 
390.0405 Base Patching Concrete SHES CY 

 (2) Payment for Removing Pavement for Base Patching is full compensation for removing old pavement; for 
preparing the foundation and bringing up to grade. If the engineer orders the contractor to excavate yielding 
or unstable subgrade materials and backfill with suitable materials, the department will pay for that work with 
contract bid items or as agreed upon using 109.4. 

 (3) Payment for Base Patching Asphaltic is full compensation for providing and compacting asphaltic mixture 
including asphaltic binder. 

 (4) Payment for Base Patching Concrete HES and Base Patching Concrete SHES is full compensation for 
providing, curing, and protecting concrete. Payment also includes providing tie bars and dowel bars in 
unhardened concrete and steel within the patch. For tie bars and dowel bars provided in concrete not placed 
under the contract, the department will pay separately under the Drilled Tie Bars and Drilled Dowel Bars bid 
items as specified in 416.5. 

 (5) Payment for Base Patching SHES also includes providing test data to the engineer as specified in 416.2.4. 
 (6) The department will pay for sawing existing concrete pavement for removal under the Sawing Concrete bid 

item as specified in 690.5. 

460  Hot Mix Asphalt Pavement 
460.2.8.2.1.3.1  Contracts with 5000 Tons of Mixture or Greater 
Replace paragraph four with the following effective with the November 2023 letting: 
 (4) Use the test methods identified below, or other methods the engineer approves, to perform the following 

tests at the frequency indicated: 
Blended aggregate gradations: 

Drum plants: 
- Field extraction by ignition oven according to WTM T308, chemical extraction according to AASHTO T-164 

method A or B; or automated extraction according to WTM D8159. Gradation of resulting aggregate 
sample determined according to WTM T30. 

- Belt samples, optional for virgin mixtures, obtained from stopped belt or from the belt discharge using an 
engineer-approved sampling device and performed according to WTM T11 and T27. 

Batch plants: 
- Field extraction by ignition oven according to WTM T308, chemical extraction according to AASHTO T-164 

method A or B; or automated extraction according to WTM D8159. Gradation of resulting aggregate 
sample determined according to WTM T30. 

Asphalt content (AC) in percent: 
Determine AC using one of the following methods: 

- AC by ignition oven according to WTM T308. 
- AC by chemical extraction according to AASHTO T-164 method A or B. 
- AC by automated extraction according to WTM D8159. 
- If the department is using an ignition oven to determine AC, conform to WTP H003. 
- If the department is not using an ignition oven to determine AC, ignition oven correction factor (IOCF) must 

still be reverified for any of the reasons listed in WTP H003 Table 2 and conform to WTP H-003 sections 3 
through 6. 

- Gradation of resulting aggregate sample determined according to WTM T30. 
Bulk specific gravity of the compacted mixture: 

According to WTM T166. 
Theoretical maximum specific gravity: 

According to WTM T209. 
Air voids (Va) by calculation according to WTM T269. 
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VMA by calculation according to WTM R35. 
 

460.2.8.3.1.4  Department Verification Testing Requirements 
Replace paragraph three with the following effective with the November 2023 letting: 
 (3) The department will perform testing conforming to the following standards: 

Bulk specific gravity (Gmb) of the compacted mixture according to WTM T166. 
Maximum specific gravity (Gmm) according to WTM T209. 
Air voids (Va) by calculation according to WTM T269. 
VMA by calculation according to WTM R35. 
Asphalt content by ignition oven according to WTM T308, chemical extraction according to AASHTO T-
164 method A or B, or automated extraction according to WTM D8159. If using an ignition oven to 
determine AC, conform to WTP H-003. 

460.3.3.2  Pavement Density Determinations 
Replace entire section with the following effective with the February 2024 letting: 
 (1) The engineer will determine the target maximum density using department procedures described in WTM 

T355. The engineer will determine density according to CMM 815 and WTM T355 as soon as practicable 
after compaction and before placement of subsequent layers or before opening to traffic. 

 (2) Do not re-roll compacted mixtures with deficient density test results. Do not operate continuously below the 
specified minimum density. Stop production, identify the source of the problem, and make corrections to 
produce work meeting the specification requirements. 

 (3) A lot is defined as one day’s production for each sublot type or one production shift if running 24 hours per 
day and placed within a single layer for each location and target maximum density category indicated in table 
460-3. The lot density is the average of the tests taken for that lot. The department determines the number of 
tests per lot according to WTP H-002. 

 (4) An HTCP-certified Nuclear Density Technician I (NUCDENSITYTEC-I) or a nuclear density ACT working 
under a NUCDENSITYTEC-I technician, will locate samples and perform the testing. A NUCDENSITYTEC-I 
technician will coordinate and take responsibility for the work an ACT performs. No more than one ACT can 
work under a single NUCDENSITYTEC-I technician. The responsible NUCDENSITYTEC-I technician will 
ensure that sample location and testing is performed correctly, analyze test results, and provide density 
results to the contractor weekly. 

503  Prestressed Concrete Members 
503.2.2  Concrete 
Replace paragraph five with the following effective with the November 2023 letting: 
 (5) Furnish prestressed concrete members cast from air-entrained concrete, except I-type girders may use non-

air-entrained concrete. Use type I, IL, IS, IP, IT, II, or III cement. The contractor may replace up to 30 percent 
of type I, IL, II, or III cement with an equal weight of fly ash, slag, or a combination of fly ash and slag. Ensure 
that fly ash conforms to 501.2.4.2.2 and slag conforms to 501.2.4.2.3. Use only one source and replacement 
rate for work under a single bid item. Use a department-approved air-entraining admixture conforming to 
501.2.5.2 for air-entrained concrete. Use only coarse aggregate conforming to 310.2(2). 

604  Slope Paving 
604.2  Materials 
Replace paragraph three with the following effective with the November 2023 letting: 
 (3) Under the Slope Paving Crushed Aggregate bid item, furnish crushed stone or crushed gravel conforming to 

the gradation in Table 604-01, but with the additional requirements that at least 75 percent of the particles, 
by count, have at least one fractured face. Determine fracture according to WTM D5821. 
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TABLE 604-01  COARSE AGGREGATE (% passing by weight) 

AASHTO No. 4[1] 

SEIVE 
COARSE AGGREGATE (% PASSING 

by WEIGHT) AASHTO No. 4 

2-inch 100 

1 1/2-inch 90 - 100 

1-inch 20 - 55 

3/4-inch 0 - 15 

1/2-inch - 

3/8-inch 0 - 5 

No. 4 - 

No. 8 - 

No. 16 - 

No. 30 - 

No. 50 - 

No. 100 - 

No. 200 <=1.5 

[1] Size according to AASHTO M43. 

612  Underdrains 
612.3.9  Trench Underdrains 
Replace paragraph one with the following effective with the November 2023 letting: 
 (1) Under the Underdrain Trench bid item, excavate and backfill underdrain trenches. Backfill with coarse 

aggregate gradation conforming to 604.2(3). Before backfilling place geotextile as the plans show. 

614  Semi-rigid Barrier Systems and End Treatments 
614.2.6  Sand Barrel Arrays 
Replace paragraph one with the following effective with the November 2023 letting: 
 (1) Furnish sand barrels from the APL. Use fine aggregate conforming to gradation shown in Table 614-2 mixed 

with sodium chloride conforming to AASHTO M143. Apply an object marker to front-most barrel in the array. 
TABLE 614-2  FINE AGGREGATE GRADATION 

 
 

SEIVE 
FINE AGGREGATE (% 
PASSING by WEIGHT) 

3/8-inch 100 

No. 4 90 - 100 

No. 8 - 

No. 16 45 - 85 

No. 30 - 

No. 50 5 - 30 

No. 100 0 - 10 

No. 200 <=3.5 
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628  Erosion Control 
628.2.13  Rock Bags 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) Fill the bags with a clean, sound, hard, durable, engineer-approved coarse aggregate conforming by visual 

inspection to the gradation specified for coarse aggregate gradation in 604.2(3). 

639  Drilling Wells 
639.2.1  General 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) For grout use fine aggregate conforming to 501.2.7.2; and gradation conforming to 614.2.6(1); and type I, IL, 

IS, IP, or IT cement. 

652  Electrical Conduit 
652.3.1.2  Installing Underground 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) Excavate trenches true to line and grade to provide the conduit uniform bearing throughout its length. Do not 

backfill the trench before inspecting the conduit. Carefully tamp the backfill in place as specified for placing 
backfill in layers in 651.3. Place at least 0.7 cubic feet of coarse aggregate gradation conforming to 604.2(3) 
directly under each drainage hole. 

 

ERRATA 
390.3.4  Special High Early Strength Concrete Patching 
Correct errata link in paragraph (1) by changing from 416.3.8 to 416.3.7. 
 (1) Construct as specified for special high early strength repairs under 416.3.7 except as follows: 

- The contractor may delay removal for up to 14 calendar days after cutting the existing pavement. 
- Open to traffic as specified for concrete base in 320.3. 
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ADDITIONAL SPECIAL PROVISION 7 
 

A. Reporting 1st Tier and DBE Payments During Construction 

1. Comply with reporting requirements specified in the department’s Civil Rights 
Compliance, Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by 
the department or a contractor for work performed, materials furnished, or materials stockpiled 
by a DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and 
for all materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of 
a progress payment by the department for work performed.  Report the payment as specified in 
A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment requirement 
as specified in A(2). 

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier. 

6. Require all first tier relationships, DBE firms and all other tier relationships necessary to 
comply with the DBE payment requirement in receipt of a progress payment by contractor to 
acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), (5), and 
(6), and shall be binding on all first tier subcontractor relationships, all contractors and 
subcontractors utilizing DBE firms on the project, and all payments from DBE firms. 

 

B. Costs for conforming to this special provision are incidental to the contract. 

 

NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually loaded 
into the Civil Rights Compliance System.  Copies of prime contractor payments received (check or ACH) 
will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment receipt to be logged 
manually. 

 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 

Electronic Certified Payroll or Labor Data Submittal 
 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified 
payroll reports for contracts with federal funds and labor data for contracts with state funds only. 
Details are available online through the department’s highway construction contractor information 
(HCCI) site on the Labor, Wages, and EEO Information page at: 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  

 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their weekly 
certified payroll reports (contracts with federal funds) or labor data (contracts with state funds 
only) electronically through CRCS. These payrolls or labor data are due within seven calendar 
days following the close of the payroll period. Every firm providing physical labor towards 
completing the project is a subcontractor under this special provision. 

 

(3) Upon receipt of contract execution, promptly make all affected firms aware of the requirements under 
this special provision and arrange for them to receive CRCS training as they are about to begin their 
submittals. The department will provide training either in a classroom setting at one of our regional 
offices or by telephone. Contact Paul Ndon at (414) 438-4584 to schedule the training. 

 

(4) The department will reject all paper submittals for information required under this special 
provision. All costs for conforming to this special provision are incidental to the contract. 

 

(5) Firms wishing to export payroll/labor data from their computer system into CRCS should have their 
payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not every contractor’s payroll 
system is capable of producing export files. For details, see Section 4.8 CPR Auto Submit (Data 
Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 

 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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NON-DISCRIMINATION PROVISIONS 
 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the 
Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration, as they may be amended from time to 
time, which are herein incorporated by reference and made a part of this contract. 

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will 
not discriminate on the grounds of race, color, or national origin in the selection and retention of 
subcontractors, including procurements of materials and leases of equipment. The contractor will not 
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including 
employment practices when the contract covers any activity, project, or program set forth in Appendix B of 
49 CFR Part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all 
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed 
under a subcontract, including procurements of materials, or leases of equipment, each potential 
subcontractor or supplier will be notified by the contractor of the contractor's obligations under this 
contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or 
national origin.  

4. Information and Reports: The contractor will provide all information and reports required by the Acts, 
the Regulations, and directives issued pursuant thereto and will permit access to its books, records, 
accounts, other sources of information, and its facilities as may be determined by the Recipient or the 
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and 
instructions. Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal 
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the 
information. 

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non- 
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the 
Federal Highway Administration may determine to be appropriate, including, but not limited to: 

a. Withholding payments to the contractor under the contract until the contractor complies; 
and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six 
in every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect 
to any subcontract or procurement as the Recipient or the Federal Highway Administration may direct as 
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the 
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of 
such direction, the contractor may request the Recipient to enter into any litigation to protect the interests 
of the Recipient. In addition, the contractor may request the United States to enter into the litigation to 
protect the interests of the United States. 
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During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis 
of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 
discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs 
or activities" to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis of 
disability in the operation of public entities, public and private transportation systems, places of 
public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented 
by Department of Transportation regulations at 49  C.F.R. parts 37 and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations 
and Low-Income Populations, which ensures Non-discrimination against minority populations by 
discouraging programs, policies, and activities with disproportionately high and adverse human 
health or environmental effects on minority and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination 
because of Limited English proficiency (LEP). To ensure compliance with Title VI, you must take 
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. 
Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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BUY AMERICA PROVISION 
 

Buy America (as documented in 88 FR 57750 (2 CFR part 184 and 200) from the Office of Management 
and Budget: Federal Register: Guidance for Grants and Agreements ) shall be domestic products and 
permanently incorporated in this project as classified in the following three categories, and as noted in the 
Construction and Materials Manual (CMM): 

1. Iron and Steel 

All iron and steel manufacturing and coating processes (from the initial melting stage through the application 
of coatings) must have occurred within the United States. Coating includes epoxy coating, galvanizing, 
painting and any other coating that protects or enhances the value of a material subject to the requirements 
of Buy America. 

The exemption of the iron and steel manufacturing and coating processes Buy America requirement is the 
minimal use of foreign materials if the total cost of such material permanently incorporated in the product 
does not exceed one-tenth of one percent (1/10 of 1%) of the total contract cost or $2,500.00, whichever is 
greater. For purposes of this paragraph, the cost is that shown to be the value of the subject products as 
they are delivered to the project. 

2. Manufactured Product 

All manufactured products (as defined in CMM 228.5) are covered under a previous waiver from 1983 and 
are currently exempt from Buy America. 

3. Construction Material 

All construction materials (as defined in 88 FR 57750 (2 CFR part 184 and 200) and as referenced in CMM 
228.5) must comply with Buy America. All manufacturing process of construction materials must occur in the 
United States. 

88 FR 55817 (DOT-OST-2022-0124) allows a limited waiver of Buy America requirements for de minimis 
costs and small grants. 

· The Total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of total 
applicable costs for the project1; or 

· The total amount of Federal financial assistance applied to the project, through awards or subaward, is 
below $500,0002 

 

The contractor shall take actions and provide documentation conforming to CMM 228.5 to ensure 
compliance with this Buy America provision. 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

Upon completion of the project, certify to the engineer, in writing using department form DT4567 that all 
iron and steel, manufactured products, and construction materials conform to this Buy America provision. 

Form DT4567 is available at: https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

Attach a list of iron or steel and construction material exemptions and their associated costs to the 
certification form. 

 
1 The de minimis public interest waiver does not apply to iron and steel subject to the requirements of 23 U.S.C. 313 on financial 
assistant administered by FHWA. The de minimis threshold in 23 CFR 635.410(b)(4) continues to apply for iron and steel. 
2 The small grant portion of the waiver does not apply to iron, steel, and manufactured goods subject to the requirements of 49 U.S.C. 
22905(a). 

https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf
https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.federalregister.gov/documents/2023/08/16/2023-17602/waiver-of-buy-america-requirements-for-de-minimis-costs-and-small-grants
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
https://www.govinfo.gov/link/uscode/49/22905
https://www.govinfo.gov/link/uscode/49/22905
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Proposal ID: 20240312026 Project(s): 9130-03-72
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0002 201.0205
Grubbing STA

12.000
_________._____ _________._____

0004 203.0100
Removing Small Pipe Culverts EACH

1.000
_________._____ _________._____

0006 204.0110
Removing Asphaltic Surface SY

37,935.000
_________._____ _________._____

0008 204.0115
Removing Asphaltic Surface Butt Joints SY

80.000
_________._____ _________._____

0010 204.0120
Removing Asphaltic Surface Milling SY

1,340.000
_________._____ _________._____

0012 204.0150
Removing Curb & Gutter LF

15,100.000
_________._____ _________._____

0014 204.0155
Removing Concrete Sidewalk SY

2,770.000
_________._____ _________._____

0016 204.0180
Removing Delineators and Markers EACH

18.000
_________._____ _________._____

0018 204.0195
Removing Concrete Bases EACH

1.000
_________._____ _________._____

0020 204.0210
Removing Manholes EACH

3.000
_________._____ _________._____

0022 204.0220
Removing Inlets EACH

35.000
_________._____ _________._____

0024 204.0245
Removing Storm Sewer (size) 01. 18-
Inch

LF
2,010.000

_________._____ _________._____

0026 204.0245
Removing Storm Sewer (size) 02. 24-
Inch

LF
94.000

_________._____ _________._____

0028 204.0280
Sealing Pipes EACH

1.000
_________._____ _________._____

0030 204.9060.S
Removing (item description) 01.
Retaining Wall

EACH
1.000

_________._____ _________._____
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Proposal ID: 20240312026 Project(s): 9130-03-72
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0032 204.9060.S
Removing (item description) 02.
Concrete Steps, Railing, and Sidewalls

EACH
2.000

_________._____ _________._____

0034 205.0100
Excavation Common CY

9,516.000
_________._____ _________._____

0036 208.0100
Borrow CY

1,310.000
_________._____ _________._____

0038 211.0101
Prepare Foundation for Asphaltic Paving
(project) 01. 9130-03-72

EACH
1.000

_________._____ _________._____

0040 211.0400
Prepare Foundation for Asphaltic
Shoulders

STA
14.000

_________._____ _________._____

0042 213.0100
Finishing Roadway (project) 01.
9130-03-72

EACH
1.000

_________._____ _________._____

0044 305.0110
Base Aggregate Dense 3/4-Inch TON

40.000
_________._____ _________._____

0046 305.0120
Base Aggregate Dense 1 1/4-Inch TON

5,850.000
_________._____ _________._____

0048 450.4000
HMA Cold Weather Paving TON

800.000
_________._____ _________._____

0050 455.0605
Tack Coat GAL

3,300.000
_________._____ _________._____

1.00000
0052 460.2000

Incentive Density HMA Pavement DOL
6,630.000

6,630.00

0054 460.6223
HMA Pavement 3 MT 58-28 S TON

7,100.000
_________._____ _________._____

0056 460.6444
HMA Pavement 4 MT 58-34 H TON

3,250.000
_________._____ _________._____

0058 465.0105
Asphaltic Surface TON

52.000
_________._____ _________._____

0060 465.0110
Asphaltic Surface Patching TON

10.000
_________._____ _________._____
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Proposal ID: 20240312026 Project(s): 9130-03-72
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0062 465.0120
Asphaltic Surface Driveways and Field
Entrances

TON
260.000

_________._____ _________._____

0064 465.0125
Asphaltic Surface Temporary TON

165.000
_________._____ _________._____

0066 465.0310
Asphaltic Curb LF

20.000
_________._____ _________._____

0068 465.0315
Asphaltic Flumes SY

28.000
_________._____ _________._____

0070 511.1100
Temporary Shoring SF

980.000
_________._____ _________._____

0072 513.2001
Railing Pipe LF

54.000
_________._____ _________._____

0074 520.8000
Concrete Collars for Pipe EACH

1.000
_________._____ _________._____

0076 522.1018
Apron Endwalls for Culvert Pipe
Reinforced Concrete 18-Inch

EACH
9.000

_________._____ _________._____

0078 522.1024
Apron Endwalls for Culvert Pipe
Reinforced Concrete 24-Inch

EACH
1.000

_________._____ _________._____

0080 522.2429
Culvert Pipe Reinforced Concrete
Horizontal Elliptical Class HE-IV 29x45-
Inch

LF
74.000

_________._____ _________._____

0082 522.2614
Apron Endwalls for Culvert Pipe
Reinforced Concrete Horizontal Elliptical
14x23-Inch

EACH
1.000

_________._____ _________._____

0084 522.2619
Apron Endwalls for Culvert Pipe
Reinforced Concrete Horizontal Elliptical
19x30-Inch

EACH
1.000

_________._____ _________._____

0086 522.2624
Apron Endwalls for Culvert Pipe
Reinforced Concrete Horizontal Elliptical
24x38-Inch

EACH
3.000

_________._____ _________._____
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Proposal ID: 20240312026 Project(s): 9130-03-72
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0088 522.2629
Apron Endwalls for Culvert Pipe
Reinforced Concrete Horizontal Elliptical
29x45-Inch

EACH
2.000

_________._____ _________._____

0090 601.0411
Concrete Curb & Gutter 30-Inch Type D LF

13,670.000
_________._____ _________._____

0092 601.0415
Concrete Curb & Gutter 6-Inch Sloped
30-Inch Type J

LF
460.000

_________._____ _________._____

0094 601.0600
Concrete Curb Pedestrian LF

220.000
_________._____ _________._____

0096 602.0405
Concrete Sidewalk 4-Inch SF

38,340.000
_________._____ _________._____

0098 602.0515
Curb Ramp Detectable Warning Field
Natural Patina

SF
234.000

_________._____ _________._____

0100 602.0615
Curb Ramp Detectable Warning Field
Radial Natural Patina

SF
330.000

_________._____ _________._____

0102 602.0810
Concrete Driveway 6-Inch SY

305.000
_________._____ _________._____

0104 602.0860
Concrete Driveway HES 6-Inch SY

253.000
_________._____ _________._____

0106 602.1500
Concrete Steps SF

94.000
_________._____ _________._____

0108 606.0200
Riprap Medium CY

45.000
_________._____ _________._____

0110 606.0600
Grouted Riprap Medium CY

55.000
_________._____ _________._____

0112 608.0312
Storm Sewer Pipe Reinforced Concrete
Class III 12-Inch

LF
60.000

_________._____ _________._____

0114 608.0318
Storm Sewer Pipe Reinforced Concrete
Class III 18-Inch

LF
853.000

_________._____ _________._____
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Proposal ID: 20240312026 Project(s): 9130-03-72
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0116 608.0324
Storm Sewer Pipe Reinforced Concrete
Class III 24-Inch

LF
52.000

_________._____ _________._____

0118 608.0418
Storm Sewer Pipe Reinforced Concrete
Class IV 18-Inch

LF
269.000

_________._____ _________._____

0120 608.0424
Storm Sewer Pipe Reinforced Concrete
Class IV 24-Inch

LF
418.000

_________._____ _________._____

0122 608.2414
Storm Sewer Pipe Reinforced Concrete
Horizontal Elliptical Class HE-IV 14x23-
Inch

LF
164.000

_________._____ _________._____

0124 608.2419
Storm Sewer Pipe Reinforced Concrete
Horizontal Elliptical Class HE-IV 19x30-
Inch

LF
24.000

_________._____ _________._____

0126 608.2424
Storm Sewer Pipe Reinforced Concrete
Horizontal Elliptical Class HE-IV 24x38-
Inch

LF
323.000

_________._____ _________._____

0128 611.0430
Reconstructing Inlets EACH

17.000
_________._____ _________._____

0130 611.0530
Manhole Covers Type J EACH

6.000
_________._____ _________._____

0132 611.0612
Inlet Covers Type C EACH

6.000
_________._____ _________._____

0134 611.0624
Inlet Covers Type H EACH

26.000
_________._____ _________._____

0136 611.0645
Inlet Covers Type MS-A EACH

6.000
_________._____ _________._____

0138 611.1004
Catch Basins 4-FT Diameter EACH

11.000
_________._____ _________._____

0140 611.1005
Catch Basins 5-FT Diameter EACH

3.000
_________._____ _________._____

0142 611.1006
Catch Basins 6-FT Diameter EACH

1.000
_________._____ _________._____
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Proposal ID: 20240312026 Project(s): 9130-03-72
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0144 611.1230
Catch Basins 2x3-FT EACH

5.000
_________._____ _________._____

0146 611.2005
Manholes 5-FT Diameter EACH

2.000
_________._____ _________._____

0148 611.2006
Manholes 6-FT Diameter EACH

4.000
_________._____ _________._____

0150 611.3004
Inlets 4-FT Diameter EACH

10.000
_________._____ _________._____

0152 611.3230
Inlets 2x3-FT EACH

7.000
_________._____ _________._____

0154 611.3901
Inlets Median 1 Grate EACH

6.000
_________._____ _________._____

0156 611.8115
Adjusting Inlet Covers EACH

6.000
_________._____ _________._____

0158 611.8120.S
Cover Plates Temporary EACH

7.000
_________._____ _________._____

0160 611.9710
Salvaged Inlet Covers EACH

10.000
_________._____ _________._____

0162 612.0206
Pipe Underdrain Unperforated 6-Inch LF

15.000
_________._____ _________._____

0164 612.0406
Pipe Underdrain Wrapped 6-Inch LF

275.000
_________._____ _________._____

0166 618.0100
Maintenance and Repair of Haul Roads
(project) 01. 9130-03-72

EACH
1.000

_________._____ _________._____

0168 619.1000
Mobilization EACH

1.000
_________._____ _________._____

0170 624.0100
Water MGAL

200.000
_________._____ _________._____

0172 625.0100
Topsoil SY

23,820.000
_________._____ _________._____

0174 628.1504
Silt Fence LF

6,860.000
_________._____ _________._____
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Proposal ID: 20240312026 Project(s): 9130-03-72
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0176 628.1520
Silt Fence Maintenance LF

6,860.000
_________._____ _________._____

0178 628.1905
Mobilizations Erosion Control EACH

8.000
_________._____ _________._____

0180 628.1910
Mobilizations Emergency Erosion Control EACH

5.000
_________._____ _________._____

0182 628.2004
Erosion Mat Class I Type B SY

6,660.000
_________._____ _________._____

0184 628.2008
Erosion Mat Urban Class I Type B SY

17,160.000
_________._____ _________._____

0186 628.7005
Inlet Protection Type A EACH

73.000
_________._____ _________._____

0188 628.7010
Inlet Protection Type B EACH

15.000
_________._____ _________._____

0190 628.7015
Inlet Protection Type C EACH

58.000
_________._____ _________._____

0192 628.7020
Inlet Protection Type D EACH

15.000
_________._____ _________._____

0194 628.7504
Temporary Ditch Checks LF

270.000
_________._____ _________._____

0196 628.7555
Culvert Pipe Checks EACH

45.000
_________._____ _________._____

0198 628.7570
Rock Bags EACH

1,175.000
_________._____ _________._____

0200 629.0210
Fertilizer Type B CWT

5.000
_________._____ _________._____

0202 630.0120
Seeding Mixture No. 20 LB

180.000
_________._____ _________._____

0204 630.0140
Seeding Mixture No. 40 LB

310.000
_________._____ _________._____

0206 630.0500
Seed Water MGAL

350.000
_________._____ _________._____
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Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0208 633.5200
Markers Culvert End EACH

19.000
_________._____ _________._____

0210 634.0614
Posts Wood 4x6-Inch X 14-FT EACH

34.000
_________._____ _________._____

0212 634.0616
Posts Wood 4x6-Inch X 16-FT EACH

21.000
_________._____ _________._____

0214 634.0618
Posts Wood 4x6-Inch X 18-FT EACH

8.000
_________._____ _________._____

0216 637.2210
Signs Type II Reflective H SF

456.130
_________._____ _________._____

0218 638.2102
Moving Signs Type II EACH

2.000
_________._____ _________._____

0220 638.2602
Removing Signs Type II EACH

69.000
_________._____ _________._____

0222 638.3000
Removing Small Sign Supports EACH

63.000
_________._____ _________._____

0224 642.5001
Field Office Type B EACH

1.000
_________._____ _________._____

0226 643.0300
Traffic Control Drums DAY

43,810.000
_________._____ _________._____

0228 643.0420
Traffic Control Barricades Type III DAY

1,690.000
_________._____ _________._____

0230 643.0705
Traffic Control Warning Lights Type A DAY

3,380.000
_________._____ _________._____

0232 643.0715
Traffic Control Warning Lights Type C DAY

3,196.000
_________._____ _________._____

0234 643.0900
Traffic Control Signs DAY

13,067.000
_________._____ _________._____

0236 643.1000
Traffic Control Signs Fixed Message SF

36.000
_________._____ _________._____

0238 643.3165
Temporary Marking Line Paint 6-Inch LF

48,100.000
_________._____ _________._____
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Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0240 643.3180
Temporary Marking Line Removable
Tape 6-Inch

LF
10,700.000

_________._____ _________._____

0242 643.3350
Temporary Marking Crosswalk
Removable Tape 6-inch

LF
750.000

_________._____ _________._____

0244 643.3980
Temporary Marking Removable Mask
Out Tape 8-Inch

LF
250.000

_________._____ _________._____

0246 643.5000
Traffic Control EACH

1.000
_________._____ _________._____

0248 644.1601
Temporary Pedestrian Curb Ramp DAY

271.000
_________._____ _________._____

0250 644.1605
Temporary Pedestrian Detectable
Warning Field

SF
150.000

_________._____ _________._____

0252 644.1810
Temporary Pedestrian Barricade LF

1,850.000
_________._____ _________._____

0254 645.0120
Geotextile Type HR SY

290.000
_________._____ _________._____

0256 646.1020
Marking Line Epoxy 4-Inch LF

6.000
_________._____ _________._____

0258 646.2020
Marking Line Epoxy 6-Inch LF

15,000.000
_________._____ _________._____

0260 646.2040
Marking Line Grooved Wet Ref Epoxy 6-
Inch

LF
2,000.000

_________._____ _________._____

0262 646.4520
Marking Line Same Day Epoxy 4-Inch LF

770.000
_________._____ _________._____

0264 646.4720
Marking Line Same Day Epoxy 6-Inch LF

18,220.000
_________._____ _________._____

0266 646.5020
Marking Arrow Epoxy EACH

3.000
_________._____ _________._____

0268 646.6120
Marking Stop Line Epoxy 18-Inch LF

15.000
_________._____ _________._____
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Proposal ID: 20240312026 Project(s): 9130-03-72
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0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0270 646.6466
Cold Weather Marking Epoxy 6-Inch LF

3,600.000
_________._____ _________._____

0272 646.7420
Marking Crosswalk Epoxy Transverse
Line 6-Inch

LF
550.000

_________._____ _________._____

0274 646.7520
Marking Crosswalk Epoxy Block Style
24-Inch

LF
180.000

_________._____ _________._____

0276 646.9000
Marking Removal Line 4-Inch LF

20,900.000
_________._____ _________._____

0278 650.4000
Construction Staking Storm Sewer EACH

64.000
_________._____ _________._____

0280 650.5000
Construction Staking Base LF

7,396.000
_________._____ _________._____

0282 650.5500
Construction Staking Curb Gutter and
Curb & Gutter

LF
15,425.000

_________._____ _________._____

0284 650.6000
Construction Staking Pipe Culverts EACH

1.000
_________._____ _________._____

0286 650.6501
Construction Staking Structure Layout
(structure) 01. R-21-3

EACH
1.000

_________._____ _________._____

0288 650.9000
Construction Staking Curb Ramps EACH

40.000
_________._____ _________._____

0290 650.9500
Construction Staking Sidewalk (project)
01. 9130-03-72

EACH
1.000

_________._____ _________._____

0292 650.9911
Construction Staking Supplemental
Control (project) 01. 9130-03-72

EACH
1.000

_________._____ _________._____

0294 650.9920
Construction Staking Slope Stakes LF

7,733.000
_________._____ _________._____

0296 690.0150
Sawing Asphalt LF

4,415.000
_________._____ _________._____

0298 690.0250
Sawing Concrete LF

315.000
_________._____ _________._____
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Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

1.00000
0300 740.0440

Incentive IRI Ride DOL
5,860.000

5,860.00

0302 SPV.0030
Special 01. Fertilizer for Lawn Type Turf CWT

12.000
_________._____ _________._____

0304 SPV.0060
Special 01. Moving Boulders EACH

11.000
_________._____ _________._____

0306 SPV.0060
Special 02. Temporary Storm Sewer
Connection

EACH
4.000

_________._____ _________._____

0308 SPV.0060
Special 03. Adjusting Water Valve Boxes EACH

7.000
_________._____ _________._____

0310 SPV.0060
Special 04. Adjusting Sanitary Manhole
Covers

EACH
7.000

_________._____ _________._____

0312 SPV.0060
Special 05. Reconstructing Sanitary
Manholes

EACH
1.000

_________._____ _________._____

0314 SPV.0060
Special 06. Research and Locate
Existing Land Parcel Monuments

EACH
97.000

_________._____ _________._____

0316 SPV.0060
Special 07. Verify and Replace Existing
Land Parcel Monuments

EACH
97.000

_________._____ _________._____

0318 SPV.0060
Special 08. Shuttle Service EACH

1.000
_________._____ _________._____

0320 SPV.0090
Special 01. Concrete Curb and Gutter
HES 30-Inch Type D

LF
1,050.000

_________._____ _________._____

0322 SPV.0090
Special 02. Concrete Curb Pedestrian
Special

LF
25.000

_________._____ _________._____

0324 SPV.0090
Special 03. Sidewalk Repair LF

420.000
_________._____ _________._____

0326 SPV.0165
Special 01. Wall Modular Block Gravity
(R-21-3)

SF
930.000

_________._____ _________._____
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Proposal ID: 20240312026 Project(s): 9130-03-72
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0328 SPV.0180
Special 01. Preparing Topsoil for Lawn
Type Turf

SY
17,160.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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