



Wisconsin Department of Transportation

August 7, 2024

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631

Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #05: 5989-03-11, WISC 2024418
City of Beloit, Cranston Road
Prairie Avenue to W Collingswood Drive
Local Street
Rock County

Letting of August 13, 2024

This is Addendum No. 01, which provides for the following:

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Proposal Total Prior to Addendum	Proposal Quantity Change (-)	Proposal Total After Addendum
SPV.0180	Special 01. Removing Distressed Pavement Milling	SY	1,600	3,090	4,690

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
58	Miscellaneous Quantities (switched bid item for Removing Distressed Pavement Milling)

Schedule of Items

Attached, dated August 6, 2024, are the revised Schedule of Items Page 4.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 58.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

204 - ROADWAY REMOVALS

CATEGORY	STATION	TO	STATION	LOCATION	SY		REMARKS				
					LF	SY					
0010	300+35	-	332+00	CRANSTON	210	16,530	REMOVING ASPHALTIC SURFACE BUTT JOINTS				
	332+00	-	360+00	CRANSTON	310	14,270					
	TOTAL 0010				520	30,800					
					300	360	REMOVING ASPHALTIC SURFACE CURB & GUTTER				
					60	60	DRISTRESSED PAVEMENT MILLING				
					300	2,510	SPECIAL (OIL REMOVING)				
					60	2,180	PAVEMENT MILLING)				
					360	4,690					

205 - COMMON EX

CATEGORY	STATION	TO	STATION	LOCATION	CY		REMARKS
					TON	TON	
0010	301+24	-	331+18	UNDISTRIBUTED	40		EXCAVATION COMMON
	332+31	-	359+92		8		
	TOTAL 0010				17		
					65		

305 - BASE AGGREGATE

305-0120		305-0120		305-0120		REMARKS	
TON		TON		TON			
BASE AGGREGATE DENSE 1 1/4-INCH		BASE AGGREGATE DENSE 1 1/4-INCH		BASE AGGREGATE DENSE 1 1/4-INCH			
100		100		100			
20		20		20			
TOTAL 0010		TOTAL 0010		TOTAL 0010			
120		120		120			

Addendum No. 01
ID 5989-03-11
Revised Sheet 58
August 7, 2024

460 - HMA PAVEMENT

CATEGORY	STATION	TO	STATION	LOCATION	TACK COAT		REMARKS
					GAL	TON	
0010	300+35	-	332+00	CRANSTON	1,170	1,970	HMA PAVEMENT 4.1" 58-28.3
	332+00	-	360+00	CRANSTON	1,030	1,730	
	TOTAL 0010				2,200	3,700	
						1,100	

601 - CONCRETE

CATEGORY	STATION	TO	STATION	LOCATION	LF		REMARKS
					SY	TON	
0010	300+35	-	332+00	CRANSTON	300	33	CONCRETE CURB & GUTTER 30-INCH TYPE D
	332+00	-	360+00	CRANSTON	60	7	
	TOTAL 0010				360	40	

625-630 - EROSION CONTROL

CATEGORY	STATION	TO	STATION	LOCATION	SY		REMARKS
					SY	TON	
0010	300+35	-	332+00	CRANSTON	80	80	SALVAGED TOPSOIL
	332+00	-	360+00	CRANSTON	20	20	
	TOTAL 0010				100	100	
0010	300+35	-	332+00	CRANSTON	80	80	MOBILIZATIONS EROSION CONTROL
	332+00	-	360+00	CRANSTON	20	20	
	TOTAL 0010				100	100	
0010	300+35	-	332+00	CRANSTON	80	80	MOBILIZATIONS EROSION CONTROL
	332+00	-	360+00	CRANSTON	20	20	
	TOTAL 0010				100	100	
0010	300+35	-	332+00	CRANSTON	80	80	MOBILIZATIONS EROSION CONTROL
	332+00	-	360+00	CRANSTON	20	20	
	TOTAL 0010				100	100	
0010	300+35	-	332+00	CRANSTON	80	80	MOBILIZATIONS EROSION CONTROL
	332+00	-	360+00	CRANSTON	20	20	
	TOTAL 0010				100	100	
0010	300+35	-	332+00	CRANSTON	80	80	MOBILIZATIONS EROSION CONTROL
	332+00	-	360+00	CRANSTON	20	20	
	TOTAL 0010				100	100	
0010	300+35	-	332+00	CRANSTON	80	80	MOBILIZATIONS EROSION CONTROL
	332+00	-	360+00	CRANSTON	20	20	
	TOTAL 0010				100	100	
0010	300+35	-	332+00	CRANSTON	80	80	MOBILIZATIONS EROSION CONTROL
	332+00	-	360+00	CRANSTON	20	20	
	TOTAL 0010				100	100	
0010	300+35	-	332+00	CRANSTON	80	80	MOBILIZATIONS EROSION CONTROL
	332+00	-	360+00	CRANSTON	20	20	
	TOTAL 0010				100	100	
0010	300+35	-	332+00	CRANSTON	80	80	MOBILIZATIONS EROSION CONTROL
	332+00	-	360+00	CRANSTON	20	20	
	TOTAL 0010				100	100	
0010	300+35	-	332+00	CRANSTON	80	80	MOBILIZATIONS EROSION CONTROL
	332+00	-	360+00	CRANSTON	20	20	
	TOTAL 0010				100	100	
0010	300+35	-	332+00	CRANSTON	80	80	MOBILIZATIONS EROSION CONTROL
	332+00	-	360+00	CRANSTON	20	20	
	TOTAL 0010				100	100	
0010	300+35	-	332+00	CRANSTON	80	80	MOBILIZATIONS EROSION CONTROL
	332+00	-	360+00	CRANSTON	20	20	
	TOTAL 0010				100	100	
0010	300+35	-	332+00	CRANSTON	80	80	MOBILIZATIONS EROSION CONTROL
	332+00	-	360+00	CRANSTON	20	20	
	TOTAL 0010				100	100	
0010	300+35	-	332+00	CRANSTON	80	80	MOBILIZATIONS EROSION CONTROL
	332+00	-	360+00	CRANSTON	20	20	
	TOTAL 0010				100	100	
0010	300+35	-	332+00	CRANSTON	80	80	MOBILIZATIONS EROSION CONTROL
	332+00	-	360+00	CRANSTON	20	20	
	TOTAL 0010				100	100	
0010	300+35	-	332+00	CRANSTON	80	80	MOBILIZATIONS EROSION CONTROL
	332+00	-	360+00	CRANSTON	20	20	
	TOTAL 0010				100	100	
0010	300+35	-	332+00	CRANSTON	80	80	MOBILIZATIONS EROSION CONTROL
	332+00	-	360+00	CRANSTON	20	20	
	TOTAL 0010				100	100	
0010	300+35	-	332+00	CRANSTON	80	80	MOBILIZATIONS EROSION CONTROL
	332+00	-	360+00	CRANSTON	20	20	
	TOTAL 0010				100	100	
0010	300+35	-	332+00	CRANSTON	80	80	MOBILIZATIONS EROSION CONTROL
	332+00	-	360+00	CRANSTON	20	20	
	TOTAL 0010				100	100	
0010	300+35	-	332+00	CRANSTON	80	80	MOBILIZATIONS EROSION CONTROL
	332+00	-	360+00	CRANSTON	20	20	
	TOTAL 0010				100	100	
0010	300+35	-	332+00	CRANSTON	80	80	MOBILIZATIONS EROSION CONTROL
	332+00	-	360+00	CRANSTON	20	20	
	TOTAL 0010				100	100	
0010	300+35	-	332+00	CRANSTON	80	80	MOBILIZATIONS EROSION CONTROL
	332+00	-	360+00	CRANSTON	20	20	
	TOTAL 0010				100	100	
0010	300+35	-	332+00	CRANSTON	80	80	MOBILIZATIONS EROSION CONTROL
	332+00	-	360+00	CRANSTON	20	20	
	TOTAL 0010				100	1	



Proposal Schedule of Items

Page 4 of 4

Proposal ID: 20240813005 Project(s): 5989-03-11

Federal ID(s): WISC 2024418

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0094	646.9100 Marking Removal Line 8-Inch	180.000 LF	_____.	_____.
0096	646.9200 Marking Removal Line Wide	40.000 LF	_____.	_____.
0098	690.0150 Sawing Asphalt	450.000 LF	_____.	_____.
0100	740.0440 Incentive IRI Ride	4,370.000 DOL	1.00000	4,370.00
0102	ASP.1T0A On-the-Job Training Apprentice at \$5.00/HR	300.000 HRS	5.00000	1,500.00
0104	ASP.1T0G On-the-Job Training Graduate at \$5.00/HR	600.000 HRS	5.00000	3,000.00
0106	SPV.0180 Special 01. Removing Distressed Pavement Milling	4,690.000 SY	_____.	_____.
0108	SPV.0180 Special 02. Concrete Curb and Gutter Front Fill	40.000 SY	_____.	_____.

Section: 0001

Total:

Total Bid: