



## Wisconsin Department of Transportation

August 1, 2024

### Division of Transportation Systems Development

Bureau of Project Development  
4822 Madison Yards Way, 4<sup>th</sup> Floor South  
Madison, WI 53705

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

### NOTICE TO ALL CONTRACTORS:

**Proposal #15: 9100-05-72**  
**Tipler-Florence**  
**Forest Rd 2154 to USH 2**  
**STH 70**  
**Florence County**

### Letting August 13, 2024

This is Addendum No. 01, which provides for the following:

#### Schedule of Items:

| Revised Bid Item Quantities |                                           |      |                                  |                              |                               |
|-----------------------------|-------------------------------------------|------|----------------------------------|------------------------------|-------------------------------|
| Bid Item                    | Item Description                          | Unit | Proposal Total Prior to Addendum | Proposal Quantity Change (-) | Proposal Total After Addendum |
| 646.2040                    | Marking Line Grooved Wet Ref Epoxy 6-Inch | LF   | 101,525                          | 131,189                      | 232,714                       |

| Deleted Bid Item Quantities |                           |      |                                  |                              |                               |
|-----------------------------|---------------------------|------|----------------------------------|------------------------------|-------------------------------|
| Bid Item                    | Item Description          | Unit | Proposal Total Prior to Addendum | Proposal Quantity Change (-) | Proposal Total After Addendum |
| 646.2020                    | Marking Line Epoxy 6-Inch | LF   | 131,189                          | -131,189                     | 0                             |

#### Plan Sheets:

| Revised Plan Sheets |                                                                              |
|---------------------|------------------------------------------------------------------------------|
| Plan Sheet          | Plan Sheet Title (brief description of changes to sheet)                     |
| 35                  | Miscellaneous Quantities (switch bid item for white 6-inch pavement marking) |

**Schedule of Items**

Attached, dated July 31, 2024, are the revised Schedule of Items Pages 6 – 7.

**Plan Sheets**

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 3

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

END OF ADDENDUM

| PAVEMENT MARKING             |              |                   |        |                      |        |                   |  |  |  |
|------------------------------|--------------|-------------------|--------|----------------------|--------|-------------------|--|--|--|
| 646.2040                     |              | 646.6120          |        | 646.6466             |        | 643.3165          |  |  |  |
| MARKING LINE                 |              | MARKING STOP LINE |        | COLD WEATHER MARKING |        | TEMPORARY MARKING |  |  |  |
| GROOVED WET REF EPOXY 6-INCH |              | EPOXY 18-INCH     |        | EPOXY 6-INCH*        |        | LINE PAINT 6-INCH |  |  |  |
| WHITE (LF)                   |              | YELLOW (LF)       |        | (LF)                 |        | (LF)              |  |  |  |
| LOCATION*                    |              | (LF)              |        | (LF)                 |        | (LF)              |  |  |  |
| 445+60 TO 534+78             | Solid-Solid  | 17837             | 17837  | 8819                 | 35673  |                   |  |  |  |
| 534+78 TO 545+82             | Solid-Dashed | 2208              | 1380   | 897                  | 2572   |                   |  |  |  |
| 545+82 TO 558+91             | Dashed       | 2619              | 328    | 737                  | 433    |                   |  |  |  |
| 558+91 TO 569+89             | Solid-Dashed | 2197              | 1373   | 893                  | 2559   |                   |  |  |  |
| 569+89 TO 652+58             | Solid-Solid  | 16537             | 16537  | 8269                 | 33074  |                   |  |  |  |
| 652+58 TO 675+92             | Solid-Dashed | 4668              | 2918   | 1897                 | 5438   |                   |  |  |  |
| 675+92 TO 785+05             | Solid-Solid  | 21828             | 21828  | 10914                | 43656  |                   |  |  |  |
| 785+05 TO 796+09             | Solid-Dashed | 2208              | 1380   | 897                  | 2572   |                   |  |  |  |
| 796+09 TO 803+74             | Dashed       | 1532              | 192    | 431                  | 253    |                   |  |  |  |
| 803+74 TO 814+57             | Solid-Dashed | 2165              | 1353   | 880                  | 2522   |                   |  |  |  |
| 814+57 TO 836+32             | Solid-Solid  | 4351              | 4351   | 2176                 | 8702   |                   |  |  |  |
| 836+32 TO 844+72             | Solid-Dashed | 1680              | 1050   | 683                  | 1957   |                   |  |  |  |
| 844+72 TO 847+94             | Solid-Solid  | 645               | 645    | 323                  | 1289   |                   |  |  |  |
| 847+94 TO 856+12             | Solid-Dashed | 1637              | 1023   | 665                  | 1907   |                   |  |  |  |
| 856+12 TO 866+68             | Solid-Solid  | 2112              | 2112   | 1056                 | 4224   |                   |  |  |  |
| 866+68 TO 879+04             | Solid-Dashed | 2472              | 1545   | 1005                 | 2879   |                   |  |  |  |
| 879+04 TO 890+65             | Dashed       | 2324              | 291    | 654                  | 384    |                   |  |  |  |
| 890+65 TO 901+21             | Solid-Dashed | 2112              | 1320   | 858                  | 2461   |                   |  |  |  |
| 901+21 TO 902+27             | Dashed       | 212               | 27     | 60                   | 35     |                   |  |  |  |
| 902+27 TO 911+98             | Solid-Dashed | 1944              | 1215   | 790                  | 2264   |                   |  |  |  |
| 911+98 TO 939+97             | Dashed       | 5597              | 700    | 1575                 | 924    |                   |  |  |  |
| 939+97 TO 950+79             | Solid-Dashed | 2165              | 1353   | 880                  | 2522   |                   |  |  |  |
| 950+79 TO 950+87             | Solid-Solid  | 8016              | 8016   | 4008                 | 16031  |                   |  |  |  |
| 950+87 TO 1002+43            | Solid-Dashed | 2313              | 1446   | 940                  | 2695   |                   |  |  |  |
| 1002+43 TO 1015+26           | Dashed       | 2567              | 321    | 722                  | 424    |                   |  |  |  |
| 1015+26 TO 1027+35           | Solid-Dashed | 2419              | 1512   | 983                  | 2818   |                   |  |  |  |
| 1027+35 TO 1061+72           | Solid-Solid  | 6875              | 6875   | 3438                 | 13750  |                   |  |  |  |
| 1061+72 TO 1072+97           | Solid-Dashed | 2250              | 1406   | 914                  | 2621   |                   |  |  |  |
| 1072+97 TO 1096+68           | Dashed       | 4742              | 593    | 1334                 | 783    |                   |  |  |  |
| 1096+68 TO 1101+46           | Solid-Dashed | 957               | 598    | 389                  | 1115   |                   |  |  |  |
| TOTALS                       | Sub-Total    | 131189            | 101525 | 58187                | 198537 |                   |  |  |  |

\*COLD WEATHER MARKING EPOXY 6-INCH QUANTITY ESTIMATED TO BE 25% OF REQUIRED PAVEMENT MARKING. IT IS ANTICIPATED THAT THE TEMPORARY PAINT WILL BE APPLIED AFTER THE MILLING OPERATION REMOVES THE EXISTING CENTERLINE. TEMPORARY PAINT WILL BE USED IMMEDIATELY FOLLOWING THE PAVING OPERATION. THE YELLOW AND WHITE GROOVED WET REFLECTIVE EPOXY WILL BE USED FOLLOWING THE MILLING OF THE RUMBLE STRIPS.

| CONSTRUCTION STAKING                |  |               |  |           |  |                                            |  |                     |  |
|-------------------------------------|--|---------------|--|-----------|--|--------------------------------------------|--|---------------------|--|
| 621.0100                            |  | 650.4500      |  | 650.5000  |  | 650.8000                                   |  | 650.9911            |  |
| LANDMARK REFERENCE MONUMENTS (EACH) |  | SUBGRADE (LF) |  | BASE (LF) |  | RESURFACING SUPPLEMENTAL (9100-06-71) (LF) |  | CONTROL STAKES (LF) |  |
| LOCATION                            |  | (LF)          |  | (LF)      |  | (LF)                                       |  | (LF)                |  |
| 19070000064                         |  | -             |  | -         |  | -                                          |  | 200                 |  |
| 19070000065                         |  | -             |  | 1         |  | -                                          |  | 200                 |  |
| 19070000068                         |  | -             |  | -         |  | -                                          |  | 200                 |  |
| 19070000069                         |  | -             |  | -         |  | -                                          |  | 200                 |  |
| 19070000071                         |  | -             |  | -         |  | -                                          |  | 200                 |  |
| 19070000072                         |  | -             |  | -         |  | -                                          |  | 200                 |  |
| 19070000076                         |  | -             |  | -         |  | -                                          |  | 200                 |  |
| 19070000079                         |  | -             |  | -         |  | -                                          |  | 300                 |  |
| 19070000083                         |  | -             |  | -         |  | -                                          |  | 200                 |  |
| 19070000087                         |  | -             |  | -         |  | -                                          |  | 200                 |  |
| 954+89 TO 957+20 PROJECT            |  | 231           |  | 231       |  | 65590                                      |  | 1                   |  |
| TOTALS                              |  | 28            |  | 231       |  | 65590                                      |  | 2100                |  |

Addendum No. 01  
ID 9100-05-72  
Revised Sheet 35  
July 31, 2024

| PROJECT NO: 9100-05-72 | HWY: STH 70      | COUNTY: FLORENCE | MISCELLANEOUS QUANTITIES | SHEET 35        | E |
|------------------------|------------------|------------------|--------------------------|-----------------|---|
| FILE NAME: _____       | PLOT DATE: _____ | PLOT BY: _____   | ORIGINATOR: DIST _____   | PLOT SCALE: 1:1 |   |



## Proposal Schedule of Items

Page 6 of 7

Proposal ID: 20240813015 Project(s): 9100-05-72

Federal ID(s): N/A

SECTION: 0001

Roadway Items

Alt Set ID:

Alt Mbr ID:

| Proposal Line Number | Item ID Description                                   | Approximate Quantity and Units | Unit Price | Bid Amount |
|----------------------|-------------------------------------------------------|--------------------------------|------------|------------|
| 0148                 | 633.5200<br>Markers Culvert End                       | 20.000<br>EACH                 | _____.     | _____.     |
| 0150                 | 642.5001<br>Field Office Type B                       | 1.000<br>EACH                  | _____.     | _____.     |
| 0152                 | 643.0300<br>Traffic Control Drums                     | 28,500.000<br>DAY              | _____.     | _____.     |
| 0154                 | 643.0900<br>Traffic Control Signs                     | 2,090.000<br>DAY               | _____.     | _____.     |
| 0156                 | 643.1000<br>Traffic Control Signs Fixed Message       | 36.000<br>SF                   | _____.     | _____.     |
| 0158                 | 643.3165<br>Temporary Marking Line Paint 6-Inch       | 198,537.000<br>LF              | _____.     | _____.     |
| 0160                 | 643.5000<br>Traffic Control                           | 1.000<br>EACH                  | _____.     | _____.     |
| 0162                 | 645.0111<br>Geotextile Type DF Schedule A             | 257.000<br>SY                  | _____.     | _____.     |
| 0164                 | 645.0120<br>Geotextile Type HR                        | 68.000<br>SY                   | _____.     | _____.     |
| 0166                 | 645.0130<br>Geotextile Type R                         | 18.000<br>SY                   | _____.     | _____.     |
| 0168                 | 645.0140<br>Geotextile Type SAS                       | 2,246.000<br>SY                | _____.     | _____.     |
| 0172                 | 646.2040<br>Marking Line Grooved Wet Ref Epoxy 6-Inch | 232,714.000<br>LF              | _____.     | _____.     |
| 0174                 | 646.6120<br>Marking Stop Line Epoxy 18-Inch           | 20.000<br>LF                   | _____.     | _____.     |
| 0176                 | 646.6466<br>Cold Weather Marking Epoxy 6-Inch         | 58,187.000<br>LF               | _____.     | _____.     |
| 0178                 | 650.4500<br>Construction Staking Subgrade             | 231.000<br>LF                  | _____.     | _____.     |
| 0180                 | 650.5000<br>Construction Staking Base                 | 231.000<br>LF                  | _____.     | _____.     |



## Proposal Schedule of Items

Page 7 of 7

Proposal ID: 20240813015 Project(s): 9100-05-72

Federal ID(s): N/A

SECTION: 0001

Roadway Items

Alt Set ID:

Alt Mbr ID:

| Proposal Line Number | Item ID Description                                                             | Approximate Quantity and Units | Unit Price | Bid Amount |
|----------------------|---------------------------------------------------------------------------------|--------------------------------|------------|------------|
| 0182                 | 650.6000<br>Construction Staking Pipe Culverts                                  | 10.000<br>EACH                 | _____.     | _____.     |
| 0184                 | 650.8000<br>Construction Staking Resurfacing Reference                          | 65,590.000<br>LF               | _____.     | _____.     |
| 0186                 | 650.9911<br>Construction Staking Supplemental Control (project) 01. 9100-05-72  | 1.000<br>EACH                  | _____.     | _____.     |
| 0188                 | 650.9920<br>Construction Staking Slope Stakes                                   | 2,100.000<br>LF                | _____.     | _____.     |
| 0190                 | 690.0150<br>Sawing Asphalt                                                      | 854.000<br>LF                  | _____.     | _____.     |
| 0192                 | 740.0440<br>Incentive IRI Ride                                                  | 49,690.000<br>DOL              | 1.00000    | 49,690.00  |
| 0194                 | SPV.0060<br>Special 01. Apron Endwall for Underdrain Reinforced Concrete 8-inch | 2.000<br>EACH                  | _____.     | _____.     |
| 0196                 | SPV.0060<br>Special 02. Reestablish Section Corner Monuments                    | 7.000<br>EACH                  | _____.     | _____.     |
| 0198                 | SPV.0060<br>Special 03. Temporary Water Diversion STA 798+74                    | 1.000<br>EACH                  | _____.     | _____.     |
| 0200                 | SPV.0060<br>Special 04. Temporary Water Diversion STA 887+90                    | 1.000<br>EACH                  | _____.     | _____.     |
| 0202                 | SPV.0060<br>Special 05. Temporary Water Diversion STA 955+42                    | 1.000<br>EACH                  | _____.     | _____.     |
| 0204                 | SPV.0060<br>Special 06. Temporary Water Diversion STA 1087+99                   | 1.000<br>EACH                  | _____.     | _____.     |
| Section: 0001        |                                                                                 |                                | Total:     | _____.     |
|                      |                                                                                 |                                | Total Bid: | _____.     |

