



Wisconsin Department of Transportation

October 29, 2024

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #50: 7839-03-71, WISC 2025046
CTH I - Thorp
S Fork Eau Claire River Brdg B100397
CTH M
Clark County

Letting of November 12, 2024

This is Addendum No. 02, which provides for the following:

Special Provisions:

Deleted Special Provisions	
Article No.	Description
15	Excavation for Structures Bridges and Cofferdams.

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Proposal Total Prior to Addendum	Proposal Quantity Change (-)	Proposal Total After Addendum
206.5001	COFFERDAMS B-10-397	EACH	6	-5	1

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
61	Sheet 2 of B-10-397 plans – updated the 3 rd row of the “Total Estimated Quantities” table (Bid Item Number 206.5001). Column entries for Pier 1 through Pier 6 were changed from “1” to “--” and the “Totals” column was changed from “6” to “1”.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 02

7839-03-71

October 29, 2024

Special Provisions

15. DELETED

Schedule of Items

Attached, dated October 29, 2024, are the revised Schedule of Items Page 1.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 61

END OF ADDENDUM



Proposal Schedule of Items

Page 1 of 5

Proposal ID: 20241112050 Project(s): 7839-03-71

Federal ID(s): WISC 2025046

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0002	201.0105 Clearing	9.000 STA	_____.	_____.
0004	201.0205 Grubbing	9.000 STA	_____.	_____.
0006	203.0100 Removing Small Pipe Culverts	1.000 EACH	_____.	_____.
0008	203.0260 Removing Structure Over Waterway Minimal Debris (structure) 01. B-10-34	1.000 EACH	_____.	_____.
0010	204.0165 Removing Guardrail	326.000 LF	_____.	_____.
0012	204.0180 Removing Delineators and Markers	3.000 EACH	_____.	_____.
0014	205.0100 Excavation Common	3,307.000 CY	_____.	_____.
0016	206.1001 Excavation for Structures Bridges (structure) 01. B-10-397	1.000 EACH	_____.	_____.
0018	206.5001 Cofferdams (structure) 01. B-10-397	1.000 EACH	_____.	_____.
0020	208.0100 Borrow	7,370.000 CY	_____.	_____.
0022	210.1500 Backfill Structure Type A	310.000 TON	_____.	_____.
0024	213.0100 Finishing Roadway (project) 01. 7839-03-71	1.000 EACH	_____.	_____.
0026	305.0110 Base Aggregate Dense 3/4-Inch	340.000 TON	_____.	_____.
0028	305.0120 Base Aggregate Dense 1 1/4-Inch	2,610.000 TON	_____.	_____.
0030	415.0060 Concrete Pavement 6-Inch	32.000 SY	_____.	_____.