



Wisconsin Department of Transportation

February 24, 2025

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #47: 7210-00-80, WISC 2025391
Red Wing – Ellsworth
MN/WI State Line to USH 10
USH 63
Pierce County

Letting of March 11, 2025

This is Addendum No. 01, which provides for the following:

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Proposal Total Prior to Addendum	Proposal Quantity Change (-)	Proposal Total After Addendum
305.0120	Base Aggregate Dense 1-1/4 Inch	TON	1,342	-1,022	320

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
40	Revised page to update Base Aggregate Dense 1-1/4 Inch quantity

Schedule of Items

Attached, dated February 24, 2025, are the revised Schedule of Items Page 1.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 40.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

300 - BASE AGGREGATE

305.0110 305.0120
BASE AGGREGATE BASE AGGREGATE
DENSE 3/4-INCH DENSE 1 1/2-INCH

CATEGORY	STATION	TO	STATION	LOCATION	TON	TON	REMARKS
0010	150+51	-	170+00	BEGIN PROJECT TO 825TH ACCESS RD	522	140	BEAM GUARD REPLACEMENT
0010	170+00	-	191+29	825TH ACCESS RD TO 825TH ST	178		
0010	191+29	-	196+44	825TH ST TO BRIDGE	32	-	
0010	203+83	-	206+76	BRIDGE TO 830TH ST	13	-	
0010	206+76	-	227+56	830TH ST & CTH VV INTERSECTION	158	-	
0010	227+56	-	249+11	CTH VV INTERSECTION TO RAILROAD	144	-	
0010	251+26	-	263+75	RAILROAD TO 5TH 35	35	-	
0010	263+75	-	273+42	5TH 35 TO 180TH ST	50		
0010	273+42	-	322+39	180TH ST TO 210TH AVE	308	180	BEAM GUARD REPLACEMENT
0010	322+39	-	334+02	210TH AVE TO 220TH AVE	49		
0010	334+02	-	388+04	220TH AVE TO CTH VV	401	-	
0010	388+04	-	410+91	CTH VV TO 770TH ST	202	-	
0010	410+91	-	429+44	770TH ST TO 290TH AVE	169	-	
0010	429+44	-	469+02	290TH AVE TO 320TH AVE	340	-	
0010	469+01	-	508+64	320TH AVE TO MAPLE LN	324	-	
0010	508+64	-	536+60	MAPLE LN TO CTH V	246	-	
0010	536+59	-	561+73	CTH V TO 390TH AVE	183	-	
0010	561+73	-	590+60	390TH AVE TO VTH KK	251	-	
0010	590+59	-	642+54	CTH KK TO 450TH AVE	457	-	
0010	642+54	-	695+12	450TH AVE TO 490TH AVE	472	-	
0010	695+12	-	734+96	490TH AVE TO 520TH AVE	364	-	
0010	734+96	-	741+77	520TH AVE TO END PROJECT	58	-	
TOTAL 0010					4,957	320	

Addendum No. 01
ID 7210-00-80
Revised Sheet 40
February 24, 2025

PROJECT NO: 7210-00-80

HWY: USH 63

COUNTY: PIERCE

MISCELLANEOUS QUANTITIES

SHEET: 40

E

FILE NAME : I:\PDS\CSD\721000\0\sheetplan\030200_rmq.pdx

PLOT DATE : February 18, 2025

PLOT BY : J.H.S.

PLOT NAME :

PLOT SCALE : 1:1



Proposal Schedule of Items

Page 1 of 6

Proposal ID: 20250311047 Project(s): 7210-00-80

Federal ID(s): WISC 2025391

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0002	201.0205 Grubbing	3.000 STA	_____.	_____.
0004	204.0115 Removing Asphaltic Surface Butt Joints	1,036.000 SY	_____.	_____.
0006	204.0120 Removing Asphaltic Surface Milling	230,430.000 SY	_____.	_____.
0008	204.0165 Removing Guardrail	979.000 LF	_____.	_____.
0010	204.9090.S Removing (item description) 01. Removing Buried Guardrail	800.000 LF	_____.	_____.
0012	211.0101 Prepare Foundation for Asphaltic Paving (project) 01. 7280-00-80	1.000 EACH	_____.	_____.
0014	211.0400 Prepare Foundation for Asphaltic Shoulders	44.000 STA	_____.	_____.
0016	213.0100 Finishing Roadway (project) 01. 7210- 00-80	1.000 EACH	_____.	_____.
0018	305.0110 Base Aggregate Dense 3/4-Inch	4,957.000 TON	_____.	_____.
0020	305.0120 Base Aggregate Dense 1 1/4-Inch	320.000 TON	_____.	_____.
0022	450.4000 HMA Cold Weather Paving	500.000 TON	_____.	_____.
0024	455.0605 Tack Coat	28,180.000 GAL	_____.	_____.
0026	460.0105.S HMA Percent Within Limits (PWL) Test Strip Volumetrics	1.000 EACH	_____.	_____.
0028	460.6644 HMA Pavement 4 MT 58-34 V	49,670.000 TON	_____.	_____.
0030	460.9000.S Material Transfer Vehicle	1.000 EACH	_____.	_____.

