



Wisconsin Department of Transportation

October 7, 2025

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #29: 2025-03-73, WISC 2025600
C Brookfield, Capitol Dr
Brookfield RD to 124th St
STH 190
Waukesha County

Letting of October 14, 2025

This is Addendum No. 02, which provides for the following:

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Proposal Total Prior to Addendum	Proposal Quantity Change (-)	Proposal Total After Addendum
644.1430	Temporary Pedestrian Surface Plate	SF	9200	-8740	460

Added Bid Item Quantities					
Bid Item	Item Description	Unit	Proposal Total Prior to Addendum	Quantity Added	Proposal Total After Addendum
644.1440	Temporary Pedestrian Surface Matting	SF	0	8740	8740

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
490	Revised the MQ table for Temporary Pedestrian Facilities to add bid item 644.1440 Temporary Pedestrian Surface Matting and reduce the quantity for bid item 644.1430 Temporary Pedestrian Surface Plate.

Schedule of Items

Attached, dated October 7, 2025, are the revised Schedule of Items Pages 13 and 20.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 490.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

TRAFFIC CONTROL																	
STAGE	DURATION DAYS	643.0300		* 643.0420		* 643.0705		643.0715		643.0800		* 643.0900		643.1050		643.1070	
		TRAFFIC CONTROL	DRUMS	TRAFFIC CONTROL	BARRICADES TYPE III	TRAFFIC CONTROL	WARNING LIGHTS TYPE A	TRAFFIC CONTROL	WARNING LIGHTS TYPE C	TRAFFIC CONTROL	ARROW BOARDS	TRAFFIC CONTROL	SIGNS	TRAFFIC CONTROL	SIGNS PCMS	TRAFFIC CONTROL	CONES 42-INCH
STH 190																	
STAGE 1	89	1,086	96,654	105	9,345	210	18,690	63	5,607	2	178	199	17,711	2	14	736	65,504
STAGE 2	98	113	11,074	76	7,448	152	14,896	11	1,078	1	98	192	18,816	2	14	1,328	130,144
ADVANCED TRAFFIC CONTROL - OFF PEAK LANE CLOSURE	20	-	-	-	-	-	-	-	-	-	-	10	200	-	-	-	-
UNDISTRIBUTED	-	-	-	-	-	-	-	-	-	-	-	-	-	-	20	-	-
TOTALS	207	1,199	107,728	181	16,793	362	33,586	74	6,685	3	276	401	36,727	4	48	2,064	195,648
* ADDITIONAL QUANTITIES SHOWN ELSEWHERE																	

MARKING OTHER

646.5020		646.5120		646.6120		646.6220		646.7120		646.7420		646.8120		646.8220	
ARROW EPOXY		WORD EPOXY		STOP LINE EPOXY 18-INCH		YIELD LINE EPOXY 18-INCH		DIAGONAL EPOXY 12-INCH		CROSSWALK EPOXY TRAVERSE LINE 6-INCH		CURB EPOXY		ISLAND NOSE EPOXY	
EACH	LF	EACH	LF	EACH	LF	EACH	LF	EACH	LF	EACH	LF	EACH	LF	EACH	LF
STA 291+00 - CALHOUN RD	59	35	529	32	239	8	604	30	2,421	781	18				
CALHOUN RD - PILGRIM RD	17	10	302	8	604	31	446	10	850	10	15				
PILGRIM RD - LULLY RD	11	1	148	6	461	19	1,471	473	3,403	56					
LULLY RD - STA 107+08	32	17	461	19	1,471	65	4,942								
TOTALS	119	63	1,440	65	473										

Addendum No. 02
ID 2025-03-73
Revised Sheet 490
October 7, 2025

TEMPORARY MARKING LINE

643.3165		* 643.3180		643.3265		643.3280	
PAINT 6-INCH (WHITE)		REMOVABLE TAPE 6-INCH		PAINT 10-INCH (WHITE)		REMOVABLE TAPE 10-INCH	
LF	LF	LF	LF	LF	LF	LF	LF
STH 190							
STAGE 1	52,954	2,805	201	1,306			
STAGE 2	-	84,048	-	15,129			
TOTALS	52,954	91,961	201	16,435			
* ADDITIONAL QUANTITIES SHOWN ELSEWHERE							

643.3180		* 643.3180		643.3280	
REMOVABLE TAPE 6-INCH		TEMPORARY MARKING LINE		REMOVABLE TAPE 10-INCH	
LF	LF	LF	LF	LF	LF
STH 190					
STAGE 1	52,954	2,805	201	1,306	
STAGE 2	-	84,048	-	15,129	
TOTALS	52,954	91,961	201	16,435	
* ADDITIONAL QUANTITIES SHOWN ELSEWHERE					

TRAFFIC CONTROL

643.5000	
TRAFFIC CONTROL	
STREET	EACH
STH 190	1
TOTALS	1

TEMPORARY PEDESTRIAN FACILITIES

* 643.0420		* 643.0705		* 643.0900		* 643.3180		644.1410		644.1430		644.1440		644.1601		644.1605		644.1810		* 305.0120		520.2012	
TRAFFIC CONTROL		TRAFFIC CONTROL		TRAFFIC CONTROL		TEMPORARY MARKING LINE		SURFACE ASPHALT		SURFACE PLATE		SURFACE MATTING		CURB RAMP		DETECTABLE WARNING FIELD		BARRICADE		BASE AGGREGATE DENSE 1 1/4-INCH		CULVERT PIPE TEMPORARY 12-INCH	
DAY	DAY	DAY	DAY	DAY	DAY	LF	LF	SF	SF	SF	SF	SF	SF	DAY	DAY	SF	SF	LF	LF	TON	TON	LF	LF
STH 190																							
STAGE 1	20	40	40	580	1,620	6,112	6,112	1,620	460	8,740	2,110	8,740	2,110	2,110	2,110	1,340	15,037	33	54				
STAGE 2	0	0	0	180	-	-	-	-	-	-	-	-	-	-	-	20	451	-	-	-	-	-	-
TOTALS	20	40	40	760	1,620	6,112	6,112	1,620	460	8,740	2,110	8,740	2,110	2,110	2,110	1,360	15,488	33	54				
* ADDITIONAL QUANTITIES SHOWN ELSEWHERE																							

ALL ITEMS CATEGORY 0010 UNLESS OTHERWISE NOTED



Proposal Schedule of Items

Page 13 of 20

Proposal ID: 20251014029 Project(s): 2025-03-73

Federal ID(s): WISC 2025600

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0360	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0362	644.1410 Temporary Pedestrian Surface Asphalt	1,620.000 SF	_____.	_____.
0364	644.1430 Temporary Pedestrian Surface Plate	460.000 SF	_____.	_____.
0366	644.1601 Temporary Pedestrian Curb Ramp	2,110.000 DAY	_____.	_____.
0368	644.1605 Temporary Pedestrian Detectable Warning Field	1,360.000 SF	_____.	_____.
0370	644.1810 Temporary Pedestrian Barricade	15,488.000 LF	_____.	_____.
0372	645.0120 Geotextile Type HR	1,004.000 SY	_____.	_____.
0374	646.1020 Marking Line Epoxy 4-Inch	543.000 LF	_____.	_____.
0376	646.1040 Marking Line Grooved Wet Ref Epoxy 4-Inch	1,267.000 LF	_____.	_____.
0378	646.2020 Marking Line Epoxy 6-Inch	47,564.000 LF	_____.	_____.
0380	646.2025 Marking Line Grooved Black Epoxy 6-Inch	23,757.000 LF	_____.	_____.
0382	646.2040 Marking Line Grooved Wet Ref Epoxy 6-Inch	70,527.000 LF	_____.	_____.
0384	646.3040 Marking Line Grooved Wet Ref Epoxy 8-Inch	1,032.000 LF	_____.	_____.
0386	646.4040 Marking Line Grooved Wet Ref Epoxy 10-Inch	33,372.000 LF	_____.	_____.



Proposal Schedule of Items

Page 20 of 20

Proposal ID: 20251014029 Project(s): 2025-03-73

Federal ID(s): WISC 2025600

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0554	SPV.0060 Special 51. Sanitary Manhole Seal	12.000 EACH	_____.	_____.
0556	SPV.0060 Special 52. Adjust Water Valve Box	30.000 EACH	_____.	_____.
0558	SPV.0090 Special 01. Concrete Joint and Crack Cleaning and Repair	1,002.000 LF	_____.	_____.
0560	SPV.0090 Special 02. Ditching and Shaping	1,323.000 LF	_____.	_____.
0562	SPV.0090 Special 03. Concrete Curb & Gutter 24-Inch Type D	18.000 LF	_____.	_____.
0564	SPV.0195 Special 01. Excavation, Hauling, and Disposal of PAH and Arsenic Contaminated Soil	74.000 TON	_____.	_____.
0566	644.1440 Temporary Pedestrian Surface Matting	8,740.000 SF	_____.	_____.
Section: 0001			Total:	_____.
			Total Bid:	_____.

