



Wisconsin Department of Transportation

February 4, 2026

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631

Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #05: 5939-00-63, WISC 2026175
Cobb - Avoca
CTH I to STH 133
STH 80
Iowa County

Letting of February 10, 2026

This is Addendum No. 01, which provides for the following:

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Proposal Total Prior to Addendum	Proposal Quantity Change (-)	Proposal Total After Addendum
643.3165	Temporary Marking Line Paint 6-Inch	LF	71,015	71,015	142,030

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
61	Revised PM summary table to update quantity of item 643.3165

Schedule of Items

Attached, dated February 4, 2026, are the revised Schedule of Items Page 6.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 61

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

Addendum No. 01
ID 5939-00-63
Revised Sheet 61
February 4, 2026

PAVEMENT MARKING LINE SUMMARY

CATEGORY	STATION		TO STATION	LOCATION	MARKING LINE EPOXY		MARKING LINE REF EPOXY		MARKING LINE GROOVED WET		MARKING LINE GROOVED WET REF EPOXY		MARKING STOP		TEMPORARY		REMARKS
	4-INCH				6-INCH		6-INCH		10-INCH		18-INCH		PAINT				
	YELLOW	WHITE			YELLOW	WHITE	YELLOW	WHITE	WHITE	WHITE	WHITE	WHITE	WHITE	WHITE	YELLOW		
0010	187+70	-	189+63	STH 80	-	-	242	-	388	-	-	-	242	-	-	643.3165	SOLID LT/DASH RT
0010	189+63	-	191+77	STH 80	-	-	50	-	427	-	-	-	50	-	-	-	DASH
0010	191+77	-	200+87	STH 80	-	-	1,138	-	1,820	-	-	-	1,138	-	-	-	SOLID RT/DASH LT
0010	200+87	-	270+00	STH 80	-	-	13,827	-	13,483	-	-	-	13,827	-	-	-	DOUBLE YELLOW
0010	270+00	-	278+53	STH 80	-	-	1,067	-	1,707	-	-	-	1,067	-	-	-	SOLID LT/DASH RT
0010	278+53	-	287+00	STH 80	-	-	1,059	-	1,694	-	-	-	1,059	-	-	-	SOLID RT/DASH LT
0010	287+00	-	288+10	STH 80	-	-	221	-	221	-	-	-	221	-	-	-	DOUBLE YELLOW
0010	288+10	-	296+46	STH 80	-	-	1,046	-	1,673	-	-	-	1,046	-	-	-	SOLID LT/DASH RT
0010	296+46	-	301+68	STH 80	-	-	125	-	1,044	-	-	-	125	-	-	-	DASH
0010	301+68	-	310+11	STH 80	141	-	1,054	-	1,494	-	-	-	33	-	-	-	SOLID RT/DASH LT
0010	310+11	-	318+86	STH 80	-	-	1,751	-	1,751	-	-	-	1,751	-	-	-	DOUBLE YELLOW
0010	318+86	-	326+98	STH 80	-	-	1,015	-	1,624	-	-	-	1,015	-	-	-	SOLID LT/DASH RT
0010	326+98	-	329+69	STH 80	-	-	62.5	-	543	-	-	-	63	-	-	-	DASH
0010	329+69	-	338+18	STH 80	-	-	1,061	-	1,445	-	-	-	1,061	-	-	-	SOLID RT/DASH LT
0010	338+18	-	362+11	STH 80	-	-	4,787	-	4,710	-	-	-	4,787	-	-	-	DOUBLE YELLOW
0010	362+11	-	370+58	STH 80	-	-	1,059	-	1,695	-	-	-	1,059	-	-	-	SOLID LT/DASH RT
0010	370+58	-	378+81	STH 80	-	-	1,029	-	1,647	-	-	-	1,029	-	-	-	SOLID RT/DASH LT
0010	378+81	-	461+42	STH 80	112	28	16,522	-	16,205	-	185	32	16,522	-	-	-	DOUBLE YELLOW
0010	461+42	-	470+23	STH 80	-	-	1,587	-	1,764	-	-	-	1,587	-	-	-	SOLID LT/DASH RT
0010	470+23	-	478+69	STH 80	-	-	1,057	-	1,691	-	-	-	1,057	-	-	-	SOLID RT/DASH LT
0010	478+69	-	537+43	STH 80	-	-	11,749	-	11,546	-	-	-	11,749	-	-	-	DOUBLE YELLOW
0010	537+43	-	545+38	STH 80	-	-	994	-	1,591	-	-	-	994	-	-	-	SOLID LT/DASH RT
0010	545+38	-	553+51	STH 80	-	-	200	-	1,627	-	-	-	200	-	-	-	DASH
0010	553+51	-	561+01	STH 80	-	-	938	-	1,500	-	-	-	938	-	-	-	SOLID RT/DASH LT
0010	561+01	-	569+21	STH 80	-	-	1,641	-	1,559	-	-	-	1,641	-	-	-	DOUBLE YELLOW
0010	569+21	-	574+98	STH 80	-	-	722	-	1,154	-	-	-	722	-	-	-	SOLID LT/DASH RT
0010	574+98	-	582+14	STH 80	-	-	175	-	1,432	-	-	-	175	-	-	-	DASH
0010	582+14	-	588+99	STH 80	-	-	857	-	1,372	-	-	-	857	-	-	-	SOLID RT/DASH LT
0010	588+99	-	590+22	STH 80	-	-	25	-	245	-	-	-	25	-	-	-	DASH
0010	590+22	-	596+46	STH 80	-	-	781	-	1,250	-	-	-	781	-	-	-	SOLID LT/DASH RT
0010	596+46	-	641+79	STH 80	-	-	1,137.5	-	8,760	-	-	-	1,138	-	-	-	DASH
0010	641+79	-	647+17	STH 80	-	-	672	-	1,075	-	-	-	672	-	-	-	SOLID RT/DASH LT
0010	647+17	-	EOP	STH 80	-	-	1,364	-	1,001	-	186	41	1,364	-	-	-	DOUBLE YELLOW
0010	1+74 'A' -	10+59 'A' STH 133/80 SLIP LANE	-	-	-	-	640	-	894	-	175	-	-	-	-	-	
PROJECT SUBTOTALS =					253	28	71,655	92,032	546	106	71,015	142,030					
PROJECT TOTALS =					281	163,687	546	106									

**SUBTOTAL SHOWS QUANTITY PER LIFT. TEMP PAINT REQUIRED FOR MILLED SURFACE AND PAVED SURFACE (PRIOR TO RUMBLE STRIP/PERM EPOXY) SO TOTAL IS DOUBLE FOR 2 LIFTS.



Proposal Schedule of Items

Page 6 of 7

Proposal ID: 20260210005 Project(s): 5939-00-63

Federal ID(s): WISC 2026175

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0156	643.3165 Temporary Marking Line Paint 6-Inch	142,030.000 LF	_____.	_____.
0158	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0160	645.0111 Geotextile Type DF Schedule A	54.000 SY	_____.	_____.
0162	645.0120 Geotextile Type HR	330.000 SY	_____.	_____.
0164	646.1020 Marking Line Epoxy 4-Inch	281.000 LF	_____.	_____.
0166	646.2040 Marking Line Grooved Wet Ref Epoxy 6-Inch	163,687.000 LF	_____.	_____.
0168	646.4020 Marking Line Epoxy 10-Inch	546.000 LF	_____.	_____.
0170	646.6120 Marking Stop Line Epoxy 18-Inch	106.000 LF	_____.	_____.
0172	648.0100 Locating No-Passing Zones	8.830 MI	_____.	_____.
0174	650.4500 Construction Staking Subgrade	705.000 LF	_____.	_____.
0176	650.5000 Construction Staking Base	705.000 LF	_____.	_____.
0178	650.5500 Construction Staking Curb Gutter and Curb & Gutter	126.000 LF	_____.	_____.
0180	650.6501 Construction Staking Structure Layout (structure) 01. B-25-194	1.000 EACH	_____.	_____.
0182	650.8000 Construction Staking Resurfacing Reference	46,116.000 LF	_____.	_____.
0184	650.9911 Construction Staking Supplemental Control (project) 01. 5939-00-63	1.000 EACH	_____.	_____.