



Wisconsin Department of Transportation

February 3, 2026

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #14: 2410-10-70, WISC 2026258
C Milwaukee, W National Ave,
39th St to 27th St
STH 59
Milwaukee County

Letting of February 10, 2026

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
6	Utilities

Added Special Provisions	
Article No.	Description
44	Field Facilities

Deleted Special Provisions	
Article No.	Description
44	Field Facilities Office Space, Item SPV.0060.001.

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Proposal Total Prior to Addendum	Proposal Quantity Change (-)	Proposal Total After Addendum
643.0300	Traffic Control Drums	DAY	32,779	350	33,129
643.0900	Traffic Control Signs	DAY	72,670	141	72,811

Deleted Bid Item Quantities					
Bid Item	Item Description	Unit	Proposal Total Prior to Addendum	Proposal Quantity Change (-)	Proposal Total After Addendum
SPV.0060.001	Field Facilities Office Space	EACH	1	-1	0

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
467	Miscellaneous Quantities (revised traffic control quantities to reflect addition of SDD 15D28-05 and to correct erroneous negative values)

Added Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of why sheet was added)
567A	Traffic Control, Work on Shoulder or Parking Lane, Undivided Roadway (traffic control sheet for use during work in or adjacent to parking lane)

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

2410-10-70

February 3, 2026

Special Provisions

6. Utilities.

*Replace entire section titled **Verizon Business – Communications** with the following:*

Verizon Business has fiber optic facilities within the project limits that are in conflict with the project.

Verizon will make the following utility relocations prior to construction:

- Install new conduit and fiber along the north side of National Avenue from the existing handhole at station 13+77, 32' LT to station 27+48, 43' LT.
- Install new conduit and fiber along the west side of 35th Street from station 27+48, 43' LT to station 19+54 A, 33' LT.
- Install new conduit and fiber across 35th Street from station 19+54 A, 33' LT to a new handhole at station 19+54 A, 38' RT.
- Install new conduit and fiber on 35th Street from the new handhole at station 19+54 A, 38' RT to the existing CUC manhole at station 19+61 A, 29' RT.
- Splice fiber at the existing handhole at station 13+77, 32' LT and at the existing CUC manhole at station 19+61 A, 29' RT.
- Remove cable from the conduit along the north side of National Avenue from the existing handhole at station 13+77, 32' LT to the existing manhole at station 28+03, 41' LT. The existing conduit will be discontinued in place.
- Remove cable from the conduit on the east side of 35th Street from the existing manhole at station 28+03, 41' LT to the existing CUC manhole at station 17+95 A, 24' RT. The existing conduit will be discontinued in place.
- Remove cable from the conduit along the east side of 35th Street from the existing CUC manhole at station 17+95 A, 24' RT to the existing CUC manhole at station 19+61 A, 29' RT. The existing conduit will be discontinued in place.

The work prior to construction is anticipated to take 15 working days to complete.

Verizon will make the following utility relocations during construction:

- Remove the existing manhole at station 28+00, 42' LT after the existing pavement is removed.
- Support and protect their fiber during installation of the CUC crossing on 35th Street at station 19+54 A, 29' RT, and for the placement of select crushed material on 35th Street.
- Adjust the handhole at station 19+54 A, 38' RT to final grade.

Provide advance notice of when the site will be available to perform this work. The work during construction is anticipated to take 1 working day to complete to remove the existing manhole, 3 working days to support and protect their fiber during CUC crossing installation and select crushed material placement, and 1 working day to adjust the handhole.

*Replace all paragraphs under the section titled **We Energies – Electric** with the following:*

We Energies – Electric operates facilities within the project limits that are in conflict with the project.

We Energies will make the following utility relocations prior to construction:

- Remove the existing manholes and existing east-west running concrete encased duct packages between the manholes at the following locations:

Station/Offset	
15+23, 24' RT	27+59, 23.5' RT
17+29, 27' RT	31+11, 25.5' RT
21+38, 25' RT	34+55, 28' RT
24+49, 27' RT	

- Pull remaining cable from and discontinue in place the existing north-south running conduit laterals at the following locations:

Station/Offset	
21+38, LT & RT	31+11, LT & RT
24+49, LT & RT	34+55, RT
27+59, LT & RT	

- Install new manholes and new concrete encased duct package between manholes at the following locations:

Station/Offset	
15+11, 23' RT	27+09, 18.5' RT
19+73, 22' RT	30+36, 19' RT
23+64, 23' RT	35+70, 21' RT

Installation of new manholes and new concrete encased duct package between manholes is dependent upon We Energies – Gas removal of conflicting gas main that has been discontinued. We Energies – Electric will coordinate with We Energies – Gas to schedule the work and follow behind their removals.

The work prior to construction is anticipated to take 65 working days to complete.

We Energies will make the following utility relocations during construction:

- Remove the existing manholes and existing east-west running concrete encased duct packages between the manholes at the following locations:

Station/Offset	
37+98, 27' RT	47+62, 20.3' RT
41+49, 23' RT	50+77, 20' RT
44+40, 19.3' RT	54+14, 22' RT

- Pull remaining cable from and discontinue in place the existing north-south running conduit laterals at the following locations:

Station/Offset			
37+98, LT & RT	41+49, LT & RT	50+77, LT & RT	54+14, LT & RT

- Install new manholes and new concrete encased duct package between manholes at the following locations:

Station/Offset

39+48, 20' RT	49+83, 12' RT
42+09, 14' RT	53+36, 16' RT
46+52, 12' RT	

- Install new conduit laterals at the following locations:

Station/Offset		
37+98, LT & RT	41+49, LT & RT	54+14, LT & RT

- Adjust manholes to final grade

Installation of new manholes and new concrete encased duct package between manholes is dependent upon We Energies – Gas removal of conflicting gas main that has been discontinued. We Energies – Electric will coordinate with We Energies – Gas to schedule the work and follow behind their removals.

Once discontinued the north-south running conduit laterals will have no remaining product and may be removed as needed.

Utility manhole adjustments will be made during construction following a two-step process. In Step 1, after the pavement has been removed, the existing casting will be removed and a cover plate installed. New manholes will also have a cover plate installed. In Step 2, after the lower layers of asphalt are placed, the pavement will be saw cut, the cover plate removed, the casting set to finished grade, and a monolithic concrete shim will be poured to match the top of the lower asphalt layers.

Provide advance notice to We Energies - Electric of when the site will be available to perform this work.

The work during construction is anticipated to take 65 working days to complete. Each initial manhole adjustment will take 1 working day to complete, and each final manhole adjustment will take 1 working day to complete.

Testing, removal, and disposal of hazardous materials will require 3 working days to complete for each area of contamination encountered.

It is imperative to contact We Energies before removing any electrical underground cables to verify that they have been discontinued and carry no electrical current. Do not assume that unmarked facilities have been discontinued. At no time is it acceptable to push, pull, cut, or drill an unmarked facility without explicit consent from We Energies. Call We Energies 24-hour Dispatch lines to arrange for this verification.

We Energies Electric Dispatch #1-800-662-4797.

44. DELETED

106. Field Facilities.

Replace standard spec 642 with the following:

The department has procured its own field facilities located at 922 S 70th Street, Milwaukee, WI 53214.

Schedule of Items

Attached, dated February 3, 2026, are the revised Schedule of Items Pages 1 – 22.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 467.

Added: 567A.

END OF ADDENDUM

Addendum No. 01
ID 2410-10-70
Revised Sheet 467
February 3, 2026

TRAFFIC CONTROL

STAGE	643.0500		643.0600		643.0920		643.1000		643.1500		643.5000	
	TRAFFIC CONTROL FLEXIBLE TUBULAR MARKER POSTS EACH	TRAFFIC CONTROL FLEXIBLE TUBULAR MARKER BASES EACH	TRAFFIC CONTROL SIGN TYPE II	TRAFFIC CONTROL SIGN TYPE II	TRAFFIC CONTROL SIGN TYPE II	TRAFFIC CONTROL SIGN TYPE II	TRAFFIC CONTROL SIGN TYPE II	TRAFFIC CONTROL SIGN TYPE II	TRAFFIC CONTROL SIGN TYPE II	TRAFFIC CONTROL SIGN TYPE II	TRAFFIC CONTROL SIGN TYPE II	TRAFFIC CONTROL SIGN TYPE II
W NATIONAL AVE / STH 59												
STAGE 1	-	-	2	1	2	-	37.50	-	-	-	-	-
STAGE 2B	15	15	1	1	1	-	-	-	-	-	-	-
STAGE 2C	24	24	-	-	-	-	-	-	-	-	-	-
DETOUR PLAN STAGE 1B - 35TH STREET	-	-	-	-	-	-	48.00	-	-	-	-	-
DETOUR PLAN STAGE 1B - 27TH STREET	-	-	-	-	-	-	60.00	-	-	-	-	-
DETOUR PLAN STAGE 2	-	-	-	-	-	-	3.75	-	-	-	-	-
DETOUR PLAN STAGE 2B	-	-	-	-	-	-	18.75	-	-	-	-	-
UNDISTRIBUTED	-	-	5	1	5	-	-	-	213	213	1	1
TOTALS	39	39	8	3	8	-	168.00	-	213	213	1	1

TRAFFIC CONTROL

STAGE	DURATION		643.0300		643.0420		643.0705		643.0715		643.0810		643.0900 *		643.1050		643.1220		644.1900.S	
	DAYS		TRAFFIC CONTROL	TRAFFIC CONTROL	TRAFFIC CONTROL	TRAFFIC CONTROL	TRAFFIC CONTROL	TRAFFIC CONTROL	TRAFFIC CONTROL	TRAFFIC CONTROL	TRAFFIC CONTROL	TRAFFIC CONTROL	TRAFFIC CONTROL	TRAFFIC CONTROL	TRAFFIC CONTROL	TRAFFIC CONTROL	TRAFFIC CONTROL	TRAFFIC CONTROL	TEMPORARY AUDIBLE	
W NATIONAL AVE / 5TH ST	10	350																		
	10	14	13,452	14	14,386	264	2,937	14	1,652											
	14	53	742	13	182	26	364	23	322	2	28	51	714	4	28	2	28	9	126	
	7	18	126	2	14	4	28	9	63	1	7					1	7	11	77	
	95	161	15,295	123	11,685	246	23,370	23	2,185	1	95	24	2,590	1	7	1	95	49	4,655	
	21	102	2,142	24	504	48	1,008	34	714	2	42	37	777	3	21	2	42	9	189	
	14	73	1,022	1	14	2	28	29	406	2	28	19	266	1	7	2	28	3	42	
	14	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	84	1,176	
	14	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	91	1,274	
	110	-	-	1	110	2	220	-	-	-	-	80	8,800	-	-	-	-	-	-	-
DETOUR PLAN STAGE 1B - 35TH STREET	21	-	-	1	21	2	42	-	-	-	70	1,470	-	-	-	-	-	-	-	
DETOUR PLAN STAGE 1B - 27TH STREET	21	-	-	2	42	4	84	-	-	-	83	1,743	-	-	-	-	-	-	-	
DETOUR PLAN STAGE 2	95	-	-	-	-	-	-	-	-	-	86	8,170	-	-	-	-	-	-	-	
DETOUR PLAN STAGE 2B	21	-	-	-	-	-	-	-	-	-	5	105	-	-	-	-	-	-	-	
UNDISTRIBUTED	-																			
TOTALS		556	33,129	294	27,558	588	55,116	132	5,342	10	436	903	70,879	16	112	10	436	306		13,399

* ADDITIONAL QUANTITIES SHOWN ELSEWHERE

ALL ITEMS CATEGORY 1000

LEGEND

- SIGN ON PERMANENT SUPPORT
- TRAFFIC CONTROL DRUM
- ➔ DIRECTION OF TRAFFIC
- ▨ WORK ZONE

GENERAL NOTES

ALL SIGNS ARE 48"X48" UNLESS OTHERWISE NOTED. IF NECESSARY DUE TO SPACE CONSTRAINTS IN URBAN AREAS, 36" X 36" SIGNS MAY BE USED IF APPROVED BY THE REGIONAL TRAFFIC UNIT.

"WO" SIGN IS THE SAME AS "W" SIGN EXCEPT THE BACKGROUND IS ORANGE.

ANY SIGNS TEMPORARY OR EXISTING, WHICH CONFLICT WITH THE TRAFFIC CONTROL "N USE" SHALL BE REMOVED OR COVERED AS NEEDED AND AS APPROVED BY THE ENGINEER.


THE EXACT NUMBER, LOCATION, AND SPACING OF ALL SIGNS AND DEVICES SHALL BE ADJUSTED TO FIT FIELD CONDITIONS AS APPROVED BY THE ENGINEER.

CHANNELIZING DEVICES PLACED ADJACENT TO WORK AREA SHALL BE PULLED BACK FROM THE TRAVEL LANE WHEN WORK IS NOT IN PROGRESS.

SIGNS THAT WILL BE IN PLACE LESS THAN 7 CONTINUOUS DAYS AND NIGHTS MAY BE MOUNTED ON PORTABLE SUPPORTS.

W20-1A AND G20-2A SIGNS ARE NOT REQUIRED IF THE WORK AREA IS WITHIN A LARGER WORK ZONE WHERE THESE SIGNS ARE ALREADY PRESENT. G20-2A SIGNS MAY ALSO BE OMITTED IF DURATION OF WORK IS LESS THAN 7 CONTINUOUS DAYS AND NIGHTS.

Addendum No. 01
ID 2410-10-70
Added Sheet 567A
February 3, 2026



OR
IF TRAFFIC CONTROL DEVICES
ENCROACH ONTO TRAVELED WAY, USE

TRAFFIC CONTROL, WORK ON
SHOULDER OR PARKING LANE,
UNDIVIDED ROADWAY

STATE OF WISCONSIN
DEPARTMENT OF TRANSPORTATION

APPROVED
November 2025
STATE OF WISCONSIN
SAFETY ENGINEER

567A



Proposal Schedule of Items

Page 1 of 22

Proposal ID: 20260210014 Project(s): 2410-10-70

Federal ID(s): WISC 2026258

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0002	201.0205 Grubbing	19.000 STA	_____.	_____.
0004	201.0220 Grubbing	61.000 ID	_____.	_____.
0006	204.0100 Removing Concrete Pavement	490.000 SY	_____.	_____.
0008	204.0110 Removing Asphaltic Surface	59.000 SY	_____.	_____.
0010	204.0130 Removing Curb	282.000 LF	_____.	_____.
0012	204.0150 Removing Curb & Gutter	8,711.000 LF	_____.	_____.
0014	204.0155 Removing Concrete Sidewalk	8,908.000 SY	_____.	_____.
0016	204.0170 Removing Fence	746.000 LF	_____.	_____.
0018	204.0180 Removing Delineators and Markers	26.000 EACH	_____.	_____.
0020	204.0185 Removing Masonry	40.000 CY	_____.	_____.
0022	204.0195 Removing Concrete Bases	21.000 EACH	_____.	_____.
0024	204.0210 Removing Manholes	6.000 EACH	_____.	_____.
0026	204.0215 Removing Catch Basins	29.000 EACH	_____.	_____.
0028	204.0245 Removing Storm Sewer (size) 012. 12-Inch	674.000 LF	_____.	_____.
0030	204.0250 Abandoning Manholes	12.000 EACH	_____.	_____.
0032	204.0255 Abandoning Catch Basins	26.000 EACH	_____.	_____.



Proposal Schedule of Items

Page 2 of 22

Proposal ID: 20260210014 Project(s): 2410-10-70

Federal ID(s): WISC 2026258

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0034	204.0291.S Abandoning Sewer	40.000 CY	_____.	_____.
0036	204.9060.S Removing (item description) 201. Traffic Signals W National Ave & S 37th St	1.000 EACH	_____.	_____.
0038	204.9060.S Removing (item description) 202. Traffic Signals W National Ave & S 35th St	1.000 EACH	_____.	_____.
0040	204.9060.S Removing (item description) 203. Traffic Signals W National Ave & S 30th St	1.000 EACH	_____.	_____.
0042	204.9060.S Removing (item description) 204. Traffic Signals W National Ave & S Layton Blvd	1.000 EACH	_____.	_____.
0044	204.9060.S Removing (item description) 310. Removing Poles	111.000 EACH	_____.	_____.
0046	204.9090.S Removing (item description) 314. Removing Aerial Cable	12,900.000 LF	_____.	_____.
0048	205.0100 Excavation Common	27,586.000 CY	_____.	_____.
0050	213.0100 Finishing Roadway (project) 001. 2410-10-70	1.000 EACH	_____.	_____.
0052	305.0120 Base Aggregate Dense 1 1/4-Inch	34,617.000 TON	_____.	_____.
0054	310.0115 Base Aggregate Open-Graded	36.000 CY	_____.	_____.
0056	312.0110 Select Crushed Material	23,421.000 TON	_____.	_____.
0058	371.2000.S QMP Base Aggregate Dense 1 1/4-Inch Compaction	28.000 EACH	_____.	_____.
0060	405.0200 Coloring Concrete Custom	504.000 CY	_____.	_____.



Proposal Schedule of Items

Page 3 of 22

Proposal ID: 20260210014 Project(s): 2410-10-70

Federal ID(s): WISC 2026258

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0062	415.0080 Concrete Pavement 8-Inch	975.000 SY	_____.	_____.
0064	415.0310 Concrete Alley	61.000 SY	_____.	_____.
0066	415.4100 Concrete Pavement Joint Filling	1,216.000 SY	_____.	_____.
0068	416.0610 Drilled Tie Bars	215.000 EACH	_____.	_____.
0070	450.4000 HMA Cold Weather Paving	155.000 TON	_____.	_____.
0072	455.0605 Tack Coat	3,326.000 GAL	_____.	_____.
0074	460.2000 Incentive Density HMA Pavement	6,950.000 DOL	1.00000	6,950.00
0076	460.6223 HMA Pavement 3 MT 58-28 S	7,730.000 TON	_____.	_____.
0078	460.6224 HMA Pavement 4 MT 58-28 S	3,116.000 TON	_____.	_____.
0080	465.0120 Asphaltic Surface Driveways and Field Entrances	36.000 TON	_____.	_____.
0082	465.0125 Asphaltic Surface Temporary	100.000 TON	_____.	_____.
0084	601.0105 Concrete Curb Type A	18.000 LF	_____.	_____.
0086	601.0319 Concrete Curb & Gutter 19-Inch	2,302.000 LF	_____.	_____.
0088	601.0331 Concrete Curb & Gutter 31-Inch	8,908.000 LF	_____.	_____.
0090	601.0600 Concrete Curb Pedestrian	312.000 LF	_____.	_____.
0092	602.0410 Concrete Sidewalk 5-Inch	114,938.000 SF	_____.	_____.



Proposal Schedule of Items

Page 4 of 22

Proposal ID: 20260210014 Project(s): 2410-10-70

Federal ID(s): WISC 2026258

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0094	602.0515 Curb Ramp Detectable Warning Field Natural Patina	2,233.000 SF	_____.	_____.
0096	602.0615 Curb Ramp Detectable Warning Field Radial Natural Patina	131.000 SF	_____.	_____.
0098	602.0820 Concrete Driveway 8-Inch	569.000 SY	_____.	_____.
0100	602.0870 Concrete Driveway HES 8-Inch	182.000 SY	_____.	_____.
0102	608.0412 Storm Sewer Pipe Reinforced Concrete Class IV 12-Inch	3,079.000 LF	_____.	_____.
0104	608.0415 Storm Sewer Pipe Reinforced Concrete Class IV 15-Inch	36.000 LF	_____.	_____.
0106	608.6012 Storm Sewer Pipe Composite 12-Inch	110.000 LF	_____.	_____.
0108	611.2004 Manholes 4-FT Diameter	5.000 EACH	_____.	_____.
0110	611.8110 Adjusting Manhole Covers	1.000 EACH	_____.	_____.
0112	612.0106 Pipe Underdrain 6-Inch	968.000 LF	_____.	_____.
0114	619.1000 Mobilization	1.000 EACH	_____.	_____.
0116	620.0300 Concrete Median Sloped Nose	408.000 SF	_____.	_____.
0118	624.0100 Water	1,121.000 MGAL	_____.	_____.
0120	625.0100 Topsoil	4,854.000 SY	_____.	_____.
0122	627.0200 Mulching	1,155.000 SY	_____.	_____.



Proposal Schedule of Items

Page 5 of 22

Proposal ID: 20260210014 Project(s): 2410-10-70

Federal ID(s): WISC 2026258

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0124	628.1905 Mobilizations Erosion Control	20.000 EACH	_____.	_____.
0126	628.1910 Mobilizations Emergency Erosion Control	10.000 EACH	_____.	_____.
0128	628.7005 Inlet Protection Type A	98.000 EACH	_____.	_____.
0130	628.7010 Inlet Protection Type B	69.000 EACH	_____.	_____.
0132	628.7020 Inlet Protection Type D	83.000 EACH	_____.	_____.
0134	628.7560 Tracking Pads	8.000 EACH	_____.	_____.
0136	629.0210 Fertilizer Type B	3.140 CWT	_____.	_____.
0138	630.0200 Seeding Temporary	35.000 LB	_____.	_____.
0140	630.0500 Seed Water	30.000 MGAL	_____.	_____.
0142	631.0300 Sod Water	117.000 MGAL	_____.	_____.
0144	631.1000 Sod Lawn	4,854.000 SY	_____.	_____.
0146	632.0101 Trees (species, root, size) 001. Autumn Blaze Maple, B&B, 3" Cal	12.000 EACH	_____.	_____.
0148	632.0101 Trees (species, root, size) 002. Pacific Sunset Maple, B&B, 2.5" Cal	7.000 EACH	_____.	_____.
0150	632.0101 Trees (species, root, size) 003. Red Pointe Maple, B&B, 3" Cal	2.000 EACH	_____.	_____.
0152	632.0101 Trees (species, root, size) 004. Tulip Tree, B&B, 3" Cal	5.000 EACH	_____.	_____.



Proposal Schedule of Items

Page 6 of 22

Proposal ID: 20260210014 Project(s): 2410-10-70

Federal ID(s): WISC 2026258

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0154	632.0101 Trees (species, root, size) 005. Sunburst Honeylocust, B&B, 3" Cal	12.000 EACH	_____.	_____.
0156	632.0101 Trees (species, root, size) 006. Kentucky Coffee Tree, B&B, 3" Cal	7.000 EACH	_____.	_____.
0158	632.0101 Trees (species, root, size) 007. Frontier Elm, B&B, 3" Cal	5.000 EACH	_____.	_____.
0160	632.0101 Trees (species, root, size) 008. Upright English Oak, B&B, 3" Cal	2.000 EACH	_____.	_____.
0162	632.0101 Trees (species, root, size) 009. Japanese Tree Lilac, B&B, 2.5" Cal	7.000 EACH	_____.	_____.
0164	632.0101 Trees (species, root, size) 010. Fort McNair Red Horse Chestnut, B&B, 3" Cal	2.000 EACH	_____.	_____.
0166	632.0101 Trees (species, root, size) 011. Dawn Redwood, B&B, 3" Cal	2.000 EACH	_____.	_____.
0168	632.0101 Trees (species, root, size) 012. Hot Wing Tatarian Maple, B&B, 2.5" Cal	3.000 EACH	_____.	_____.
0170	632.0101 Trees (species, root, size) 013. American Sycamore, B&B, 3" Cal	5.000 EACH	_____.	_____.
0172	632.9101 Landscape Planting Surveillance and Care Cycles	20.000 EACH	_____.	_____.
0174	634.0616 Posts Wood 4x6-Inch X 16-FT	6.000 EACH	_____.	_____.
0176	637.2210 Signs Type II Reflective H	742.000 SF	_____.	_____.
0178	637.2220 Signs Type II Reflective SH	286.000 SF	_____.	_____.



Proposal Schedule of Items

Page 7 of 22

Proposal ID: 20260210014 Project(s): 2410-10-70

Federal ID(s): WISC 2026258

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0180	637.2230 Signs Type II Reflective F	244.000 SF	_____.	_____.
0182	638.2602 Removing Signs Type II	8.000 EACH	_____.	_____.
0184	638.3000 Removing Small Sign Supports	1.000 EACH	_____.	_____.
0186	643.0300 Traffic Control Drums	33,129.000 DAY	_____.	_____.
0188	643.0420 Traffic Control Barricades Type III	27,558.000 DAY	_____.	_____.
0190	643.0500 Traffic Control Flexible Tubular Marker Posts	39.000 EACH	_____.	_____.
0192	643.0600 Traffic Control Flexible Tubular Marker Bases	39.000 EACH	_____.	_____.
0194	643.0705 Traffic Control Warning Lights Type A	55,116.000 DAY	_____.	_____.
0196	643.0715 Traffic Control Warning Lights Type C	5,342.000 DAY	_____.	_____.
0198	643.0810 Traffic Control Connected Arrow Boards	436.000 DAY	_____.	_____.
0200	643.0900 Traffic Control Signs	72,811.000 DAY	_____.	_____.
0202	643.0920 Traffic Control Covering Signs Type II	8.000 EACH	_____.	_____.
0204	643.1000 Traffic Control Signs Fixed Message	168.000 SF	_____.	_____.
0206	643.1050 Traffic Control Signs PCMS	112.000 DAY	_____.	_____.
0208	643.1220 Traffic Control Connected Work Zone Start and End Location Markers	436.000 DAY	_____.	_____.



Proposal Schedule of Items

Page 8 of 22

Proposal ID: 20260210014 Project(s): 2410-10-70

Federal ID(s): WISC 2026258

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0210	643.1500 Traffic Control Speed Feedback Trailer	213.000 DAY	_____.	_____.
0212	643.3165 Temporary Marking Line Paint 6-Inch	4,214.000 LF	_____.	_____.
0214	643.3180 Temporary Marking Line Removable Tape 6-Inch	27,638.000 LF	_____.	_____.
0216	643.3265 Temporary Marking Line Paint 10-Inch	50.000 LF	_____.	_____.
0218	643.3280 Temporary Marking Line Removable Tape 10-Inch	745.000 LF	_____.	_____.
0220	643.3850 Temporary Marking Stop Line Removable Tape 18-Inch	172.000 LF	_____.	_____.
0222	643.3960 Temporary Marking Removable Mask Out Tape 6-Inch	314.000 LF	_____.	_____.
0224	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0226	644.1430 Temporary Pedestrian Surface Plate	780.000 SF	_____.	_____.
0228	644.1440 Temporary Pedestrian Surface Matting	6,972.000 SF	_____.	_____.
0230	644.1601 Temporary Pedestrian Curb Ramp	5,664.000 DAY	_____.	_____.
0232	644.1605 Temporary Pedestrian Detectable Warning Field	6,450.000 SF	_____.	_____.
0234	644.1810 Temporary Pedestrian Barricade	13,900.000 LF	_____.	_____.
0236	644.1900.S Temporary Audible Message Devices	13,399.000 DAY	_____.	_____.
0238	645.0111 Geotextile Type DF Schedule A	430.000 SY	_____.	_____.



Proposal Schedule of Items

Page 9 of 22

Proposal ID: 20260210014 Project(s): 2410-10-70

Federal ID(s): WISC 2026258

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0240	645.0220 Geogrid Type SR	28,300.000 SY	_____.	_____.
0242	646.1040 Marking Line Grooved Wet Ref Epoxy 4-Inch	9,005.000 LF	_____.	_____.
0244	646.1060.S Marking Line MMA 4-Inch	704.000 LF	_____.	_____.
0246	646.2040 Marking Line Grooved Wet Ref Epoxy 6-Inch	1,548.000 LF	_____.	_____.
0248	646.3040 Marking Line Grooved Wet Ref Epoxy 8-Inch	1,947.000 LF	_____.	_____.
0250	646.5020 Marking Arrow Epoxy	28.000 EACH	_____.	_____.
0252	646.5060.S Marking Arrow MMA	48.000 EACH	_____.	_____.
0254	646.5120 Marking Word Epoxy	1.000 EACH	_____.	_____.
0256	646.5260.S Marking Symbol MMA	48.000 EACH	_____.	_____.
0258	646.6220 Marking Yield Line Epoxy 18-Inch	16.000 EACH	_____.	_____.
0260	646.7120 Marking Diagonal Epoxy 12-Inch	69.000 LF	_____.	_____.
0262	646.8120 Marking Curb Epoxy	130.000 LF	_____.	_____.
0264	646.8220 Marking Island Nose Epoxy	13.000 EACH	_____.	_____.
0266	646.9000 Marking Removal Line 4-Inch	1,336.000 LF	_____.	_____.
0268	646.9200 Marking Removal Line Wide	12.000 LF	_____.	_____.



Proposal Schedule of Items

Page 10 of 22

Proposal ID: 20260210014 Project(s): 2410-10-70

Federal ID(s): WISC 2026258

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0270	650.4000 Construction Staking Storm Sewer	119.000 EACH	_____.	_____.
0272	650.4500 Construction Staking Subgrade	4,844.000 LF	_____.	_____.
0274	650.5000 Construction Staking Base	4,844.000 LF	_____.	_____.
0276	650.5500 Construction Staking Curb Gutter and Curb & Gutter	11,485.000 LF	_____.	_____.
0278	650.7000 Construction Staking Concrete Pavement	494.000 LF	_____.	_____.
0280	650.8501 Construction Staking Electrical Installations (project) 001. 2410-10-70	1.000 EACH	_____.	_____.
0282	650.9000 Construction Staking Curb Ramps	111.000 EACH	_____.	_____.
0284	650.9500 Construction Staking Sidewalk (project) 001. 2410-10-70	1.000 EACH	_____.	_____.
0286	650.9911 Construction Staking Supplemental Control (project) 001. 2410-10-70	1.000 EACH	_____.	_____.
0288	650.9920 Construction Staking Slope Stakes	4,844.000 LF	_____.	_____.
0290	652.0225 Conduit Rigid Nonmetallic Schedule 40 2-Inch	268.000 LF	_____.	_____.
0292	652.0235 Conduit Rigid Nonmetallic Schedule 40 3-Inch	3,863.000 LF	_____.	_____.
0294	653.0905 Removing Pull Boxes	52.000 EACH	_____.	_____.
0296	654.0101 Concrete Bases Type 1	19.000 EACH	_____.	_____.



Proposal Schedule of Items

Page 11 of 22

Proposal ID: 20260210014 Project(s): 2410-10-70

Federal ID(s): WISC 2026258

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0298	654.0102 Concrete Bases Type 2	1.000 EACH	_____.	_____.
0300	654.0110 Concrete Bases Type 10	1.000 EACH	_____.	_____.
0302	654.0113 Concrete Bases Type 13	2.000 EACH	_____.	_____.
0304	654.0120 Concrete Bases Type 10-Special	7.000 EACH	_____.	_____.
0306	655.0230 Cable Traffic Signal 5-14 AWG	2,046.000 LF	_____.	_____.
0308	655.0240 Cable Traffic Signal 7-14 AWG	729.000 LF	_____.	_____.
0310	655.0260 Cable Traffic Signal 12-14 AWG	5,571.000 LF	_____.	_____.
0312	655.0305 Cable Type UF 2-12 AWG Grounded	3,837.000 LF	_____.	_____.
0314	655.0515 Electrical Wire Traffic Signals 10 AWG	3,959.000 LF	_____.	_____.
0316	655.0900 Traffic Signal EVP Detector Cable	2,180.000 LF	_____.	_____.
0318	656.0201 Electrical Service Meter Breaker Pedestal (location) 001. W National Ave & S 37th St	1.000 EACH	_____.	_____.
0320	656.0201 Electrical Service Meter Breaker Pedestal (location) 002. W National Ave & S 35th St	1.000 EACH	_____.	_____.
0322	656.0201 Electrical Service Meter Breaker Pedestal (location) 003. W National Ave & S 33rd St	1.000 EACH	_____.	_____.
0324	656.0201 Electrical Service Meter Breaker Pedestal (location) 004. W National Ave & S 30th St	1.000 EACH	_____.	_____.



Proposal Schedule of Items

Page 12 of 22

Proposal ID: 20260210014 Project(s): 2410-10-70

Federal ID(s): WISC 2026258

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0326	656.0201 Electrical Service Meter Breaker Pedestal (location) 005. W National Ave & S Layton Blvd	1.000 EACH	_____.	_____.
0328	657.0100 Pedestal Bases	6.000 EACH	_____.	_____.
0330	657.0255 Transformer Bases Breakaway 11 1/2-Inch Bolt Circle	7.000 EACH	_____.	_____.
0332	657.0310 Poles Type 3	1.000 EACH	_____.	_____.
0334	657.0322 Poles Type 5-Aluminum	7.000 EACH	_____.	_____.
0336	657.0350 Poles Type 10	1.000 EACH	_____.	_____.
0338	657.0352 Poles Type 10-Special	7.000 EACH	_____.	_____.
0340	657.0360 Poles Type 13	2.000 EACH	_____.	_____.
0342	657.0405 Traffic Signal Standards Aluminum 3.5-FT	1.000 EACH	_____.	_____.
0344	657.0420 Traffic Signal Standards Aluminum 13-FT	4.000 EACH	_____.	_____.
0346	657.0430 Traffic Signal Standards Aluminum 10-FT	1.000 EACH	_____.	_____.
0348	657.0530 Monotube Arms 30-FT	1.000 EACH	_____.	_____.
0350	657.0536 Monotube Arms 35-FT-Special	2.000 EACH	_____.	_____.
0352	657.0541 Monotube Arms 40-FT-Special	4.000 EACH	_____.	_____.
0354	657.0546 Monotube Arms 45-FT-Special	1.000 EACH	_____.	_____.



Proposal Schedule of Items

Page 13 of 22

Proposal ID: 20260210014 Project(s): 2410-10-70

Federal ID(s): WISC 2026258

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0356	657.0550 Monotube Arms 50-FT	1.000 EACH	_____.	_____.
0358	657.0555 Monotube Arms 55-FT	1.000 EACH	_____.	_____.
0360	657.0609 Luminaire Arms Single Member 4-Inch Clamp 6-FT	1.000 EACH	_____.	_____.
0362	658.0173 Traffic Signal Face 3S 12-Inch	38.000 EACH	_____.	_____.
0364	658.0174 Traffic Signal Face 4S 12-Inch	16.000 EACH	_____.	_____.
0366	658.5070 Signal Mounting Hardware (location) 001. W National Ave & S 37th St	1.000 EACH	_____.	_____.
0368	658.5070 Signal Mounting Hardware (location) 002. W National Ave & S 35th St	1.000 EACH	_____.	_____.
0370	658.5070 Signal Mounting Hardware (location) 003. W National Ave & S Layton Blvd	1.000 EACH	_____.	_____.
0372	659.1120 Luminaires Utility LED B	1.000 EACH	_____.	_____.
0374	659.1125 Luminaires Utility LED C	6.000 EACH	_____.	_____.
0376	659.5000.S Lamp, Ballast, LED, Switch Disposal by Contractor	151.000 EACH	_____.	_____.
0378	661.0201 Temporary Traffic Signals for Intersections (location) 001. W National Ave & S 35th St	1.000 EACH	_____.	_____.
0380	661.0201 Temporary Traffic Signals for Intersections (location) 002. W National Ave & S Layton Blvd	1.000 EACH	_____.	_____.
0382	661.0300 Generators	2.000 DAY	_____.	_____.



Proposal Schedule of Items

Page 14 of 22

Proposal ID: 20260210014 Project(s): 2410-10-70

Federal ID(s): WISC 2026258

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0384	674.0300 Remove Cable	110.000 LF	_____.	_____.
0386	690.0150 Sawing Asphalt	1,103.000 LF	_____.	_____.
0388	690.0250 Sawing Concrete	3,147.000 LF	_____.	_____.
0390	715.0720 Incentive Compressive Strength Concrete Pavement	500.000 DOL	1.00000	500.00
0392	740.0440 Incentive IRI Ride	4,430.000 DOL	1.00000	4,430.00
0394	ASP.1T0A On-the-Job Training Apprentice at \$5.00/HR	3,600.000 HRS	5.00000	18,000.00
0396	ASP.1T0G On-the-Job Training Graduate at \$5.00/HR	6,000.000 HRS	5.00000	30,000.00
0398	SPV.0035 Special 001. Removing Concrete Pavement Modified	7,596.000 CY	_____.	_____.
0400	SPV.0035 Special 002. Removing Asphaltic Surface Modified	4,692.000 CY	_____.	_____.
0404	SPV.0060 Special 002. Utility Line Opening (ULO)	110.000 EACH	_____.	_____.
0406	SPV.0060 Special 003. Salvaging and Reinstalling Brick Pavers	1.000 EACH	_____.	_____.
0408	SPV.0060 Special 004. Adjusting Water Valve Boxes	185.000 EACH	_____.	_____.
0410	SPV.0060 Special 005. Water Main Protection	16.000 EACH	_____.	_____.
0412	SPV.0060 Special 006. Removing City-Owned Signs and Posts	150.000 EACH	_____.	_____.



Proposal Schedule of Items

Page 15 of 22

Proposal ID: 20260210014 Project(s): 2410-10-70

Federal ID(s): WISC 2026258

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0414	SPV.0060 Special 007. Moving City-Owned Signs	19.000 EACH	_____.	_____.
0416	SPV.0060 Special 008. Round Aluminum Sign Post System in Soft Surface 7-FT	8.000 EACH	_____.	_____.
0418	SPV.0060 Special 009. Round Aluminum Sign Post System in Soft Surface 10-FT	70.000 EACH	_____.	_____.
0420	SPV.0060 Special 010. Round Aluminum Sign Post System in Soft Surface 11-FT	14.000 EACH	_____.	_____.
0422	SPV.0060 Special 011. Round Aluminum Sign Post System in Soft Surface 12-FT	5.000 EACH	_____.	_____.
0424	SPV.0060 Special 012. Round Aluminum Sign Post System in Concrete Surface 7-FT	10.000 EACH	_____.	_____.
0426	SPV.0060 Special 013. Round Aluminum Sign Post System in Concrete Surface 10-FT	26.000 EACH	_____.	_____.
0428	SPV.0060 Special 014. Round Aluminum Sign Post System in Concrete Surface 11-FT	1.000 EACH	_____.	_____.
0430	SPV.0060 Special 015. Pipe Bollards	2.000 EACH	_____.	_____.
0432	SPV.0060 Special 016. Marking Speed Table Chevron Contrast Epoxy	20.000 EACH	_____.	_____.
0434	SPV.0060 Special 017. Marking Bike Lane Two-Stage Turning Queue Box MMA	6.000 EACH	_____.	_____.
0436	SPV.0060 Special 018. Marking Yield Line MMA 18-Inch	14.000 EACH	_____.	_____.
0438	SPV.0060 Special 102. Inlet Covers Type MS 57	84.000 EACH	_____.	_____.



Proposal Schedule of Items

Page 16 of 22

Proposal ID: 20260210014 Project(s): 2410-10-70

Federal ID(s): WISC 2026258

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0440	SPV.0060 Special 103. Manhole Covers Type MS 58-A	78.000 EACH	_____.	_____.
0442	SPV.0060 Special 108. Temporary Pipe Connection 12-Inch	3.000 EACH	_____.	_____.
0444	SPV.0060 Special 110. Catch Basins Type 44A	99.000 EACH	_____.	_____.
0446	SPV.0060 Special 115. Pipe Connection to Existing Structure	67.000 EACH	_____.	_____.
0448	SPV.0060 Special 120. Curb Inlet Type 70A	15.000 EACH	_____.	_____.
0450	SPV.0060 Special 201. Traffic Signal Cabinet & Controller W National Ave & S 37th St	1.000 EACH	_____.	_____.
0452	SPV.0060 Special 202. Traffic Signal Cabinet & Controller W National Ave & S 35th St	1.000 EACH	_____.	_____.
0454	SPV.0060 Special 203. Traffic Signal Cabinet & Controller W National Ave & S Layton Blvd	1.000 EACH	_____.	_____.
0456	SPV.0060 Special 204. Emergency Vehicle Preemption System W National Ave & S 37th St	1.000 EACH	_____.	_____.
0458	SPV.0060 Special 205. Emergency Vehicle Preemption System W National Ave & S 35th St	1.000 EACH	_____.	_____.
0460	SPV.0060 Special 206. Emergency Vehicle Preemption System W National Ave & S Layton Blvd	1.000 EACH	_____.	_____.
0462	SPV.0060 Special 207. Video Detection System W National Ave & S 37th St	1.000 EACH	_____.	_____.



Proposal Schedule of Items

Page 17 of 22

Proposal ID: 20260210014 Project(s): 2410-10-70

Federal ID(s): WISC 2026258

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0464	SPV.0060 Special 208. Video Detection System W National Ave & S 35th St	1.000 EACH	_____.	_____.
0466	SPV.0060 Special 209. Video Detection System W National Ave & S Layton Blvd	1.000 EACH	_____.	_____.
0468	SPV.0060 Special 210. Installing Precast Controller Base	3.000 EACH	_____.	_____.
0470	SPV.0060 Special 211. Pedestrian Countdown Signal Face 12-Inch	24.000 EACH	_____.	_____.
0472	SPV.0060 Special 212. APS Pedestrian Push Buttons W National Ave & S 37th St	1.000 EACH	_____.	_____.
0474	SPV.0060 Special 213. APS Pedestrian Push Buttons W National Ave & S 35th St	1.000 EACH	_____.	_____.
0476	SPV.0060 Special 214. APS Pedestrian Push Buttons W National Ave & S Layton Blvd	1.000 EACH	_____.	_____.
0478	SPV.0060 Special 215. Rectangular Rapid Flashing Beacon System W National Ave & S 33rd St	1.000 EACH	_____.	_____.
0480	SPV.0060 Special 216. Rectangular Rapid Flashing Beacon System W National Ave & S 30th St	1.000 EACH	_____.	_____.
0482	SPV.0060 Special 217. Temporary Infrared EVP System W National Ave & S 35th St	1.000 EACH	_____.	_____.
0484	SPV.0060 Special 218. Temporary Infrared EVP System W National Ave & S Layton Blvd	1.000 EACH	_____.	_____.
0486	SPV.0060 Special 302. Pull Boxes 13-Inch x 24-Inch x 24-Inch (Fiberglass Polymer Concrete)	109.000 EACH	_____.	_____.



Proposal Schedule of Items

Page 18 of 22

Proposal ID: 20260210014 Project(s): 2410-10-70

Federal ID(s): WISC 2026258

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0488	SPV.0060 Special 303. Pull Boxes 17-Inch x 30-Inch x 24-Inch (Fiberglass Polymer Concrete)	64.000 EACH	_____.	_____.
0490	SPV.0060 Special 321. Poles MKE 30 Black (30-FT Aluminum, Black, Bolt-Down)	55.000 EACH	_____.	_____.
0492	SPV.0060 Special 324. 40-FT Wood Pole	20.000 EACH	_____.	_____.
0494	SPV.0060 Special 342. Submersible Multitap 3-Port Pre-Insulated Connector	195.000 EACH	_____.	_____.
0496	SPV.0060 Special 343. Submersible Multitap 4-Port Pre-Insulated Connector	110.000 EACH	_____.	_____.
0498	SPV.0060 Special 345. Luminaire Arms Single Member 6-FT (Special)	7.000 EACH	_____.	_____.
0500	SPV.0060 Special 346. Luminaire Arms Single Member 6-FT WP Mount	6.000 EACH	_____.	_____.
0502	SPV.0060 Special 353. Installing Equipment Grounding Electrode	25.000 EACH	_____.	_____.
0504	SPV.0060 Special 354. Removing Bracket Arm and Luminaire	6.000 EACH	_____.	_____.
0506	SPV.0060 Special 374. Luminaire Utility 1LED2	4.000 EACH	_____.	_____.
0508	SPV.0060 Special 375. Luminaire Utility 2LED2	3.000 EACH	_____.	_____.
0510	SPV.0060 Special 388. Concrete Base Type 2 (Milwaukee)	62.000 EACH	_____.	_____.
0512	SPV.0060 Special 389. Concrete Base Type 5 (Milwaukee)	17.000 EACH	_____.	_____.



Proposal Schedule of Items

Page 19 of 22

Proposal ID: 20260210014 Project(s): 2410-10-70

Federal ID(s): WISC 2026258

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0514	SPV.0060 Special 399. Transformer Bases Breakaway 11 1/2-Inch Bolt Circle Black	56.000 EACH	_____.	_____.
0516	SPV.0060 Special 401. 4' Diameter Manhole Type CUC	11.000 EACH	_____.	_____.
0518	SPV.0060 Special 410. 4' Diameter Doghouse Manhole Type CUC	1.000 EACH	_____.	_____.
0520	SPV.0060 Special 411. 4' Diameter Doghouse Manhole Type CUC Installed Over Conduit	5.000 EACH	_____.	_____.
0522	SPV.0060 Special 414. 6' Diameter Doghouse Manhole Type CUC	1.000 EACH	_____.	_____.
0524	SPV.0060 Special 420. Removing CUC Manhole	2.000 EACH	_____.	_____.
0526	SPV.0060 Special 821. Poles Type 15'-6" Black Aluminum Harp Pole and Shroud	17.000 EACH	_____.	_____.
0528	SPV.0060 Special 865. Luminaire Historic Black Milwaukee Harp LED Screw-In Lamp	17.000 EACH	_____.	_____.
0530	SPV.0060 Special 867. Luminaire Historic Black Milwaukee Lantern LED 3 Screw-In Lamp	70.000 EACH	_____.	_____.
0532	SPV.0060 Special 881. Fuse System on the Lighting Riser Cable in the Pole	94.000 EACH	_____.	_____.
0534	SPV.0090 Special 001. Concrete Curb & Gutter HES 19-Inch	22.000 LF	_____.	_____.
0536	SPV.0090 Special 002. Concrete Curb & Gutter HES 31-Inch	125.000 LF	_____.	_____.



Proposal Schedule of Items

Page 20 of 22

Proposal ID: 20260210014 Project(s): 2410-10-70

Federal ID(s): WISC 2026258

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0538	SPV.0090 Special 003. Concrete Curb & Gutter 19-Inch Type MCTS	121.000 LF	_____.	_____.
0540	SPV.0090 Special 004. Concrete Curb & Gutter 31-Inch Type MCTS	97.000 LF	_____.	_____.
0542	SPV.0090 Special 005. Concrete Curb Type D Special	667.000 LF	_____.	_____.
0544	SPV.0090 Special 006. Marking Stop Line Epoxy 24-Inch	459.000 LF	_____.	_____.
0546	SPV.0090 Special 007. Marking Crosswalk MMA Block Style 12-Inch	1,512.000 LF	_____.	_____.
0548	SPV.0090 Special 008. Marking Bike Lane Crosswalk MMA Block Style 24-Inch	880.000 LF	_____.	_____.
0550	SPV.0090 Special 009. Marking Crosswalk Epoxy Transverse Line 12-Inch	541.000 LF	_____.	_____.
0552	SPV.0090 Special 010. Marking Crosswalk Epoxy Block Style 12-Inch	4,480.000 LF	_____.	_____.
0554	SPV.0090 Special 302. Electrical Cable Type 3#6 AL	280.000 LF	_____.	_____.
0556	SPV.0090 Special 304. Electrical Cable Type 2#2/1#4 AL	10,760.000 LF	_____.	_____.
0558	SPV.0090 Special 310. Electrical Cable Type UF 3#10 AWG with Ground	4,228.000 LF	_____.	_____.
0560	SPV.0090 Special 319. Liquidtight Flexible Nonmetallic Conduit 1 1/2-Inch	75.000 LF	_____.	_____.
0562	SPV.0090 Special 324. Electrical Cable Type 4#2/1#8 XLP	13,635.000 LF	_____.	_____.



Proposal Schedule of Items

Page 21 of 22

Proposal ID: 20260210014 Project(s): 2410-10-70

Federal ID(s): WISC 2026258

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0564	SPV.0090 Special 325. Conduit 3-Inch HDPE Schedule 40	9,990.000 LF	_____.	_____.
0566	SPV.0090 Special 326. Conduit 3-Inch HDPE Schedule 80	1,170.000 LF	_____.	_____.
0568	SPV.0090 Special 451. 1-Duct Sand Encased Conduit, HDPE, 4-Inch	8.000 LF	_____.	_____.
0570	SPV.0090 Special 452. 2-Duct Sand Encased Conduit, HDPE, 4-Inch	3,672.000 LF	_____.	_____.
0572	SPV.0090 Special 453. 3-Duct Sand Encased Conduit, HDPE, 4-Inch	449.000 LF	_____.	_____.
0574	SPV.0090 Special 454. 4-Duct Conduit, Cement Encased, 4-Inch HDPE	448.000 LF	_____.	_____.
0576	SPV.0090 Special 455. 5-Duct Sand Encased Conduit, HDPE, 4-Inch	248.000 LF	_____.	_____.
0578	SPV.0090 Special 456. 6-Duct Conduit, Cement Encased, 4-Inch HDPE	123.000 LF	_____.	_____.
0580	SPV.0090 Special 458. 8-Duct Sand Encased Conduit, HDPE, 4-Inch	73.000 LF	_____.	_____.
0582	SPV.0090 Special 601. Fiber Optic Cable Outdoor Plant 72-Count	5,032.000 LF	_____.	_____.
0584	SPV.0090 Special 602. Fiber Optic Cable Outdoor Plant 12-Count	415.000 LF	_____.	_____.
0586	SPV.0165 Special 001. Detectable Edge Tiles	6,756.000 SF	_____.	_____.
0588	SPV.0165 Special 002. Concrete Raised Median	1,935.000 SF	_____.	_____.



Proposal Schedule of Items

Page 22 of 22

Proposal ID: 20260210014 Project(s): 2410-10-70

Federal ID(s): WISC 2026258

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0590	SPV.0180 Special 001. Track Zone Removal	7,385.000 SY	_____.	_____.
0592	SPV.0195 Special 001. Excavation, Hauling, and Disposal of Metals Contaminated Soil	570.000 TON	_____.	_____.
0594	SPV.0195 Special 002. Excavation, Hauling, and Disposal of PAH Contaminated Soil	66.000 TON	_____.	_____.
0596	SPV.0195 Special 003. Excavation, Hauling, and Disposal of VOC Contaminated Soil	11,066.000 TON	_____.	_____.
Section: 0001			Total:	_____.
			Total Bid:	_____.

