



Wisconsin Department of Transportation

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

March 5, 2026

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #02: 1161-00-78
Portage - Packwaukee
STH 78 to USH 51
IH 39
Columbia County

Letting of March 10, 2026

This is Addendum No. 01, which provides for the following:

Special Provisions:

Added Special Provisions	
Article No.	Description
20	Diamond Grinding

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Proposal Total Prior to Addendum	Quantity Added	Proposal Total After Addendum
460.5224	HMA Pavement 4LT 58-28 S	TON	400	4	404
690.0150	Sawing Asphalt	LF	174	64	238

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
63	Revised quantity for 460.5224
67	Revised quantity for 690.0150

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

1161-00-78

March 5, 2026

Special Provisions

20. Diamond Grinding.

Add the following to standard spec 420.3.4:

An acceptable material disposal site may be one of the following:

- A nonmetallic mining site permitted under WPDES Permit No. WI-0046515-07-2. The site must have a Storm Water Pollution Prevention Plan (SWPPP) that allows for the acceptance and management of the material disposal. The SWPPP must have concurrence from WDNR. If the site does not have the appropriate SWPPP requirements, the landowner/permittee is required to work with the appropriate WDNR WPDES program specialist to amend the SWPPP to accept and manage the material disposal.
- At a licensed landfill if the licensed landfill agrees to accept the material.
- Other sites and alternatives regulated, permitted, and approved by the WDNR for the acceptance of concrete slurry.

The contractor is responsible for all communication with the site owners and operators, including any agreements to accept the material, and ensuring all permitting and SWPPP updates are in place.

Schedule of Items

Attached, dated March 5, 2026, are the revised Schedule of Items Pages 2 and 5.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: Page 63 and Page 67

END OF ADDENDUM



Proposal Schedule of Items

Proposal ID: 20260310002 Project(s): 1161-00-78

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0032	415.6000.S Rout and Seal	4,470.000 LF	_____	_____
0034	416.0610 Drilled Tie Bars	1,348.000 EACH	_____	_____
0036	416.0620 Drilled Dowel Bars	6,624.000 EACH	_____	_____
0038	416.0754.S Concrete Pavement Partial Depth Repair Surface Repair	640.000 SF	_____	_____
0040	416.1710 Concrete Pavement Repair	2,912.000 SY	_____	_____
0042	416.1715 Concrete Pavement Repair SHES	275.000 SY	_____	_____
0044	416.1720 Concrete Pavement Replacement	4,562.000 SY	_____	_____
0046	416.1725 Concrete Pavement Replacement SHES	868.000 SY	_____	_____
0048	420.1000 Continuous Diamond Grinding Concrete Pavement	1,200.000 SY	_____	_____
0050	455.0605 Tack Coat	136.000 GAL	_____	_____
0052	460.2000 Incentive Density HMA Pavement	260.000 DOL	1.00000	260.00
0054	460.5224 HMA Pavement 4 LT 58-28 S	404.000 TON	_____	_____
0056	465.0510 Asphaltic Rumble Strips, Shoulder Divided Roadway	1,990.000 LF	_____	_____
0058	521.1012 Apron Endwalls for Culvert Pipe Steel 12-Inch	2.000 EACH	_____	_____
0060	521.3112 Culvert Pipe Corrugated Steel 12-Inch	20.000 LF	_____	_____



Proposal Schedule of Items

Proposal ID: 20260310002 Project(s): 1161-00-78

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0124	643.1050 Traffic Control Signs PCMS	98.000 DAY	_____	_____
0126	643.1055.S Truck or Trailer Mounted Attenuator	4.000 DAY	_____	_____
0128	643.5000 Traffic Control	1.000 EACH	_____	_____
0130	646.2020 Marking Line Epoxy 6-Inch	6,650.000 LF	_____	_____
0132	646.4020 Marking Line Epoxy 10-Inch	400.000 LF	_____	_____
0134	646.5520 Marking Outfall Epoxy	145.000 EACH	_____	_____
0136	650.8000 Construction Staking Resurfacing Reference	36,144.000 LF	_____	_____
0138	650.9911 Construction Staking Supplemental Control (project) 01. 1161-00-78	1.000 EACH	_____	_____
0140	690.0150 Sawing Asphalt	238.000 LF	_____	_____
0142	690.0250 Sawing Concrete	22,286.000 LF	_____	_____
0144	715.0720 Incentive Compressive Strength Concrete Pavement	500.000 DOL	1.00000	500.00
0146	999.2100.S Installing and Maintaining Climbing Turtle Exclusion Fence	600.000 LF	_____	_____
0148	SPV.0060 Special 01. Removing Raised Pavement Markers And Filling Voids	370.000 EACH	_____	_____

Section: 0001 Total: _____

Total Bid: _____