



Wisconsin Department of Transportation

September 10, 2026

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #18: 1590-14-73
Prentice – Bradley
CTH L to Klade Road
USH 8
Lincoln County

1590-14-75, WISC 2026423
Prentice – Bradley
CTH L Intersection
USH 8
Lincoln County

1590-14-76, WISC 2026424
Prentice – Bradley
CTH A Intersection
USH 8
Lincoln County

Letting of September 15, 2026

This is Addendum No. 02, which provides for the following:

Schedule of Items:

Added Bid Item Quantities					
Bid Item	Item Description	Unit	Proposal Total Prior to Addendum	Quantity Added	Proposal Total After Addendum
465.0105	Asphaltic Surface	Ton	0	610	610

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
6	Finished Typical Section (updated item callout)
164	Miscellaneous Quantities (updated quantities)
165	Miscellaneous Quantities (updated quantities)

Schedule of Items

Attached, dated September 10, 2026, are the revised Schedule of Items Page 13.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 6, 164 and 165

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman



Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM


NOTES

- SEE ALIGNMENT DETAILS FOR SUPERELEVATION TRANSITIONS

- LEGEND
- SEED MIXTURE #30 & FERTILIZER TYPE B, SEEDING LOW MAINTENANCE
 - FESCUE & FERTILIZER TYPE B FOR CENTRAL ISLAND
 - 4" TOPSOIL
 - EROSION MAT URBAN CLASS / TYPE B
 - ASPHALTIC RUMBLE STRIPS, SHOULDER
 - ASPHALTIC RUMBLE STRIPS, CENTERLINE
 - CONCRETE
 - HMA PAVEMENT
 - BASE AGGREGATE DENSE 3/4-INCH
 - BASE AGGREGATE DENSE 1 1/4-INCH



Addendum No. 02
ID 1590-14-73
Revised Sheet 6
September 10, 2026



PROJECT NO: 1590-14-73

HWY: USH 8

COUNTY: LINCOLN

TYPICAL SECTIONS

PLOT NAME:

PLOT SCALE: 1 IN=10 FT

SHEET 6

E

FILE NAME: G:\00\00093\00056693\CADD\SHETS\PLAN\020301-15.DWG
LAYOUT NAME: 020301-15

PLOT DATE: 9/9/2026 2:20 PM

PLOT BY: SHAWN DOLENS

PLOT NAME:

PLOT SCALE: 1 IN=10 FT

SHEET 6

E

WISDOT/CADD SHEET 42

Addendum No. 02
ID 1590-14-73
Revised Sheet 164
September 10, 2026

HMA PAVEMENT

CATEGORY	STATION	TO	STATION	LOCATION	TON	WEATHER PAVING	TACK COAT	GAL	* 455.0605	* 460.6224 HMA PAVEMENT 4 MT 58-28 S	TON	460.7223 HMA PAVEMENT 3 HT 58-34 H	TON	460.7444 HMA PAVEMENT 4 HT 58-34 H	TON	465.0125 ASPHALTIC SURFACE TEMPORARY	TON	465.0105 ASPHALTIC SURFACE TEMPORARY	TON	465.0125 ASPHALTIC SURFACE TEMPORARY	FLUMES	SY
PROJECT 1590-14-73																						
STAGE 5																						
0010	1470+00	-	1480+20	LT & RT	440		270			440		-		-			65			-		-
0010	1497+48	-	1521+21	LT & RT	1,030		650			1,030		-		-			140			-		-
0010	1535+60	-	1551+62	LT & RT	770		480			770		-		-			95			-		-
0010	1551+52	-	1582+04	LT & RT	1,450		910			1,450		-		-			180			-		-
0010	1582+04	-	1605+00	LT & RT	1,040		650			1,040		-		-			130			-		-
STAGE 5 TOTALS					4,730		2,960			4,730		0		0		0	610			0		0
PROJECT 1590-14-73 TOTALS																						
PROJECT 1590-14-75																						
STAGE 1																						
0010	1478+13 LT	-	1488+61 LT	RT & LT	-		-			-		-		-			290			290		-
0010	1191+07 LT	-	1498+94 LT	RT & LT	-		-			-		-		-			240			240		-
STAGE 1 TOTALS					0		0			0		0		0			530			530		0
STAGE 2																						
0010	97+00 LEB	-	104+67 LEB	LT	-		170			-		430		190			-			-		-
0010	104+59 LWB	-	107+74 LWB	LT	-		70			-		160		70			-			-		-
0010	106+31 LWB	-	-	LT	-		-			-		-		-			-			-		7
0010	104+57 LEB	-	107+56 LEB	LT & RT	-		60			-		150		70			-			-		-
0010	106+14 LEB	-	-	RT	-		-			-		-		-			-			-		9
0010	200+00 LWB	-	203+06 LWB	LT & RT	-		60			-		150		70			-			-		-
0010	201+51 LWB	-	-	LT	-		-			-		-		-			-			-		7
0010	203+26 LWB	-	205+89 LWB	LT & RT	-		120			-		290		130			-			-		-
0010	200+00 LWB	-	203+26 LWB	LT & RT	-		80			-		200		90			-			-		-
0010	202+47 LWB	-	-	RT	-		-			-		-		-			-			-		8
0010	500+18 R	-	502+00 R	LT & RT	-		70			-		160		80			-			-		-
0010	500+71 R	-	-	LT	-		-			-		-		-			-			-		9
0010	500+77 R	-	-	RT	-		-			-		-		-			-			-		8
0010	109+23 LWB	-	112+24 LWB	LT & RT	-		60			-		150		70			-			-		-
0010	111+91 LEB	-	114+64 LEB	LT	-		70			-		180		80			-			-		-
0010	10+00 RAB	-	13+46 RAB	RT	-		120			-		290		130			-			-		-
STAGE 2 TOTALS					0		880			0		2,160		980		0	0			0		48
STAGE 3																						
0010	97+00 LEB	-	104+58 LEB	RT	-		150			-		360		160			-			-		-
0010	108+95 LEB	-	111+91 LEB	RT	-		70			-		160		70			-			-		-
0010	111+91 LEB	-	114+64 LEB	RT	-		60			-		130		60			-			-		-
STAGE 3 TOTALS					0		280			0		650		290		0	0			0		0
PROJECT 1590-14-75 TOTALS																						
PROJECT 1590-14-75 TOTALS					0		1,160			0		2,810		1,270		530	0			530		48

(CONTINUED ON NEXT SHEET)

*ADDITIONAL QUANTITIES FOUND ELSEWHERE

Addendum No. 02
ID 1590-14-73
Revised Sheet 165
September 10, 2026

HMA PAVEMENT (CONTINUED)

CATEGORY	STATION	TO	STATION	LOCATION	TON	HMA COLD WEATHER PAVING	450.4000	* 455.0605	TACK COAT	GAL	HMA PAVEMENT 4 MT 58-28 S	460.6224	HMA PAVEMENT 3 HT 58-28 S	460.7223	HMA PAVEMENT 4 HT 58-34 H	460.7444	465.0105	465.0125	465.0315
PROJECT 1590-14-76																			
STAGE 1A																			
0010	1517+37	'AT	-	1527+75 'AT	RT & LT	-	-	-	-	-	-	-	-	-	-	-	-	-	-
0010	1529+60	'AT	-	1539+21 'AT	RT & LT	-	-	-	-	-	-	-	-	-	-	-	-	-	-
				STAGE 1A TOTALS		0	0	0	0	0	0	0	0	0	0	0	0	0	0
STAGE 1B																			
0010	1527+75	'AT	-	1529+60 'AT	RT & LT	-	-	-	-	-	-	-	-	-	-	-	-	-	-
				STAGE 1B TOTALS		0	0	0	0	0	0	0	0	0	0	0	0	0	0
STAGE 2																			
0010	300+00	'AWB'	-	306+89 'AWB'	RT & LT	-	153	-	-	-	-	-	-	-	-	-	-	-	-
0010	305+48	'AWB'	-	305+55 'AWB'	LT	-	-	-	-	-	-	-	-	-	-	-	-	-	-
0010	50+00	'RAB'	-	53+46 'RAB'	RT	-	120	-	-	-	-	-	-	-	-	-	-	-	-
0010	408+73	'ANB'	-	411+12 'ANB'	LT & RT	-	44	-	-	-	-	-	-	-	-	-	-	-	-
0010	408+70	'ASB'	-	411+05 'ASB'	LT	-	36	-	-	-	-	-	-	-	-	-	-	-	-
0010	409+65	'ASB'	-	409+75 'ASB'	LT	-	-	-	-	-	-	-	-	-	-	-	-	-	-
0010	409+62	'ANB'	-	410+04 'ANB'	RT	-	-	-	-	-	-	-	-	-	-	-	-	-	-
0010	308+30	'AWB'	-	314+44 'AWB'	LT & RT	-	135	-	-	-	-	-	-	-	-	-	-	-	-
0010	309+66	'AWB'	-	309+74 'AWB'	LT	-	-	-	-	-	-	-	-	-	-	-	-	-	-
0010	405+32	'ASB'	-	405+44 'ASB'	LT	-	-	-	-	-	-	-	-	-	-	-	-	-	-
0010	405+65	'ASB'	-	405+80 'ASB'	LT	-	-	-	-	-	-	-	-	-	-	-	-	-	-
0010	405+75	'ANB'	-	405+81 'ANB'	RT	-	-	-	-	-	-	-	-	-	-	-	-	-	-
				STAGE 2 TOTALS		0	488	0	1221	547	0	0	0	0	0	0	0	0	0
STAGE 3																			
0010	300+00	'AEB'	-	306+85 'AEB'	RT	-	136	-	-	-	-	-	-	-	-	-	-	-	-
0010	308+28	'AEB'	-	314+60 'AEB'	RT	-	124	-	-	-	-	-	-	-	-	-	-	-	-
				STAGE 3 TOTALS		0	260	0	647	288	0	0	0	0	0	0	0	0	0
STAGE 4																			
0010	305+08	'AEB'	-	305+20 'AEB'	RT	-	-	-	-	-	-	-	-	-	-	-	-	-	-
0010	309+64	'AEB'	-	309+71 'AEB'	RT	-	-	-	-	-	-	-	-	-	-	-	-	-	-
0010	402+00	'ANB'	-	407+26 'ANB'	LT & RT	-	118	-	-	-	-	-	-	-	-	-	-	-	-
0010	402+00	'ASB'	-	407+26 'ASB'	LT	-	124	-	-	-	-	-	-	-	-	-	-	-	-
				STAGE 4 TOTALS		0	242	0	607	270	0	0	0	0	0	0	0	0	0
				PROJECT 1590-14-76 TOTALS		0	990	0	2,475	1,105	1,025	0	1,025	0	1,025	0	1,025	0	1,025
				TOTALS		4,730	5,110	4,730	5,285	2,375	1,555	610	1,555	122					

*ADDITIONAL QUANTITIES FOUND ELSEWHERE



Proposal Schedule of Items

Page 13 of 13

Proposal ID: 20260915018 Project(s): 1590-14-73, 1590-14-75, 1590-14-76

Federal ID(s): N/A, WISC 2026423, WISC 2026424

SECTION: 0001 Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0356	SPV.0060 Special 04. Construction Staking Roundabout CTH A Intersection	1.000 EACH	_____.	_____.
0358	SPV.0060 Special 05. Temporary Lighting CTH L Intersection	1.000 EACH	_____.	_____.
0360	SPV.0060 Special 06. Temporary Lighting CTH A Intersection	1.000 EACH	_____.	_____.
0362	SPV.0060 Special 07. Research and Locate Existing Land Parcel Monuments	3.000 EACH	_____.	_____.
0364	SPV.0060 Special 08. Verify and Replace Existing Land Parcel Monuments	3.000 EACH	_____.	_____.
0366	SPV.0085 Special 01. Seeding Low Maintenance Fescue	55.000 LB	_____.	_____.
0368	SPV.0180 Special 01. Protective Thermoplastic Coating at Snowmobile Trail Crossing	200.000 SY	_____.	_____.
0370	SPV.0180 Special 02. Removing Distressed Asphaltic Surface Milling	930.000 SY	_____.	_____.
0372	465.0105 Asphaltic Surface	610.000 TON	_____.	_____.

Section: 0001

Total:

Total Bid: