ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
108.3100.S	Incentive/Disincentive for Interim Completion of Work	CD			
108.4300	RBC Progress Schedule	EACH	\$7,500.00	\$3,200.00	\$2,000.00
108.4400	CPM Progress Schedule	EACH	\$4,833.17	\$5,392.86	\$2,668.00
201.0105	Clearing	STA	\$525.07	\$678.02	\$674.59
201.0110	Clearing	SY	\$9.27	\$6.53	\$5.05
201.0115	Clearing	ACRE		\$6,800.00	\$2,420.00
201.0120	Clearing	ID	\$29.11	\$35.77	\$33.07
201.0205	Grubbing	STA	\$313.76	\$420.66	\$339.27
201.0210	Grubbing	SY	\$3.40	\$5.00	\$4.49
201.0215	Grubbing	ACRE		\$1,220.00	\$3,400.00
201.0220	Grubbing	ID	\$12.49	\$17.25	\$14.68
202.0105	Roadside Clearing	STA	\$95.23	\$680.00	\$2,517.72
202.0110	Roadside Clearing	SY	\$8.44		\$25.00
202.0115	Roadside Clearing	ACRE			
203.0100	Removing Small Pipe Culverts	EACH	\$533.93	\$545.98	\$619.92
203.0211.S	Abatement of Asbestos Containing Material (structure)	EACH	\$4,281.67	\$8,267.87	\$6,613.96
203.0216.S	Abatement of Asbestos Containing Material (project)	EACH		\$13,500.00	\$8,011.64
203.0220	Removing Structure (structure)	EACH	\$44,753.21	\$37,873.06	\$51,674.16
203.0250	Removing Structure Over Waterway Remove Debris (structure)	EACH	\$44,634.44	\$37,508.02	\$68,733.15
203.0260	Removing Structure Over Waterway Minimal Debris (structure)	EACH	\$70,328.47	\$75,478.04	\$170,477.37
203.0270	Removing Structure Over Waterway Debris Capture (structure)	EACH	\$90,301.81	\$113,666.67	\$82,829.06
203.0330	Debris Containment (structure)	EACH	\$5,852.38	\$458.59	\$19,600.09
203.0335	Debris Containment Over Waterway (structure)	EACH	\$1,007.64	\$36,250.00	\$2,583.67
204.0100	Removing Concrete Pavement	SY	\$5.45	\$6.42	\$3.90
204.0105	Removing Concrete Pavement Butt Joints	SY	\$11.71	\$12.39	\$13.30
204.0109.S	Removing Concrete Surface Partial Depth	SF	\$0.62	\$0.59	\$0.57
204.0110	Removing Asphaltic Surface	SY	\$3.93	\$4.94	\$3.31
204.0115	Removing Asphaltic Surface Butt Joints	SY	\$7.98	\$8.91	\$9.48
204.0120	Removing Asphaltic Surface Milling	SY	\$1.82	\$1.99	\$1.82
204.0125	Removing Asphaltic Surface Milling	TON	\$3.67	\$5.52	\$10.02

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
204.0126.S	Removing Asphaltic Longitudinal Notched Wedge Joint Milling	LF	\$0.72	\$0.88	\$1.20
204.0130	Removing Curb	LF	\$5.89	\$6.03	\$5.08
204.0140	Removing Gutter	LF		\$13.09	\$28.08
204.0150	Removing Curb & Gutter	LF	\$4.88	\$5.19	\$5.27
204.0155	Removing Concrete Sidewalk	SY	\$6.00	\$7.78	\$7.60
204.0157	Removing Concrete Barrier	LF	\$17.07	\$11.33	\$8.15
204.0160	Removing Lip Curb	LF			
204.0165	Removing Guardrail	LF	\$2.57	\$2.89	\$2.39
204.0170	Removing Fence	LF	\$1.83	\$2.11	\$2.02
204.0175	Removing Concrete Slope Paving	SY	\$53.01	\$18.18	\$38.53
204.0180	Removing Delineators and Markers	EACH	\$13.97	\$18.17	\$16.17
204.0185	Removing Masonry	CY	\$156.99	\$231.49	\$58.76
204.0190	Removing Surface Drains	EACH	\$380.22	\$365.61	\$453.53
204.0195	Removing Concrete Bases	EACH	\$269.63	\$333.95	\$402.33
204.0200	Removing Railroad Track	LF		\$28.08	\$45.23
204.0205	Removing Utility Poles	EACH	\$250.00	\$850.00	
204.0210	Removing Manholes	EACH	\$515.35	\$515.54	\$547.41
204.0215	Removing Catch Basins	EACH	\$296.81	\$530.76	\$485.47
204.0220	Removing Inlets	EACH	\$337.42	\$377.88	\$383.88
204.0225	Removing Septic Tanks	EACH		\$1,790.00	\$1,928.04
204.0231	Removing Building (station)	EACH		\$7,500.00	\$14,006.14
204.0236	Removing Building (parcel)	EACH		\$43,450.95	
204.0241	Site Clearance (parcel)	EACH		\$2,450.00	\$5,525.62
204.0245	Removing Storm Sewer (size)	LF	\$16.09	\$17.25	\$18.28
204.0246	Removing Ancillary Structure (structure)	EACH	\$3,556.67	\$673.05	\$6,333.33
204.0247	Removing Ancillary Structure with Restoration (structure)	EACH		\$8,466.67	\$6,000.00
204.0250	Abandoning Manholes	EACH	\$626.63	\$870.67	\$955.29
204.0255	Abandoning Catch Basins	EACH	\$1,095.17		\$438.84
204.0260	Abandoning Inlets	EACH	\$337.59	\$493.88	\$574.00
204.0265	Abandoning Wells	EACH	\$882.35	\$2,033.33	\$1,543.12

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
204.0270	Abandoning Culvert Pipes	EACH	\$746.43	\$960.21	\$825.04
204.0275	Closing Culvert Pipes	EACH		\$750.00	
204.0280	Sealing Pipes	EACH	\$387.02	\$499.15	\$726.58
204.0291.S	Abandoning Sewer	CY	\$154.99	\$165.78	\$439.40
204.9001.S	Removing Advance Flasher Assemblies Type 1	EACH	\$564.08	\$825.50	\$1,023.00
204.9002.S	Removing Advance Flasher Assemblies Type 2	EACH	\$608.11		
204.9025.S	Removing (item description)	CF			
204.9035.S	Removing (item description)	CY	\$10.00	\$227.90	\$85.15
204.9060.S	Removing (item description)	EACH	\$474.66	\$787.05	\$928.32
204.9070.S	Removing (item description)	GAL			
204.9090.S	Removing (item description)	LF	\$3.10	\$4.85	\$3.55
204.9105.S	Removing (item description)	LS	\$3,454.64		
204.9125.S	Removing (item description)	MI			
204.9165.S	Removing (item description)	SF	\$12.92	\$15.41	\$7.20
204.9170.S	Removing (item description)	STA			
204.9180.S	Removing (item description)	SY	\$10.12	\$4.80	\$3.11
204.9195.S	Removing (item description)	TON			
205.0100	Excavation Common	CY	\$10.50	\$14.47	\$8.65
205.0200	Excavation Rock	CY	\$14.27	\$21.83	\$9.84
205.0300	Excavation Stone Piles and Stone Fences	CY	\$16.98	\$65.94	\$29.69
205.0400	Excavation Marsh	CY	\$12.37	\$13.13	\$9.58
205.0501.S	Excavation, Hauling, and Disposal of Petroleum Contaminated Soil	TON	\$45.55	\$67.38	\$48.73
205.0505.S	Excavation, Hauling, and Disposal of Creosote Contaminated Soil and Manage	TON			\$83.75
205.0506.S	Excavation, Hauling, and Disposal of Creosote Contaminated Soil	TON			\$58.08
205.1300	Presplitting Rock	LF			
205.2000.S	Settlement Gauges	EACH			
205.3000.S	Temporary Emergency Pullouts	EACH	\$6,518.86	\$6,452.87	\$6,687.97
205.9011.S	Grading and Shaping Intersection (location)	EACH			\$3,355.85
205.9016.S	Grading Shaping and Finishing Intersection (location)	EACH	\$6,834.96	\$7,859.92	\$5,000.00
206.1001	Excavation for Structures Bridges (structure)	EACH	\$23,011.06	\$25,264.68	\$86,231.75

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
206.1050.S	Underwater Foundation Inspection (location)	EACH			\$34,800.00
206.2001	Excavation for Structures Culverts (structure)	EACH	\$21,726.90	\$25,530.27	\$19,233.12
206.3001	Excavation for Structures Retaining Walls (structure)	EACH	\$13,638.18	\$42,890.00	\$24,633.33
206.4001	Excavation for Structures Structural Plate Pipe or Pipe Arches (structure)	EACH		\$21,000.00	\$18,224.19
206.5001	Cofferdams (structure)	EACH	\$51,472.18	\$26,831.50	\$153,390.38
208.0100	Borrow	CY	\$10.66	\$9.11	\$9.09
208.1100	Select Borrow	CY	\$3.69	\$19.48	\$14.88
208.1500.S	Temporary Lane Shift During Culvert Work	EACH	\$3,868.01	\$2,239.81	\$1,968.54
208.2100.S	Fly Ash for Subgrade Stabilization Furnished	TON			
208.2110.S	Fly Ash Subgrade Stabilization	SY			
209.0200.S	Backfill Controlled Low Strength	CY	\$85.25	\$163.64	\$202.69
209.0300.S	Backfill Coarse Aggregate (size)	CY	\$52.68	\$55.94	\$59.72
209.1100	Backfill Granular Grade 1	CY	\$1.24	\$54.24	\$21.46
209.1500	Backfill Granular Grade 1	TON	\$2.90	\$14.46	\$14.10
209.2100	Backfill Granular Grade 2	CY	\$16.04	\$21.27	\$17.36
209.2500	Backfill Granular Grade 2	TON	\$9.65	\$14.40	\$11.82
210.1100	Backfill Structure Type A	CY	\$53.63	\$29.65	\$79.49
210.1500	Backfill Structure Type A	TON	\$23.61	\$22.70	\$26.46
210.2100	Backfill Structure Type B	CY			\$36.84
210.2500	Backfill Structure Type B	TON	\$20.85	\$21.78	\$19.19
211.0101	Prepare Foundation for Asphaltic Paving (project)	EACH	\$17,824.86	\$15,882.20	\$12,736.04
211.0201	Prepare Foundation for Concrete Pavement (project)	EACH	\$13,415.75	\$17,650.07	\$5,251.87
211.0301	Prepare Foundation for Concrete Base (project)	EACH	\$3,250.00	\$0.01	
211.0400	Prepare Foundation for Asphaltic Shoulders	STA	\$36.98	\$65.21	\$52.16
211.0500	Prepare Foundation for Base Aggregate	STA	\$183.82	\$145.24	\$73.88
211.0700.S	Prepare Foundation for CIR Base Layer (project)	EACH	\$20,183.17	\$11,888.89	\$9,898.35
211.0800.S	Base Repair for CIR Layer	CY	\$108.07	\$46.18	\$27.25
213.0100	Finishing Roadway (project)	EACH	\$2,307.54	\$2,322.61	\$2,108.41
214.0100	Obliterating Old Road	STA	\$246.88	\$780.20	\$720.32
305.0110	Base Aggregate Dense 3/4-Inch	TON	\$19.01	\$20.94	\$24.15

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
305.0115	Base Aggregate Dense 3/4-Inch	CY	\$84.16		
305.0120	Base Aggregate Dense 1 1/4-Inch	TON	\$10.93	\$12.11	\$11.85
305.0125	Base Aggregate Dense 1 1/4-Inch	СУ	\$59.83	\$41.49	\$70.00
305.0130	Base Aggregate Dense 3-Inch	TON	\$15.01	\$15.60	\$13.40
305.0135	Base Aggregate Dense 3-Inch	CY		\$36.98	
305.0410	Aggregate Detours	TON	\$42.86		\$25.15
305.0415	Aggregate Detours	СУ			
305.0500	Shaping Shoulders	STA	\$28.53	\$28.77	\$38.60
305.0502.S	Shaping Roadway	STA			\$225.79
305.0504.S	Hauling Excess Shoulder Material	CY	\$41.98	\$28.55	\$9.33
310.0110	Base Aggregate Open-Graded	TON	\$31.78	\$11.01	\$30.42
310.0115	Base Aggregate Open-Graded	CY	\$22.28	\$58.26	\$44.91
311.0110	Breaker Run	TON	\$13.12	\$4.33	\$18.67
311.0115	Breaker Run	CY	\$24.76	\$29.40	\$49.20
312.0110	Select Crushed Material	TON	\$10.66	\$11.29	\$13.82
312.0115	Select Crushed Material	CY	\$35.35	\$22.75	\$27.46
313.0110	Pit Run	TON	\$4.59	\$10.96	
313.0115	Pit Run	CY	\$49.00	\$95.00	
315.0100	Asphaltic Base	TON			
315.0200	Asphaltic Base Widening	TON	\$186.13		
320.0105	Concrete Base 4-Inch	SY		\$72.00	
320.0110	Concrete Base 4 1/2-Inch	SY			
320.0115	Concrete Base 5-Inch	SY			
320.0120	Concrete Base 5 1/2-Inch	SY			
320.0125	Concrete Base 6-Inch	SY	\$59.18	\$74.01	\$61.45
320.0130	Concrete Base 6 1/2-Inch	SY		\$99.00	
320.0135	Concrete Base 7-Inch	SY	\$61.68		
320.0140	Concrete Base 7 1/2-Inch	SY		\$59.75	
320.0145	Concrete Base 8-Inch	SY	\$59.55	\$61.78	\$78.71
320.0150	Concrete Base 8 1/2-Inch	SY		\$67.97	

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
320.0155	Concrete Base 9-Inch	SY	\$63.19	\$52.82	\$74.77
320.0160	Concrete Base 9 1/2-Inch	SY			
320.0165	Concrete Base 10-Inch	SY			
320.0170	Concrete Base 10 1/2-Inch	SY		\$116.25	
320.0305	Concrete Base HES 4-Inch	SY			
320.0310	Concrete Base HES 4 1/2-Inch	SY			
320.0315	Concrete Base HES 5-Inch	SY			
320.0320	Concrete Base HES 5 1/2-Inch	SY			
320.0325	Concrete Base HES 6-Inch	SY			
320.0330	Concrete Base HES 6 1/2-Inch	SY			
320.0335	Concrete Base HES 7-Inch	SY	\$66.82		
320.0340	Concrete Base HES 7 1/2-Inch	SY			
320.0345	Concrete Base HES 8-Inch	SY			
320.0350	Concrete Base HES 8 1/2-Inch	SY			
320.0355	Concrete Base HES 9-Inch	SY			
320.0360	Concrete Base HES 9 1/2-Inch	SY			
320.0365	Concrete Base HES 10-Inch	SY			\$117.00
320.0370	Concrete Base HES 10 1/2-Inch	SY			
325.0100	Pulverize and Relay	SY	\$1.49	\$1.59	\$1.61
327.1000.S	CIR Asphaltic Base Layer	SY	\$3.83	\$2.98	\$3.49
330.0100	Mill and Relay	SY	\$2.06	\$3.62	
335.0100	Rubblizing	SY	\$2.02		\$2.50
340.0100	Cracking and Seating	SY			
350.0102	Subbase	CY	\$36.80		
350.0104	Subbase	TON	\$11.52	\$18.00	\$14.71
350.0115	Subbase 6-Inch	SY			
350.0120	Subbase 7-Inch	SY			
350.0125	Subbase 8-Inch	SY			\$5.20
350.0130	Subbase 9-Inch	SY		\$5.11	
350.0135	Subbase 10-Inch	SY			\$6.07

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
350.0140	Subbase 11-Inch	SY			
350.0145	Subbase 12-Inch	SY		\$13.02	\$24.48
371.2000.S	QMP Base Aggregate Dense 1 1/4-Inch Compaction	EACH	\$465.88	\$378.95	\$586.62
374.1010.S	QMP Mill and Relay Compaction	SY	\$0.07	\$0.12	
374.1020.S	QMP Pulverize and Relay Compaction	SY	\$0.21	\$0.21	\$0.12
390.0100	Removing Pavement for Base Patching	CY			\$102.21
390.0201	Base Patching Asphaltic	TON	\$118.44	\$81.64	\$123.69
390.0305	Base Patching Concrete HES	CY			\$252.25
390.0405	Base Patching Concrete SHES	CY			\$284.66
405.0100	Coloring Concrete WisDOT Red	CY	\$93.20	\$110.13	\$118.00
405.0200	Coloring Concrete Custom	CY	\$127.37	\$114.71	\$99.51
405.1000	Stamping Colored Concrete	CY	\$91.71	\$333.65	\$40.72
415.0060	Concrete Pavement 6-Inch	SY	\$67.64	\$82.43	\$67.02
415.0065	Concrete Pavement 6 1/2-Inch	SY	\$69.83		
415.0070	Concrete Pavement 7-Inch	SY	\$48.63	\$90.78	\$94.25
415.0075	Concrete Pavement 7 1/2-Inch	SY			\$65.55
415.0080	Concrete Pavement 8-Inch	SY	\$47.87	\$57.99	\$58.15
415.0085	Concrete Pavement 8 1/2-Inch	SY	\$49.21	\$80.21	\$57.05
415.0090	Concrete Pavement 9-Inch	SY	\$61.08	\$54.92	\$49.62
415.0095	Concrete Pavement 9 1/2-Inch	SY	\$42.51	\$41.70	\$68.14
415.0100	Concrete Pavement 10-Inch	SY	\$59.74	\$57.66	\$61.36
415.0105	Concrete Pavement 10 1/2-Inch	SY		\$58.41	\$36.35
415.0110	Concrete Pavement 11-Inch	SY	\$67.34	\$74.73	\$97.06
415.0115	Concrete Pavement 11 1/2-Inch	SY	\$66.57		
415.0120	Concrete Pavement 12-Inch	SY	\$81.92	\$153.71	\$77.21
415.0125	Concrete Pavement 12 1/2-Inch	SY	\$59.10	\$96.34	\$100.48
415.0130	Concrete Pavement 13-Inch	SY			
415.0135	Concrete Pavement 13 1/2-Inch	SY			
415.0210	Concrete Pavement Gaps	EACH	\$954.36	\$806.29	\$757.98
415.0310	Concrete Alley	SY	\$54.54		

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
415.0410	Concrete Pavement Approach Slab	SY	\$191.01	\$243.86	\$225.96
415.1080	Concrete Pavement HES 8-Inch	SY	\$56.53	\$83.38	\$80.84
415.1085	Concrete Pavement HES 8 1/2-Inch	SY	\$57.94		
415.1090	Concrete Pavement HES 9-Inch	SY	\$86.40	\$103.40	\$72.58
415.1095	Concrete Pavement HES 9 1/2-Inch	SY	\$67.92	\$79.00	
415.1100	Concrete Pavement HES 10-Inch	SY	\$89.65	\$93.87	\$77.20
415.1105	Concrete Pavement HES 10 1/2-Inch	SY		\$78.70	
415.1110	Concrete Pavement HES 11-Inch	SY			\$88.18
415.1115	Concrete Pavement HES 11 1/2-Inch	SY	\$74.76	\$133.34	
415.1120	Concrete Pavement HES 12-Inch	SY	\$97.53	\$138.11	
415.1125	Concrete Pavement HES 12 1/2-Inch	SY	\$69.38		
415.1130	Concrete Pavement HES 13-Inch	SY			
415.1135	Concrete Pavement HES 13 1/2-Inch	SY			
415.1150.S	Concrete Pavement Fast Track (inch)	SY			
415.1310	Concrete Alley HES	SY			
415.1410	Concrete Pavement Approach Slab HES	SY	\$232.05	\$259.38	\$215.00
415.2010	Concrete Truck Apron 12-inch	SY	\$80.57	\$89.27	\$95.09
415.4100	Concrete Pavement Joint Filling	SY	\$2.48	\$2.78	\$2.10
415.6000.S	Rout and Seal	LF	\$0.78	\$0.99	\$0.99
416.0610	Drilled Tie Bars	EACH	\$10.29	\$10.33	\$12.12
416.0620	Drilled Dowel Bars	EACH	\$10.65	\$16.04	\$15.99
416.0623.S	Pavement Dowel Bars Retrofit Warranted	EACH			
416.0750.S	Concrete Pavement Partial Depth Repair Joint Repair	LF	\$39.20	\$108.27	
416.0752.S	Concrete Pavement Partial Depth Repair Crack Repair	LF	\$38.23		\$45.00
416.0754.S	Concrete Pavement Partial Depth Repair Surface Repair	SF	\$132.05	\$108.27	
416.0756.S	Concrete Pavement Partial Depth Repair Edge Repair	LF	\$35.57		
416.0758.S	Concrete Pavement Partial Depth Repair Full Depth Adjustment	SF	\$137.59	\$108.27	
416.1710	Concrete Pavement Repair	SY	\$84.40	\$79.52	\$89.39
416.1715	Concrete Pavement Repair SHES	SY	\$155.46	\$143.02	\$144.23
416.1720	Concrete Pavement Replacement	SY	\$81.04	\$106.65	\$94.43

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
416.1725	Concrete Pavement Replacement SHES	SY	\$142.57	\$148.54	\$158.92
416.9100.S	Filling Concrete Shoulder Rumble Strips (size)	EACH		\$276.00	\$150.00
416.9112.S	Filling Concrete Shoulder Rumble Strips 12-Inch	LF		\$16.50	\$36.44
416.9116.S	Filling Concrete Shoulder Rumble Strips 16-Inch	LF	\$16.00		
416.9118.S	Filling Concrete Shoulder Rumble Strips 18-Inch	LF			
420.1000	Continuous Diamond Grinding Concrete Pavement	SY	\$4.58	\$4.52	\$5.04
450.1100.S	Asphaltic Mixture For Extreme Conditions	TON	\$52.92	\$22.07	\$100.00
450.4000	HMA Cold Weather Paving	TON	\$2.05	\$2.14	\$2.10
455.0500	Asphaltic Material Seal Coat	TON			
455.0505	Asphaltic Material Seal Coat	GAL		\$2.77	\$4.39
455.0600	Tack Coat	TON			
455.0605	Tack Coat	GAL	\$2.99	\$2.90	\$2.98
455.0770.S	Asphalt Stabilizing Agent	TON	\$470.80	\$678.47	\$264.06
460.0105.S	HMA Percent Within Limits (PWL) Test Strip Volumetrics	EACH	\$6,002.82	\$4,617.38	\$4,862.53
460.0110.S	HMA Percent Within Limits (PWL) Test Strip Density	EACH	\$4,580.52	\$5,671.64	\$3,825.47
460.0115.S	HMA Pavement Test Strip Volumetrics	EACH	\$9,685.87	\$13,202.29	\$3,575.56
460.0120.S	HMA Pavement Test Strip Density	EACH	\$5,844.76	\$6,749.14	\$4,464.17
460.2000	Incentive Density HMA Pavement	DOL	\$1.00	\$1.00	\$1.00
460.2005	Incentive Density PWL HMA Pavement	DOL	\$1.00	\$1.00	\$1.00
460.2007	Incentive Density HMA Pavement Longitudinal Joints	DOL	\$0.98	\$1.00	\$1.00
460.2010	Incentive Air Voids HMA Pavement	DOL	\$1.00	\$1.00	\$1.00
460.4210.S	HMA Pavement Interlayer	TON	\$116.58	\$150.00	\$117.20
460.5223	HMA Pavement 3 LT 58-28 S	TON	\$68.81	\$78.74	\$75.36
460.5224	HMA Pavement 4 LT 58-28 S	TON	\$76.28	\$79.41	\$80.67
460.5225	HMA Pavement 5 LT 58-28 S	TON	\$76.47	\$94.83	\$84.02
460.5226	HMA Pavement 6 LT 58-28 S	TON			
460.5243	HMA Pavement 3 LT 58-34 S	TON			
460.5244	HMA Pavement 4 LT 58-34 S	TON	\$84.91	\$94.26	\$101.79
460.5245	HMA Pavement 5 LT 58-34 S	TON	\$88.20	\$114.95	
460.5246	HMA Pavement 6 LT 58-34 S	TON			

460.5424 HMA Pavement 4 LT 58-28 H TON \$94.30 \$82.85   460.5425 HMA Pavement 5 LT 58-28 H TON   460.5426 HMA Pavement 6 LT 58-28 H TON   460.5444 HMA Pavement 4 LT 58-34 H TON   460.5445 HMA Pavement 5 LT 58-34 H TON   460.5446 HMA Pavement 6 LT 58-34 H TON   460.5446 HMA Pavement 6 LT 58-34 H TON   460.6222 HMA Pavement 2 MT 58-28 S TON \$82.09   460.6223 HMA Pavement 3 MT 58-28 S TON \$66.08 \$71.89   460.6224 HMA Pavement 4 MT 58-28 S TON \$73.07 \$78.53   460.6225 HMA Pavement 5 MT 58-28 S TON \$75.63 \$93.24   460.6226 HMA Pavement 6 MT 58-28 S TON \$75.63 \$93.24   460.6227 HMA Pavement 6 MT 58-34 S TON \$97.30 \$117.49   460.6240 HMA Pavement 4 MT 58-34 S TON \$97.30 \$117.49   460.6241 HMA Pavement 4 MT 58-34 S TON \$93.30 \$117.49   460.6242 HMA Pavement 6 MT 58-34 S TON \$93.30 \$117.49   460.6243 HMA Pavement 6 MT 58-34 S TON \$93.75 \$93.79   460.6246 HMA Pavement 6 MT 58-34 S TON \$93.75 \$94.72   460.6247 HMA Pavement 6 MT 58-34 S TON \$93.75 \$94.72   460.6248 HMA Pavement 6 MT 58-34 S TON \$93.75 \$94.72   460.6249 HMA Pavement 6 MT 58-34 S TON \$93.75 \$94.72   460.6424 HMA Pavement 6 MT 58-34 H TON \$91.80   460.6425 HMA Pavement 6 MT 58-38 H TON \$91.80   460.6426 HMA Pavement 6 MT 58-38 H TON \$91.80   460.6427 HMA Pavement 6 MT 58-34 H TON \$91.80   460.6428 HMA Pavement 6 MT 58-34 H TON \$91.80   460.6429 HMA Pavement 6 MT 58-34 H TON \$91.80   460.6424 HMA Pavement 6 MT 58-34 H TON \$91.80   460.6425 HMA Pavement 6 MT 58-34 H TON \$91.80   460.6426 HMA Pavement 6 MT 58-34 H TON \$91.80   460.6427 HMA Pavement 6 MT 58-34 H TON \$91.80   460.6428 HMA Pavement 6 MT 58-34 H TON \$91.80   460.6429 HMA Pavement 6 MT 58-34 H TON \$91.80   460.6426 HMA Pavement 6 MT 58-34 H TON \$91.80   460.6427 HMA Pavement 6 MT 58-34 H TON \$91.80   460.6428 HMA Pavement 6 MT 58-34 H TON \$91.80   460.6429 HMA Pavement 6 MT 58-34 H TON \$91.80   460.6440 HMA Pavement 6 MT 58-34 H TON \$91.80   460.6440 HMA Pavement 6 MT 58-34 H TON \$91.80   460.6440 HMA Pavement 6 MT 58-34 H TON \$91.80   460.6440 HMA Pavement 6 MT 58-34 H TON \$91.80   460.6440 HMA Pavem	2024
460.5426       HMA Pavement 6 LT 58-28 H       TON         460.5444       HMA Pavement 4 LT 58-34 H       TON         460.5445       HMA Pavement 5 LT 58-34 H       TON         460.5446       HMA Pavement 6 LT 58-34 H       TON         460.6222       HMA Pavement 2 MT 58-28 S       TON       \$82.09         460.6223       HMA Pavement 4 MT 58-28 S       TON       \$73.07       \$78.53         460.6224       HMA Pavement 4 MT 58-28 S       TON       \$73.07       \$78.53         460.6225       HMA Pavement 5 MT 58-28 S       TON       \$75.63       \$93.24         460.6226       HMA Pavement 6 MT 58-28 S       TON       \$75.63       \$93.24         460.6240       HMA Pavement 2 MT 58-34 S       TON       \$97.30       \$117.49         460.6242       HMA Pavement 4 MT 58-34 S       TON       \$97.30       \$117.49         460.6244       HMA Pavement 5 MT 58-34 S       TON       \$92.68       \$101.99         460.6245       HMA Pavement 6 MT 58-34 S       TON       \$83.79         460.6246       HMA Pavement 6 MT 58-28 H       TON         460.6427       HMA Pavement 5 MT 58-28 H       TON         460.6428       HMA Pavement 5 MT 58-28 H       TON         460.6443 <td>\$77.95</td>	\$77.95
460.5444       HMA Pavement 4 LT 58-34 H       TON         460.5445       HMA Pavement 5 LT 58-34 H       TON         460.5446       HMA Pavement 6 LT 58-34 H       TON         460.6221       HMA Pavement 3 MT 58-28 S       TON       \$82.09         460.6223       HMA Pavement 3 MT 58-28 S       TON       \$66.08       \$71.89         460.6224       HMA Pavement 5 MT 58-28 S       TON       \$73.07       \$78.53         460.6225       HMA Pavement 5 MT 58-28 S       TON       \$75.63       \$93.24         460.6226       HMA Pavement 2 MT 58-34 S       TON       \$97.30       \$117.49         460.6242       HMA Pavement 3 MT 58-34 S       TON       \$97.30       \$117.49         460.6243       HMA Pavement 4 MT 58-34 S       TON       \$92.68       \$101.99         460.6244       HMA Pavement 6 MT 58-34 S       TON       \$83.79         460.6245       HMA Pavement 3 MT 58-34 S       TON       \$93.75       \$94.72         460.6426       HMA Pavement 5 MT 58-28 H       TON       \$93.75       \$94.72         460.6427       HMA Pavement 5 MT 58-28 H       TON       \$93.75       \$94.72         460.6428       HMA Pavement 5 MT 58-28 H       TON       \$93.75       \$94.72	
460.5445       HMA Pavement 5 LT 58-34 H       TON         460.5446       HMA Pavement 6 LT 58-34 H       TON         460.6222       HMA Pavement 2 MT 58-28 S       TON       \$82.09         460.6223       HMA Pavement 3 MT 58-28 S       TON       \$66.08       \$71.89         460.6224       HMA Pavement 4 MT 58-28 S       TON       \$73.07       \$78.53         460.6225       HMA Pavement 5 MT 58-28 S       TON       \$75.63       \$93.24         460.6226       HMA Pavement 6 MT 58-28 S       TON       \$75.63       \$93.24         460.6241       HMA Pavement 2 MT 58-34 S       TON       \$97.30       \$117.49         460.6242       HMA Pavement 3 MT 58-34 S       TON       \$97.30       \$117.49         460.6243       HMA Pavement 4 MT 58-34 S       TON       \$92.68       \$101.99         460.6245       HMA Pavement 6 MT 58-34 S       TON       \$83.79         460.6246       HMA Pavement 6 MT 58-28 H       TON       \$93.75       \$94.72         460.6240       HMA Pavement 5 MT 58-28 H       TON       \$91.80         460.6424       HMA Pavement 6 MT 58-28 H       TON       \$91.80         460.6425       HMA Pavement 6 MT 58-34 H       TON       \$91.80         460.6	
460.5446       HMA Pavement 6 LT 58-34 H       TON       \$82.09         460.6222       HMA Pavement 2 MT 58-28 S       TON       \$82.09         460.6223       HMA Pavement 3 MT 58-28 S       TON       \$66.08       \$71.89         460.6224       HMA Pavement 4 MT 58-28 S       TON       \$73.07       \$78.53         460.6225       HMA Pavement 5 MT 58-28 S       TON       \$75.63       \$93.24         460.6226       HMA Pavement 6 MT 58-28 S       TON       \$75.63       \$93.24         460.6242       HMA Pavement 2 MT 58-34 S       TON       \$97.30       \$117.49         460.6243       HMA Pavement 3 MT 58-34 S       TON       \$97.30       \$117.49         460.6244       HMA Pavement 5 MT 58-34 S       TON       \$92.68       \$101.99         460.6245       HMA Pavement 6 MT 58-34 S       TON       \$83.79         460.6246       HMA Pavement 4 MT 58-28 H       TON       \$93.75       \$94.72         460.6427       HMA Pavement 5 MT 58-28 H       TON       \$91.80         460.6428       HMA Pavement 6 MT 58-28 H       TON       \$91.80         460.6440       HMA Pavement 6 MT 58-34 H       TON       \$91.24         460.6445       HMA Pavement 6 MT 58-34 H       TON       \$8	\$153.70
460.6222       HMA Pavement 2 MT 58-28 S       TON       \$82.09         460.6223       HMA Pavement 3 MT 58-28 S       TON       \$66.08       \$71.89         460.6224       HMA Pavement 4 MT 58-28 S       TON       \$73.07       \$78.53         460.6225       HMA Pavement 5 MT 58-28 S       TON       \$75.63       \$93.24         460.6226       HMA Pavement 6 MT 58-28 S       TON       460.624         460.6242       HMA Pavement 3 MT 58-34 S       TON       \$97.30       \$117.49         460.6243       HMA Pavement 4 MT 58-34 S       TON       \$92.68       \$101.99         460.6244       HMA Pavement 5 MT 58-34 S       TON       \$83.79         460.6245       HMA Pavement 6 MT 58-34 S       TON       \$83.79         460.6246       HMA Pavement 3 MT 58-28 H       TON       \$93.75       \$94.72         460.6425       HMA Pavement 4 MT 58-28 H       TON       \$91.80       \$91.20         460.6426       HMA Pavement 5 MT 58-34 H       TON       \$91.80       \$91.24         460.6443       HMA Pavement 3 MT 58-34 H       TON       \$82.89       \$91.24         460.6445       HMA Pavement 4 MT 58-34 H       TON       \$82.89       \$91.24         460.6445       HMA Pavement 5 MT	
460.6223       HMA Pavement 3 MT 58-28 S       TON       \$66.08       \$71.89         460.6224       HMA Pavement 4 MT 58-28 S       TON       \$73.07       \$78.53         460.6225       HMA Pavement 5 MT 58-28 S       TON       \$75.63       \$93.24         460.6226       HMA Pavement 6 MT 58-28 S       TON       \$97.30       \$91.74         460.6242       HMA Pavement 2 MT 58-34 S       TON       \$97.30       \$117.49         460.6243       HMA Pavement 4 MT 58-34 S       TON       \$92.68       \$101.99         460.6245       HMA Pavement 5 MT 58-34 S       TON       \$83.79         460.6246       HMA Pavement 6 MT 58-34 S       TON       \$83.79         460.6423       HMA Pavement 3 MT 58-28 H       TON       \$93.75       \$94.72         460.6424       HMA Pavement 4 MT 58-28 H       TON       \$91.80       \$91.80         460.6425       HMA Pavement 5 MT 58-28 H       TON       \$91.80       \$91.24         460.6426       HMA Pavement 3 MT 58-34 H       TON       \$82.89       \$91.24         460.6445       HMA Pavement 5 MT 58-34 H       TON       \$82.89       \$91.24         460.6445       HMA Pavement 6 MT 58-34 H       TON       \$91.24         460.6446       <	
460.6224       HMA Pavement 4 MT 58-28 S       TON       \$73.07       \$78.53         460.6225       HMA Pavement 5 MT 58-28 S       TON       \$75.63       \$93.24         460.6226       HMA Pavement 6 MT 58-28 S       TON       \$93.24         460.6242       HMA Pavement 2 MT 58-34 S       TON       \$97.30       \$117.49         460.6243       HMA Pavement 3 MT 58-34 S       TON       \$92.68       \$101.99         460.6244       HMA Pavement 5 MT 58-34 S       TON       \$83.79         460.6246       HMA Pavement 6 MT 58-34 S       TON       \$83.79         460.6423       HMA Pavement 3 MT 58-28 H       TON       \$93.75       \$94.72         460.6424       HMA Pavement 4 MT 58-28 H       TON       \$91.80       \$91.80         460.6425       HMA Pavement 5 MT 58-28 H       TON       \$91.80       \$91.24         460.6426       HMA Pavement 6 MT 58-34 H       TON       \$91.24         460.6443       HMA Pavement 5 MT 58-34 H       TON       \$82.89       \$91.24         460.6445       HMA Pavement 6 MT 58-34 H       TON       \$82.89       \$91.24         460.6446       HMA Pavement 6 MT 58-34 H       TON       \$93.75       \$93.75       \$94.72       \$93.75       \$94.72	\$57.00
460.6225       HMA Pavement 5 MT 58-28 S       TON       \$75.63       \$93.24         460.6226       HMA Pavement 6 MT 58-28 S       TON         460.6242       HMA Pavement 2 MT 58-34 S       TON       \$97.30       \$117.49         460.6243       HMA Pavement 3 MT 58-34 S       TON       \$92.68       \$101.99         460.6244       HMA Pavement 5 MT 58-34 S       TON       \$83.79         460.6245       HMA Pavement 6 MT 58-34 S       TON       \$83.79         460.6246       HMA Pavement 6 MT 58-34 S       TON       \$93.75         460.6423       HMA Pavement 3 MT 58-28 H       TON       \$93.75       \$94.72         460.6424       HMA Pavement 5 MT 58-28 H       TON       \$91.80         460.6425       HMA Pavement 6 MT 58-28 H       TON       \$91.80         460.6426       HMA Pavement 6 MT 58-34 H       TON       \$91.24         460.6443       HMA Pavement 5 MT 58-34 H       TON       \$82.89       \$91.24         460.6445       HMA Pavement 5 MT 58-34 H       TON       \$60.6446       HMA Pavement 6 MT 58-34 H       TON       \$60.6446       HMA Pavement 6 MT 58-34 H       TON       \$60.6446       HMA Pavement 6 MT 58-34 H       TON       \$60.6623       HMA Pavement 3 MT 58-28 V       TON       TON </td <td>\$68.59</td>	\$68.59
460.6226       HMA Pavement 6 MT 58-28 S       TON         460.6242       HMA Pavement 2 MT 58-34 S       TON         460.6243       HMA Pavement 3 MT 58-34 S       TON       \$97.30       \$117.49         460.6244       HMA Pavement 4 MT 58-34 S       TON       \$92.68       \$101.99         460.6245       HMA Pavement 5 MT 58-34 S       TON       \$83.79         460.6246       HMA Pavement 6 MT 58-34 S       TON       460.6423         460.6423       HMA Pavement 3 MT 58-28 H       TON       \$93.75       \$94.72         460.6424       HMA Pavement 5 MT 58-28 H       TON       \$91.80         460.6425       HMA Pavement 6 MT 58-28 H       TON       \$91.80         460.6426       HMA Pavement 3 MT 58-34 H       TON       \$82.89       \$91.24         460.6443       HMA Pavement 4 MT 58-34 H       TON       \$82.89       \$91.24         460.6445       HMA Pavement 5 MT 58-34 H       TON       \$82.89       \$91.24         460.6446       HMA Pavement 6 MT 58-34 H       TON       \$00.00         460.6623       HMA Pavement 3 MT 58-28 V       TON       TON	\$71.84
460.6242       HMA Pavement 2 MT 58-34 S       TON       \$97.30       \$117.49         460.6243       HMA Pavement 3 MT 58-34 S       TON       \$97.30       \$117.49         460.6244       HMA Pavement 4 MT 58-34 S       TON       \$92.68       \$101.99         460.6245       HMA Pavement 5 MT 58-34 S       TON       \$83.79         460.6246       HMA Pavement 6 MT 58-34 S       TON       \$93.75         460.6423       HMA Pavement 3 MT 58-28 H       TON       \$93.75       \$94.72         460.6424       HMA Pavement 5 MT 58-28 H       TON       \$91.80         460.6425       HMA Pavement 6 MT 58-28 H       TON       \$91.80         460.6426       HMA Pavement 3 MT 58-34 H       TON       \$91.24         460.6443       HMA Pavement 4 MT 58-34 H       TON       \$82.89       \$91.24         460.6444       HMA Pavement 5 MT 58-34 H       TON       \$0.00       \$0.00       \$0.00         460.6446       HMA Pavement 6 MT 58-34 H       TON       \$0.00       \$0.00       \$0.00       \$0.00       \$0.00       \$0.00       \$0.00       \$0.00       \$0.00       \$0.00       \$0.00       \$0.00       \$0.00       \$0.00       \$0.00       \$0.00       \$0.00       \$0.00       \$0.00       \$0.	\$77.02
460.6243       HMA Pavement 3 MT 58-34 S       TON       \$97.30       \$117.49         460.6244       HMA Pavement 4 MT 58-34 S       TON       \$92.68       \$101.99         460.6245       HMA Pavement 5 MT 58-34 S       TON       \$83.79         460.6246       HMA Pavement 6 MT 58-34 S       TON       \$83.79         460.6423       HMA Pavement 3 MT 58-28 H       TON       \$93.75       \$94.72         460.6424       HMA Pavement 5 MT 58-28 H       TON       \$91.80         460.6425       HMA Pavement 6 MT 58-28 H       TON       \$91.80         460.6426       HMA Pavement 6 MT 58-34 H       TON       \$91.24         460.6443       HMA Pavement 4 MT 58-34 H       TON       \$82.89       \$91.24         460.6445       HMA Pavement 5 MT 58-34 H       TON       \$60.644       \$60.6446       HMA Pavement 6 MT 58-34 H       TON       \$60.644       \$60.6446       HMA Pavement 6 MT 58-34 H       TON       \$60.6623 <t< td=""><td></td></t<>	
460.6244       HMA Pavement 4 MT 58-34 S       TON       \$92.68       \$101.99         460.6245       HMA Pavement 5 MT 58-34 S       TON       \$83.79         460.6246       HMA Pavement 6 MT 58-34 S       TON       \$83.79         460.6423       HMA Pavement 3 MT 58-28 H       TON       \$93.75       \$94.72         460.6424       HMA Pavement 5 MT 58-28 H       TON       \$91.80         460.6425       HMA Pavement 6 MT 58-28 H       TON       \$91.80         460.6426       HMA Pavement 3 MT 58-34 H       TON       \$82.89       \$91.24         460.6443       HMA Pavement 4 MT 58-34 H       TON       \$82.89       \$91.24         460.6445       HMA Pavement 5 MT 58-34 H       TON       \$60.644       HMA Pavement 5 MT 58-34 H       TON       \$60.644         460.6446       HMA Pavement 6 MT 58-34 H       TON       \$60.644       \$60.6623       HMA Pavement 3 MT 58-28 V       TON       \$60.6623       TON       \$60.6623       \$60.6623       \$60.6623       TON       \$60.6623       \$60.6623       \$60.6623       \$60.6623       \$60.6623       \$60.6623       \$60.6623       \$60.6623       \$60.6623       \$60.6623       \$60.6623       \$60.6623       \$60.6623       \$60.6623       \$60.6623       \$60.6623       \$60.6623	
460.6245       HMA Pavement 5 MT 58-34 S       TON       \$83.79         460.6246       HMA Pavement 6 MT 58-34 S       TON       ***         460.6423       HMA Pavement 3 MT 58-28 H       TON       ***         460.6424       HMA Pavement 4 MT 58-28 H       TON       \$93.75       \$94.72         460.6425       HMA Pavement 5 MT 58-28 H       TON       \$91.80         460.6426       HMA Pavement 6 MT 58-28 H       TON       ***         460.6443       HMA Pavement 3 MT 58-34 H       TON       ***         460.6444       HMA Pavement 4 MT 58-34 H       TON       \$82.89       \$91.24         460.6445       HMA Pavement 5 MT 58-34 H       TON       ***         460.6446       HMA Pavement 6 MT 58-34 H       TON       **         460.6623       HMA Pavement 3 MT 58-28 V       TON       TON	
460.6246       HMA Pavement 6 MT 58-34 S       TON         460.6423       HMA Pavement 3 MT 58-28 H       TON         460.6424       HMA Pavement 4 MT 58-28 H       TON       \$93.75       \$94.72         460.6425       HMA Pavement 5 MT 58-28 H       TON       \$91.80         460.6426       HMA Pavement 6 MT 58-28 H       TON       TON         460.6443       HMA Pavement 3 MT 58-34 H       TON       \$82.89       \$91.24         460.6444       HMA Pavement 4 MT 58-34 H       TON       \$82.89       \$91.24         460.6445       HMA Pavement 5 MT 58-34 H       TON       TON         460.6446       HMA Pavement 6 MT 58-34 H       TON       TON         460.6623       HMA Pavement 3 MT 58-28 V       TON       TON	\$117.06
460.6423       HMA Pavement 3 MT 58-28 H       TON         460.6424       HMA Pavement 4 MT 58-28 H       TON       \$93.75       \$94.72         460.6425       HMA Pavement 5 MT 58-28 H       TON       \$91.80         460.6426       HMA Pavement 6 MT 58-28 H       TON       TON         460.6443       HMA Pavement 3 MT 58-34 H       TON       \$82.89       \$91.24         460.6444       HMA Pavement 4 MT 58-34 H       TON       \$91.24         460.6445       HMA Pavement 5 MT 58-34 H       TON       TON         460.6446       HMA Pavement 3 MT 58-28 V       TON       TON	
460.6424       HMA Pavement 4 MT 58-28 H       TON       \$93.75       \$94.72         460.6425       HMA Pavement 5 MT 58-28 H       TON       \$91.80         460.6426       HMA Pavement 6 MT 58-28 H       TON       TON         460.6443       HMA Pavement 3 MT 58-34 H       TON       TON         460.6444       HMA Pavement 4 MT 58-34 H       TON       \$82.89       \$91.24         460.6445       HMA Pavement 5 MT 58-34 H       TON       TON       460.6446       HMA Pavement 6 MT 58-34 H       TON       TON       TON       TON       460.6623       HMA Pavement 3 MT 58-28 V       TON       TON <t< td=""><td></td></t<>	
460.6425       HMA Pavement 5 MT 58-28 H       TON       \$91.80         460.6426       HMA Pavement 6 MT 58-28 H       TON         460.6443       HMA Pavement 3 MT 58-34 H       TON         460.6444       HMA Pavement 4 MT 58-34 H       TON       \$82.89       \$91.24         460.6445       HMA Pavement 5 MT 58-34 H       TON       TON         460.6446       HMA Pavement 6 MT 58-34 H       TON       TON         460.6623       HMA Pavement 3 MT 58-28 V       TON       TON	
460.6426       HMA Pavement 6 MT 58-28 H       TON         460.6443       HMA Pavement 3 MT 58-34 H       TON         460.6444       HMA Pavement 4 MT 58-34 H       TON       \$82.89       \$91.24         460.6445       HMA Pavement 5 MT 58-34 H       TON         460.6446       HMA Pavement 6 MT 58-34 H       TON         460.6623       HMA Pavement 3 MT 58-28 V       TON	\$87.95
460.6443       HMA Pavement 3 MT 58-34 H       TON         460.6444       HMA Pavement 4 MT 58-34 H       TON       \$82.89       \$91.24         460.6445       HMA Pavement 5 MT 58-34 H       TON         460.6446       HMA Pavement 6 MT 58-34 H       TON         460.6623       HMA Pavement 3 MT 58-28 V       TON	\$94.58
460.6444       HMA Pavement 4 MT 58-34 H       TON       \$82.89       \$91.24         460.6445       HMA Pavement 5 MT 58-34 H       TON         460.6446       HMA Pavement 6 MT 58-34 H       TON         460.6623       HMA Pavement 3 MT 58-28 V       TON	
460.6445       HMA Pavement 5 MT 58-34 H       TON         460.6446       HMA Pavement 6 MT 58-34 H       TON         460.6623       HMA Pavement 3 MT 58-28 V       TON	
460.6446       HMA Pavement 6 MT 58-34 H       TON         460.6623       HMA Pavement 3 MT 58-28 V       TON	\$99.33
460.6623 HMA Pavement 3 MT 58-28 V TON	
460.6624 HMA Pavement 4 MT 58-28 V TON \$82.90	
·	\$89.82
460.6625 HMA Pavement 5 MT 58-28 V TON \$115.00	
460.6626 HMA Pavement 6 MT 58-28 V TON	
460.6643 HMA Pavement 3 MT 58-34 V TON \$123.00	
460.6644 HMA Pavement 4 MT 58-34 V TON \$93.56 \$94.96	\$92.81

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
460.6645	HMA Pavement 5 MT 58-34 V	TON	\$94.33	\$102.77	\$98.07
460.6646	HMA Pavement 6 MT 58-34 V	TON			
460.6844	HMA Pavement 4 MT 58-34 E	TON			
460.6845	HMA Pavement 5 MT 58-34 E	TON			
460.7222	HMA Pavement 2 HT 58-28 S	TON			
460.7223	HMA Pavement 3 HT 58-28 S	TON	\$71.92	\$96.36	\$90.28
460.7224	HMA Pavement 4 HT 58-28 S	TON	\$77.74	\$95.77	\$81.12
460.7225	HMA Pavement 5 HT 58-28 S	TON			
460.7226	HMA Pavement 6 HT 58-28 S	TON			
460.7242	HMA Pavement 2 HT 58-34 S	TON			
460.7243	HMA Pavement 3 HT 58-34 S	TON	\$114.82		
460.7244	HMA Pavement 4 HT 58-34 S	TON			
460.7245	HMA Pavement 5 HT 58-34 S	TON			
460.7246	HMA Pavement 6 HT 58-34 S	TON			
460.7422	HMA Pavement 2 HT 58-28 H	TON			
460.7423	HMA Pavement 3 HT 58-28 H	TON	\$91.08	\$98.49	\$89.58
460.7424	HMA Pavement 4 HT 58-28 H	TON	\$85.69	\$95.47	\$92.09
460.7425	HMA Pavement 5 HT 58-28 H	TON	\$89.70	\$147.84	
460.7426	HMA Pavement 6 HT 58-28 H	TON			
460.7442	HMA Pavement 2 HT 58-34 H	TON			
460.7443	HMA Pavement 3 HT 58-34 H	TON			
460.7444	HMA Pavement 4 HT 58-34 H	TON			\$132.67
460.7445	HMA Pavement 5 HT 58-34 H	TON			
460.7446	HMA Pavement 6 HT 58-34 H	TON			
460.7624	HMA Pavement 4 HT 58-28 V	TON		\$141.74	\$95.15
460.7625	HMA Pavement 5 HT 58-28 V	TON			
460.7626	HMA Pavement 6 HT 58-28 V	TON			
460.7643	HMA Pavement 3 HT 58-34 V	TON			
460.7644	HMA Pavement 4 HT 58-34 V	TON	\$94.05		
460.7645	HMA Pavement 5 HT 58-34 V	TON	\$100.54		

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
460.7646	HMA Pavement 6 HT 58-34 V	TON			
460.7844	HMA Pavement 4 HT 58-34 E	TON			
460.7845	HMA Pavement 5 HT 58-34 E	TON			
460.8424	HMA Pavement 4 SMA 58-28 H	TON	\$99.76		\$106.35
460.8425	HMA Pavement 5 SMA 58-28 H	TON			
460.8444	HMA Pavement 4 SMA 58-34 H	TON			
460.8445	HMA Pavement 5 SMA 58-34 H	TON			
460.8624	HMA Pavement 4 SMA 58-28 V	TON	\$92.11	\$113.32	\$99.46
460.8625	HMA Pavement 5 SMA 58-28 V	TON			
460.8644	HMA Pavement 4 SMA 58-34 V	TON	\$99.91	\$114.55	\$105.61
460.8645	HMA Pavement 5 SMA 58-34 V	TON			
460.8824	HMA Pavement 4 SMA 58-28 E	TON			
460.8825	HMA Pavement 5 SMA 58-28 E	TON			
460.8844	HMA Pavement 4 SMA 58-34 E	TON			
460.8845	HMA Pavement 5 SMA 58-34 E	TON			
460.9000.S	Material Transfer Vehicle	EACH	\$36,974.41	\$39,161.00	\$22,075.40
465.0105	Asphaltic Surface	TON	\$114.88	\$120.99	\$120.56
465.0110	Asphaltic Surface Patching	TON	\$133.34	\$184.54	\$142.88
465.0115	Asphaltic Surface Detours	TON	\$172.14	\$122.54	\$89.07
465.0120	Asphaltic Surface Driveways and Field Entrances	TON	\$162.48	\$161.21	\$173.58
465.0125	Asphaltic Surface Temporary	TON	\$97.90	\$100.23	\$101.12
465.0305	Asphaltic Surface Safety Islands	TON	\$177.60	\$273.64	\$144.12
465.0310	Asphaltic Curb	LF	\$13.28	\$7.10	\$9.85
465.0315	Asphaltic Flumes	SY	\$62.81	\$60.40	\$58.01
465.0510	Asphaltic Rumble Strips, Shoulder Divided Roadway	LF	\$0.21	\$0.27	\$0.28
465.0520	Asphaltic Rumble Strips, Shoulder	LF	\$0.24	\$0.26	\$0.27
465.0525	Asphaltic Rumble Strips, Shoulder Sinusoidal	LF			\$0.40
465.0540	Asphaltic Rumble Strips, Edge Line	LF			\$0.40
465.0560	Asphaltic Rumble Strips, Centerline	LF	\$0.28	\$0.30	\$0.33
465.0565	Asphaltic Rumble Strips, Centerline Sinusoidal	LF			\$0.82

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
465.0580	Asphaltic Rumble Strips, Transverse	SY	\$39.99	\$49.56	\$73.75
475.0100	Seal Coat	CY			
475.0105	Seal Coat	TON			\$165.90
492.2015.S	Routing and Sealing Cracks and Joints with Hot-Applied Sealant	MI			
492.2020.S	Cleaning and Sealing Cracks and Joints with Hot-Applied Sealant	MI	\$10,000.00	\$45,000.00	\$46,002.01
495.1000.S	Cold Patch	TON	\$132.61	\$321.61	\$28.27
501.1000.S	Ice Hot Weather Concreting	LB	\$0.25	\$0.66	\$0.71
502.0100	Concrete Masonry Bridges	CY	\$695.45	\$762.09	\$774.62
502.0110.S	Concrete Masonry Soldier Pile Footings	CY	\$325.00		\$850.00
502.0120.S	Non-Shrink Grout	CF	\$12.32	\$10.13	\$250.00
502.0200	Concrete Masonry Bridges HES	CY			\$2,850.00
502.0717.S	Crack Sealing Epoxy	LF	\$30.00	\$3.00	\$6.49
502.1100	Concrete Masonry Seal	CY	\$384.17		\$420.08
502.2000	Compression Joint Sealer Preformed Elastomeric (width)	LF	\$67.69	\$65.00	\$132.53
502.3101	Expansion Device	LF	\$260.97	\$276.29	\$272.52
502.3111.S	Expansion Device Modular	LF		\$3,300.00	\$2,700.00
502.3200	Protective Surface Treatment	SY	\$3.16	\$3.58	\$3.05
502.3205	Pigmented Surface Sealer Reseal	SY	\$15.97	\$8.41	\$7.84
502.3210	Pigmented Surface Sealer	SY	\$7.45	\$7.37	\$8.50
502.3215	Protective Surface Treatment Reseal	SY	\$1.81	\$3.58	\$2.58
502.4104	Adhesive Anchors 1/2-inch	EACH	\$25.00	\$21.09	\$50.00
502.4105	Adhesive Anchors 5/8-inch	EACH		\$25.00	
502.4106	Adhesive Anchors 3/4-inch	EACH	\$130.71	\$48.55	\$26.09
502.4107	Adhesive Anchors 7/8-inch	EACH			
502.4108	Adhesive Anchors 1-inch	EACH		\$25.00	
502.4109	Adhesive Anchors 1 1/8-inch	EACH			
502.4110	Adhesive Anchors 1 1/4-inch	EACH	\$55.00	\$50.00	
502.4111	Adhesive Anchors 1 3/8-inch	EACH			
502.4112	Adhesive Anchors 1 1/2-inch	EACH	\$60.00	\$146.67	\$245.00
502.4200.S	Ruptured Void Repair	SY			

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
502.4204	Adhesive Anchors No. 4 Bar	EACH	\$20.25	\$28.77	\$20.24
502.4205	Adhesive Anchors No. 5 Bar	EACH	\$21.75	\$20.94	\$25.18
502.4206	Adhesive Anchors No. 6 Bar	EACH	\$25.31	\$32.97	\$33.49
502.4207	Adhesive Anchors No. 7 Bar	EACH	\$30.98		\$35.00
502.4208	Adhesive Anchors No. 8 Bar	EACH	\$30.00	\$20.00	\$35.00
502.4209	Adhesive Anchors No. 9 Bar	EACH			
502.4210	Adhesive Anchors No. 10 Bar	EACH			
502.6500	Protective Coating Clear	GAL		\$460.00	\$300.00
502.9000.S	Underwater Substructure Inspection (structure)	EACH	\$5,258.33	\$3,625.00	\$14,587.50
503.0128	Prestressed Girder Type I 28-Inch	LF	\$274.46	\$320.90	\$246.92
503.0136	Prestressed Girder Type I 36-Inch	LF	\$328.00	\$327.20	
503.0137	Prestressed Girder Type I 36W-Inch	LF	\$236.20	\$271.83	\$249.22
503.0145	Prestressed Girder Type I 45-Inch	LF	\$620.00		
503.0146	Prestressed Girder Type I 45W-Inch	LF	\$234.50	\$400.00	\$219.15
503.0154	Prestressed Girder Type I 54-Inch	LF			
503.0155	Prestressed Girder Type I 54W-Inch	LF	\$275.31	\$285.00	\$292.30
503.0170	Prestressed Girder Type I 70-Inch	LF	\$725.00	\$750.00	
503.0172	Prestressed Girder Type I 72W-Inch	LF	\$230.05	\$306.59	\$258.04
503.0182	Prestressed Girder Type I 82W-Inch	LF			
503.0400.S	Precast Prestressed Concrete Deck Panels (structure)	SF			
503.1006.S	Removing and Resetting Prestressed Girders (structure)	EACH			
504.0100	Concrete Masonry Culverts	CY	\$847.47	\$926.42	\$911.78
504.0200	Concrete Masonry Culverts HES	CY			
504.0500	Concrete Masonry Retaining Walls	CY	\$928.35	\$656.89	\$1,237.71
504.0600	Concrete Masonry Retaining Walls HES	CY			
504.0900	Concrete Masonry Endwalls	CY	\$1,260.05	\$1,816.80	\$1,991.91
504.1001.S	Precast Concrete Wingwalls (structure)	EACH	\$27,766.25		
504.2000.S	Precast Concrete Box Culvert (ft X ft)	LF	\$1,327.59	\$925.01	\$682.00
505.0100	Bar Steel Reinforcement Structures	LB			
505.0400	Bar Steel Reinforcement HS Structures	LB	\$1.29	\$1.29	\$1.36

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
505.0600	Bar Steel Reinforcement HS Coated Structures	LB	\$1.40	\$1.56	\$1.40
505.0800.S	Bar Steel Reinforcement HS Stainless Structures	LB	\$4.25	\$5.27	\$4.01
505.0904	Bar Couplers No. 4	EACH	\$37.32	\$37.65	\$23.13
505.0905	Bar Couplers No. 5	EACH	\$28.84	\$49.21	\$34.03
505.0906	Bar Couplers No. 6	EACH	\$52.59	\$50.72	\$54.36
505.0907	Bar Couplers No. 7	EACH		\$100.00	\$75.00
505.0908	Bar Couplers No. 8	EACH	\$150.81	\$105.05	\$116.35
505.0909	Bar Couplers No. 9	EACH			\$157.64
505.0910	Bar Couplers No. 10	EACH		\$130.00	
505.0911	Bar Couplers No. 11	EACH		\$200.00	
505.0984.S	Bar Couplers Stainless No. 4	EACH			
505.0985.S	Bar Couplers Stainless No. 5	EACH			
505.0986.S	Bar Couplers Stainless No. 6	EACH			
505.0987.S	Bar Couplers Stainless No. 7	EACH			
505.0988.S	Bar Couplers Stainless No. 8	EACH			
505.0989.S	Bar Couplers Stainless No. 9	EACH			
505.0990.S	Bar Couplers Stainless No. 10	EACH			
505.0991.S	Bar Couplers Stainless No. 11	EACH			
505.1000.S	Grouted Bar Couplers	EACH			
506.0105	Structural Steel Carbon	LB	\$5.79	\$29.00	\$21.56
506.0605	Structural Steel HS	LB	\$1.62	\$4.50	\$3.15
506.1005	Castings Steel	LB			
506.1010	Castings Bronze	LB			
506.1105	Forgings Steel Carbon	LB			
506.1405	Lubricated Plates Bronze	LB			
506.1505	Sheet Copper	LB			
506.1510	Sheet Zinc	LB			
506.2605	Bearing Pads Elastomeric Non-Laminated	EACH	\$252.12	\$172.81	\$113.60
506.2610	Bearing Pads Elastomeric Laminated	EACH	\$1,693.09	\$1,395.22	\$2,469.30
506.3003	Welded Stud Shear Connectors 5/8x4-Inch	EACH			

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
506.3004	Welded Stud Shear Connectors 3/4x4-Inch	EACH		\$10.00	
506.3005	Welded Stud Shear Connectors 7/8x4-Inch	EACH			\$2.00
506.3008	Welded Stud Shear Connectors 5/8x5-Inch	EACH		\$10.00	\$24.00
506.3009	Welded Stud Shear Connectors 3/4x5-Inch	EACH		\$12.85	
506.3010	Welded Stud Shear Connectors 7/8x5-Inch	EACH		\$10.00	
506.3013	Welded Stud Shear Connectors 5/8x6-Inch	EACH			
506.3014	Welded Stud Shear Connectors 3/4x6-Inch	EACH			
506.3015	Welded Stud Shear Connectors 7/8x6-Inch	EACH	\$5.70	\$10.00	\$15.00
506.3018	Welded Stud Shear Connectors 5/8x7-Inch	EACH			
506.3019	Welded Stud Shear Connectors 3/4x7-Inch	EACH			
506.3020	Welded Stud Shear Connectors 7/8x7-Inch	EACH			
506.3023	Welded Stud Shear Connectors 5/8x8-Inch	EACH			
506.3024	Welded Stud Shear Connectors 3/4x8-Inch	EACH			
506.3025	Welded Stud Shear Connectors 7/8x8-Inch	EACH	\$5.80	\$9.00	
506.3030	Welded Stud Shear Connectors 7/8x9-Inch	EACH			
506.3035	Welded Stud Shear Connectors 7/8x10-Inch	EACH			
506.4000	Steel Diaphragms (structure)	EACH	\$980.82	\$1,573.16	\$1,413.15
506.5000	Bearing Assemblies Fixed (structure)	EACH	\$1,837.50	\$1,933.33	
506.6000	Bearing Assemblies Expansion (structure)	EACH	\$2,441.83	\$2,892.34	\$3,440.82
506.7050.S	Removing Bearings (structure)	EACH	\$1,229.25	\$1,388.86	\$1,081.06
506.7061.S	Bridge Jacking (structure)	EACH			\$15,000.00
506.7070.S	Hinge Replacement	EACH			
506.8006.S	Prefabricated Steel Truss Pedestrian Bridge LRFD (structure)	EACH	\$380,000.00	\$338,500.00	\$625,000.00
507.0200	Treated Lumber and Timber	MBM		\$16,816.95	
509.0200	Preparation Approaches	SY	\$8.41	\$113.33	\$110.00
509.0250	Preparation Approaches Special	SY			
509.0301	Preparation Decks Type 1	SY	\$160.46	\$134.08	\$150.05
509.0302	Preparation Decks Type 2	SY	\$196.66	\$177.17	\$163.25
509.0310.S	Sawing Pavement Deck Preparation Areas	LF	\$5.93	\$6.37	\$4.06
509.0351	Preparation Decks Type 1 Special	SY			

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
509.0352	Preparation Decks Type 2 Special	SY			
509.0400.S	Cleaning Concrete Surfaces	SY	\$15.00		\$19.50
509.0500	Cleaning Decks	SY	\$29.53	\$28.74	\$37.02
509.0505.S	Cleaning Decks to Reapply Concrete Masonry Overlay	SY	\$16.95	\$13.81	\$15.79
509.0600	Cleaning Approaches	SY	\$16.76	\$27.19	\$21.50
509.1000	Joint Repair	SY	\$1,214.92	\$1,380.72	\$1,566.60
509.1050	Joint Repair Special	SY			
509.1200	Curb Repair	LF	\$60.56	\$145.48	\$112.66
509.1250	Curb Repair Special	LF			
509.1500	Concrete Surface Repair	SF	\$170.69	\$156.83	\$165.14
509.2000	Full-Depth Deck Repair	SY	\$310.59	\$470.75	\$603.16
509.2050	Full-Depth Deck Repair Special	SY			
509.2100.S	Concrete Masonry Deck Repair	CY	\$1,104.19	\$639.23	\$1,116.61
509.2500	Concrete Masonry Overlay Decks	CY	\$1,105.79	\$1,135.63	\$1,183.39
509.2550	Concrete Masonry Overlay Decks Special	SY			
509.2600	Concrete Masonry Overlay Approaches	CY	\$890.73	\$967.05	\$1,400.00
509.2650	Concrete Masonry Overlay Approaches Special	SY			
509.3500.S	HMA Overlay Polymer-Modified	TON			\$2,930.00
509.5100.S	Polymer Overlay	SY	\$41.87	\$43.06	\$36.22
509.9005.S	Removing Concrete Masonry Deck Overlay (structure)	SY	\$17.38	\$21.68	\$22.39
509.9010.S	Removing Asphaltic Concrete Deck Overlay (structure)	SY	\$9.61	\$9.03	\$14.71
509.9015.S	Removing Polymer Overlay (structure)	SY	\$8.87	\$35.39	\$11.02
509.9020.S	Epoxy Crack Sealing	LF	\$90.76	\$65.93	\$29.89
509.9025.S	Epoxy Injection Crack Repair	LF	\$85.06	\$66.08	\$68.36
509.9026.S	Cored Holes 2-Inch Diameter	EACH	\$704.78	\$500.00	\$485.00
509.9050.S	Cleaning Parapets	LF	\$7.50	\$13.27	\$6.33
511.1100	Temporary Shoring	SF	\$48.81	\$8.82	\$14.59
511.1200	Temporary Shoring (structure)	SF	\$33.52	\$36.93	\$36.24
511.1300	Temporary Shoring (location)	SF	\$0.01	\$1.43	\$30.00
511.2200	Temporary Shoring Left in Place (structure)	SF	\$100.00	\$160.00	\$74.57

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
511.2300	Temporary Shoring Left in Place (location)	SF	\$24.28		
512.0500	Piling Steel Sheet Permanent Delivered	SF		\$49.67	\$27.01
512.0600	Piling Steel Sheet Permanent Driven	SF		\$2.21	\$8.09
512.1000	Piling Steel Sheet Temporary	SF	\$10.00	\$10.00	\$8.16
513.2001	Railing Pipe	LF	\$148.55	\$186.20	\$191.49
513.4051	Railing Tubular Type F	LF		\$225.00	
513.4056	Railing Tubular Type H	LF			\$320.00
513.4061	Railing Tubular Type M	LF	\$347.32	\$309.52	\$294.61
513.4066	Railing Tubular Type PF	LF			
513.4091	Railing Tubular Screening	LF	\$211.80	\$256.75	\$253.82
513.7006	Railing Steel Type C1	LF	\$165.69	\$220.00	
513.7011	Railing Steel Type C2	LF	\$182.21	\$177.97	\$193.52
513.7016	Railing Steel Type C3	LF		\$195.92	
513.7021	Railing Steel Type C4	LF	\$175.00	\$240.00	
513.7026	Railing Steel Type C5	LF			
513.7031	Railing Steel Type C6	LF	\$185.00	\$226.62	
513.7051	Railing Steel Type W	LF	\$170.29	\$100.00	
513.7083	Railing Steel Type NY3	LF			
513.7084	Railing Steel Type NY4	LF	\$348.59		\$409.76
513.7093	Railing Steel Type 3T	LF	\$153.50		\$179.00
513.8006	Railing Steel Pedestrian Type C1	LF	\$345.00		\$280.00
513.8011	Railing Steel Pedestrian Type C2	LF	\$253.10		\$360.63
513.8016	Railing Steel Pedestrian Type C3	LF	\$260.00	\$258.73	\$241.00
513.8021	Railing Steel Pedestrian Type C4	LF	\$233.50		
513.8026	Railing Steel Pedestrian Type C5	LF			
513.8031	Railing Steel Pedestrian Type C6	LF	\$214.47		
513.9006.S	Removing and Resetting Tubular Railing (structure)	EACH	\$6,016.67	\$3,830.40	\$1,200.00
514.0445	Floor Drains Type GC	EACH	\$2,700.00	\$3,633.33	\$3,000.00
514.0450	Floor Drains Type WF	EACH			\$4,000.00
514.0460	Floor Drains Type H	EACH			

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
514.0900	Adjusting Floor Drains	EACH	\$225.00	\$310.00	
514.1001	Railroad Deck Drain System (railroad structure)	EACH		\$75,000.00	
514.2608	Downspout 8-Inch	LF			\$300.00
514.2625	Downspout 6-Inch	LF	\$230.00	\$178.50	\$268.97
515.4000	Steel Grid Floor Open (inch)	SF			
515.5000	Steel Grid Floor Concrete Filled (inch)	SF			
516.0100	Dampproofing	SY	\$18.25	\$100.00	
516.0500	Rubberized Membrane Waterproofing	SY	\$39.74	\$38.46	\$39.51
516.0600.S	Sheet Membrane Waterproofing for Asphalt Overlays	SY	\$96.63	\$92.65	\$55.00
516.0610.S	Sheet Membrane Waterproofing for Buried Structures	SY	\$40.00	\$54.82	\$90.00
517.0500	Painting Epoxy System Steel Truss (structure)	EACH	\$13,656.13	\$201,250.00	\$35,000.00
517.0601	Painting Epoxy System (structure)	EACH	\$25,000.00	\$91,937.75	\$44,734.71
517.0651.S	Painting Polysiloxane System (structure)	EACH			
517.0701.S	Painting Vinyl System (structure)	EACH			
517.0901.S	Preparation and Coating of Top Flanges (structure)	EACH	\$13,743.10	\$18,076.69	\$14,176.26
517.1001.S	Structure Repainting Organic Zinc Rich System (structure)	EACH			
517.1010.S	Concrete Staining (structure)	SF	\$1.55	\$2.32	\$3.67
517.1015.S	Concrete Staining Multi-Color (structure)	SF	\$3.09	\$5.01	\$6.94
517.1050.S	Architectural Surface Treatment (structure)	SF	\$2.99	\$9.62	\$11.84
517.1801.S	Structure Repainting Recycled Abrasive (structure)	EACH	\$112,953.57	\$315,021.46	\$194,978.08
517.2001.S	Painting Warranted (structure)	EACH			
517.3001.S	Structure Overcoating Cleaning and Priming (structure)	EACH	\$30,920.99	\$46,055.85	\$13,772.88
517.4001.S	Containment and Collection of Waste Materials (structure)	EACH	\$5,813.67	\$5,675.00	\$2,175.95
517.4501.S	Negative Pressure Containment and Collection of Waste Materials (structure)	EACH	\$48,376.67	\$150,673.79	\$83,404.64
517.6001.S	Portable Decontamination Facility	EACH	\$1,288.89	\$1,293.75	\$1,100.00
520.0005	Culvert Pipe Rock Excavation	CY			
520.1012	Apron Endwalls for Culvert Pipe 12-Inch	EACH	\$459.67	\$365.56	\$420.34
520.1015	Apron Endwalls for Culvert Pipe 15-Inch	EACH	\$276.08	\$348.57	\$414.66
520.1018	Apron Endwalls for Culvert Pipe 18-Inch	EACH	\$420.96	\$366.59	\$394.23
520.1021	Apron Endwalls for Culvert Pipe 21-Inch	EACH	\$397.87		\$339.01

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
520.1024	Apron Endwalls for Culvert Pipe 24-Inch	EACH	\$602.91	\$623.66	\$639.47
520.1030	Apron Endwalls for Culvert Pipe 30-Inch	EACH	\$906.73	\$975.17	\$966.57
520.1036	Apron Endwalls for Culvert Pipe 36-Inch	EACH	\$1,357.27	\$1,269.39	\$1,156.97
520.1042	Apron Endwalls for Culvert Pipe 42-Inch	EACH	\$2,183.48	\$2,809.51	\$1,500.00
520.1048	Apron Endwalls for Culvert Pipe 48-Inch	EACH	\$2,202.78	\$2,409.33	\$1,815.00
520.1054	Apron Endwalls for Culvert Pipe 54-Inch	EACH		\$3,141.89	
520.1060	Apron Endwalls for Culvert Pipe 60-Inch	EACH	\$4,865.00	\$3,816.48	
520.1072	Apron Endwalls for Culvert Pipe 72-Inch	EACH			
520.1084	Apron Endwalls for Culvert Pipe 84-Inch	EACH			
520.2012	Culvert Pipe Temporary 12-Inch	LF	\$68.98	\$48.48	\$53.65
520.2015	Culvert Pipe Temporary 15-Inch	LF	\$67.84		\$111.55
520.2018	Culvert Pipe Temporary 18-Inch	LF	\$63.44	\$56.59	\$163.00
520.2021	Culvert Pipe Temporary 21-Inch	LF	\$85.00		
520.2024	Culvert Pipe Temporary 24-Inch	LF	\$59.24	\$89.09	\$144.70
520.2030	Culvert Pipe Temporary 30-Inch	LF	\$129.63	\$93.47	\$194.00
520.2036	Culvert Pipe Temporary 36-Inch	LF	\$140.00	\$123.93	
520.2042	Culvert Pipe Temporary 42-Inch	LF	\$161.87		\$242.00
520.2048	Culvert Pipe Temporary 48-Inch	LF	\$219.00		\$150.82
520.2054	Culvert Pipe Temporary 54-Inch	LF	\$298.10	\$260.00	
520.2060	Culvert Pipe Temporary 60-Inch	LF	\$25.30	\$195.00	\$40.00
520.2072	Culvert Pipe Temporary 72-Inch	LF	\$358.51		
520.2084	Culvert Pipe Temporary 84-Inch	LF	\$550.00		\$225.00
520.3142	Culvert Pipe Class III 42-Inch	LF	\$222.06	\$202.00	
520.3148	Culvert Pipe Class III 48-Inch	LF		\$259.00	
520.3154	Culvert Pipe Class III 54-Inch	LF		\$398.00	
520.3160	Culvert Pipe Class III 60-Inch	LF	\$265.63	\$208.00	
520.3172	Culvert Pipe Class III 72-Inch	LF			
520.3184	Culvert Pipe Class III 84-Inch	LF			
520.3312	Culvert Pipe Class III-A 12-Inch	LF	\$43.00	\$50.23	\$53.45
520.3315	Culvert Pipe Class III-A 15-Inch	LF	\$57.59	\$46.34	\$42.31

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
520.3318	Culvert Pipe Class III-A 18-Inch	LF	\$57.60	\$55.95	\$54.16
520.3321	Culvert Pipe Class III-A 21-Inch	LF			\$77.82
520.3324	Culvert Pipe Class III-A 24-Inch	LF	\$77.96	\$117.37	\$69.68
520.3327	Culvert Pipe Class III-A 27-Inch	LF			
520.3330	Culvert Pipe Class III-A 30-Inch	LF	\$136.91	\$137.85	\$99.24
520.3336	Culvert Pipe Class III-A 36-Inch	LF	\$135.98	\$170.66	\$111.17
520.3412	Culvert Pipe Class III-A Non-metal 12-Inch	LF			
520.3415	Culvert Pipe Class III-A Non-metal 15-Inch	LF	\$83.00	\$50.95	\$78.00
520.3418	Culvert Pipe Class III-A Non-metal 18-Inch	LF	\$98.78	\$51.04	\$77.34
520.3421	Culvert Pipe Class III-A Non-metal 21-Inch	LF			
520.3424	Culvert Pipe Class III-A Non-metal 24-Inch	LF	\$115.54	\$116.58	\$102.05
520.3427	Culvert Pipe Class III-A Non-metal 27-Inch	LF			
520.3430	Culvert Pipe Class III-A Non-metal 30-Inch	LF	\$163.50	\$101.27	\$122.62
520.3436	Culvert Pipe Class III-A Non-metal 36-Inch	LF	\$164.63	\$147.11	\$158.67
520.3512	Culvert Pipe Class III-B 12-Inch	LF		\$55.00	
520.3515	Culvert Pipe Class III-B 15-Inch	LF	\$38.59	\$61.00	
520.3518	Culvert Pipe Class III-B 18-Inch	LF	\$43.58	\$87.03	
520.3521	Culvert Pipe Class III-B 21-Inch	LF			
520.3524	Culvert Pipe Class III-B 24-Inch	LF	\$121.92	\$71.50	\$85.00
520.3527	Culvert Pipe Class III-B 27-Inch	LF			
520.3530	Culvert Pipe Class III-B 30-Inch	LF			
520.3536	Culvert Pipe Class III-B 36-Inch	LF			
520.3612	Culvert Pipe Class III-B Non-metal 12-Inch	LF			
520.3615	Culvert Pipe Class III-B Non-metal 15-Inch	LF	\$55.27		
520.3618	Culvert Pipe Class III-B Non-metal 18-Inch	LF		\$70.75	
520.3621	Culvert Pipe Class III-B Non-metal 21-Inch	LF			
520.3624	Culvert Pipe Class III-B Non-metal 24-Inch	LF	\$98.05	\$202.14	\$167.43
520.3627	Culvert Pipe Class III-B Non-metal 27-Inch	LF			
520.3630	Culvert Pipe Class III-B Non-metal 30-Inch	LF	\$126.58	\$181.13	
520.3636	Culvert Pipe Class III-B Non-metal 36-Inch	LF	\$184.32	\$223.38	

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
520.4112	Culvert Pipe Class IV 12-Inch	LF		\$45.00	
520.4115	Culvert Pipe Class IV 15-Inch	LF	\$54.79	\$47.00	\$60.00
520.4118	Culvert Pipe Class IV 18-Inch	LF	\$67.35	\$51.74	\$104.00
520.4121	Culvert Pipe Class IV 21-Inch	LF	\$88.00		
520.4124	Culvert Pipe Class IV 24-Inch	LF	\$93.50	\$229.67	\$171.00
520.4130	Culvert Pipe Class IV 30-Inch	LF	\$83.18	\$265.25	\$211.73
520.4136	Culvert Pipe Class IV 36-Inch	LF	\$151.35	\$259.30	\$272.17
520.4142	Culvert Pipe Class IV 42-Inch	LF			
520.4148	Culvert Pipe Class IV 48-Inch	LF	\$218.13	\$200.00	
520.4154	Culvert Pipe Class IV 54-Inch	LF			
520.4160	Culvert Pipe Class IV 60-Inch	LF		\$831.00	
520.4172	Culvert Pipe Class IV 72-Inch	LF			
520.4184	Culvert Pipe Class IV 84-Inch	LF			
520.5112	Culvert Pipe Class V 12-Inch	LF			
520.5115	Culvert Pipe Class V 15-Inch	LF			
520.5118	Culvert Pipe Class V 18-Inch	LF			
520.5121	Culvert Pipe Class V 21-Inch	LF			
520.5124	Culvert Pipe Class V 24-Inch	LF			
520.5130	Culvert Pipe Class V 30-Inch	LF			
520.5136	Culvert Pipe Class V 36-Inch	LF			
520.5142	Culvert Pipe Class V 42-Inch	LF			
520.5148	Culvert Pipe Class V 48-Inch	LF			
520.5154	Culvert Pipe Class V 54-Inch	LF			
520.5160	Culvert Pipe Class V 60-Inch	LF			
520.5172	Culvert Pipe Class V 72-Inch	LF			
520.5184	Culvert Pipe Class V 84-Inch	LF			
520.8000	Concrete Collars for Pipe	EACH	\$711.47	\$715.82	\$696.45
520.8500	Pipe Cattle Pass	LF			
520.8700	Cleaning Culvert Pipes	EACH	\$774.75	\$1,136.81	\$897.76
520.9700.S	Culvert Pipe Liners (size)	LF	\$180.70	\$198.88	\$213.00

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
520.9750.S	Cleaning Culvert Pipes for Liner Verification	EACH	\$1,235.35	\$851.22	\$723.43
521.0005	Corrugated Steel Culvert Pipe Rock Excavation	CY			
521.0336	Apron Endwalls for Culvert Pipe Sloped Cross Drains Steel 36-Inch 4 to 1	EACH	\$4,387.25		
521.0342	Apron Endwalls for Culvert Pipe Sloped Cross Drains Steel 42-Inch 4 to 1	EACH	\$4,870.71	\$5,200.00	
521.0348	Apron Endwalls for Culvert Pipe Sloped Cross Drains Steel 48-Inch 4 to 1	EACH	\$6,620.59	\$6,800.00	\$7,123.00
521.0354	Apron Endwalls for Culvert Pipe Sloped Cross Drains Steel 54-Inch 4 to 1	EACH	\$8,764.29		
521.0360	Apron Endwalls for Culvert Pipe Sloped Cross Drains Steel 60-Inch 4 to 1	EACH	\$11,774.85		
521.0436	Apron Endwalls for Culvert Pipe Sloped Cross Drains Steel 36-Inch 6 to 1	EACH	\$5,709.53		\$6,989.71
521.0442	Apron Endwalls for Culvert Pipe Sloped Cross Drains Steel 42-Inch 6 to 1	EACH	\$4,642.43		\$7,600.00
521.0448	Apron Endwalls for Culvert Pipe Sloped Cross Drains Steel 48-Inch 6 to 1	EACH	\$6,203.31		
521.0454	Apron Endwalls for Culvert Pipe Sloped Cross Drains Steel 54-Inch 6 to 1	EACH			
521.0460	Apron Endwalls for Culvert Pipe Sloped Cross Drains Steel 60-Inch 6 to 1	EACH			
521.0535	Apron Endwalls for Pipe Arch Sloped Cross Drains Steel 35x24-Inch 4 to 1	EACH	\$2,350.00		
521.0542	Apron Endwalls for Pipe Arch Sloped Cross Drains Steel 42x29-Inch 4 to 1	EACH			\$3,478.00
521.0549	Apron Endwalls for Pipe Arch Sloped Cross Drains Steel 49x33-Inch 4 to 1	EACH	\$3,575.68		\$5,188.00
521.0557	Apron Endwalls for Pipe Arch Sloped Cross Drains Steel 57x38-Inch 4 to 1	EACH		\$7,612.00	
521.0564	Apron Endwalls for Pipe Arch Sloped Cross Drains Steel 64x43-Inch 4 to 1	EACH	\$5,991.59		
521.0571	Apron Endwalls for Pipe Arch Sloped Cross Drains Steel 71x47-Inch 4 to 1	EACH			
521.0635	Apron Endwalls for Pipe Arch Sloped Cross Drains Steel 35x24-Inch 6 to 1	EACH			
521.0642	Apron Endwalls for Pipe Arch Sloped Cross Drains Steel 42x29-Inch 6 to 1	EACH			
521.0649	Apron Endwalls for Pipe Arch Sloped Cross Drains Steel 49x33-Inch 6 to 1	EACH	\$4,465.03		\$6,731.00
521.0657	Apron Endwalls for Pipe Arch Sloped Cross Drains Steel 57x38-Inch 6 to 1	EACH	\$5,948.05		\$7,900.00
521.0664	Apron Endwalls for Pipe Arch Sloped Cross Drains Steel 64x43-Inch 6 to 1	EACH	\$6,924.04		
521.0671	Apron Endwalls for Pipe Arch Sloped Cross Drains Steel 71x47-Inch 6 to 1	EACH			
521.1012	Apron Endwalls for Culvert Pipe Steel 12-Inch	EACH	\$363.08	\$303.66	\$307.11
521.1015	Apron Endwalls for Culvert Pipe Steel 15-Inch	EACH	\$215.46	\$443.79	\$332.27
521.1018	Apron Endwalls for Culvert Pipe Steel 18-Inch	EACH	\$351.55	\$363.74	\$430.92
521.1021	Apron Endwalls for Culvert Pipe Steel 21-Inch	EACH		\$251.67	
521.1024	Apron Endwalls for Culvert Pipe Steel 24-Inch	EACH	\$443.85	\$405.41	\$605.16
521.1030	Apron Endwalls for Culvert Pipe Steel 30-Inch	EACH	\$672.54	\$772.26	\$811.57

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
521.1036	Apron Endwalls for Culvert Pipe Steel 36-Inch	EACH	\$865.11	\$842.95	\$1,277.64
521.1042	Apron Endwalls for Culvert Pipe Steel 42-Inch	EACH	\$1,449.33		\$1,655.94
521.1048	Apron Endwalls for Culvert Pipe Steel 48-Inch	EACH	\$1,685.30	\$1,000.00	\$2,163.00
521.1054	Apron Endwalls for Culvert Pipe Steel 54-Inch	EACH			\$2,030.00
521.1060	Apron Endwalls for Culvert Pipe Steel 60-Inch	EACH	\$2,505.80	\$3,000.00	\$3,134.00
521.1072	Apron Endwalls for Culvert Pipe Steel 72-Inch	EACH	\$3,000.00	\$2,817.27	\$3,287.50
521.1084	Apron Endwalls for Culvert Pipe Steel 84-Inch	EACH	\$15,814.20		\$4,421.20
521.1217	Apron Endwalls for Pipe Arch Steel 17x13-Inch	EACH	\$343.75	\$446.54	\$320.00
521.1221	Apron Endwalls for Pipe Arch Steel 21x15-Inch	EACH	\$314.84	\$435.04	\$599.50
521.1224	Apron Endwalls for Pipe Arch Steel 24x18-Inch	EACH		\$499.93	
521.1228	Apron Endwalls for Pipe Arch Steel 28x20-Inch	EACH	\$427.53	\$696.35	\$741.40
521.1235	Apron Endwalls for Pipe Arch Steel 35x24-Inch	EACH	\$604.38	\$804.75	\$976.20
521.1242	Apron Endwalls for Pipe Arch Steel 42x29-Inch	EACH		\$780.00	\$1,226.90
521.1249	Apron Endwalls for Pipe Arch Steel 49x33-Inch	EACH	\$1,100.00		\$1,492.50
521.1257	Apron Endwalls for Pipe Arch Steel 57x38-Inch	EACH		\$1,105.00	\$931.25
521.1264	Apron Endwalls for Pipe Arch Steel 64x43-Inch	EACH		\$1,753.38	
521.1271	Apron Endwalls for Pipe Arch Steel 71x47-Inch	EACH	\$3,934.45		\$4,430.00
521.1277	Apron Endwalls for Pipe Arch Steel 77x52-Inch	EACH			
521.1283	Apron Endwalls for Pipe Arch Steel 83x57-Inch	EACH	\$2,976.89	\$4,750.00	\$3,067.00
521.1502	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 15-Inch 4 to 1	EACH	\$556.92	\$1,193.84	
521.1503	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 18-Inch 4 to 1	EACH	\$1,083.57	\$871.02	
521.1504	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 21-Inch 4 to 1	EACH			
521.1505	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 24-Inch 4 to 1	EACH	\$1,300.80	\$1,117.75	\$1,175.00
521.1506	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 30-Inch 4 to 1	EACH	\$2,534.86	\$2,898.10	
521.1507	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 36-Inch 4 to 1	EACH		\$4,344.00	
521.1508	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 42-Inch 4 to 1	EACH			
521.1509	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 48-Inch 4 to 1	EACH			
521.1510	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 54-Inch 4 to 1	EACH			
521.1511	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 60-Inch 4 to 1	EACH			
521.1515	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 15-Inch 6 to 1	EACH	\$758.33	\$807.43	\$808.60

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
521.1518	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 18-Inch 6 to 1	EACH	\$820.63	\$1,076.00	\$1,054.56
521.1521	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 21-Inch 6 to 1	EACH	\$965.00		
521.1524	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 24-Inch 6 to 1	EACH	\$1,092.99	\$2,243.93	\$1,402.34
521.1530	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 30-Inch 6 to 1	EACH			\$4,475.00
521.1536	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 36-Inch 6 to 1	EACH	\$5,686.85		
521.1542	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 42-Inch 6 to 1	EACH	\$6,668.00		
521.1548	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 48-Inch 6 to 1	EACH			
521.1554	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 54-Inch 6 to 1	EACH			
521.1560	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 60-Inch 6 to 1	EACH			
521.1615	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 15-Inch 10 to 1	EACH		\$2,618.40	\$3,167.00
521.1618	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 18-Inch 10 to 1	EACH	\$2,333.33	\$2,991.35	\$3,215.12
521.1621	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 21-Inch 10 to 1	EACH			
521.1624	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 24-Inch 10 to 1	EACH		\$4,700.00	
521.1630	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 30-Inch 10 to 1	EACH			
521.1636	Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 36-Inch 10 to 1	EACH			
521.1704	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 17x13-Inch 4 to 1	EACH			
521.1705	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 21x15-Inch 4 to 1	EACH			
521.1706	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 24x18-Inch 4 to 1	EACH			
521.1707	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 28x20-Inch 4 to 1	EACH			
521.1708	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 35x24-Inch 4 to 1	EACH		\$2,760.00	
521.1709	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 42x29-Inch 4 to 1	EACH	\$3,809.81		
521.1710	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 49x33-Inch 4 to 1	EACH			
521.1711	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 57x38-Inch 4 to 1	EACH			
521.1712	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 49x33-Inch 4 to 1	EACH			
521.1717	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 17x13-Inch 6 to 1	EACH	\$286.36		
521.1721	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 21x15-Inch 6 to 1	EACH			\$1,317.00
521.1724	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 24x18-Inch 6 to 1	EACH			
521.1728	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 28x20-Inch 6 to 1	EACH		\$1,015.00	\$1,351.40
521.1735	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 35x24-Inch 6 to 1	EACH		\$2,850.00	
521.1742	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 42x29-Inch 6 to 1	EACH			

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
521.1749	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 49x33-Inch 6 to 1	EACH			
521.1757	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 57x38-Inch 6 to 1	EACH			
521.1764	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 64x43-Inch 6 to 1	EACH			
521.1817	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 17x13-Inch 10 to 1	EACH			
521.1821	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 21x15-Inch 10 to 1	EACH			
521.1824	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 24x18-Inch 10 to 1	EACH			
521.1828	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 28x20-Inch 10 to 1	EACH			
521.1835	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 35x24-Inch 10 to 1	EACH			
521.1842	Apron Endwalls for Pipe Arch Sloped Side Drains Steel 42x29-Inch 10 to 1	EACH			
521.1900	Pipe Cattle Pass Corrugated Steel	LF	\$351.89		
521.2005.S	Surface Drain Pipe Corrugated Metal Slotted (inch)	LF	\$115.00	\$199.00	\$156.96
521.3112	Culvert Pipe Corrugated Steel 12-Inch	LF	\$49.50	\$80.81	\$55.69
521.3115	Culvert Pipe Corrugated Steel 15-Inch	LF	\$72.84	\$56.19	\$58.15
521.3118	Culvert Pipe Corrugated Steel 18-Inch	LF	\$67.68	\$76.74	\$70.21
521.3121	Culvert Pipe Corrugated Steel 21-Inch	LF	\$85.00	\$55.59	
521.3124	Culvert Pipe Corrugated Steel 24-Inch	LF	\$97.87	\$186.12	\$123.12
521.3130	Culvert Pipe Corrugated Steel 30-Inch	LF	\$123.62	\$138.16	\$135.56
521.3136	Culvert Pipe Corrugated Steel 36-Inch	LF	\$131.32	\$195.10	\$108.49
521.3142	Culvert Pipe Corrugated Steel 42-Inch	LF	\$178.76		\$209.08
521.3148	Culvert Pipe Corrugated Steel 48-Inch	LF	\$192.42	\$332.45	\$173.24
521.3154	Culvert Pipe Corrugated Steel 54-Inch	LF		\$898.99	\$337.35
521.3160	Culvert Pipe Corrugated Steel 60-Inch	LF	\$220.00		\$235.63
521.3172	Culvert Pipe Corrugated Steel 72-Inch	LF		\$227.53	
521.3184	Culvert Pipe Corrugated Steel 84-Inch	LF		\$710.00	\$277.36
521.3196	Culvert Pipe Corrugated Steel 96-Inch	LF			
521.3717	Pipe Arch Corrugated Steel 17x13-Inch	LF	\$68.16	\$67.43	\$42.00
521.3721	Pipe Arch Corrugated Steel 21x15-Inch	LF	\$73.31	\$138.81	\$71.65
521.3724	Pipe Arch Corrugated Steel 24x18-Inch	LF		\$74.35	
521.3728	Pipe Arch Corrugated Steel 28x20-Inch	LF	\$102.00	\$135.59	\$78.56
521.3735	Pipe Arch Corrugated Steel 35x24-Inch	LF	\$129.43	\$140.53	\$160.11

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
521.3742	Pipe Arch Corrugated Steel 42x29-Inch	LF	\$99.16		\$177.24
521.3749	Pipe Arch Corrugated Steel 49x33-Inch	LF	\$142.73		\$204.76
521.3757	Pipe Arch Corrugated Steel 57x38-Inch	LF	\$166.72		\$180.15
521.3764	Pipe Arch Corrugated Steel 64x43-Inch	LF	\$188.01		\$202.80
521.3771	Pipe Arch Corrugated Steel 71x47-Inch	LF			
521.3777	Pipe Arch Corrugated Steel 77x52-Inch	LF			\$450.00
521.3783	Pipe Arch Corrugated Steel 83x57-Inch	LF	\$342.86	\$502.00	\$521.87
521.5112	Culvert Pipe Corrugated Steel Polymer Coated 12-Inch	LF			
521.5115	Culvert Pipe Corrugated Steel Polymer Coated 15-Inch	LF			
521.5118	Culvert Pipe Corrugated Steel Polymer Coated 18-Inch	LF			
521.5121	Culvert Pipe Corrugated Steel Polymer Coated 21-Inch	LF			
521.5124	Culvert Pipe Corrugated Steel Polymer Coated 24-Inch	LF			
521.5130	Culvert Pipe Corrugated Steel Polymer Coated 30-Inch	LF	\$206.38		
521.5136	Culvert Pipe Corrugated Steel Polymer Coated 36-Inch	LF			\$207.40
521.5142	Culvert Pipe Corrugated Steel Polymer Coated 42-Inch	LF			
521.5148	Culvert Pipe Corrugated Steel Polymer Coated 48-Inch	LF			
521.5154	Culvert Pipe Corrugated Steel Polymer Coated 54-Inch	LF			
521.5160	Culvert Pipe Corrugated Steel Polymer Coated 60-Inch	LF			
521.5172	Culvert Pipe Corrugated Steel Polymer Coated 72-Inch	LF			\$435.00
521.5184	Culvert Pipe Corrugated Steel Polymer Coated 84-Inch	LF	\$385.89		
521.5196	Culvert Pipe Corrugated Steel Polymer Coated 96-Inch	LF			
521.5717	Pipe Arch Polymer Coated Corrugated Steel 17x13-Inch	LF			
521.5721	Pipe Arch Polymer Coated Corrugated Steel 21x15-Inch	LF			
521.5724	Pipe Arch Polymer Coated Corrugated Steel 24x18-Inch	LF			
521.5728	Pipe Arch Polymer Coated Corrugated Steel 28x20-Inch	LF			
521.5735	Pipe Arch Polymer Coated Corrugated Steel 35x24-Inch	LF			
521.5742	Pipe Arch Polymer Coated Corrugated Steel 42x29-Inch	LF			\$210.50
521.5749	Pipe Arch Polymer Coated Corrugated Steel 49x33-Inch	LF			\$258.90
521.5757	Pipe Arch Polymer Coated Corrugated Steel 57x38-Inch	LF		\$231.50	
521.5764	Pipe Arch Polymer Coated Corrugated Steel 64x43-Inch	LF		\$148.57	

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
521.5771	Pipe Arch Polymer Coated Corrugated Steel 71x47-Inch	LF			\$365.80
521.5777	Pipe Arch Polymer Coated Corrugated Steel 77x52-Inch	LF			
521.5783	Pipe Arch Polymer Coated Corrugated Steel 83x57-Inch	LF			
521.6112	Culvert Pipe Corrugated Steel Aluminum Coated 12-Inch	LF	\$99.69	\$58.00	
521.6115	Culvert Pipe Corrugated Steel Aluminum Coated 15-Inch	LF		\$45.85	
521.6118	Culvert Pipe Corrugated Steel Aluminum Coated 18-Inch	LF	\$69.19	\$54.05	\$125.00
521.6121	Culvert Pipe Corrugated Steel Aluminum Coated 21-Inch	LF		\$58.50	
521.6124	Culvert Pipe Corrugated Steel Aluminum Coated 24-Inch	LF		\$94.49	\$45.00
521.6130	Culvert Pipe Corrugated Steel Aluminum Coated 30-Inch	LF		\$160.58	
521.6136	Culvert Pipe Corrugated Steel Aluminum Coated 36-Inch	LF		\$156.71	
521.6142	Culvert Pipe Corrugated Steel Aluminum Coated 42-Inch	LF		\$358.40	
521.6148	Culvert Pipe Corrugated Steel Aluminum Coated 48-Inch	LF		\$230.00	
521.6154	Culvert Pipe Corrugated Steel Aluminum Coated 54-Inch	LF			
521.6160	Culvert Pipe Corrugated Steel Aluminum Coated 60-Inch	LF			
521.6172	Culvert Pipe Corrugated Steel Aluminum Coated 72-Inch	LF		\$200.00	\$175.00
521.6184	Culvert Pipe Corrugated Steel Aluminum Coated 84-Inch	LF		\$838.90	\$253.29
521.6196	Culvert Pipe Corrugated Steel Aluminum Coated 96-Inch	LF	\$330.40		
521.6717	Pipe Arch Corrugated Steel Aluminum Coated 17x13-Inch	LF			
521.6721	Pipe Arch Corrugated Steel Aluminum Coated 21x15-Inch	LF	\$104.75		
521.6724	Pipe Arch Corrugated Steel Aluminum Coated 24x18-Inch	LF		\$56.30	
521.6728	Pipe Arch Corrugated Steel Aluminum Coated 28x20-Inch	LF		\$71.40	\$174.00
521.6735	Pipe Arch Corrugated Steel Aluminum Coated 35x24-Inch	LF			
521.6742	Pipe Arch Corrugated Steel Aluminum Coated 42x29-Inch	LF		\$120.00	
521.6749	Pipe Arch Corrugated Steel Aluminum Coated 49x33-Inch	LF			
521.6757	Pipe Arch Corrugated Steel Aluminum Coated 57x38-Inch	LF		\$265.48	
521.6764	Pipe Arch Corrugated Steel Aluminum Coated 64x43-Inch	LF			\$220.00
521.6771	Pipe Arch Corrugated Steel Aluminum Coated 71x47-Inch	LF	\$317.72		
521.6777	Pipe Arch Corrugated Steel Aluminum Coated 77x52-Inch	LF			\$456.40
521.6783	Pipe Arch Corrugated Steel Aluminum Coated 83x57-Inch	LF			
522.0005	Reinforced Concrete Culvert Pipe Rock Excavation	CY			

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
522.0112	Culvert Pipe Reinforced Concrete Class III 12-Inch	LF		\$81.08	\$79.03
522.0115	Culvert Pipe Reinforced Concrete Class III 15-Inch	LF		\$70.81	
522.0118	Culvert Pipe Reinforced Concrete Class III 18-Inch	LF	\$94.30	\$98.17	\$240.97
522.0121	Culvert Pipe Reinforced Concrete Class III 21-Inch	LF		\$94.00	\$79.05
522.0124	Culvert Pipe Reinforced Concrete Class III 24-Inch	LF	\$128.63	\$119.52	\$291.44
522.0127	Culvert Pipe Reinforced Concrete Class III 27-Inch	LF		\$126.52	
522.0130	Culvert Pipe Reinforced Concrete Class III 30-Inch	LF	\$187.25	\$199.87	\$252.64
522.0136	Culvert Pipe Reinforced Concrete Class III 36-Inch	LF	\$200.66	\$191.73	\$258.15
522.0142	Culvert Pipe Reinforced Concrete Class III 42-Inch	LF	\$258.39	\$238.84	\$324.79
522.0148	Culvert Pipe Reinforced Concrete Class III 48-Inch	LF	\$203.73	\$270.12	\$383.86
522.0154	Culvert Pipe Reinforced Concrete Class III 54-Inch	LF	\$352.00		
522.0160	Culvert Pipe Reinforced Concrete Class III 60-Inch	LF	\$410.46	\$627.56	\$460.91
522.0166	Culvert Pipe Reinforced Concrete Class III 66-Inch	LF	\$271.96		\$537.05
522.0172	Culvert Pipe Reinforced Concrete Class III 72-Inch	LF	\$333.27	\$620.78	\$620.00
522.0178	Culvert Pipe Reinforced Concrete Class III 78-Inch	LF			
522.0184	Culvert Pipe Reinforced Concrete Class III 84-Inch	LF	\$758.95		\$655.15
522.0190	Culvert Pipe Reinforced Concrete Class III 90-Inch	LF			
522.0196	Culvert Pipe Reinforced Concrete Class III 96-Inch	LF			\$891.37
522.0202	Culvert Pipe Reinforced Concrete Class III 102-Inch	LF			
522.0208	Culvert Pipe Reinforced Concrete Class III 108-Inch	LF			
522.0412	Culvert Pipe Reinforced Concrete Class IV 12-Inch	LF	\$58.91	\$83.37	\$109.05
522.0415	Culvert Pipe Reinforced Concrete Class IV 15-Inch	LF	\$47.35	\$71.69	\$88.36
522.0418	Culvert Pipe Reinforced Concrete Class IV 18-Inch	LF	\$92.59	\$88.98	\$82.72
522.0421	Culvert Pipe Reinforced Concrete Class IV 21-Inch	LF			\$102.84
522.0424	Culvert Pipe Reinforced Concrete Class IV 24-Inch	LF	\$127.65	\$138.26	\$188.98
522.0427	Culvert Pipe Reinforced Concrete Class IV 27-Inch	LF			\$128.47
522.0430	Culvert Pipe Reinforced Concrete Class IV 30-Inch	LF	\$161.97	\$201.68	\$191.60
522.0436	Culvert Pipe Reinforced Concrete Class IV 36-Inch	LF	\$223.36	\$267.63	\$218.63
522.0442	Culvert Pipe Reinforced Concrete Class IV 42-Inch	LF	\$204.03	\$241.64	\$336.80
522.0448	Culvert Pipe Reinforced Concrete Class IV 48-Inch	LF	\$198.48	\$309.57	\$296.52

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
522.0454	Culvert Pipe Reinforced Concrete Class IV 54-Inch	LF	\$272.60	\$385.93	\$394.00
522.0460	Culvert Pipe Reinforced Concrete Class IV 60-Inch	LF	\$242.98	\$539.68	\$518.17
522.0466	Culvert Pipe Reinforced Concrete Class IV 66-Inch	LF			
522.0472	Culvert Pipe Reinforced Concrete Class IV 72-Inch	LF	\$760.67	\$686.26	
522.0478	Culvert Pipe Reinforced Concrete Class IV 78-Inch	LF			
522.0484	Culvert Pipe Reinforced Concrete Class IV 84-Inch	LF	\$529.16		\$800.00
522.0512	Culvert Pipe Reinforced Concrete Class V 12-Inch	LF			
522.0515	Culvert Pipe Reinforced Concrete Class V 15-Inch	LF			
522.0518	Culvert Pipe Reinforced Concrete Class V 18-Inch	LF		\$119.00	\$67.39
522.0521	Culvert Pipe Reinforced Concrete Class V 21-Inch	LF			
522.0524	Culvert Pipe Reinforced Concrete Class V 24-Inch	LF	\$139.15	\$85.00	\$154.95
522.0527	Culvert Pipe Reinforced Concrete Class V 27-Inch	LF			
522.0530	Culvert Pipe Reinforced Concrete Class V 30-Inch	LF			\$182.10
522.0536	Culvert Pipe Reinforced Concrete Class V 36-Inch	LF			
522.0542	Culvert Pipe Reinforced Concrete Class V 42-Inch	LF			
522.0548	Culvert Pipe Reinforced Concrete Class V 48-Inch	LF	\$345.35		\$353.00
522.0554	Culvert Pipe Reinforced Concrete Class V 54-Inch	LF	\$428.57		
522.0560	Culvert Pipe Reinforced Concrete Class V 60-Inch	LF			
522.0566	Culvert Pipe Reinforced Concrete Class V 66-Inch	LF			
522.0572	Culvert Pipe Reinforced Concrete Class V 72-Inch	LF			\$900.00
522.0584	Culvert Pipe Reinforced Concrete Class V 84-Inch	LF			
522.1012	Apron Endwalls for Culvert Pipe Reinforced Concrete 12-Inch	EACH	\$1,209.01	\$1,141.01	\$1,105.83
522.1015	Apron Endwalls for Culvert Pipe Reinforced Concrete 15-Inch	EACH	\$925.38	\$1,287.73	\$1,124.99
522.1018	Apron Endwalls for Culvert Pipe Reinforced Concrete 18-Inch	EACH	\$1,108.49	\$1,343.68	\$1,228.83
522.1021	Apron Endwalls for Culvert Pipe Reinforced Concrete 21-Inch	EACH	\$1,135.00	\$1,301.67	\$1,329.81
522.1024	Apron Endwalls for Culvert Pipe Reinforced Concrete 24-Inch	EACH	\$1,346.31	\$1,518.57	\$1,594.53
522.1027	Apron Endwalls for Culvert Pipe Reinforced Concrete 27-Inch	EACH		\$1,276.75	\$1,670.90
522.1030	Apron Endwalls for Culvert Pipe Reinforced Concrete 30-Inch	EACH	\$1,523.84	\$1,764.13	\$1,894.77
522.1036	Apron Endwalls for Culvert Pipe Reinforced Concrete 36-Inch	EACH	\$2,006.81	\$2,386.67	\$2,468.39
522.1042	Apron Endwalls for Culvert Pipe Reinforced Concrete 42-Inch	EACH	\$2,570.19	\$2,753.02	\$3,126.81

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
522.1048	Apron Endwalls for Culvert Pipe Reinforced Concrete 48-Inch	EACH	\$2,442.86	\$3,192.12	\$3,435.80
522.1054	Apron Endwalls for Culvert Pipe Reinforced Concrete 54-Inch	EACH	\$4,363.45	\$3,464.43	\$3,257.00
522.1060	Apron Endwalls for Culvert Pipe Reinforced Concrete 60-Inch	EACH	\$3,854.36	\$5,150.81	\$4,541.77
522.1066	Apron Endwalls for Culvert Pipe Reinforced Concrete 66-Inch	EACH	\$3,712.80	\$18,970.00	\$5,709.92
522.1072	Apron Endwalls for Culvert Pipe Reinforced Concrete 72-Inch	EACH	\$5,090.05	\$4,947.17	\$6,500.00
522.1084	Apron Endwalls for Culvert Pipe Reinforced Concrete 84-Inch	EACH	\$6,817.68		
522.1500	Pipe Cattle Pass Reinforced Concrete	LF	\$633.46	\$725.73	\$809.05
522.2314	Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 14x23-Inch	LF			\$139.91
522.2319	Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 19x30-Inch	LF	\$175.00	\$137.36	\$162.93
522.2324	Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 24x38-Inch	LF	\$171.24	\$184.58	\$184.22
522.2329	Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 29x45-Inch	LF		\$230.64	\$238.55
522.2334	Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 34x53-Inch	LF	\$173.64	\$210.37	\$354.99
522.2338	Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 38x60-Inch	LF	\$237.58		\$262.59
522.2343	Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 43x68-Inch	LF		\$395.00	\$414.13
522.2348	Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 48x76-Inch	LF	\$555.00		\$366.13
522.2353	Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 53x83-Inch	LF	\$415.00	\$943.63	
522.2358	Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 58x91-Inch	LF	\$558.47	\$1,037.88	\$632.16
522.2363	Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 63x98-Inch	LF		\$670.00	
522.2368	Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 68x106-Inch	LF		\$726.00	\$590.00
522.2414	Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-IV 14x23-Inch	LF	\$134.81	\$112.93	\$156.73
522.2419	Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-IV 19x30-Inch	LF	\$130.21	\$165.99	\$162.50
522.2424	Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-IV 24x38-Inch	LF	\$206.39	\$183.44	\$181.00
522.2429	Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-IV 29x45-Inch	LF	\$206.06	\$241.18	\$251.78
522.2434	Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-IV 34x53-Inch	LF	\$256.69	\$277.46	\$267.61
522.2614	Apron Endwalls for Culvert Pipe Reinforced Concrete Horizontal Elliptical 14x23	EACH	\$1,276.54	\$921.72	\$1,481.48
522.2619	Apron Endwalls for Culvert Pipe Reinforced Concrete Horizontal Elliptical 19x30	EACH	\$1,376.74	\$1,395.60	\$1,749.42
522.2624	Apron Endwalls for Culvert Pipe Reinforced Concrete Horizontal Elliptical 24x38	EACH	\$1,610.65	\$1,643.45	\$1,858.85
522.2629	Apron Endwalls for Culvert Pipe Reinforced Concrete Horizontal Elliptical 29x45	EACH	\$1,794.61	\$2,059.42	\$2,390.06
522.2634	Apron Endwalls for Culvert Pipe Reinforced Concrete Horizontal Elliptical 34x53	EACH	\$2,102.13	\$2,478.94	\$2,650.43
522.2638	Apron Endwalls for Culvert Pipe Reinforced Concrete Horizontal Elliptical 38x60	EACH	\$2,683.95	\$2,867.00	\$3,749.51

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
522.2643	Apron Endwalls for Culvert Pipe Reinforced Concrete Horizontal Elliptical 43x68	EACH	\$4,300.00	\$4,242.86	\$5,396.35
522.2648	Apron Endwalls for Culvert Pipe Reinforced Concrete Horizontal Elliptical 48x76	EACH	\$6,500.00	\$5,045.00	\$4,227.33
522.2653	Apron Endwalls for Culvert Pipe Reinforced Concrete Horizontal Elliptical 53x83	EACH	\$5,000.00	\$6,988.37	
522.2658	Apron Endwalls for Culvert Pipe Reinforced Concrete Horizontal Elliptical 58x91	EACH	\$7,064.00	\$8,767.17	\$7,200.68
522.2663	Apron Endwalls for Culvert Pipe Reinforced Concrete Horizontal Elliptical 63x98	EACH		\$8,463.00	
522.2668	Apron Endwalls for Culvert Pipe Reinforced Concrete Horizontal Elliptical 68x10	EACH		\$9,558.00	
524.0005	Salavged Culvert Pipe Rock Excavation	CY			
524.0112	Culvert Pipe Salvaged 12-Inch	LF			
524.0115	Culvert Pipe Salvaged 15-Inch	LF		\$57.01	
524.0118	Culvert Pipe Salvaged 18-Inch	LF	\$162.42	\$190.00	\$23.00
524.0121	Culvert Pipe Salvaged 21-Inch	LF			
524.0124	Culvert Pipe Salvaged 24-Inch	LF	\$130.65	\$79.31	\$71.00
524.0127	Culvert Pipe Salvaged 27-Inch	LF			
524.0130	Culvert Pipe Salvaged 30-Inch	LF	\$150.10	\$95.45	
524.0133	Culvert Pipe Salvaged 33-Inch	LF			
524.0136	Culvert Pipe Salvaged 36-Inch	LF	\$117.95	\$124.25	\$131.00
524.0142	Culvert Pipe Salvaged 42-Inch	LF	\$228.96		
524.0148	Culvert Pipe Salvaged 48-Inch	LF	\$235.71	\$130.00	\$105.00
524.0154	Culvert Pipe Salvaged 54-Inch	LF			\$144.00
524.0160	Culvert Pipe Salvaged 60-Inch	LF	\$102.75	\$75.00	
524.0166	Culvert Pipe Salvaged 66-Inch	LF			
524.0172	Culvert Pipe Salvaged 72-Inch	LF	\$25.00		
524.0178	Culvert Pipe Salvaged 78-Inch	LF			
524.0184	Culvert Pipe Salvaged 84-Inch	LF			
524.0190	Culvert Pipe Salvaged 90-Inch	LF			
524.0196	Culvert Pipe Salvaged 96-Inch	LF			
524.0202	Culvert Pipe Salvaged 102-Inch	LF			
524.0208	Culvert Pipe Salvaged 108-Inch	LF			
524.0612	Apron Endwalls for Culvert Pipe Salvaged 12-Inch	EACH	\$352.00		
524.0615	Apron Endwalls for Culvert Pipe Salvaged 15-Inch	EACH		\$333.33	

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
524.0618	Apron Endwalls for Culvert Pipe Salvaged 18-Inch	EACH	\$1,396.46	\$1,119.34	\$625.00
524.0621	Apron Endwalls for Culvert Pipe Salvaged 21-Inch	EACH	\$750.00		
524.0624	Apron Endwalls for Culvert Pipe Salvaged 24-Inch	EACH	\$1,350.49	\$907.54	\$902.39
524.0627	Apron Endwalls for Culvert Pipe Salvaged 27-Inch	EACH			
524.0630	Apron Endwalls for Culvert Pipe Salvaged 30-Inch	EACH	\$1,067.94	\$584.31	\$1,300.00
524.0633	Apron Endwalls for Culvert Pipe Salvaged 33-Inch	EACH	\$550.00		
524.0636	Apron Endwalls for Culvert Pipe Salvaged 36-Inch	EACH	\$1,165.56	\$1,434.25	\$1,302.11
524.0642	Apron Endwalls for Culvert Pipe Salvaged 42-Inch	EACH	\$1,254.09		\$2,000.00
524.0648	Apron Endwalls for Culvert Pipe Salvaged 48-Inch	EACH	\$1,204.45	\$725.00	\$830.00
524.0654	Apron Endwalls for Culvert Pipe Salvaged 54-Inch	EACH			
524.0660	Apron Endwalls for Culvert Pipe Salvaged 60-Inch	EACH	\$675.00		
524.0666	Apron Endwalls for Culvert Pipe Salvaged 66-Inch	EACH			
524.0672	Apron Endwalls for Culvert Pipe Salvaged 72-Inch	EACH	\$950.00		\$1,280.00
524.0678	Apron Endwalls for Culvert Pipe Salvaged 78-Inch	EACH			
524.0684	Apron Endwalls for Culvert Pipe Salvaged 84-Inch	EACH			
524.0800	Pipe Cattle Pass Salvaged	LF			
524.0900	Pipe Arch Salvaged Corrugated Steel (rise x span)	LF			
525.0005	Corrugated Aluminium Culvert Pipe Rock Excavation	CY			
525.0112	Culvert Pipe Corrugated Aluminum 12-Inch	LF		\$44.00	
525.0115	Culvert Pipe Corrugated Aluminum 15-Inch	LF			
525.0118	Culvert Pipe Corrugated Aluminum 18-Inch	LF		\$55.00	
525.0121	Culvert Pipe Corrugated Aluminum 21-Inch	LF			
525.0124	Culvert Pipe Corrugated Aluminum 24-Inch	LF	\$80.00	\$77.00	\$124.00
525.0130	Culvert Pipe Corrugated Aluminum 30-Inch	LF	\$94.00		
525.0136	Culvert Pipe Corrugated Aluminum 36-Inch	LF			\$168.20
525.0142	Culvert Pipe Corrugated Aluminum 42-Inch	LF			
525.0148	Culvert Pipe Corrugated Aluminum 48-Inch	LF			
525.0154	Culvert Pipe Corrugated Aluminum 54-Inch	LF			
525.0160	Culvert Pipe Corrugated Aluminum 60-Inch	LF			
525.0172	Culvert Pipe Corrugated Aluminum 72-Inch	LF			

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
525.0184	Culvert Pipe Corrugated Aluminum 84-Inch	LF			
525.0312	Apron Endwalls for Culvert Pipe Aluminum 12-Inch	EACH		\$400.00	
525.0315	Apron Endwalls for Culvert Pipe Aluminum 15-Inch	EACH			
525.0318	Apron Endwalls for Culvert Pipe Aluminum 18-Inch	EACH		\$650.00	\$1,050.00
525.0321	Apron Endwalls for Culvert Pipe Aluminum 21-Inch	EACH			
525.0324	Apron Endwalls for Culvert Pipe Aluminum 24-Inch	EACH	\$977.69	\$1,534.29	\$1,366.67
525.0330	Apron Endwalls for Culvert Pipe Aluminum 30-Inch	EACH	\$2,107.48	\$3,490.00	
525.0336	Apron Endwalls for Culvert Pipe Aluminum 36-Inch	EACH	\$2,050.00	\$4,090.00	\$2,585.71
525.0342	Apron Endwalls for Culvert Pipe Aluminum 42-Inch	EACH			\$3,700.00
525.0348	Apron Endwalls for Culvert Pipe Aluminum 48-Inch	EACH			
525.0354	Apron Endwalls for Culvert Pipe Aluminum 54-Inch	EACH			
525.0360	Apron Endwalls for Culvert Pipe Aluminum 60-Inch	EACH			
525.0372	Apron Endwalls for Culvert Pipe Aluminum 72-Inch	EACH			
525.0384	Apron Endwalls for Culvert Pipe Aluminum 84-Inch	EACH	\$5,351.86		
525.0484	Steel Apron Endwalls for Aluminum Culvert Pipe 84-Inch	EACH			
526.0101	Temporary Structure (station)	EACH	\$55,447.50	\$33,500.00	\$51,484.15
527.0160	Pipe Structural Plate 60-Inch	LF			
527.0172	Pipe Structural Plate 72-Inch	LF			
527.0184	Pipe Structural Plate 84-Inch	LF			
527.0196	Pipe Structural Plate 96-Inch	LF			
527.0208	Pipe Structural Plate 108-Inch	LF			
527.0220	Pipe Structural Plate 120-Inch	LF			
527.0232	Pipe Structural Plate 132-Inch	LF			
527.0244	Pipe Structural Plate 144-Inch	LF		\$995.31	\$850.00
527.0256	Pipe Structural Plate 156-Inch	LF			
527.0268	Pipe Structural Plate 168-Inch	LF			
527.0280	Pipe Structural Plate 180-Inch	LF			
527.0305	Pipe Arch Structural Plate 6-FT Span	LF			
527.0310	Pipe Arch Structural Plate 7-FT Span	LF			
527.0315	Pipe Arch Structural Plate 8-FT Span	LF			

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
527.0320	Pipe Arch Structural Plate 9-FT Span	LF			
527.0325	Pipe Arch Structural Plate 10-FT Span	LF			
527.0330	Pipe Arch Structural Plate 11-FT Span	LF			
527.0335	Pipe Arch Structural Plate 12-FT Span	LF			\$846.11
527.0340	Pipe Arch Structural Plate 13-FT Span	LF			
527.0345	Pipe Arch Structural Plate 14-FT Span	LF		\$1,512.00	
527.0350	Pipe Arch Structural Plate 15-FT Span	LF			
527.0355	Pipe Arch Structural Plate 16-FT Span	LF			
527.0360	Pipe Arch Structural Plate 16.5-FT Span	LF			
530.0005	Corrugated Plastic Culvert Pipe Rock Excavation	CY			
530.0112	Culvert Pipe Corrugated Polyethylene 12-Inch	LF	\$47.09	\$55.33	\$57.40
530.0115	Culvert Pipe Corrugated Polyethylene 15-Inch	LF			\$67.00
530.0118	Culvert Pipe Corrugated Polyethylene 18-Inch	LF	\$51.84	\$56.31	\$136.88
530.0124	Culvert Pipe Corrugated Polyethylene 24-Inch	LF	\$55.56	\$166.00	\$61.02
530.0130	Culvert Pipe Corrugated Polyethylene 30-Inch	LF	\$94.20	\$108.91	\$86.82
530.0136	Culvert Pipe Corrugated Polyethylene 36-Inch	LF		\$162.00	\$57.96
530.1112	Culvert Pipe Corrugated Polypropylene 12-Inch	LF			
530.1115	Culvert Pipe Corrugated Polypropylene 15-Inch	LF			\$142.31
530.1118	Culvert Pipe Corrugated Polypropylene 18-Inch	LF			\$178.16
530.1121	Culvert Pipe Corrugated Polypropylene 21-Inch	LF			
530.1124	Culvert Pipe Corrugated Polypropylene 24-Inch	LF			\$150.00
530.1127	Culvert Pipe Corrugated Polypropylene 27-Inch	LF			
530.1130	Culvert Pipe Corrugated Polypropylene 30-Inch	LF			\$177.86
530.1136	Culvert Pipe Corrugated Polypropylene 36-Inch	LF			\$170.00
531.1100	Concrete Masonry Ancillary Structures Type NS	CY	\$967.37	\$801.70	\$754.61
531.1140	Steel Reinforcement HS Ancillary Structures Type NS	LB	\$3.62	\$2.79	\$2.71
531.1160	Steel Reinforcement HS Coated Ancillary Structures Type NS	LB	\$4.63	\$3.04	\$2.49
531.2015	Drilling Shaft 15-Inch	LF			
531.2020	Drilling Shaft 20-Inch	LF			\$75.00
531.2024	Drilling Shaft 24-Inch	LF	\$67.93	\$65.06	\$70.79

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
531.2030	Drilling Shaft 30-Inch	LF	\$163.84	\$136.19	\$153.70
531.2032	Drilling Shaft 32-Inch	LF			
531.2036	Drilling Shaft 36-Inch	LF	\$177.40	\$210.48	\$201.48
531.2042	Drilling Shaft 42-Inch	LF	\$234.00	\$240.00	\$181.61
531.2048	Drilling Shaft 48-Inch	LF	\$300.74	\$285.93	\$268.52
531.2054	Drilling Shaft 54-Inch	LF			
531.4030	Foundation Camera Pole 30-FT	EACH			\$1,828.00
531.4050	Foundation Camera Pole 50-FT	EACH	\$5,425.58	\$5,204.43	\$4,819.89
531.4080	Foundation Camera Pole 80-FT	EACH			
531.4500	Foundation High Mast 100-FT (structure)	EACH		\$8,725.00	\$7,134.94
531.4510	Foundation High Mast 110-FT (structure)	EACH			
531.4520	Foundation High Mast 120-FT (structure)	EACH			
531.4530	Foundation High Mast 130-FT (structure)	EACH			
531.4540	Foundation High Mast 140-FT (structure)	EACH			
531.4550	Foundation High Mast 150-FT (structure)	EACH			
531.5110	Foundation Single-Shaft Type MC-I (structure)	EACH	\$6,250.00	\$6,600.00	\$6,933.33
531.5120	Foundation Single-Shaft Type MC-II (structure)	EACH			
531.5130	Foundation Single-Shaft Type MC-III (structure)	EACH	\$8,678.57	\$8,425.00	\$7,037.25
531.5140	Foundation Single-Shaft Type MC-IV (structure)	EACH	\$13,680.00	\$5,625.00	
531.5210	Foundation Single-Shaft Type MF-I (structure)	EACH			
531.5220	Foundation Single-Shaft Type MF-II (structure)	EACH	\$7,600.00	\$6,621.82	\$2,869.95
531.5310	Foundation Single-Shaft Type TC-I (structure)	EACH	\$7,508.33	\$8,760.00	\$5,966.67
531.5320	Foundation Single-Shaft Type TC-II (structure)	EACH			
531.5330	Foundation Single-Shaft Type TC-III (structure)	EACH	\$15,875.00	\$14,348.57	\$15,800.00
531.5340	Foundation Single-Shaft Type TC-IV (structure)	EACH	\$12,500.00	\$20,245.00	
531.5410	Foundation Single-Shaft Type TF-I (structure)	EACH	\$2,810.00		\$5,750.00
531.5420	Foundation Single-Shaft Type TF-II (structure)	EACH	\$6,172.50	\$9,132.00	
531.5430	Foundation Single-Shaft Type TF-III (structure)	EACH		\$11,700.00	\$8,000.00
531.5440	Foundation Single-Shaft Type TF-IV (structure)	EACH		\$14,025.00	\$12,375.00
531.6010	Foundation Two-Shaft Type FC-I (structure)	EACH	\$28,166.67	\$12,789.00	\$15,000.00

531.6110Foundation Two-Shaft Type FF-I (structure)EACH531.6120Foundation Two-Shaft Type FF-II (structure)EACH531.6130Foundation Two-Shaft Type FF-III (structure)EACH531.6140Foundation Two-Shaft Type FF-IV (structure)EACH531.6150Foundation Two-Shaft Type FF-V (structure)EACH531.8990Anchor Assemblies Poles on StructuresEACH532.4500High Mast 100-FT (structure)EACH532.4510High Mast 110-FT (structure)EACH532.4520High Mast 120-FT (structure)EACH532.4530High Mast 130-FT (structure)EACH532.4540High Mast 150-FT (structure)EACH532.4550High Mast 150-FT (structure)EACH532.4550Sign Structure Mounted (structure)EACH	110.00 \$22,820.00
Foundation Two-Shaft Type FF-II (structure)  531.6130 Foundation Two-Shaft Type FF-III (structure)  531.6140 Foundation Two-Shaft Type FF-IV (structure)  531.6150 Foundation Two-Shaft Type FF-V (structure)  531.8990 Anchor Assemblies Poles on Structures  532.4500 High Mast 100-FT (structure)  532.4510 High Mast 110-FT (structure)  532.4520 High Mast 120-FT (structure)  532.4530 High Mast 130-FT (structure)  532.4540 High Mast 140-FT (structure)  532.4550 High Mast 150-FT (structure)  532.5000 Sign Structure Mounted (structure)  EACH  \$5,000.00	-10.00   722,020.00
Foundation Two-Shaft Type FF-III (structure)  531.6140 Foundation Two-Shaft Type FF-IV (structure)  531.6150 Foundation Two-Shaft Type FF-V (structure)  531.8990 Anchor Assemblies Poles on Structures  532.4500 High Mast 100-FT (structure)  532.4510 High Mast 110-FT (structure)  532.4520 High Mast 120-FT (structure)  532.4530 High Mast 130-FT (structure)  532.4540 High Mast 140-FT (structure)  532.4550 High Mast 150-FT (structure)  532.4550 Sign Structure Mounted (structure)  EACH  532.5000 Sign Structure Mounted (structure)  EACH  \$5,000.00	
Foundation Two-Shaft Type FF-IV (structure)  Foundation Two-Shaft Type FF-IV (structure)  Foundation Two-Shaft Type FF-V (structure)  FACH  Foundation Two-Shaft Type FF-V (structure)  EACH  S31.8990 Anchor Assemblies Poles on Structures  EACH \$833.70 \$1,60  S32.4500 High Mast 100-FT (structure)  EACH \$532.4510 High Mast 110-FT (structure)  EACH EACH  S32.4520 High Mast 120-FT (structure)  EACH EACH  S32.4530 High Mast 130-FT (structure)  EACH EACH  S32.4540 High Mast 140-FT (structure)  EACH  S32.4550 High Mast 150-FT (structure)  EACH  S32.5000 Sign Structure Mounted (structure)  EACH \$5,000.00	\$41,690.00
Foundation Two-Shaft Type FF-V (structure)  531.6150 Foundation Two-Shaft Type FF-V (structure)  531.8990 Anchor Assemblies Poles on Structures  EACH \$833.70 \$1,6532.4500 High Mast 100-FT (structure)  532.4510 High Mast 110-FT (structure)  EACH  532.4520 High Mast 120-FT (structure)  EACH  532.4530 High Mast 130-FT (structure)  EACH  532.4540 High Mast 140-FT (structure)  EACH  532.4550 High Mast 150-FT (structure)  EACH  532.4550 Sign Structure Mounted (structure)  EACH  EACH	
531.8990       Anchor Assemblies Poles on Structures       EACH       \$833.70       \$1,6         532.4500       High Mast 100-FT (structure)       EACH       \$55,5         532.4510       High Mast 110-FT (structure)       EACH         532.4520       High Mast 120-FT (structure)       EACH         532.4530       High Mast 130-FT (structure)       EACH         532.4540       High Mast 140-FT (structure)       EACH         532.4550       High Mast 150-FT (structure)       EACH         532.5000       Sign Structure Mounted (structure)       EACH       \$5,000.00	
532.4500       High Mast 100-FT (structure)       EACH       \$55,9         532.4510       High Mast 110-FT (structure)       EACH         532.4520       High Mast 120-FT (structure)       EACH         532.4530       High Mast 130-FT (structure)       EACH         532.4540       High Mast 140-FT (structure)       EACH         532.4550       High Mast 150-FT (structure)       EACH         532.5000       Sign Structure Mounted (structure)       EACH       \$5,000.00	
532.4510       High Mast 110-FT (structure)       EACH         532.4520       High Mast 120-FT (structure)       EACH         532.4530       High Mast 130-FT (structure)       EACH         532.4540       High Mast 140-FT (structure)       EACH         532.4550       High Mast 150-FT (structure)       EACH         532.5000       Sign Structure Mounted (structure)       EACH       \$5,000.00	\$2,477.55
532.4520       High Mast 120-FT (structure)       EACH         532.4530       High Mast 130-FT (structure)       EACH         532.4540       High Mast 140-FT (structure)       EACH         532.4550       High Mast 150-FT (structure)       EACH         532.5000       Sign Structure Mounted (structure)       EACH       \$5,000.00	900.00 \$16,795.43
532.4530 High Mast 130-FT (structure)  532.4540 High Mast 140-FT (structure)  532.4550 High Mast 150-FT (structure)  532.5000 Sign Structure Mounted (structure)  EACH  \$5,000.00	
532.4540High Mast 140-FT (structure)EACH532.4550High Mast 150-FT (structure)EACH532.5000Sign Structure Mounted (structure)EACH\$5,000.00	
532.4550 High Mast 150-FT (structure) EACH 532.5000 Sign Structure Mounted (structure) EACH \$5,000.00	
532.5000 Sign Structure Mounted (structure) EACH \$5,000.00	
FACIL \$22.0	
532.5020 Butterny 2-Chord N3 (structure) EACH 532,5	916.67 \$35,625.00
532.5040 Butterfly 4-Chord NS (structure) EACH	
532.5100 Monotube Cantilever Type NS (structure) EACH	
532.5110 Monotube Cantilever Type I (structure) EACH \$21,100.00 \$29,1	\$15,966.67
532.5120 Monotube Cantilever Type II (structure) EACH	
532.5130 Monotube Cantilever Type III (structure) EACH \$18,868.75 \$38,2	238.57 \$24,000.00
532.5140 Monotube Cantilever Type IV (structure) EACH \$23,300.00 \$50,1	189.00
532.5200 Monotube Full Span Type NS (structure) EACH	
532.5210 Monotube Full Span Type I (structure) EACH	
532.5220 Monotube Full Span Type II (structure) EACH \$26,913.60 \$61,9	951.67 \$41,120.87
532.5300 Truss Cantilever 2-Chord Type NS (structure) EACH	
532.5310 Truss Cantilever 2-Chord Type I (structure) EACH \$24,411.03 \$43,2	250.00 \$41,591.67
532.5320 Truss Cantilever 2-Chord Type II (structure) EACH	
532.5330 Truss Cantilever 2-Chord Type III (structure) EACH \$46,162.50 \$46,9	953.57 \$44,833.33
532.5340 Truss Cantilever 2-Chord Type IV (structure) EACH \$34,500.00 \$49,4	172.50
532.5400 Truss Full Span 2-Chord Type NS (structure) EACH \$95,0	00.00

Sa2.5420   Truss Full Span 2-Chord Type II (structure)	ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
Sa2.5430   Truss Full Span 2-Chord Type III (structure)	532.5410	Truss Full Span 2-Chord Type I (structure)	EACH	\$48,252.50		\$40,000.00
532.5440         Truss Full Span 2-Chord Type IV (structure)         EACH         \$110,000.00         \$92,500.00           532.6000         Truss Cantilever 4-Chord Type IV (structure)         EACH         \$53,312.50         \$56,500.00           532.6010         Truss Cantilever 4-Chord Type II (structure)         EACH         \$52,651.62         \$61,952.05         \$56,666.67           532.6100         Truss Full Span 4-Chord Type II (structure)         EACH         \$54,325.00         \$73,214.29         \$59,000.00           532.6110         Truss Full Span 4-Chord Type II (structure)         EACH         \$126,119.90         \$115,500.00         \$123,750.00           532.6120         Truss Full Span 4-Chord Type II (structure)         EACH         \$127,500.00         \$123,750.00           532.6130         Truss Full Span 4-Chord Type III (structure)         EACH         \$127,500.00         \$123,750.00           532.6140         Truss Full Span 4-Chord Type IV (structure)         EACH         \$127,500.00         \$123,750.00           532.6150         Truss Full Span 4-Chord Type IV (structure)         EACH         \$127,500.00         \$123,750.00           541.0200.5         Noise Barriers Single-Sided Sound Absorptive (structure)         SF         \$40.09         \$55.34         \$55.00           541.0400.5         Noise Barriers Sound-Basorp	532.5420	Truss Full Span 2-Chord Type II (structure)	EACH	\$51,623.75	\$74,107.14	
532.6000         Truss Cantilever 4-Chord Type NS (structure)         EACH         \$53,312.50         \$56,500.00           532.6010         Truss Cantilever 4-Chord Type II (structure)         EACH         \$52,651.62         \$61,952.05         \$56,666.67           532.6100         Truss Cantilever 4-Chord Type II (structure)         EACH         \$54,325.00         \$73,214.29         \$59,000.00           532.6100         Truss Full Span 4-Chord Type NS (structure)         EACH         \$126,119.90         \$115,500.00         \$123,750.00           532.6120         Truss Full Span 4-Chord Type III (structure)         EACH         \$126,119.90         \$115,500.00         \$123,750.00           532.6130         Truss Full Span 4-Chord Type IV (structure)         EACH         \$127,500.00         \$123,750.00           532.6140         Truss Full Span 4-Chord Type IV (structure)         EACH         \$127,500.00         \$123,750.00           532.6130         Truss Full Span 4-Chord Type IV (structure)         EACH         \$127,500.00         \$123,750.00           532.6130         Truss Full Span 4-Chord Type IV (structure)         EACH         \$127,500.00         \$123,750.00           541.0300.5         Noise Barriers Single-Sided Sound Absorptive (structure)         SF         \$40.00         \$55.30           541.0300.5         Noise Barriers Sonde	532.5430	Truss Full Span 2-Chord Type III (structure)	EACH		\$102,000.00	\$75,500.00
532.6010         Truss Cantilever 4-Chord Type II (structure)         EACH         \$52,651.62         \$61,952.05         \$56,666.67           532.6020         Truss Cantilever 4-Chord Type II (structure)         EACH         \$54,325.00         \$73,214.29         \$59,000.00           532.6120         Truss Full Span 4-Chord Type II (structure)         EACH         \$126,119.90         \$115,500.00         \$123,750.00           532.6120         Truss Full Span 4-Chord Type III (structure)         EACH         \$126,119.90         \$115,500.00         \$123,750.00           532.6130         Truss Full Span 4-Chord Type IV (structure)         EACH         \$127,500.00         \$123,750.00           532.6150         Truss Full Span 4-Chord Type IV (structure)         EACH         \$127,500.00         \$123,750.00           532.6150         Truss Full Span 4-Chord Type IV (structure)         EACH         \$127,500.00         \$123,750.00           541.0200.5         Noise Barriers Single-Sided Sound Absorptive (structure)         SF         \$40.09         \$55.34         \$55.00           541.0300.5         Noise Barriers Sould-Sided Sound Absorptive (structure)         SF         \$40.09         \$55.34         \$55.00           542.1000.5         Pre-Borling Unconsolidated Materials         LF         \$73.80         \$105.91         \$35.00	532.5440	Truss Full Span 2-Chord Type IV (structure)	EACH		\$110,000.00	\$92,500.00
532.6020         Truss Cantilever 4-Chord Type II (structure)         EACH         \$54,325.00         \$73,214.29         \$59,000.00           532.6100         Truss Full Span 4-Chord Type II (structure)         EACH         523.6110         Truss Full Span 4-Chord Type II (structure)         EACH         \$126,119.90         \$115,500.00         \$123,750.00           532.6120         Truss Full Span 4-Chord Type II (structure)         EACH         \$126,119.90         \$127,500.00           532.6130         Truss Full Span 4-Chord Type IV (structure)         EACH         \$127,500.00           532.6150         Truss Full Span 4-Chord Type IV (structure)         EACH         \$127,500.00           541.0200.5         Noise Barriers Single-Sided Sound Absorptive (structure)         SF         \$40.09         \$55.34         \$55.00           541.0300.5         Noise Barriers Double-Sided Sound Absorptive (structure)         SF         \$40.09         \$55.34         \$55.00           541.0400.5         Noise Barriers Non-Absorptive (structure)         SF         \$40.09         \$55.34         \$55.00           542.1000.5         Precast Panels for Soldier Pile Walls         SF         \$38.70         \$35.00           550.0010         Pre-Boring Unconsolidated Materials         LF         \$73.08         \$105.91         \$240.00	532.6000	Truss Cantilever 4-Chord Type NS (structure)	EACH	\$53,312.50		\$56,500.00
532.6100         Truss Full Span 4-Chord Type N (structure)         EACH         Saccession           532.6110         Truss Full Span 4-Chord Type II (structure)         EACH         \$126,119.90         \$115,500.00         \$123,750.00           532.6120         Truss Full Span 4-Chord Type II (structure)         EACH         \$126,119.90         \$115,500.00         \$123,750.00           532.6130         Truss Full Span 4-Chord Type IV (structure)         EACH         \$127,500.00         \$123,750.00           532.6150         Truss Full Span 4-Chord Type IV (structure)         EACH         \$127,500.00         \$123,750.00           532.6150         Truss Full Span 4-Chord Type IV (structure)         EACH         \$127,500.00         \$123,750.00           532.6150         Truss Full Span 4-Chord Type IV (structure)         EACH         \$127,500.00         \$123,750.00           532.6150         Truss Full Span 4-Chord Type IV (structure)         EACH         \$126,00         \$123,750.	532.6010	Truss Cantilever 4-Chord Type I (structure)	EACH	\$52,651.62	\$61,952.05	\$56,666.67
532.6110         Truss Full Span 4-Chord Type I (structure)         EACH         \$126,119.90         \$115,500.00         \$123,750.00           532.6120         Truss Full Span 4-Chord Type III (structure)         EACH         \$126,119.90         \$115,500.00         \$123,750.00           532.6130         Truss Full Span 4-Chord Type IV (structure)         EACH         \$127,500.00         \$123,750.00           532.6150         Truss Full Span 4-Chord Type IV (structure)         EACH         \$127,500.00         \$123,750.00           541.0200.5         Noise Barriers Single-Sided Sound Absorptive (structure)         SF         \$40.09         \$55.34         \$55.00           541.0300.5         Noise Barriers Double-Sided Sound Absorptive (structure)         SF         \$40.09         \$55.34         \$55.00           541.0400.5         Noise Barriers Non-Absorptive (structure)         SF         \$40.09         \$55.34         \$55.00           541.0400.5         Precast Panels for Soldier Pile Walls         SF         \$38.70         \$35.00           550.0000         Pre-Boring Rock or Consolidated Materials         LF         \$73.08         \$105.91         \$240.00           550.0500         Pile Points         EACH         \$176.58         \$161.38         \$134.25           550.0600         Pile Redriving	532.6020	Truss Cantilever 4-Chord Type II (structure)	EACH	\$54,325.00	\$73,214.29	\$59,000.00
532.6120         Truss Full Span 4-Chord Type II (structure)         EACH         \$126,119.90         \$115,500.00         \$123,750.00           532.6130         Truss Full Span 4-Chord Type III (structure)         EACH         \$127,500.00         \$123,750.00           532.6140         Truss Full Span 4-Chord Type IV (structure)         EACH         \$127,500.00         \$123,750.00           532.6150         Truss Full Span 4-Chord Type V (structure)         EACH         \$127,500.00         \$123,750.00           541.0200.S.         Noise Barriers Single-Sided Sound Absorptive (structure)         SF         \$40.09         \$55.34         \$55.00           541.0300.S.         Noise Barriers Double-Sided Sound Absorptive (structure)         SF         \$40.09         \$55.34         \$55.00           541.0400.S.         Noise Barriers Non-Absorptive (structure)         SF         \$38.70         \$35.00           541.0400.S.         Precast Panels for Soldier Pile Walls         SF         \$38.70         \$35.00           550.001.0         Pre-Boring Rock or Consolidated Materials         LF         \$184.99         \$243.78         \$146.72           550.0020         Pre-Boring Rock or Consolidated Materials         LF         \$184.99         \$243.78         \$146.72           550.0000         Pile Redriving         EACH         <	532.6100	Truss Full Span 4-Chord Type NS (structure)	EACH			
532.6130         Truss Full Span 4-Chord Type III (structure)         EACH         \$127,500.00           532.6140         Truss Full Span 4-Chord Type IV (structure)         EACH            532.6150         Truss Full Span 4-Chord Type V (structure)         EACH            541.0200.S         Noise Barriers Single-Sided Sound Absorptive (structure)         SF         \$40.09         \$55.34         \$55.00           541.0400.S         Noise Barriers Non-Absorptive (structure)         SF         \$40.09         \$55.34         \$55.00           541.0400.S         Noise Barriers Non-Absorptive (structure)         SF         \$38.70         \$55.00           541.0400.S         Precast Panels for Soldier Pile Walls         SF         \$38.70         \$35.00           550.0010         Pre-Boring Unconsolidated Materials         LF         \$184.99         \$243.78         \$146.72           550.0200         Pre-Boring Rock or Consolidated Materials         LF         \$184.99         \$243.78         \$146.72           550.0500         Pile Points         EACH         \$176.58         \$161.38         \$134.25           550.0600         Pile Redriving         EACH         \$300.00         \$262.36           550.1120         Piling Steel HP 12-Inch X 42 Lb         LF         \$58.56	532.6110	Truss Full Span 4-Chord Type I (structure)	EACH			
532.6140         Truss Full Span 4-Chord Type IV (structure)         EACH         —           532.6150         Truss Full Span 4-Chord Type V (structure)         EACH         —           541.0200.S         Noise Barriers Single-Sided Sound Absorptive (structure)         SF         \$40.09         \$55.34         \$55.00           541.0300.S         Noise Barriers Double-Sided Sound Absorptive (structure)         SF         \$40.09         \$55.34         \$55.00           541.0400.S         Noise Barriers Non-Absorptive (structure)         SF         \$40.09         \$55.34         \$55.00           542.1000.S         Precast Panels for Soldier Pile Walls         SF         \$38.70         \$35.00           550.0010         Pre-Boring Unconsolidated Materials         LF         \$73.08         \$105.91         \$240.00           550.0020         Pre-Boring Rock or Consolidated Materials         LF         \$184.99         \$243.78         \$146.72           550.0500         Pile Points         EACH         \$176.58         \$161.38         \$134.25           550.0120         Piling Steel HP 10-Inch X 42 Lb         LF         \$58.71         \$55.08         \$46.52           550.1120         Piling Steel HP 12-Inch X 74 Lb         LF         \$58.00         \$70.00         \$50.1125         Filing CIP Concrete	532.6120	Truss Full Span 4-Chord Type II (structure)	EACH	\$126,119.90	\$115,500.00	\$123,750.00
532.6150       Truss Full Span 4-Chord Type V (structure)       EACH       541.0200.S         541.0200.S       Noise Barriers Single-Sided Sound Absorptive (structure)       SF       \$40.09       \$55.34       \$55.00         541.0300.S       Noise Barriers Non-Absorptive (structure)       SF       \$40.09       \$55.34       \$55.00         542.1000.S       Precast Panels for Soldier Pile Walls       SF       \$38.70       \$35.00         550.0010       Pre-Boring Unconsolidated Materials       LF       \$73.08       \$105.91       \$240.00         550.0020       Pre-Boring Rock or Consolidated Materials       LF       \$184.99       \$243.78       \$146.72         550.0500       Pile Points       EACH       \$176.58       \$161.38       \$134.25         550.0600       Pile Redriving       EACH       \$300.00       \$262.36         550.1100       Piling Steel HP 10-Inch X 42 Lb       LF       \$58.71       \$55.08       \$46.52         550.1120       Piling Steel HP 12-Inch X 74 Lb       LF       \$86.00       \$70.00         550.2102       Piling CIP Concrete 10 3/4 X 0.219-Inch       LF       \$49.97         550.2104       Piling CIP Concrete 10 3/4 X 0.25-Inch       LF       \$62.49       \$55.75       \$49.11         550.2108 <td>532.6130</td> <td>Truss Full Span 4-Chord Type III (structure)</td> <td>EACH</td> <td></td> <td>\$127,500.00</td> <td></td>	532.6130	Truss Full Span 4-Chord Type III (structure)	EACH		\$127,500.00	
541.0200.S       Noise Barriers Single-Sided Sound Absorptive (structure)       SF       \$40.09       \$55.34       \$55.00         541.0300.S       Noise Barriers Double-Sided Sound Absorptive (structure)       SF       \$40.09       \$55.34       \$55.00         541.0400.S       Noise Barriers Non-Absorptive (structure)       SF       \$38.70       \$35.00         542.1000.S       Precast Panels for Soldier Pile Walls       SF       \$38.70       \$35.00         550.0010       Pre-Boring Unconsolidated Materials       LF       \$73.08       \$105.91       \$240.00         550.0020       Pre-Boring Rock or Consolidated Materials       LF       \$184.99       \$243.78       \$146.72         550.0500       Pile Points       EACH       \$176.58       \$161.38       \$134.25         550.0600       Pile Redriving       EACH       \$300.00       \$262.36         550.1120       Piling Steel HP 10-Inch X 42 Lb       LF       \$58.71       \$55.08       \$46.52         550.1120       Piling Steel HP 12-Inch X 74 Lb       LF       \$86.00       \$70.00         550.2102       Piling CIP Concrete 10 3/4 X 0.219-Inch       LF       \$49.97         550.2104       Piling CIP Concrete 10 3/4 X 0.25-Inch       LF       \$62.49       \$55.75       \$49.11 <td>532.6140</td> <td>Truss Full Span 4-Chord Type IV (structure)</td> <td>EACH</td> <td></td> <td></td> <td></td>	532.6140	Truss Full Span 4-Chord Type IV (structure)	EACH			
541.0300.S       Noise Barriers Double-Sided Sound Absorptive (structure)       SF       \$40.09       \$55.34       \$55.00         541.0400.S       Noise Barriers Non-Absorptive (structure)       SF       \$38.70       \$35.00         542.1000.S       Precast Panels for Soldier Pile Walls       SF       \$38.70       \$35.00         550.0010       Pre-Boring Unconsolidated Materials       LF       \$73.08       \$105.91       \$240.00         550.0020       Pre-Boring Rock or Consolidated Materials       LF       \$184.99       \$243.78       \$146.72         550.0500       Pile Points       EACH       \$176.58       \$161.38       \$134.25         550.0600       Pile Redriving       EACH       \$300.00       \$262.36         550.1100       Piling Steel HP 10-Inch X 42 Lb       LF       \$58.71       \$55.08       \$46.52         550.1120       Piling Steel HP 12-Inch X 53 Lb       LF       \$58.56       \$59.32       \$53.79         550.1125       Piling Steel HP 12-Inch X 74 Lb       LF       \$86.00       \$70.00         550.2102       Piling CIP Concrete 10 3/4 X 0.219-Inch       LF       \$49.97         550.2104       Piling CIP Concrete 10 3/4 X 0.25-Inch       LF       \$62.49       \$55.75       \$49.11         550.21	532.6150	Truss Full Span 4-Chord Type V (structure)	EACH			
541.0400.S       Noise Barriers Non-Absorptive (structure)       SF       \$38.70       \$35.00         542.1000.S       Precast Panels for Soldier Pile Walls       SF       \$38.70       \$35.00         550.0010       Pre-Boring Unconsolidated Materials       LF       \$73.08       \$105.91       \$240.00         550.0020       Pre-Boring Rock or Consolidated Materials       LF       \$184.99       \$243.78       \$146.72         550.0500       Pile Points       EACH       \$176.58       \$161.38       \$134.25         550.0600       Pile Redriving       EACH       \$300.00       \$262.36         550.1100       Piling Steel HP 10-Inch X 42 Lb       LF       \$58.71       \$55.08       \$46.52         550.1120       Piling Steel HP 12-Inch X 53 Lb       LF       \$58.56       \$59.32       \$53.79         550.1125       Piling Steel HP 12-Inch X 74 Lb       LF       \$86.00       \$70.00         550.2104       Piling CIP Concrete 10 3/4 X 0.219-Inch       LF       \$49.97         550.2104       Piling CIP Concrete 10 3/4 X 0.25-Inch       LF       \$62.49       \$55.75       \$49.11         550.2108       Piling CIP Concrete 10 3/4 X 0.365-Inch       LF       \$76.36       \$63.76       \$59.32         550.2108       P	541.0200.S	Noise Barriers Single-Sided Sound Absorptive (structure)	SF			
542.1000.S       Precast Panels for Soldier Pile Walls       SF       \$38.70       \$35.00         550.0010       Pre-Boring Unconsolidated Materials       LF       \$73.08       \$105.91       \$240.00         550.0020       Pre-Boring Rock or Consolidated Materials       LF       \$184.99       \$243.78       \$146.72         550.0500       Pile Points       EACH       \$176.58       \$161.38       \$134.25         550.0600       Pile Redriving       EACH       \$300.00       \$262.36         550.1100       Piling Steel HP 10-Inch X 42 Lb       LF       \$58.71       \$55.08       \$46.52         550.1120       Piling Steel HP 12-Inch X 53 Lb       LF       \$58.56       \$59.32       \$53.79         550.1125       Piling Steel HP 12-Inch X 74 Lb       LF       \$86.00       \$70.00         550.2102       Piling CIP Concrete 10 3/4 X 0.219-Inch       LF       \$49.97         550.2104       Piling CIP Concrete 10 3/4 X 0.25-Inch       LF       \$62.49       \$55.75       \$49.11         550.2106       Piling CIP Concrete 10 3/4 X 0.365-Inch       LF       \$76.36       \$63.76       \$59.32         550.2108       Piling CIP Concrete 10 3/4 X 0.50-Inch       LF       \$106.42       \$81.78	541.0300.S	Noise Barriers Double-Sided Sound Absorptive (structure)	SF	\$40.09	\$55.34	\$55.00
550.0010       Pre-Boring Unconsolidated Materials       LF       \$73.08       \$105.91       \$240.00         550.0020       Pre-Boring Rock or Consolidated Materials       LF       \$184.99       \$243.78       \$146.72         550.0500       Pile Points       EACH       \$176.58       \$161.38       \$134.25         550.0600       Pile Redriving       EACH       \$300.00       \$262.36         550.1100       Piling Steel HP 10-Inch X 42 Lb       LF       \$58.71       \$55.08       \$46.52         550.1120       Piling Steel HP 12-Inch X 53 Lb       LF       \$58.56       \$59.32       \$53.79         550.1125       Piling Steel HP 12-Inch X 74 Lb       LF       \$86.00       \$70.00         550.2102       Piling CIP Concrete 10 3/4 X 0.219-Inch       LF       \$49.97         550.2102       Piling CIP Concrete 10 3/4 X 0.25-Inch       LF       \$62.49       \$55.75       \$49.11         550.2106       Piling CIP Concrete 10 3/4 X 0.365-Inch       LF       \$76.36       \$63.76       \$59.32         550.2108       Piling CIP Concrete 10 3/4 X 0.50-Inch       LF       \$106.42       \$81.78	541.0400.S	Noise Barriers Non-Absorptive (structure)	SF			
550.0020       Pre-Boring Rock or Consolidated Materials       LF       \$184.99       \$243.78       \$146.72         550.0500       Pile Points       EACH       \$176.58       \$161.38       \$134.25         550.0600       Pile Redriving       EACH       \$300.00       \$262.36         550.1100       Piling Steel HP 10-Inch X 42 Lb       LF       \$58.71       \$55.08       \$46.52         550.1120       Piling Steel HP 12-Inch X 53 Lb       LF       \$58.56       \$59.32       \$53.79         550.1125       Piling Steel HP 12-Inch X 74 Lb       LF       \$86.00       \$70.00         550.1140       Piling Steel HP 14-Inch X 73 Lb       LF       \$49.97         550.2102       Piling CIP Concrete 10 3/4 X 0.219-Inch       LF       \$62.49       \$55.75       \$49.11         550.2104       Piling CIP Concrete 10 3/4 X 0.25-Inch       LF       \$76.36       \$63.76       \$59.32         550.2108       Piling CIP Concrete 10 3/4 X 0.365-Inch       LF       \$76.36       \$63.76       \$59.32         550.2108       Piling CIP Concrete 10 3/4 X 0.50-Inch       LF       \$106.42       \$81.78	542.1000.S	Precast Panels for Soldier Pile Walls	SF	\$38.70		\$35.00
550.0500       Pile Points       EACH       \$176.58       \$161.38       \$134.25         550.0600       Pile Redriving       EACH       \$300.00       \$262.36         550.1100       Piling Steel HP 10-Inch X 42 Lb       LF       \$58.71       \$55.08       \$46.52         550.1120       Piling Steel HP 12-Inch X 53 Lb       LF       \$58.56       \$59.32       \$53.79         550.1125       Piling Steel HP 12-Inch X 74 Lb       LF       \$86.00       \$70.00         550.1140       Piling Steel HP 14-Inch X 73 Lb       LF       \$49.97         550.2102       Piling CIP Concrete 10 3/4 X 0.219-Inch       LF       \$49.97         550.2104       Piling CIP Concrete 10 3/4 X 0.25-Inch       LF       \$62.49       \$55.75       \$49.11         550.2106       Piling CIP Concrete 10 3/4 X 0.365-Inch       LF       \$76.36       \$63.76       \$59.32         550.2108       Piling CIP Concrete 10 3/4 X 0.50-Inch       LF       \$106.42       \$81.78	550.0010	Pre-Boring Unconsolidated Materials	LF	\$73.08	\$105.91	\$240.00
550.0600       Pile Redriving       EACH       \$300.00       \$262.36         550.1100       Piling Steel HP 10-Inch X 42 Lb       LF       \$58.71       \$55.08       \$46.52         550.1120       Piling Steel HP 12-Inch X 53 Lb       LF       \$58.56       \$59.32       \$53.79         550.1125       Piling Steel HP 12-Inch X 74 Lb       LF       \$86.00       \$70.00         550.1140       Piling Steel HP 14-Inch X 73 Lb       LF       \$49.97         550.2102       Piling CIP Concrete 10 3/4 X 0.219-Inch       LF       \$49.97         550.2104       Piling CIP Concrete 10 3/4 X 0.25-Inch       LF       \$62.49       \$55.75       \$49.11         550.2106       Piling CIP Concrete 10 3/4 X 0.365-Inch       LF       \$76.36       \$63.76       \$59.32         550.2108       Piling CIP Concrete 10 3/4 X 0.50-Inch       LF       \$106.42       \$81.78	550.0020	Pre-Boring Rock or Consolidated Materials	LF	\$184.99	\$243.78	\$146.72
550.1100       Piling Steel HP 10-Inch X 42 Lb       LF       \$58.71       \$55.08       \$46.52         550.1120       Piling Steel HP 12-Inch X 53 Lb       LF       \$58.56       \$59.32       \$53.79         550.1125       Piling Steel HP 12-Inch X 74 Lb       LF       \$86.00       \$70.00         550.1140       Piling Steel HP 14-Inch X 73 Lb       LF       \$86.00       \$70.00         550.2102       Piling CIP Concrete 10 3/4 X 0.219-Inch       LF       \$49.97         550.2104       Piling CIP Concrete 10 3/4 X 0.25-Inch       LF       \$62.49       \$55.75       \$49.11         550.2106       Piling CIP Concrete 10 3/4 X 0.365-Inch       LF       \$76.36       \$63.76       \$59.32         550.2108       Piling CIP Concrete 10 3/4 X 0.50-Inch       LF       \$106.42       \$81.78	550.0500	Pile Points	EACH	\$176.58	\$161.38	\$134.25
550.1120       Piling Steel HP 12-Inch X 53 Lb       LF       \$58.56       \$59.32       \$53.79         550.1125       Piling Steel HP 12-Inch X 74 Lb       LF       LF       \$60.00       \$70.00         550.1140       Piling Steel HP 14-Inch X 73 Lb       LF       \$86.00       \$70.00         550.2102       Piling CIP Concrete 10 3/4 X 0.219-Inch       LF       \$49.97         550.2104       Piling CIP Concrete 10 3/4 X 0.25-Inch       LF       \$62.49       \$55.75       \$49.11         550.2106       Piling CIP Concrete 10 3/4 X 0.365-Inch       LF       \$76.36       \$63.76       \$59.32         550.2108       Piling CIP Concrete 10 3/4 X 0.50-Inch       LF       \$106.42       \$81.78	550.0600	Pile Redriving	EACH	\$300.00		\$262.36
550.1125       Piling Steel HP 12-Inch X 74 Lb       LF       \$86.00       \$70.00         550.1140       Piling Steel HP 14-Inch X 73 Lb       LF       \$86.00       \$70.00         550.2102       Piling CIP Concrete 10 3/4 X 0.219-Inch       LF       \$49.97         550.2104       Piling CIP Concrete 10 3/4 X 0.25-Inch       LF       \$62.49       \$55.75       \$49.11         550.2106       Piling CIP Concrete 10 3/4 X 0.365-Inch       LF       \$76.36       \$63.76       \$59.32         550.2108       Piling CIP Concrete 10 3/4 X 0.50-Inch       LF       \$106.42       \$81.78	550.1100	Piling Steel HP 10-Inch X 42 Lb	LF	\$58.71	\$55.08	\$46.52
550.1140       Piling Steel HP 14-Inch X 73 Lb       LF       \$86.00       \$70.00         550.2102       Piling CIP Concrete 10 3/4 X 0.219-Inch       LF       \$49.97         550.2104       Piling CIP Concrete 10 3/4 X 0.25-Inch       LF       \$62.49       \$55.75       \$49.11         550.2106       Piling CIP Concrete 10 3/4 X 0.365-Inch       LF       \$76.36       \$63.76       \$59.32         550.2108       Piling CIP Concrete 10 3/4 X 0.50-Inch       LF       \$106.42       \$81.78	550.1120	Piling Steel HP 12-Inch X 53 Lb	LF	\$58.56	\$59.32	\$53.79
550.2102       Piling CIP Concrete 10 3/4 X 0.219-Inch       LF       \$49.97         550.2104       Piling CIP Concrete 10 3/4 X 0.25-Inch       LF       \$62.49       \$55.75       \$49.11         550.2106       Piling CIP Concrete 10 3/4 X 0.365-Inch       LF       \$76.36       \$63.76       \$59.32         550.2108       Piling CIP Concrete 10 3/4 X 0.50-Inch       LF       \$106.42       \$81.78	550.1125	Piling Steel HP 12-Inch X 74 Lb	LF			
550.2104       Piling CIP Concrete 10 3/4 X 0.25-Inch       LF       \$62.49       \$55.75       \$49.11         550.2106       Piling CIP Concrete 10 3/4 X 0.365-Inch       LF       \$76.36       \$63.76       \$59.32         550.2108       Piling CIP Concrete 10 3/4 X 0.50-Inch       LF       \$106.42       \$81.78	550.1140	Piling Steel HP 14-Inch X 73 Lb	LF	\$86.00	\$70.00	
550.2106 Piling CIP Concrete 10 3/4 X 0.365-Inch	550.2102	Piling CIP Concrete 10 3/4 X 0.219-Inch	LF	\$49.97		
550.2108 Piling CIP Concrete 10 3/4 X 0.50-Inch LF \$106.42 \$81.78	550.2104	Piling CIP Concrete 10 3/4 X 0.25-Inch	LF	\$62.49	\$55.75	\$49.11
	550.2106	Piling CIP Concrete 10 3/4 X 0.365-Inch	LF	\$76.36	\$63.76	\$59.32
550.2122 Piling CIP Concrete 12 3/4 X 0.219-Inch LF	550.2108	Piling CIP Concrete 10 3/4 X 0.50-Inch	LF	\$106.42		\$81.78
	550.2122	Piling CIP Concrete 12 3/4 X 0.219-Inch	LF			

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
550.2124	Piling CIP Concrete 12 3/4 X 0.25-Inch	LF			
550.2126	Piling CIP Concrete 12 3/4 X 0.375-Inch	LF	\$86.06	\$65.00	\$61.78
550.2128	Piling CIP Concrete 12 3/4 X 0.50-Inch	LF	\$101.67	\$90.00	\$78.78
550.2142	Piling CIP Concrete 14 X 0.219-Inch	LF			
550.2144	Piling CIP Concrete 14 X 0.25-Inch	LF			
550.2146	Piling CIP Concrete 14 X 0.375-Inch	LF	\$154.48		
550.2148	Piling CIP Concrete 14 X 0.50-Inch	LF	\$142.04		
550.2162	Piling CIP Concrete 16 X 0.219-Inch	LF			
550.2164	Piling CIP Concrete 16 X 0.25-Inch	LF			
550.2166	Piling CIP Concrete 16 X 0.375-Inch	LF			
550.2168	Piling CIP Concrete 16 X 0.50-Inch	LF			
550.3010.S	Piling Precast Concrete Testing	LF			
550.3100	Piling Precast Concrete 10-Inch	LF			
550.3120	Piling Precast Concrete 12-Inch	LF			
550.3140	Piling Precast Concrete 14-Inch	LF			
550.3160	Piling Precast Concrete 16-Inch	LF			
550.3810	Pile Splices Precast Concrete 10-Inch	EACH			
550.3812	Pile Splices Precast Concrete 12-Inch	EACH			
550.3814	Pile Splices Precast Concrete 14-Inch	EACH			
550.3816	Pile Splices Precast Concrete 16-Inch	EACH			
550.5100.S	Piling Wave Analysis Steel HP 10-Inch X 42 Lb	LF			
550.5120.S	Piling Wave Analysis Steel HP 12-Inch X 53 Lb	LF			
550.5125.S	Piling Wave Analysis Steel HP 12-Inch X 74 Lb	LF			
550.5140.S	Piling Wave Analysis Steel HP 14-Inch X 73 Lb	LF			
550.6102.S	Piling Wave Analysis CIP Concrete 10 3/4 X 0.219-Inch	LF			
550.6104.S	Piling Wave Analysis CIP Concrete 10 3/4 X 0.25-Inch	LF			
550.6106.S	Piling Wave Analysis CIP Concrete 10 3/4 X 0.365-Inch	LF			
550.6108.S	Piling Wave Analysis CIP Concrete 10 3/4 X 0.50-Inch	LF			
550.6122.S	Piling Wave Analysis CIP Concrete 12 3/4 X 0.219-Inch	LF			
550.6124.S	Piling Wave Analysis CIP Concrete 12 3/4 X 0.25-Inch	LF			

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
550.6126.S	Piling Wave Analysis CIP Concrete 12 3/4 X 0.375-Inch	LF			
550.6128.S	Piling Wave Analysis CIP Concrete 12 3/4 X 0.50-Inch	LF			
550.6142.S	Piling Wave Analysis CIP Concrete 14 X 0.219-Inch	LF			
550.6144.S	Piling Wave Analysis CIP Concrete 14 X 0.25-Inch	LF			
550.6146.S	Piling Wave Analysis CIP Concrete 14 X 0.375-Inch	LF			
550.6148.S	Piling Wave Analysis CIP Concrete 14 X 0.50-Inch	LF			
550.6162.S	Piling Wave Analysis CIP Concrete 16 X 0.219-Inch	LF			
550.6164.S	Piling Wave Analysis CIP Concrete 16 X 0.25-Inch	LF			
550.6166.S	Piling Wave Analysis CIP Concrete 16 X 0.375-Inch	LF			
550.6168.S	Piling Wave Analysis CIP Concrete 16 X 0.50-Inch	LF			
550.7100.S	Piling Wave Analysis Precast Concrete 10-Inch	LF			
550.7120.S	Piling Wave Analysis Precast Concrete 12-Inch	LF			
550.7140.S	Piling Wave Analysis Precast Concrete 14-Inch	LF			
550.7160.S	Piling Wave Analysis Precast Concrete 16-Inch	LF			
601.0105	Concrete Curb Type A	LF	\$29.68	\$37.10	\$41.40
601.0110	Concrete Curb Type D	LF	\$40.83	\$63.65	\$42.99
601.0115	Concrete Curb Type G	LF			\$45.82
601.0120	Concrete Curb Type J	LF	\$37.49	\$36.00	\$54.41
601.0150	Concrete Curb Integral Type D	LF	\$18.00		\$18.16
601.0155	Concrete Curb Integral Type J	LF			\$19.66
601.0199.S	Concrete Curb Precast	EACH			
601.0205	Concrete Gutter 24-Inch	LF	\$47.00	\$40.36	\$30.00
601.0319	Concrete Curb & Gutter 19-Inch	LF	\$28.49	\$18.13	\$40.90
601.0322	Concrete Curb & Gutter 22-Inch	LF	\$48.31	\$34.17	\$36.60
601.0331	Concrete Curb & Gutter 31-Inch	LF	\$22.41	\$28.21	\$30.77
601.0342	Concrete Curb & Gutter Integral 18-Inch	LF		\$9.51	\$15.13
601.0344	Concrete Curb & Gutter Integral 36-Inch	LF			
601.0405	Concrete Curb & Gutter 18-Inch Type A	LF	\$18.87	\$20.62	\$25.22
601.0407	Concrete Curb & Gutter 18-Inch Type D	LF	\$23.19	\$24.73	\$25.05
601.0409	Concrete Curb & Gutter 30-Inch Type A	LF	\$18.99	\$26.24	\$29.48

601.0411	Concrete Curb & Gutter 30-Inch Type D				FY 2024
001.0411	concrete cars a catter so men type s	LF	\$19.41	\$26.60	\$24.54
601.0413	Concrete Curb & Gutter 6-Inch Sloped 30-Inch Type G	LF	\$28.21	\$30.43	\$26.94
601.0415	Concrete Curb & Gutter 6-Inch Sloped 30-Inch Type J	LF	\$25.22	\$32.57	\$30.18
601.0417	Concrete Curb & Gutter 30-Inch Type K	LF	\$62.33	\$25.82	\$27.40
601.0419	Concrete Curb & Gutter 30-Inch Type L	LF	\$23.76	\$24.26	\$27.40
601.0452	Concrete Curb & Gutter Integral 30-Inch Type D	LF	\$18.55	\$28.94	\$24.01
601.0454	Concrete Curb & Gutter Integral 30-Inch Type J	LF		\$50.00	
601.0456	Concrete Curb & Gutter Integral 30-Inch Type L	LF			
601.0501	Concrete Curb & Gutter Integral 4-Inch Sloped 36-Inch	LF		\$72.34	\$75.02
601.0511	Concrete Curb & Gutter Integral 6-Inch Sloped 36-Inch	LF			
601.0551	Concrete Curb & Gutter 4-Inch Sloped 36-Inch Type A	LF	\$25.87	\$33.05	\$28.88
601.0553	Concrete Curb & Gutter 4-Inch Sloped 36-Inch Type D	LF	\$19.15	\$29.60	\$28.39
601.0555	Concrete Curb & Gutter 6-Inch Sloped 36-Inch Type A	LF	\$25.30	\$26.26	\$23.08
601.0557	Concrete Curb & Gutter 6-Inch Sloped 36-Inch Type D	LF	\$26.92	\$26.37	\$29.31
601.0574	Concrete Curb & Gutter 4-Inch Sloped 30-Inch Type G	LF	\$32.00	\$30.00	
601.0576	Concrete Curb & Gutter 4-Inch Sloped 30-Inch Type J	LF	\$40.53	\$48.09	\$26.67
601.0578	Concrete Curb & Gutter 3-Inch Sloped 30-Inch Type R	LF			
601.0579	Concrete Curb & Gutter 3-Inch Sloped 30-Inch Type T	LF			
601.0580	Concrete Curb & Gutter 4-Inch Sloped 36-Inch Type R	LF	\$27.97	\$31.01	\$27.00
601.0581	Concrete Curb & Gutter 4-Inch Sloped 30-Inch Type R	LF		\$28.25	
601.0582	Concrete Curb & Gutter 4-Inch Sloped 36-Inch Type T	LF	\$26.78	\$26.87	\$31.13
601.0583	Concrete Curb & Gutter 4-Inch Sloped 30-Inch Type T	LF			\$30.00
601.0584	Concrete Curb & Gutter 4-Inch Sloped 30-Inch Type TBT	LF	\$42.89	\$46.15	\$50.79
601.0586	Concrete Curb & Gutter 4-Inch Sloped 30-Inch Type TBTT	LF	\$35.00	\$61.00	\$63.51
601.0588	Concrete Curb & Gutter 4-Inch Sloped 36-Inch Type TBT	LF	\$55.02	\$60.84	\$62.50
601.0590	Concrete Curb & Gutter 4-Inch Sloped 36-Inch Type TBTT	LF	\$48.09	\$65.34	\$69.18
601.0600	Concrete Curb Pedestrian	LF	\$49.87	\$46.13	\$53.69
602.0405	Concrete Sidewalk 4-Inch	SF	\$5.22	\$6.62	\$6.62
602.0410	Concrete Sidewalk 5-Inch	SF	\$5.84	\$6.79	\$7.32
602.0415	Concrete Sidewalk 6-Inch	SF	\$7.34	\$9.04	\$7.77

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
602.0420	Concrete Sidewalk 7-Inch	SF	\$7.48	\$8.17	\$8.84
602.0505	Curb Ramp Detectable Warning Field Yellow	SF	\$45.60	\$46.99	\$51.54
602.0510	Curb Ramp Detectable Warning Field White	SF			\$70.00
602.0515	Curb Ramp Detectable Warning Field Natural Patina	SF	\$44.18	\$43.18	\$45.67
602.0605	Curb Ramp Detectable Warning Field Radial Yellow	SF	\$64.43	\$60.92	\$71.45
602.0610	Curb Ramp Detectable Warning Field Radial White	SF			\$75.00
602.0615	Curb Ramp Detectable Warning Field Radial Natural Patina	SF	\$58.01	\$64.75	\$71.88
602.0810	Concrete Driveway 6-Inch	SY	\$54.29	\$72.62	\$67.69
602.0815	Concrete Driveway 7-Inch	SY	\$62.10	\$69.59	\$69.31
602.0820	Concrete Driveway 8-Inch	SY	\$65.69	\$85.26	\$74.21
602.0825	Concrete Driveway 9-Inch	SY		\$70.85	
602.0860	Concrete Driveway HES 6-Inch	SY	\$60.66	\$73.45	\$73.48
602.0865	Concrete Driveway HES 7-Inch	SY	\$63.29	\$71.50	\$69.19
602.0870	Concrete Driveway HES 8-Inch	SY	\$93.06		\$77.26
602.0875	Concrete Driveway HES 9-Inch	SY			\$239.02
602.1000	Concrete Loading Zone	SF	\$25.50	\$11.15	\$15.00
602.1500	Concrete Steps	SF	\$80.90	\$111.30	\$132.79
602.2400	Concrete Safety Islands	SF	\$13.00	\$11.38	\$14.18
602.3010	Concrete Surface Drains	CY	\$930.36	\$1,017.38	\$1,193.39
602.3015	Concrete Surface Drains HES	CY	\$717.29	\$2,000.00	\$1,868.55
602.3210	Concrete Rumble Strips, Shoulder Divided Roadway	LF			\$1.03
602.3220	Concrete Rumble Strips, Shoulder	LF	\$0.70	\$0.78	\$0.92
602.3225	Concrete Rumble Strips, Shoulder Sinusoidal	LF			
602.3240	Concrete Rumble Strips, Edge Line	LF			
602.3260	Concrete Rumble Strips, Centerline	LF			\$1.20
602.3280	Concrete Rumble Strips, Transverse	SY			
603.0105	Concrete Barrier Single-Faced 32-Inch	LF	\$85.12	\$226.73	\$247.60
603.0205	Concrete Barrier Double-Faced 32-Inch	LF	\$80.00		
603.0405	Concrete Barrier Transition Section 32-Inch	LF	\$90.00	\$341.00	
603.1132	Concrete Barrier Type S32	LF	\$116.34	\$153.15	\$154.67

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
603.1136	Concrete Barrier Type S36	LF		\$130.05	
603.1142	Concrete Barrier Type S42	LF	\$112.03	\$118.55	\$97.96
603.1156	Concrete Barrier Type S56	LF	\$68.05	\$70.25	\$86.31
603.1232	Concrete Barrier Type S32A	LF		\$164.78	\$238.00
603.1236	Concrete Barrier Type S36A	LF			
603.1242	Concrete Barrier Type S42A	LF		\$149.00	\$114.00
603.1256	Concrete Barrier Type S56A	LF			
603.1332	Concrete Barrier Type S32B	LF		\$355.00	
603.1336	Concrete Barrier Type S36B	LF	\$450.00		
603.1342	Concrete Barrier Type S42B	LF		\$384.25	\$348.00
603.1356	Concrete Barrier Type S56B	LF			\$406.00
603.1432	Concrete Barrier Type S32C	LF			\$230.00
603.1436	Concrete Barrier Type S36C	LF			\$250.07
603.1442	Concrete Barrier Type S42C	LF	\$210.00	\$264.05	\$333.00
603.1456	Concrete Barrier Type S56C	LF	\$230.00	\$277.87	\$285.89
603.2132	Concrete Barrier Fixed Object Protection Type S32	LF			
603.2136	Concrete Barrier Fixed Object Protection Type S36	LF			
603.2142	Concrete Barrier Fixed Object Protection Type S42	LF		\$378.00	
603.2156	Concrete Barrier Fixed Object Protection Type S56	LF	\$210.00		
603.3111	Concrete Barrier Transition Type NJ32SF to S32	EACH	\$6,642.86		
603.3113	Concrete Barrier Transition Type NJ32SF to S36	EACH	\$6,100.00		\$8,133.33
603.3155	Concrete Barrier Transition Type NJ42SF to S42	EACH			
603.3175	Concrete Barrier Transition Type NJ51SF to S42	EACH			
603.3211	Concrete Barrier Transition Type F32SF to S32	EACH			\$2,950.75
603.3213	Concrete Barrier Transition Type F32SF to S36	EACH	\$6,500.00		
603.3255	Concrete Barrier Transition Type F42SF to S42	EACH			
603.3275	Concrete Barrier Transition Type F51SF to S42	EACH			
603.3279	Concrete Barrier Transition Type F51SF to S56	EACH			
603.3311	Concrete Barrier Transition Type NJ32DF to S32	EACH		\$9,512.00	
603.3313	Concrete Barrier Transition Type NJ32DF to S36	EACH			

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
603.3355	Concrete Barrier Transition Type NJ42DF to S42	EACH			
603.3375	Concrete Barrier Transition Type NJ51DF to S42	EACH			
603.3411	Concrete Barrier Transition Type F32DF to S32	EACH			
603.3413	Concrete Barrier Transition Type F32DF to S36	EACH			
603.3455	Concrete Barrier Transition Type F42DF to S42	EACH			
603.3475	Concrete Barrier Transition Type F51DF to S42	EACH			\$3,037.78
603.3513	Concrete Barrier Transition Type S32 to S36	EACH	\$6,300.00	\$8,000.00	\$7,175.00
603.3535	Concrete Barrier Transition Type S36 to S42	EACH	\$6,400.00	\$9,000.00	\$7,462.50
603.3559	Concrete Barrier Transition Type S42 to S56	EACH	\$6,785.71	\$9,947.69	\$10,322.55
603.3611	Concrete Barrier Transition Type V32 to S32	EACH		\$8,500.00	
603.3613	Concrete Barrier Transition Type V32 to S36	EACH		\$9,000.00	
603.3655	Concrete Barrier Transition Type V42 to S42	EACH	\$7,500.00	\$9,053.00	
603.3675	Concrete Barrier Transition Type V51 to S42	EACH			
603.3699	Concrete Barrier Transition Type V56 to S56	EACH			
603.8000	Concrete Barrier Temporary Precast Delivered	LF	\$9.08	\$10.44	\$8.74
603.8125	Concrete Barrier Temporary Precast Installed	LF	\$4.26	\$5.68	\$5.49
603.8500	Anchoring Concrete Barrier Temporary Precast	LF	\$7.17	\$2.49	\$7.23
603.8505	Anchoring Concrete Barrier Temporary Precast on Bridge Decks	LF	\$15.69	\$8.81	\$9.34
604.0400	Slope Paving Concrete	SY	\$147.50	\$194.68	\$102.99
604.0500	Slope Paving Crushed Aggregate	SY	\$50.33	\$53.75	\$33.56
604.0600	Slope Paving Select Crushed Material	SY	\$40.00	\$42.88	\$56.00
604.9010.S	Slope Paving Repair Crushed Aggregate	CY	\$73.18	\$131.80	\$113.81
604.9015.S	Reseal Crushed Aggregate Slope Paving	SY	\$27.50	\$18.59	\$16.77
606.0050	Riprap Extra-Light	CY	\$98.73	\$96.24	\$126.89
606.0100	Riprap Light	CY	\$69.60	\$100.58	\$83.54
606.0200	Riprap Medium	CY	\$79.50	\$95.78	\$88.70
606.0300	Riprap Heavy	CY	\$64.41	\$78.51	\$79.56
606.0400	Riprap Extra-Heavy	CY	\$90.76	\$57.67	\$97.93
606.0500	Grouted Riprap Light	CY			
606.0600	Grouted Riprap Medium	CY	\$205.00	\$135.00	\$89.82

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
606.0700	Grouted Riprap Heavy	CY	\$259.11	\$140.00	\$312.67
606.0800	Grouted Riprap Extra-Heavy	CY			
606.1100.S	Transition Mat	SY			
606.9105.S	Underwater Substructure Backfill or Riprap Inspection (Structure)	LF			
608.0005	Storm Sewer Rock Excavation	CY	\$48.34	\$101.43	\$67.88
608.0106	Relaid Storm Sewer 6-Inch	LF			
608.0108	Relaid Storm Sewer 8-Inch	LF			
608.0110	Relaid Storm Sewer 10-Inch	LF			
608.0112	Relaid Storm Sewer 12-Inch	LF	\$93.46	\$176.40	
608.0115	Relaid Storm Sewer 15-Inch	LF	\$108.14	\$74.64	
608.0118	Relaid Storm Sewer 18-Inch	LF		\$98.98	
608.0121	Relaid Storm Sewer 21-Inch	LF			
608.0124	Relaid Storm Sewer 24-Inch	LF	\$142.44	\$212.00	
608.0127	Relaid Storm Sewer 27-Inch	LF			
608.0130	Relaid Storm Sewer 30-Inch	LF			
608.0136	Relaid Storm Sewer 36-Inch	LF	\$87.90	\$117.78	
608.0142	Relaid Storm Sewer 42-Inch	LF			
608.0148	Relaid Storm Sewer 48-Inch	LF			
608.0154	Relaid Storm Sewer 54-Inch	LF			
608.0160	Relaid Storm Sewer 60-Inch	LF			
608.0166	Relaid Storm Sewer 66-Inch	LF			
608.0172	Relaid Storm Sewer 72-Inch	LF			
608.0178	Relaid Storm Sewer 78-Inch	LF			
608.0184	Relaid Storm Sewer 84-Inch	LF			
608.0190	Relaid Storm Sewer 90-Inch	LF			
608.0196	Relaid Storm Sewer 96-Inch	LF			
608.0212	Storm Sewer Pipe Reinforced Concrete Class II 12-Inch	LF		\$97.00	\$98.32
608.0215	Storm Sewer Pipe Reinforced Concrete Class II 15-Inch	LF			\$104.89
608.0218	Storm Sewer Pipe Reinforced Concrete Class II 18-Inch	LF			
608.0221	Storm Sewer Pipe Reinforced Concrete Class II 21-Inch	LF			

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
608.0224	Storm Sewer Pipe Reinforced Concrete Class II 24-Inch	LF			\$98.50
608.0227	Storm Sewer Pipe Reinforced Concrete Class II 27-Inch	LF			
608.0230	Storm Sewer Pipe Reinforced Concrete Class II 30-Inch	LF			
608.0236	Storm Sewer Pipe Reinforced Concrete Class II 36-Inch	LF			
608.0242	Storm Sewer Pipe Reinforced Concrete Class II 42-Inch	LF			
608.0248	Storm Sewer Pipe Reinforced Concrete Class II 48-Inch	LF			\$386.10
608.0254	Storm Sewer Pipe Reinforced Concrete Class II 54-Inch	LF			
608.0260	Storm Sewer Pipe Reinforced Concrete Class II 60-Inch	LF			
608.0266	Storm Sewer Pipe Reinforced Concrete Class II 66-Inch	LF			
608.0272	Storm Sewer Pipe Reinforced Concrete Class II 72-Inch	LF			
608.0278	Storm Sewer Pipe Reinforced Concrete Class II 78-Inch	LF			
608.0284	Storm Sewer Pipe Reinforced Concrete Class II 84-Inch	LF			
608.0290	Storm Sewer Pipe Reinforced Concrete Class II 90-Inch	LF			
608.0296	Storm Sewer Pipe Reinforced Concrete Class II 96-Inch	LF			
608.0297	Storm Sewer Pipe Reinforced Concrete Class II 102-Inch	LF			
608.0298	Storm Sewer Pipe Reinforced Concrete Class II 108-Inch	LF			
608.0312	Storm Sewer Pipe Reinforced Concrete Class III 12-Inch	LF	\$69.94	\$95.15	\$79.30
608.0315	Storm Sewer Pipe Reinforced Concrete Class III 15-Inch	LF	\$65.52	\$91.87	\$91.65
608.0318	Storm Sewer Pipe Reinforced Concrete Class III 18-Inch	LF	\$67.55	\$111.77	\$83.30
608.0321	Storm Sewer Pipe Reinforced Concrete Class III 21-Inch	LF	\$69.61	\$119.74	\$84.38
608.0324	Storm Sewer Pipe Reinforced Concrete Class III 24-Inch	LF	\$83.31	\$146.62	\$99.54
608.0327	Storm Sewer Pipe Reinforced Concrete Class III 27-Inch	LF			\$159.92
608.0330	Storm Sewer Pipe Reinforced Concrete Class III 30-Inch	LF	\$94.44	\$186.09	\$127.44
608.0336	Storm Sewer Pipe Reinforced Concrete Class III 36-Inch	LF	\$122.86	\$228.34	\$170.56
608.0342	Storm Sewer Pipe Reinforced Concrete Class III 42-Inch	LF	\$139.26	\$225.46	\$221.47
608.0348	Storm Sewer Pipe Reinforced Concrete Class III 48-Inch	LF	\$187.73	\$249.95	\$277.84
608.0354	Storm Sewer Pipe Reinforced Concrete Class III 54-Inch	LF	\$245.00	\$461.88	\$266.00
608.0360	Storm Sewer Pipe Reinforced Concrete Class III 60-Inch	LF	\$264.59	\$603.87	\$888.00
608.0366	Storm Sewer Pipe Reinforced Concrete Class III 66-Inch	LF		\$622.69	
608.0372	Storm Sewer Pipe Reinforced Concrete Class III 72-Inch	LF		\$711.00	\$479.89

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
608.0378	Storm Sewer Pipe Reinforced Concrete Class III 78-Inch	LF			
608.0384	Storm Sewer Pipe Reinforced Concrete Class III 84-Inch	LF		\$648.00	
608.0390	Storm Sewer Pipe Reinforced Concrete Class III 90-Inch	LF			
608.0396	Storm Sewer Pipe Reinforced Concrete Class III 96-Inch	LF	\$1,699.13		
608.0397	Storm Sewer Pipe Reinforced Concrete Class III 102-Inch	LF			
608.0398	Storm Sewer Pipe Reinforced Concrete Class III 108-Inch	LF			
608.0412	Storm Sewer Pipe Reinforced Concrete Class IV 12-Inch	LF	\$66.62	\$80.32	\$90.11
608.0415	Storm Sewer Pipe Reinforced Concrete Class IV 15-Inch	LF	\$70.35	\$90.39	\$79.96
608.0418	Storm Sewer Pipe Reinforced Concrete Class IV 18-Inch	LF	\$72.20	\$97.08	\$86.88
608.0421	Storm Sewer Pipe Reinforced Concrete Class IV 21-Inch	LF	\$120.53	\$120.16	\$119.89
608.0424	Storm Sewer Pipe Reinforced Concrete Class IV 24-Inch	LF	\$90.49	\$128.90	\$108.24
608.0427	Storm Sewer Pipe Reinforced Concrete Class IV 27-Inch	LF		\$166.00	
608.0430	Storm Sewer Pipe Reinforced Concrete Class IV 30-Inch	LF	\$122.65	\$166.80	\$144.63
608.0436	Storm Sewer Pipe Reinforced Concrete Class IV 36-Inch	LF	\$145.90	\$194.18	\$175.40
608.0442	Storm Sewer Pipe Reinforced Concrete Class IV 42-Inch	LF	\$148.98	\$242.52	\$251.81
608.0448	Storm Sewer Pipe Reinforced Concrete Class IV 48-Inch	LF	\$215.78	\$305.36	
608.0454	Storm Sewer Pipe Reinforced Concrete Class IV 54-Inch	LF		\$509.00	
608.0460	Storm Sewer Pipe Reinforced Concrete Class IV 60-Inch	LF			\$500.00
608.0466	Storm Sewer Pipe Reinforced Concrete Class IV 66-Inch	LF		\$554.00	
608.0472	Storm Sewer Pipe Reinforced Concrete Class IV 72-Inch	LF		\$849.05	
608.0478	Storm Sewer Pipe Reinforced Concrete Class IV 78-Inch	LF			
608.0484	Storm Sewer Pipe Reinforced Concrete Class IV 84-Inch	LF	\$500.00		
608.0512	Storm Sewer Pipe Reinforced Concrete Class V 12-Inch	LF	\$80.42	\$103.98	\$90.52
608.0515	Storm Sewer Pipe Reinforced Concrete Class V 15-Inch	LF		\$108.18	\$76.25
608.0518	Storm Sewer Pipe Reinforced Concrete Class V 18-Inch	LF	\$47.88	\$126.08	\$76.16
608.0521	Storm Sewer Pipe Reinforced Concrete Class V 21-Inch	LF			
608.0524	Storm Sewer Pipe Reinforced Concrete Class V 24-Inch	LF		\$232.13	
608.0527	Storm Sewer Pipe Reinforced Concrete Class V 27-Inch	LF			
608.0530	Storm Sewer Pipe Reinforced Concrete Class V 30-Inch	LF			
608.0536	Storm Sewer Pipe Reinforced Concrete Class V 36-Inch	LF	\$211.19	\$267.00	

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
608.0542	Storm Sewer Pipe Reinforced Concrete Class V 42-Inch	LF	\$180.00	\$272.00	
608.0548	Storm Sewer Pipe Reinforced Concrete Class V 48-Inch	LF		\$380.00	\$673.91
608.0554	Storm Sewer Pipe Reinforced Concrete Class V 54-Inch	LF			
608.0560	Storm Sewer Pipe Reinforced Concrete Class V 60-Inch	LF	\$433.07	\$550.00	
608.0566	Storm Sewer Pipe Reinforced Concrete Class V 66-Inch	LF			
608.0572	Storm Sewer Pipe Reinforced Concrete Class V 72-Inch	LF		\$775.00	
608.2314	Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 14x23-I	LF	\$111.00	\$110.50	\$136.24
608.2319	Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 19x30-I	LF	\$98.90	\$129.75	\$124.20
608.2324	Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 24x38-I	LF	\$148.00	\$238.67	\$207.15
608.2329	Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 29x45-I	LF			
608.2334	Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 34x53-I	LF	\$180.30		
608.2338	Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 38x60-I	LF	\$211.02		
608.2343	Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 43x68-I	LF			
608.2348	Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 48x76-I	LF			\$370.00
608.2353	Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 53x83-I	LF			
608.2358	Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 58x91-I	LF			
608.2363	Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 63x98-I	LF			
608.2368	Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 68x106-	LF			
608.2414	Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-IV 14x23-I	LF	\$99.16		\$157.69
608.2419	Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-IV 19x30-I	LF	\$124.83	\$154.28	\$138.28
608.2424	Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-IV 24x38-I	LF	\$136.42	\$174.89	\$156.97
608.2429	Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-IV 29x45-I	LF	\$164.98	\$219.44	\$184.16
608.2434	Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-IV 34x53-I	LF	\$199.47		\$238.11
608.3012	Storm Sewer Pipe Class III-A 12-Inch	LF	\$47.44	\$76.51	\$52.28
608.3015	Storm Sewer Pipe Class III-A 15-Inch	LF	\$52.76	\$91.34	\$55.61
608.3018	Storm Sewer Pipe Class III-A 18-Inch	LF	\$71.03	\$95.83	\$61.75
608.3021	Storm Sewer Pipe Class III-A 21-Inch	LF			
608.3024	Storm Sewer Pipe Class III-A 24-Inch	LF	\$78.43	\$61.42	\$65.79
608.3027	Storm Sewer Pipe Class III-A 27-Inch	LF			
608.3030	Storm Sewer Pipe Class III-A 30-Inch	LF	\$129.78	\$70.13	\$79.05

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
608.3036	Storm Sewer Pipe Class III-A 36-Inch	LF	\$128.85	\$126.25	\$81.21
608.3612	Storm Sewer Pipe Class III-B 12-Inch	LF	\$64.32	\$50.00	\$59.62
608.3615	Storm Sewer Pipe Class III-B 15-Inch	LF	\$64.91	\$57.00	\$69.61
608.3618	Storm Sewer Pipe Class III-B 18-Inch	LF	\$79.03	\$158.00	\$97.51
608.3621	Storm Sewer Pipe Class III-B 21-Inch	LF	\$106.50		\$111.00
608.3624	Storm Sewer Pipe Class III-B 24-Inch	LF		\$66.00	\$89.74
608.3627	Storm Sewer Pipe Class III-B 27-Inch	LF			
608.3630	Storm Sewer Pipe Class III-B 30-Inch	LF	\$148.18	\$108.00	
608.3636	Storm Sewer Pipe Class III-B 36-Inch	LF		\$141.44	\$175.00
608.6008	Storm Sewer Pipe Composite 8-Inch	LF	\$57.64	\$111.86	\$69.29
608.6010	Storm Sewer Pipe Composite 10-Inch	LF	\$98.09		\$67.40
608.6012	Storm Sewer Pipe Composite 12-Inch	LF	\$93.16	\$94.98	\$101.94
608.6015	Storm Sewer Pipe Composite 15-Inch	LF	\$82.86	\$75.00	
611.0410	Reconstructing Catch Basins	EACH		\$731.71	\$2,311.50
611.0420	Reconstructing Manholes	EACH	\$1,637.70	\$1,590.50	\$1,678.80
611.0430	Reconstructing Inlets	EACH	\$1,430.85	\$1,385.92	\$1,469.51
611.0530	Manhole Covers Type J	EACH	\$600.50	\$781.74	\$716.89
611.0535	Manhole Covers Type J-Special	EACH	\$624.20	\$829.34	\$753.10
611.0540	Manhole Covers Type K	EACH			\$1,245.46
611.0545	Manhole Covers Type L	EACH	\$487.77	\$900.00	\$1,011.60
611.0550	Manhole Covers Type M	EACH	\$866.67	\$1,716.00	\$1,150.00
611.0552	Manhole Covers Type M-Communications	EACH			
611.0555	Manhole Covers Type Q	EACH	\$855.00	\$1,412.00	\$1,040.00
611.0557	Manhole Covers Type Q-Communications	EACH			
611.0600	Inlet Covers Type A	EACH	\$570.91	\$865.76	\$1,065.87
611.0603	Inlet Covers Type A-S	EACH	\$672.73	\$1,030.67	\$1,112.24
611.0606	Inlet Covers Type B	EACH	\$880.62	\$1,053.85	\$933.91
611.0609	Inlet Covers Type B-A	EACH	\$956.25		
611.0610	Inlet Covers Type BW	EACH	\$759.91	\$858.38	\$1,099.65
611.0612	Inlet Covers Type C	EACH	\$642.03	\$792.75	\$709.21

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
611.0615	Inlet Covers Type F	EACH	\$1,875.00	\$1,962.65	\$1,781.42
611.0624	Inlet Covers Type H	EACH	\$747.67	\$971.81	\$925.71
611.0627	Inlet Covers Type HM	EACH	\$855.34	\$1,149.12	\$1,092.21
611.0630	Inlet Covers Type HM-GJ	EACH	\$756.35	\$1,091.34	\$921.11
611.0633	Inlet Covers Type HM-GJ-S	EACH	\$1,335.32		\$680.00
611.0636	Inlet Covers Type HM-S	EACH	\$950.09	\$907.75	\$936.48
611.0639	Inlet Covers Type H-S	EACH	\$761.01	\$856.75	\$872.95
611.0642	Inlet Covers Type MS	EACH	\$458.09	\$620.22	\$636.06
611.0645	Inlet Covers Type MS-A	EACH	\$639.75	\$688.58	\$608.85
611.0648	Inlet Covers Type R	EACH	\$1,276.19	\$1,344.21	\$1,598.00
611.0651	Inlet Covers Type S	EACH	\$739.82	\$1,000.17	\$1,121.96
611.0652	Inlet Covers Type T	EACH	\$1,265.82	\$1,209.52	\$1,246.15
611.0654	Inlet Covers Type V	EACH	\$837.78	\$1,195.45	\$955.72
611.0655	Inlet Covers Type V-B	EACH			
611.0657	Inlet Covers Type W	EACH	\$1,371.84	\$1,791.00	
611.0660	Inlet Covers Type WM	EACH		\$2,351.12	\$1,641.14
611.0663	Inlet Covers Type X	EACH	\$700.00		
611.0666	Inlet Covers Type Z	EACH	\$766.30	\$929.22	\$969.00
611.1003	Catch Basins 3-FT Diameter	EACH	\$1,715.23	\$2,818.75	\$2,728.50
611.1004	Catch Basins 4-FT Diameter	EACH	\$2,184.56	\$3,041.41	\$3,185.76
611.1005	Catch Basins 5-FT Diameter	EACH	\$3,590.95	\$5,734.87	\$4,642.95
611.1006	Catch Basins 6-FT Diameter	EACH	\$5,454.24	\$6,718.10	\$6,110.06
611.1230	Catch Basins 2x3-FT	EACH	\$1,734.49	\$2,524.57	\$2,627.18
611.1253	Catch Basins 2.5x3-FT	EACH	\$3,502.00	\$3,768.44	
611.2003	Manholes 3-FT Diameter	EACH	\$2,294.65	\$3,304.46	\$2,580.05
611.2004	Manholes 4-FT Diameter	EACH	\$2,270.25	\$4,244.53	\$3,566.64
611.2005	Manholes 5-FT Diameter	EACH	\$3,932.16	\$5,381.88	\$4,757.56
611.2006	Manholes 6-FT Diameter	EACH	\$5,187.07	\$8,593.97	\$6,363.65
611.2007	Manholes 7-FT Diameter	EACH	\$6,951.37	\$12,034.60	\$8,305.34
611.2008	Manholes 8-FT Diameter	EACH	\$10,789.86	\$17,834.49	\$17,972.97

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
611.2009	Manholes 9-FT Diameter	EACH		\$35,042.50	\$25,938.30
611.2010	Manholes 10-FT Diameter	EACH		\$23,800.00	\$24,442.00
611.2033	Manholes 3x3-FT	EACH	\$3,025.00	\$3,692.65	\$3,000.00
611.2044	Manholes 4x4-FT	EACH	\$4,195.00	\$4,760.00	\$5,731.69
611.2055	Manholes 5x5-FT	EACH		\$6,070.00	\$9,041.59
611.2066	Manholes 6x6-FT	EACH		\$11,800.00	
611.2104	Manholes Communication 4-FT Diameter	EACH			
611.2504	Manholes Variable Tee 4-FT Diameter	EACH		\$10,860.00	\$12,000.00
611.2604	Manholes Variable Special 4-FT Diameter	EACH			
611.3003	Inlets 3-FT Diameter	EACH	\$2,015.06	\$2,186.76	\$2,322.22
611.3004	Inlets 4-FT Diameter	EACH	\$2,197.58	\$3,100.39	\$2,722.76
611.3220	Inlets 2x2-FT	EACH	\$1,761.79	\$2,126.01	\$2,388.19
611.3225	Inlets 2x2.5-FT	EACH	\$1,482.70	\$2,213.35	\$2,057.17
611.3230	Inlets 2x3-FT	EACH	\$1,662.86	\$2,020.76	\$2,322.50
611.3253	Inlets 2.5x3-FT	EACH	\$1,525.00	\$2,700.25	\$3,591.40
611.3901	Inlets Median 1 Grate	EACH	\$2,316.96	\$3,565.27	\$3,194.66
611.3902	Inlets Median 2 Grate	EACH	\$2,863.21	\$4,622.90	\$3,965.18
611.3903	Inlets Median 3 Grate	EACH	\$4,740.00	\$3,380.00	
611.3904	Inlets Median 4 Grate	EACH		\$4,550.65	\$5,000.00
611.8105	Adjusting Catch Basin Covers	EACH	\$399.75	\$822.76	\$1,015.60
611.8110	Adjusting Manhole Covers	EACH	\$729.44	\$797.75	\$755.37
611.8115	Adjusting Inlet Covers	EACH	\$595.09	\$671.85	\$699.79
611.8120.S	Cover Plates Temporary	EACH	\$226.93	\$383.31	\$240.07
611.9705	Salvaged Manhole Covers	EACH	\$306.47	\$525.00	\$592.83
611.9710	Salvaged Inlet Covers	EACH	\$368.44	\$536.67	\$561.22
611.9850.S	Pipe Grates (size)	EACH		\$2,116.27	\$2,449.50
611.9900.S	Drain Slotted Vane	EACH	\$30,450.00		
612.0104	Pipe Underdrain 4-Inch	LF	\$13.65	\$22.45	\$25.74
612.0106	Pipe Underdrain 6-Inch	LF	\$9.11	\$13.45	\$8.29
612.0108	Pipe Underdrain 8-Inch	LF	\$31.28	\$19.11	\$21.39

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
612.0110	Pipe Underdrain 10-Inch	LF	\$97.44		\$35.00
612.0112	Pipe Underdrain 12-Inch	LF	\$58.82		\$30.00
612.0115	Pipe Underdrain 15-Inch	LF			
612.0118	Pipe Underdrain 18-Inch	LF			
612.0121	Pipe Underdrain 21-Inch	LF			
612.0204	Pipe Underdrain Unperforated 4-Inch	LF	\$19.00	\$6.55	\$30.57
612.0206	Pipe Underdrain Unperforated 6-Inch	LF	\$14.92	\$28.69	\$25.34
612.0208	Pipe Underdrain Unperforated 8-Inch	LF	\$100.00	\$17.50	\$38.41
612.0210	Pipe Underdrain Unperforated 10-Inch	LF			
612.0212	Pipe Underdrain Unperforated 12-Inch	LF	\$36.11	\$73.74	
612.0215	Pipe Underdrain Unperforated 15-Inch	LF	\$57.00		
612.0218	Pipe Underdrain Unperforated 18-Inch	LF		\$110.00	\$80.63
612.0221	Pipe Underdrain Unperforated 21-Inch	LF			
612.0404	Pipe Underdrain Wrapped 4-Inch	LF	\$30.00		\$5.07
612.0406	Pipe Underdrain Wrapped 6-Inch	LF	\$5.59	\$10.39	\$10.48
612.0408	Pipe Underdrain Wrapped 8-Inch	LF			
612.0410	Pipe Underdrain Wrapped 10-Inch	LF			
612.0412	Pipe Underdrain Wrapped 12-Inch	LF			
612.0415	Pipe Underdrain Wrapped 15-Inch	LF			
612.0504	Pipe Underdrain Wrapped and Plowed 4-Inch	LF			
612.0506	Pipe Underdrain Wrapped and Plowed 6-Inch	LF			
612.0600	Underdrain Trench	LF		\$10.00	
612.0700	Drain Tile Exploration	LF	\$8.35	\$8.11	\$16.63
612.0804	Apron Endwalls for Underdrain Reinforced Concrete 4-Inch	EACH		\$470.00	\$361.09
612.0806	Apron Endwalls for Underdrain Reinforced Concrete 6-Inch	EACH	\$301.64	\$444.34	\$392.44
612.0902.S	Insulation Board Polystyrene (inch)	SY	\$28.06	\$29.25	\$35.64
613.1100.S	Cable Barrier Type 1	LF	\$40.19	\$41.57	\$39.01
613.1200.S	Cable Barrier End Terminal Type 1	EACH	\$6,857.18	\$6,637.19	\$7,096.15
614.0010	Barrier System Grading Shaping Finishing	EACH	\$2,689.85	\$4,042.45	\$4,322.92
614.0115	Anchorages for Steel Plate Beam Guard Type 2	EACH	\$1,150.00	\$2,187.50	\$2,077.67

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
614.0150	Anchor Assemblies for Steel Plate Beam Guard	EACH	\$274.18	\$219.78	\$197.78
614.0200	Steel Thrie Beam Structure Approach	LF	\$84.80	\$86.87	\$85.87
614.0212	Steel Thrie Beam Structure Approach Retrofit Cantilever Blunt End	EACH			\$2,000.00
614.0213	Steel Thrie Beam Structure Approach Retrofit Cantilever Sloped End	EACH		\$822.00	
614.0215	Steel Thrie Beam Structure Approach Retrofit Span	EACH	\$492.31	\$750.00	\$533.00
614.0216	Steel Thrie Beam Structure Approach Retrofit Post	EACH	\$75.00	\$750.00	\$863.00
614.0220	Steel Thrie Beam Bullnose Terminal	EACH	\$13,345.30	\$14,800.00	\$14,408.64
614.0230	Steel Thrie Beam	LF	\$41.82	\$39.59	\$37.79
614.0250	Steel Thrie Beam Structure Approach Temporary	LF	\$2,000.00	\$75.00	
614.0305	Steel Plate Beam Guard Class A	LF	\$26.29	\$27.28	\$28.96
614.0340	Steel Plate Beam Guard Over Low-Fill Culverts Class A	LF		\$39.00	\$35.00
614.0345	Steel Plate Beam Guard Short Radius	LF	\$33.37	\$37.64	\$28.26
614.0360	Steel Plate Beam Guard Temporary	LF	\$25.00	\$28.00	\$40.00
614.0370	Steel Plate Beam Guard Energy Absorbing Terminal	EACH	\$3,466.14	\$3,807.55	\$4,072.81
614.0380	Steel Plate Beam Guard Energy Absorbing Terminal Temporary	EACH	\$3,462.50	\$2,000.00	\$2,500.00
614.0390	Steel Plate Beam Guard Short Radius Terminal	EACH	\$2,016.92	\$2,002.00	\$2,160.60
614.0395	Guardrail Mow Strip Concrete	SY	\$75.70	\$136.48	\$66.00
614.0396	Guardrail Mow Strip Asphalt	SY	\$47.63	\$51.41	\$50.43
614.0397	Guardrail Mow Strip Emulsified Asphalt	SY	\$11.62	\$19.75	\$11.97
614.0400	Adjusting Steel Plate Beam Guard	LF	\$9.94	\$10.58	\$10.01
614.0510	Guardrail Stiffened NW	LF		\$33.20	
614.0515	Guardrail Stiffened LHW	LF	\$39.52		\$34.60
614.0700	Sand Barrel Arrays	EACH	\$8,500.00	\$8,750.00	\$14,865.00
614.0800	Crash Cushions Permanent	EACH	\$31,132.44	\$33,170.00	\$31,892.50
614.0805	Crash Cushions Permanent Low Maintenance	EACH	\$34,921.20	\$34,875.00	\$37,250.00
614.0905	Crash Cushions Temporary	EACH	\$4,123.90	\$4,287.92	\$4,098.50
614.0920	Salvaged Rail	LF	\$2.40	\$3.18	\$2.54
614.0925	Salvaged Guardrail End Treatments	EACH	\$278.17	\$280.98	\$333.33
614.0930	Salvaged Crash Cushions	EACH		\$1,500.00	
614.0935	Salvaged Sand Barrels	EACH	\$150.00	\$250.00	_

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
614.0950	Replacing Guardrail Posts and Blocks	EACH	\$54.52	\$104.38	\$110.26
614.0951	Replacing Guardrail Rail and Hardware	LF	\$15.54	\$15.13	\$19.31
614.0952	Replacing Guardrail Reflectors	EACH	\$7.86	\$8.17	\$32.70
614.0953	Replacing EAT Reflective Panel	EACH			\$36.25
614.1000	MGS Guardrail Temporary	LF	\$15.92	\$9.48	\$19.55
614.1100	MGS Guardrail Temporary Thrie Beam Transition	LF	\$78.34	\$23.10	\$82.50
614.1200	MGS Guardrail Temporary Terminal EAT	EACH	\$3,123.44	\$2,452.00	\$3,625.78
614.2300	MGS Guardrail 3	LF	\$27.29	\$30.76	\$26.97
614.2310	MGS Guardrail 3 HS	LF	\$38.74	\$50.28	\$52.06
614.2320	MGS Guardrail 3 QS	LF			\$46.00
614.2330	MGS Guardrail 3 K	LF	\$39.45	\$44.31	\$39.52
614.2340	MGS Guardrail 3 L	LF	\$28.13	\$35.78	\$36.14
614.2345	MGS Guardrail 3 SL	LF			\$39.60
614.2350	MGS Guardrail Short Radius	LF	\$31.40	\$37.86	\$36.28
614.2500	MGS Thrie Beam Transition	LF	\$87.48	\$95.28	\$90.97
614.2610	MGS Guardrail Terminal EAT	EACH	\$3,604.05	\$3,985.58	\$3,735.33
614.2620	MGS Guardrail Terminal Type 2	EACH	\$2,009.77	\$4,080.18	\$3,746.87
614.2630	MGS Guardrail Short Radius Terminal	EACH	\$1,970.46	\$2,219.57	\$2,432.41
614.8010	Anchor Post Assembly Top Mount	EACH	\$561.17	\$753.86	\$979.53
615.0100	Guard Fence Timber Rail	LF			
615.0200	Curbs Treated Timber	EACH	\$104.00		
615.0300	Guard Posts Timber	EACH	\$100.00	\$100.00	
615.0400	Marker Posts Rustic	EACH			
615.1000	Wisconsin Historical Marker	EACH			\$2,500.00
616.0100	Fence Woven Wire (height)	LF	\$5.05	\$6.26	\$5.92
616.0120.S	Fencing Small Animal	LF			
616.0204	Fence Chain Link 4-FT	LF	\$63.54	\$118.32	\$138.62
616.0205	Fence Chain Link 5-FT	LF	\$32.55		\$74.60
616.0206	Fence Chain Link 6-FT	LF	\$30.46	\$51.71	\$31.61
616.0207	Fence Chain Link 7-FT	LF	\$115.77		

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
616.0208	Fence Chain Link 8-FT	LF	\$202.24	\$179.55	
616.0210	Fence Chain Link 10-FT	LF		\$225.00	
616.0329	Gates Chain Link (width)	EACH	\$2,197.00	\$1,930.15	\$2,197.82
616.0350.S	Gates Wood Single Leaf (length)	EACH		\$2,500.00	
616.0352.S	Gates Wood Double Leaf (length)	EACH			
616.0360.S	Gates Pipe Single Leaf (length)	EACH			
616.0404	Fence Chain Link Salvaged 4-FT	LF		\$75.56	\$58.44
616.0405	Fence Chain Link Salvaged 5-FT	LF		\$37.14	\$62.24
616.0406	Fence Chain Link Salvaged 6-FT	LF	\$195.00	\$75.86	\$12.38
616.0407	Fence Chain Link Salvaged 7-FT	LF			
616.0408	Fence Chain Link Salvaged 8-FT	LF			
616.0410	Fence Chain Link Salvaged 10-FT	LF			
616.0600.S	Fence Temporary	LF			\$5.40
616.0700.S	Fence Safety	LF	\$2.98	\$3.34	\$3.65
616.0800.S	Fence Track Clearance	LF		\$9.67	\$4.08
616.0900.S	Flexible Composite Rail Snow Fence (height)	LF			
618.0100	Maintenance and Repair of Haul Roads (project)	EACH	\$714.82	\$855.07	\$556.22
619.1000	Mobilization	EACH	\$250,542.70	\$286,607.52	\$311,878.88
620.0100	Concrete Corrugated Median	SF	\$9.98	\$15.87	\$12.18
620.0200	Concrete Median Blunt Nose	SF	\$15.10	\$13.88	\$14.95
620.0300	Concrete Median Sloped Nose	SF	\$12.97	\$14.54	\$14.28
621.0100	Landmark Reference Monuments	EACH	\$119.96	\$79.29	\$70.57
621.1100	Landmark Reference Monuments and Cast Iron Covers	EACH	\$450.00		\$2,500.00
621.1200	Landmark Reference Monuments and Aluminum Covers	EACH			\$750.00
623.0200	Dust Control Surface Treatment	SY	\$0.10	\$0.17	\$0.16
624.0100	Water	MGAL	\$17.49	\$18.10	\$26.31
625.0100	Topsoil	SY	\$3.55	\$1.78	\$3.02
625.0105	Topsoil	СҮ	\$9.01	\$35.63	\$60.26
625.0500	Salvaged Topsoil	SY	\$1.39	\$1.01	\$0.80
626.0200	Peat Humus	SY			

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
627.0200	Mulching	SY	\$0.29	\$0.32	\$0.26
627.0205	Mulching	TON			
628.1104	Erosion Bales	EACH	\$14.88	\$13.58	\$12.67
628.1504	Silt Fence	LF	\$1.98	\$2.15	\$2.05
628.1520	Silt Fence Maintenance	LF	\$0.06	\$0.11	\$0.05
628.1530.S	Silt Fence Heavy Duty	LF		\$14.90	\$11.87
628.1535.S	Silt Fence Heavy Duty Maintenance	LF		\$2.41	\$1.17
628.1550	Silt Screen	LF	\$35.00	\$33.45	\$94.16
628.1905	Mobilizations Erosion Control	EACH	\$253.63	\$275.06	\$234.10
628.1910	Mobilizations Emergency Erosion Control	EACH	\$213.46	\$246.65	\$161.66
628.1920	Cleaning Sediment Basins	CY	\$1,036.80	\$100.00	
628.2002	Erosion Mat Class I Type A	SY	\$1.04	\$1.08	\$1.08
628.2004	Erosion Mat Class I Type B	SY	\$1.08	\$1.15	\$1.05
628.2006	Erosion Mat Urban Class I Type A	SY	\$1.82	\$1.90	\$2.16
628.2008	Erosion Mat Urban Class I Type B	SY	\$1.85	\$2.05	\$1.91
628.2021	Erosion Mat Class II Type A	SY		\$2.69	
628.2023	Erosion Mat Class II Type B	SY	\$1.40	\$1.81	\$2.08
628.2027	Erosion Mat Class II Type C	SY	\$4.61	\$3.99	\$3.77
628.2031	Erosion Mat Class III Type A	SY	\$5.87	\$3.75	
628.2033	Erosion Mat Class III Type B	SY	\$3.20	\$13.50	
628.2037	Erosion Mat Class III Type C	SY			\$10.28
628.2039	Erosion Mat Class III Type D	SY	\$14.63	\$14.18	\$8.00
628.5505	Polyethylene Sheeting	SY	\$3.45	\$0.11	\$2.15
628.6005	Turbidity Barriers	SY	\$36.40	\$38.30	\$39.32
628.6505	Soil Stabilizer Type A	ACRE	\$3,931.71	\$2,187.86	\$2,223.21
628.6510	Soil Stabilizer Type B	ACRE	\$749.31	\$800.09	\$784.87
628.7005	Inlet Protection Type A	EACH	\$108.11	\$105.47	\$98.71
628.7010	Inlet Protection Type B	EACH	\$59.90	\$72.21	\$54.59
628.7015	Inlet Protection Type C	EACH	\$60.94	\$66.11	\$63.14
628.7020	Inlet Protection Type D	EACH	\$123.98	\$122.07	\$126.35

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
628.7504	Temporary Ditch Checks	LF	\$6.77	\$8.93	\$6.30
628.7515.S	Stone Ditch Checks	CY	\$79.65	\$94.90	\$54.40
628.7555	Culvert Pipe Checks	EACH	\$16.89	\$21.29	\$18.45
628.7560	Tracking Pads	EACH	\$625.51	\$699.30	\$669.30
628.7570	Rock Bags	EACH	\$14.14	\$12.91	\$10.97
629.0205	Fertilizer Type A	CWT	\$80.61	\$110.20	\$85.58
629.0210	Fertilizer Type B	CWT	\$75.05	\$95.91	\$92.34
629.1100	Agricultural Limestone Treatment	TON			
630.0110	Seeding Mixture No. 10	LB	\$16.42	\$10.24	\$13.31
630.0120	Seeding Mixture No. 20	LB	\$8.15	\$8.82	\$7.95
630.0130	Seeding Mixture No. 30	LB	\$9.35	\$9.82	\$8.59
630.0140	Seeding Mixture No. 40	LB	\$13.07	\$13.79	\$12.63
630.0160	Seeding Mixture No. 60	LB	\$20.05	\$25.96	\$7.82
630.0170	Seeding Mixture No. 70	LB	\$170.65	\$127.58	\$175.47
630.0171	Seeding Mixture No. 70A	LB	\$151.04	\$242.58	\$184.99
630.0175	Seeding Mixture No. 75	LB	\$99.41	\$59.41	\$112.03
630.0180	Seeding Mixture No. 80	LB	\$150.00	\$106.67	\$78.80
630.0200	Seeding Temporary	LB	\$3.30	\$1.98	\$3.45
630.0300	Seeding Borrow Pit	LB	\$7.71	\$10.06	\$9.07
630.0400	Seeding Nurse Crop	LB	\$7.69	\$9.29	\$8.85
630.0500	Seed Water	MGAL	\$13.68	\$10.20	\$6.19
631.0300	Sod Water	MGAL	\$35.11	\$49.40	\$31.34
631.1000	Sod Lawn	SY	\$6.57	\$7.70	\$6.75
631.1100	Sod Erosion Control	SY	\$12.24	\$28.07	\$16.28
631.1200	Sod Erosion Control Sandy Soil	SY	\$10.00		
632.0101	Trees (species, root, size)	EACH	\$29.26	\$705.63	\$613.44
632.0201	Shrubs (species, root, size)	EACH	\$59.61	\$48.96	\$27.42
632.0301	Vines (species, root, size)	EACH		\$60.00	
632.9101	Landscape Planting Surveillance and Care Cycles	EACH	\$1,240.00	\$1,058.60	\$1,204.40
633.0100	Delineator Posts Steel	EACH	\$28.79	\$29.34	\$34.23

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
633.0200	Delineators Flexible	EACH	\$61.24	\$92.87	\$65.36
633.0500	Delineator Reflectors	EACH	\$7.33	\$9.74	\$8.53
633.1000	Delineators Barrier Wall	EACH	\$42.00	\$40.03	\$37.81
633.1100	Delineators Temporary	EACH	\$31.63	\$35.84	\$29.50
633.5100	Markers ROW	EACH	\$56.92	\$68.85	\$57.67
633.5200	Markers Culvert End	EACH	\$52.55	\$60.78	\$60.55
633.5350	Markers Permanent Flexible	EACH	\$68.48	\$81.04	\$65.52
633.9010	Salvaged Delineator Steel	EACH			
634.0612	Posts Wood 4x6-Inch X 12-FT	EACH	\$83.31	\$89.25	\$93.18
634.0614	Posts Wood 4x6-Inch X 14-FT	EACH	\$84.25	\$111.63	\$94.99
634.0616	Posts Wood 4x6-Inch X 16-FT	EACH	\$94.38	\$107.43	\$98.81
634.0618	Posts Wood 4x6-Inch X 18-FT	EACH	\$103.34	\$144.67	\$125.47
634.0620	Posts Wood 4x6-Inch X 20-FT	EACH	\$121.95	\$131.95	\$112.72
634.0622	Posts Wood 4x6-Inch X 22-FT	EACH	\$120.62	\$196.15	\$165.76
634.0624	Posts Wood 4x6-Inch X 24-FT	EACH	\$117.00		\$150.00
634.0801	Posts Tubular Steel 2x2-Inch X 1.5-FT	EACH			
634.0803	Posts Tubular Steel 2x2-Inch X 3-FT	EACH			
634.0805	Posts Tubular Steel 2x2-Inch X 5-FT	EACH	\$203.17		\$190.00
634.0808	Posts Tubular Steel 2x2-Inch X 8-FT	EACH	\$181.94	\$193.68	\$193.50
634.0809	Posts Tubular Steel 2x2-Inch X 9.5-FT	EACH	\$135.98	\$196.58	
634.0810	Posts Tubular Steel 2x2-Inch X 10-FT	EACH	\$176.81	\$243.33	\$208.88
634.0811	Posts Tubular Steel 2x2-Inch X 11-FT	EACH	\$170.34	\$209.73	\$182.96
634.0812	Posts Tubular Steel 2x2-Inch X 12-FT	EACH	\$183.33	\$229.89	\$202.43
634.0814	Posts Tubular Steel 2x2-Inch X 14-FT	EACH	\$173.12	\$225.59	\$213.35
634.0816	Posts Tubular Steel 2x2-Inch X 16-FT	EACH	\$192.78	\$232.05	\$222.21
634.0818	Posts Tubular Steel 2x2-Inch X 18-FT	EACH			\$250.33
634.0885	Posts Tubular Steel 2x2-Inch X 8.5-FT	EACH	\$286.84	\$320.65	\$156.18
635.0200	Sign Supports Structural Steel HS	LB	\$4.45	\$4.26	\$5.08
635.0300	Sign Supports Replacing Base Connection Bolts	EACH	\$181.25		\$265.45
635.9010.S	Sign Supports Shorten Structural Steel	EACH	\$317.00	\$500.00	\$575.00

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
635.9020.S	Sign Supports Replacing Base Connection Bolts Legacy System	EACH	\$82.05	\$250.00	\$325.00
636.0050.S	Foundation Drilling (diameter)	LF	\$52.00	\$63.00	\$123.18
637.0620	Sign Flags Permanent Type II	EACH	\$162.90	\$231.03	\$190.30
637.1210	Signs Type I Reflective H	SF		\$25.70	
637.1220	Signs Type I Reflective SH	SF	\$22.58	\$27.06	\$26.92
637.1230	Signs Type I Reflective F	SF	\$28.45	\$27.57	\$25.74
637.2110	Signs Type II Non Reflective	SF		\$17.00	
637.2115	Signs Type II Non Reflective Folding	SF			
637.2210	Signs Type II Reflective H	SF	\$18.29	\$21.61	\$21.25
637.2215	Signs Type II Reflective H Folding	SF	\$24.83	\$29.21	\$29.03
637.2220	Signs Type II Reflective SH	SF	\$21.56	\$30.65	\$24.61
637.2225	Signs Type II Reflective SH Folding	SF			
637.2230	Signs Type II Reflective F	SF	\$21.65	\$24.36	\$23.90
637.2235	Signs Type II Reflective F Folding	SF		\$35.00	
637.5453	Barricades Permanent Type III	EACH			
638.2101	Moving Signs Type I	EACH	\$542.71	\$935.83	\$851.52
638.2102	Moving Signs Type II	EACH	\$101.98	\$118.31	\$111.11
638.2601	Removing Signs Type I	EACH	\$322.83	\$351.62	\$295.45
638.2602	Removing Signs Type II	EACH	\$24.97	\$33.99	\$31.75
638.3000	Removing Small Sign Supports	EACH	\$24.61	\$34.23	\$28.34
638.3100	Removing Structural Steel Sign Supports	EACH	\$537.64	\$332.48	\$397.21
638.3210	Revising Signs Type I Demountable	EACH	\$514.00		
638.3215	Revising Signs Type I Non-Removable	EACH			
638.3610	Erecting State Owned Signs Type I	EACH		\$507.50	
638.3620	Erecting State Owned Signs Type II	EACH			
638.4000	Moving Small Sign Supports	EACH	\$68.84	\$83.18	\$82.90
638.4100	Moving Structural Steel Sign Supports	EACH	\$210.00		\$4,900.00
639.0106	Drill Hole in Earth 6-Inch	LF			
639.0108	Drill Hole in Earth 8-Inch	LF			\$56.00
639.0110	Drill Hole in Earth 10-Inch	LF			

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
639.0112	Drill Hole in Earth 12-Inch	LF			\$81.00
639.0504	Drill Hole in Rock 4-Inch	LF			
639.0506	Drill Hole in Rock 6-Inch	LF			
639.0508	Drill Hole in Rock 8-Inch	LF			
639.0510	Drill Hole in Rock 10-Inch	LF			
639.0512	Drill Hole in Rock 12-Inch	LF			
639.1004	Well Casing Pipe 4-Inch	LF			
639.1006	Well Casing Pipe 6-Inch	LF			
639.1008	Well Casing Pipe 8-Inch	LF			\$58.00
639.1010	Well Casing Pipe 10-Inch	LF			
639.1012	Well Casing Pipe 12-Inch	LF			
639.1700	Well Screen	LF			\$207.80
639.2100	Grout for Sealing Well Casing	CF			\$55.00
639.2500	Pump and Well Platform	EACH			
639.3000	Wayside Well Shelter	EACH			
639.4000	Test Pumping	EACH			\$4,250.00
640.0200.S	Placing Industrial (byproduct)	CY			
640.0250.S	Hauling Industrial (byproduct)	TON			
640.0270.S	Maintenance of Cells (byproduct)	HRS			
640.0500.S	Head Monitoring Well	EACH			
640.1303.S	Pond Liner Clay	CY	\$9.85	\$25.20	\$15.79
640.1305.S	Clay Cover	CY			\$19.18
642.5001	Field Office Type B	EACH	\$6,475.94	\$6,852.52	\$8,764.72
642.5201	Field Office Type C	EACH	\$9,511.65	\$11,346.84	\$12,909.87
642.5401	Field Office Type D	EACH	\$16,106.11	\$17,158.24	\$19,300.61
642.6001	Field Laboratory	EACH			
643.0300	Traffic Control Drums	DAY	\$0.19	\$0.24	\$0.20
643.0320.S	Temporary Rumble Strips Orange	LF			
643.0405	Traffic Control Barricades Type I	DAY			
643.0410	Traffic Control Barricades Type II	DAY	\$0.49	\$0.40	\$0.32

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
643.0420	Traffic Control Barricades Type III	DAY	\$0.62	\$0.60	\$0.58
643.0500	Traffic Control Flexible Tubular Marker Posts	EACH	\$25.45	\$24.13	\$26.83
643.0600	Traffic Control Flexible Tubular Marker Bases	EACH	\$2.31	\$5.11	\$5.72
643.0650	Traffic Control Channelizing Curb System	LF			\$29.46
643.0650.S	Traffic Channelizing Curb System	LF	\$3.50		\$14.50
643.0705	Traffic Control Warning Lights Type A	DAY	\$0.16	\$0.14	\$0.12
643.0710	Traffic Control Warning Lights Type B	DAY			
643.0715	Traffic Control Warning Lights Type C	DAY	\$0.19	\$0.14	\$0.12
643.0800	Traffic Control Arrow Boards	DAY	\$11.75	\$10.48	\$9.58
643.0900	Traffic Control Signs	DAY	\$0.43	\$0.46	\$0.38
643.0910	Traffic Control Covering Signs Type I	EACH	\$226.26	\$248.24	\$34.61
643.0920	Traffic Control Covering Signs Type II	EACH	\$20.69	\$44.85	\$39.91
643.1000	Traffic Control Signs Fixed Message	SF	\$19.46	\$20.61	\$21.45
643.1050	Traffic Control Signs PCMS	DAY	\$28.24	\$37.61	\$26.98
643.1051	Traffic Control Signs PCMS with Cellular Communications	DAY	\$31.79	\$36.98	\$21.51
643.1055.S	Truck or Trailer Mounted Attenuator	DAY	\$192.18	\$200.00	\$390.00
643.1070	Traffic Control Cones 42-Inch	DAY	\$0.20	\$0.16	\$0.20
643.1100.S	Dynamic Late Merge System	DAY	\$285.89	\$135.56	\$283.86
643.1200.S	Portable Automated Real-Time Traffic Queue Warning System	DAY	\$269.17	\$253.00	\$58.92
643.1205.S	Basic Traffic Queue Warning System	DAY	\$115.35	\$90.40	\$101.41
643.1500	Traffic Control Speed Radar Trailer	DAY			\$25.97
643.3105	Temporary Marking Line Paint 4-Inch	LF	\$0.29	\$0.26	\$0.34
643.3120	Temporary Marking Line Epoxy 4-Inch	LF	\$0.91	\$0.78	\$0.56
643.3150	Temporary Marking Line Removable Tape 4-Inch	LF	\$0.88	\$0.97	\$0.93
643.3155	Temporary Marking Line Removable Contrast Tape 4-Inch	LF	\$1.84	\$2.81	
643.3165	Temporary Marking Line Paint 6-Inch	LF			\$0.36
643.3170	Temporary Marking Line Epoxy 6-Inch	LF			\$0.66
643.3175	Temporary Marking Line Black Epoxy 6-Inch	LF			
643.3180	Temporary Marking Line Removable Tape 6-Inch	LF			\$1.43
643.3185	Temporary Marking Line Removable Contrast Tape 6-Inch	LF			

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
643.3205	Temporary Marking Line Paint 8-Inch	LF	\$0.55	\$0.55	\$1.06
643.3220	Temporary Marking Line Epoxy 8-Inch	LF	\$1.35	\$1.16	\$1.05
643.3250	Temporary Marking Line Removable Tape 8-Inch	LF	\$1.83	\$2.01	\$1.71
643.3255	Temporary Marking Line Removable Contrast Tape 8-Inch	LF	\$3.81	\$4.06	
643.3265	Temporary Marking Line Paint 10-Inch	LF			\$0.85
643.3270	Temporary Marking Line Epoxy 10-Inch	LF			\$1.58
643.3275	Temporary Marking Line Black Epoxy 10-Inch	LF			
643.3280	Temporary Marking Line Removable Tape 10-Inch	LF			\$2.57
643.3285	Temporary Marking Line Removable Contrast Tape 10-Inch	LF			
643.3305	Temporary Marking Crosswalk Paint 6-inch	LF			\$1.30
643.3320	Temporary Marking Crosswalk Epoxy 6-inch	LF			
643.3350	Temporary Marking Crosswalk Removable Tape 6-inch	LF			\$1.49
643.3505	Temporary Marking Arrow Paint	EACH	\$164.19	\$78.74	\$117.56
643.3520	Temporary Marking Arrow Epoxy	EACH	\$210.00	\$191.10	\$266.00
643.3550	Temporary Marking Arrow Removable Tape	EACH	\$124.12	\$133.45	\$140.47
643.3605	Temporary Marking Word Paint	EACH	\$66.28	\$123.00	\$131.00
643.3620	Temporary Marking Word Epoxy	EACH	\$225.00	\$434.35	\$350.00
643.3650	Temporary Marking Word Removable Tape	EACH	\$143.06	\$161.36	\$75.00
643.3760	Temporary Marking Raised Pavement Marker Type I	EACH	\$5.85	\$5.94	\$5.85
643.3770	Temporary Marking Raised Pavement Marker Type II	EACH	\$8.19	\$7.47	\$5.64
643.3805	Temporary Marking Stop Line Paint 18-Inch	LF	\$3.36	\$2.54	\$5.73
643.3820	Temporary Marking Stop Line Epoxy 18-Inch	LF	\$11.49	\$13.11	\$9.84
643.3850	Temporary Marking Stop Line Removable Tape 18-Inch	LF	\$5.01	\$5.41	\$6.85
643.3905	Temporary Marking Diagonal Paint 12-Inch	LF	\$2.00		\$6.35
643.3920	Temporary Marking Diagonal Epoxy 12-Inch	LF			\$11.00
643.3950	Temporary Marking Diagonal Removable Tape 12-Inch	LF	\$3.00		\$4.98
643.3960	Temporary Marking Removable Mask Out Tape 6-Inch	LF	\$2.68	\$2.36	\$2.74
643.3970	Temporary Marking Removable Mask Out Tape 10-Inch	LF	\$4.67	\$4.44	\$6.00
643.3980	Temporary Marking Removable Mask Out Tape 8-Inch	LF			\$3.43
643.3990	Temporary Marking Removable Mask Out Tape 12-Inch	LF			\$2.00

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
643.4100	Traffic Control Interim Lane Closure	EACH	\$383.65	\$414.22	\$452.61
643.5000	Traffic Control	EACH	\$25,725.61	\$31,801.30	\$33,586.85
644.1410	Temporary Pedestrian Surface Asphalt	SF	\$3.90	\$3.40	\$5.18
644.1430	Temporary Pedestrian Surface Plate	SF	\$3.01	\$6.18	\$4.00
644.1440	Temporary Pedestrian Surface Matting	SF		\$8.26	\$7.79
644.1601	Temporary Pedestrian Curb Ramp	DAY	\$8.34	\$17.08	\$10.50
644.1605	Temporary Pedestrian Detectable Warning Field	SF		\$22.28	\$19.55
644.1810	Temporary Pedestrian Barricade	LF	\$6.76	\$5.68	\$5.62
645.0105	Geotextile Type C	SY	\$3.60	\$4.12	\$3.73
645.0111	Geotextile Type DF Schedule A	SY	\$3.06	\$1.72	\$2.45
645.0112	Geotextile Type DF Schedule B	SY	\$3.03	\$2.80	\$0.81
645.0113	Geotextile Type DF Schedule C	SY			\$12.00
645.0115	Geotextile Type ES	SY	\$5.00	\$3.09	
645.0120	Geotextile Type HR	SY	\$4.85	\$5.12	\$3.82
645.0125	Geotextile Type MS	SY	\$6.00		
645.0130	Geotextile Type R	SY	\$4.86	\$5.10	\$2.67
645.0135	Geotextile Type SR	SY	\$3.26	\$3.30	
645.0140	Geotextile Type SAS	SY	\$1.91	\$1.26	\$2.05
645.0220	Geogrid Type SR	SY	\$1.71	\$1.82	\$1.25
645.0240	Geogrid Type MR	SY		\$8.00	
645.0260	Geogrid Type SSR	SY			\$2.96
646.0101.S	Pavement Marking Paint High Build 4-Inch	LF			
646.0111.S	Pavement Marking Paint High Build 6-Inch	LF			
646.0121.S	Pavement Marking Paint High Build 8-Inch	LF			
646.0131.S	Pavement Marking Paint High Build 10-Inch	LF			
646.1005	Marking Line Paint 4-Inch	LF	\$0.27	\$0.24	\$0.49
646.1020	Marking Line Epoxy 4-Inch	LF	\$0.50	\$0.50	\$0.72
646.1040	Marking Line Grooved Wet Ref Epoxy 4-Inch	LF	\$1.36	\$1.37	\$1.25
646.1041.S	Marking Replace Line Wet Reflective Epoxy 4-Inch	LF	\$0.68	\$0.59	\$1.22
646.1050	Marking Line Grooved Permanent Tape 4-Inch	LF	\$6.45	\$14.00	\$8.00

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
646.1545	Marking Line Grooved Wet Ref Contrast Epoxy 4-Inch	LF	\$3.14	\$2.70	\$2.24
646.1555	Marking Line Grooved Contrast Permanent Tape 4-Inch	LF	\$9.28	\$9.84	\$9.70
646.2005	Marking Line Paint 6-Inch	LF			\$0.26
646.2020	Marking Line Epoxy 6-Inch	LF			\$0.48
646.2025	Marking Line Grooved Black Epoxy 6-Inch	LF			\$1.12
646.2040	Marking Line Grooved Wet Ref Epoxy 6-Inch	LF			\$1.47
646.2041.S	Marking Replace Line Wet Reflective Epoxy 6-inch	LF			\$1.03
646.2050	Marking Line Grooved Permanent Tape 6-Inch	LF			\$8.86
646.3005	Marking Line Paint 8-Inch	LF	\$1.26	\$6.13	\$1.02
646.3020	Marking Line Epoxy 8-Inch	LF	\$1.09	\$0.99	\$1.80
646.3040	Marking Line Grooved Wet Ref Epoxy 8-Inch	LF	\$3.25	\$3.15	\$2.28
646.3041.S	Marking Replace Line Wet Reflective Epoxy 8-Inch	LF	\$2.83	\$1.31	\$2.50
646.3050	Marking Line Grooved Permanent Tape 8-Inch	LF	\$11.46		\$10.70
646.3545	Marking Line Grooved Wet Ref Contrast Epoxy 8-Inch	LF	\$4.75	\$5.04	\$6.66
646.3555	Marking Line Grooved Contrast Permanent Tape 8-Inch	LF	\$14.87	\$15.44	\$14.85
646.4005	Marking Line Paint 10-Inch	LF			\$1.13
646.4020	Marking Line Epoxy 10-Inch	LF			\$1.12
646.4025	Marking Line Grooved Black Epoxy 10-Inch	LF			\$2.92
646.4040	Marking Line Grooved Wet Ref Epoxy 10-Inch	LF			\$3.10
646.4041.S	Marking Replace Line Wet Reflective Epoxy 10-inch	LF			\$2.31
646.4050	Marking Line Grooved Permanent Tape 10-Inch	LF			\$13.67
646.4505	Marking Line Same Day Paint 4-Inch	LF	\$0.56	\$0.36	\$0.46
646.4520	Marking Line Same Day Epoxy 4-Inch	LF	\$1.00	\$0.85	\$0.88
646.4605	Marking Line Same Day Paint 8-Inch	LF			
646.4620	Marking Line Same Day Epoxy 8-Inch	LF	\$1.66	\$1.43	
646.4705	Marking Line Same Day Paint 6-Inch	LF			\$0.30
646.4720	Marking Line Same Day Epoxy 6-Inch	LF			\$1.06
646.4805	Marking Line Same Day Paint 10-Inch	LF			\$0.59
646.4820	Marking Line Same Day Epoxy 10-Inch	LF			\$2.69
646.5005	Marking Arrow Paint	EACH	\$94.43	\$177.89	\$192.64

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
646.5020	Marking Arrow Epoxy	EACH	\$253.25	\$228.59	\$222.48
646.5105	Marking Word Paint	EACH	\$157.06	\$125.00	\$200.45
646.5120	Marking Word Epoxy	EACH	\$271.13	\$254.49	\$242.15
646.5205	Marking Symbol Paint	EACH	\$68.75		\$148.33
646.5220	Marking Symbol Epoxy	EACH	\$220.16	\$210.74	\$229.56
646.5305	Marking Railroad Crossing Paint	EACH		\$511.00	\$750.00
646.5320	Marking Railroad Crossing Epoxy	EACH	\$1,535.17	\$1,316.60	\$1,490.35
646.5420	Marking Aerial Enforcement Bar Epoxy	EACH	\$252.86	\$244.32	\$287.78
646.5520	Marking Outfall Epoxy	EACH	\$69.94	\$43.60	\$68.78
646.6005	Marking Stop Line Paint 12-Inch	LF	\$2.85	\$16.65	\$10.00
646.6020	Marking Stop Line Epoxy 12-Inch	LF	\$12.84	\$14.71	\$13.47
646.6105	Marking Stop Line Paint 18-Inch	LF	\$13.01	\$8.89	\$10.69
646.6120	Marking Stop Line Epoxy 18-Inch	LF	\$14.32	\$13.16	\$13.16
646.6205	Marking Yield Line Paint 18-Inch	EACH	\$5.05		
646.6220	Marking Yield Line Epoxy 18-Inch	EACH	\$40.17	\$48.35	\$64.94
646.6305	Marking Dotted Extension Paint 18-Inch	LF			
646.6320	Marking Dotted Extension Epoxy 18-Inch	LF	\$17.47	\$19.93	\$16.82
646.6464	Cold Weather Marking Epoxy 4-Inch	LF	\$0.46	\$0.43	\$0.57
646.6466	Cold Weather Marking Epoxy 6-Inch	LF			\$0.38
646.6468	Cold Weather Marking Epoxy 8-Inch	LF	\$1.26	\$1.39	\$1.45
646.6470	Cold Weather Marking Epoxy 10-Inch	LF			\$1.14
646.7005	Marking Diagonal Paint 6-Inch	LF			
646.7020	Marking Diagonal Epoxy 6-Inch	LF	\$11.69	\$10.25	\$8.73
646.7105	Marking Diagonal Paint 12-Inch	LF	\$4.91		\$6.00
646.7120	Marking Diagonal Epoxy 12-Inch	LF	\$10.91	\$9.93	\$9.81
646.7205	Marking Chevron Paint 24-Inch	LF	\$10.51		
646.7220	Marking Chevron Epoxy 24-Inch	LF	\$15.53	\$15.01	\$13.67
646.7405	Marking Crosswalk Paint Transverse Line 6-Inch	LF	\$2.84	\$2.01	\$7.32
646.7420	Marking Crosswalk Epoxy Transverse Line 6-Inch	LF	\$10.36	\$10.95	\$10.63
646.7505	Marking Crosswalk Paint Block Style 24-Inch	LF		\$3.75	

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
646.7520	Marking Crosswalk Epoxy Block Style 24-Inch	LF	\$18.69	\$19.28	\$17.58
646.8005	Marking Corrugated Median Paint	SF			
646.8020	Marking Corrugated Median Epoxy	SF	\$7.20	\$5.47	\$9.05
646.8105	Marking Curb Paint	LF	\$5.95	\$3.26	\$5.74
646.8120	Marking Curb Epoxy	LF	\$8.57	\$8.25	\$8.29
646.8205	Marking Island Nose Paint	EACH	\$95.00		\$175.68
646.8220	Marking Island Nose Epoxy	EACH	\$268.52	\$269.89	\$276.36
646.8305	Marking Parking Stall Paint	LF		\$9.12	
646.8320	Marking Parking Stall Epoxy	LF	\$7.02	\$5.60	\$4.27
646.9000	Marking Removal Line 4-Inch	LF	\$0.44	\$0.36	\$0.46
646.9002	Marking Removal Line 6-Inch	LF			\$1.07
646.9010	Marking Removal Line Water Blasting 4-Inch	LF	\$0.45	\$0.58	\$0.70
646.9012	Marking Removal Line Water Blasting 6-Inch	LF			\$0.48
646.9050	Marking Removal Line Grooved Permanent Tape 4-Inch	LF	\$2.00	\$4.91	\$1.28
646.9052	Marking Removal Line Grooved Permanent Tape 6-Inch	LF			
646.9055	Marking Removal Line Grooved Contrast Permanent Tape 4-Inch	LF	\$1.08	\$0.80	\$1.48
646.9065	Marking Removal Line Grooved Contrast Permanent Tape 6-Inch	LF			\$2.25
646.9100	Marking Removal Line 8-Inch	LF	\$0.91	\$0.78	\$0.92
646.9102	Marking Removal Line 10-Inch	LF			
646.9110	Marking Removal Line Water Blasting 8-Inch	LF	\$1.47	\$1.43	\$1.67
646.9112	Marking Removal Line Water Blasting 10-Inch	LF			
646.9150	Marking Removal Line Grooved Permanent Tape 8-Inch	LF	\$4.00		\$1.25
646.9152	Marking Removal Line Grooved Permanent Tape 10-Inch	LF			
646.9155	Marking Removal Line Grooved Contrast Permanent Tape 8-Inch	LF	\$2.32	\$1.45	\$1.78
646.9165	Marking Removal Line Grooved Contrast Permanent Tape 10-Inch	LF			
646.9200	Marking Removal Line Wide	LF	\$2.41	\$1.83	\$2.48
646.9210	Marking Removal Line Water Blasting Wide	LF	\$4.66	\$2.90	\$3.47
646.9300	Marking Removal Special Marking	EACH	\$111.70	\$151.86	\$117.26
646.9310	Marking Removal Special Marking Water Blasting	EACH	\$147.78	\$175.25	\$171.30
646.9400	Marking Removal Plowable Raised Pavement Markers	EACH	\$21.23	\$15.27	\$97.70

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
648.0100	Locating No-Passing Zones	MI	\$381.93	\$390.74	\$431.53
650.4000	Construction Staking Storm Sewer	EACH	\$96.57	\$124.09	\$118.17
650.4500	Construction Staking Subgrade	LF	\$0.11	\$0.10	\$0.05
650.5000	Construction Staking Base	LF	\$0.38	\$0.40	\$0.57
650.5500	Construction Staking Curb Gutter and Curb & Gutter	LF	\$0.92	\$1.02	\$1.03
650.6000	Construction Staking Pipe Culverts	EACH	\$141.56	\$158.73	\$132.19
650.6501	Construction Staking Structure Layout (structure)	EACH	\$2,006.04	\$1,987.35	\$5,817.17
650.7000	Construction Staking Concrete Pavement	LF	\$1.07	\$0.85	\$1.25
650.7500	Construction Staking Concrete Barrier	LF	\$1.86	\$2.90	\$1.18
650.8000	Construction Staking Resurfacing Reference	LF	\$0.10	\$0.13	\$0.11
650.8501	Construction Staking Electrical Installations (project)	EACH	\$2,084.62	\$3,142.86	\$3,127.26
650.9000	Construction Staking Curb Ramps	EACH	\$123.32	\$144.86	\$137.51
650.9500	Construction Staking Sidewalk (project)	EACH		\$1,518.86	\$15.02
650.9911	Construction Staking Supplemental Control (project)	EACH	\$1,550.07	\$1,688.88	\$261.82
650.9920	Construction Staking Slope Stakes	LF	\$0.76	\$0.64	\$0.72
651.1001.S	Signal Controller Training	EACH			
652.0105	Conduit Rigid Metallic 3/4-Inch	LF	\$7.16		
652.0110	Conduit Rigid Metallic 1-Inch	LF	\$45.00		
652.0115	Conduit Rigid Metallic 1 1/4-Inch	LF			
652.0120	Conduit Rigid Metallic 1 1/2-Inch	LF			
652.0125	Conduit Rigid Metallic 2-Inch	LF	\$63.47	\$87.49	\$89.94
652.0130	Conduit Rigid Metallic 2 1/2-Inch	LF	\$128.20	\$176.67	\$250.00
652.0135	Conduit Rigid Metallic 3-Inch	LF		\$160.27	\$160.92
652.0140	Conduit Rigid Metallic 3 1/2-Inch	LF			
652.0145	Conduit Rigid Metallic 4-Inch	LF			
652.0205	Conduit Rigid Nonmetallic Schedule 40 3/4-Inch	LF			
652.0210	Conduit Rigid Nonmetallic Schedule 40 1-Inch	LF	\$7.12	\$10.69	\$7.63
652.0215	Conduit Rigid Nonmetallic Schedule 40 1 1/4-Inch	LF	\$7.17	\$40.00	
652.0220	Conduit Rigid Nonmetallic Schedule 40 1 1/2-Inch	LF			\$6.13
652.0225	Conduit Rigid Nonmetallic Schedule 40 2-Inch	LF	\$8.87	\$10.03	\$11.00

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
652.0230	Conduit Rigid Nonmetallic Schedule 40 2 1/2-Inch	LF	\$13.70	\$12.54	\$17.46
652.0235	Conduit Rigid Nonmetallic Schedule 40 3-Inch	LF	\$12.35	\$15.21	\$17.63
652.0240	Conduit Rigid Nonmetallic Schedule 40 4-Inch	LF	\$18.55	\$17.05	\$23.49
652.0305	Conduit Rigid Nonmetallic Schedule 80 3/4-Inch	LF			
652.0310	Conduit Rigid Nonmetallic Schedule 80 1-Inch	LF		\$8.00	
652.0315	Conduit Rigid Nonmetallic Schedule 80 1 1/4-Inch	LF			
652.0320	Conduit Rigid Nonmetallic Schedule 80 1 1/2-Inch	LF			
652.0325	Conduit Rigid Nonmetallic Schedule 80 2-Inch	LF	\$10.65	\$9.86	\$11.05
652.0330	Conduit Rigid Nonmetallic Schedule 80 2 1/2-Inch	LF	\$17.28		
652.0335	Conduit Rigid Nonmetallic Schedule 80 3-Inch	LF	\$15.40	\$17.35	\$21.85
652.0340	Conduit Rigid Nonmetallic Schedule 80 4-Inch	LF			
652.0405	Conduit Reinforced Thermosetting Resin 2-Inch	LF			
652.0410	Conduit Reinforced Thermosetting Resin 3-Inch	LF			
652.0415	Conduit Reinforced Thermosetting Resin 4-Inch	LF			
652.0605	Conduit Special 2-Inch	LF	\$21.96	\$29.44	\$25.45
652.0610	Conduit Special 2 1/2-Inch	LF	\$20.44		
652.0615	Conduit Special 3-Inch	LF	\$28.13	\$33.01	\$37.67
652.0620	Conduit Special 3 1/2-Inch	LF			
652.0625	Conduit Special 4-Inch	LF			
652.0690	Conduit Special (inch)	LF			
652.0700.S	Install Conduit into Existing Item	EACH	\$256.62	\$199.32	\$293.13
652.0800	Conduit Loop Detector	LF	\$6.50	\$13.66	\$8.32
652.0900	Loop Detector Slots	LF	\$23.48	\$29.68	\$32.52
653.0105	Pull Boxes Steel 12x24-Inch	EACH		\$750.00	\$1,035.71
653.0110	Pull Boxes Steel 12x30-Inch	EACH			
653.0115	Pull Boxes Steel 12x36-Inch	EACH			
653.0120	Pull Boxes Steel 18x24-Inch	EACH	\$1,096.00		
653.0125	Pull Boxes Steel 18x30-Inch	EACH			
653.0130	Pull Boxes Steel 18x36-Inch	EACH			
653.0135	Pull Boxes Steel 24x36-Inch	EACH	\$958.12	\$1,285.85	\$1,277.65

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
653.0140	Pull Boxes Steel 24x42-Inch	EACH	\$1,007.34	\$1,299.66	\$1,331.84
653.0145	Pull Boxes Steel 24x48-Inch	EACH			\$3,274.44
653.0154	Pull Boxes Non-Conductive 24x36-Inch	EACH	\$1,513.08	\$1,769.58	\$1,865.68
653.0164	Pull Boxes Non-Conductive 24x42-Inch	EACH	\$1,717.46	\$1,963.45	\$2,050.41
653.0180	Pull Boxes Steel Communications (inch)	EACH			
653.0208	Junction Boxes 8x8x8-Inch	EACH			\$1,850.00
653.0210	Junction Boxes 10x10x6-Inch	EACH	\$1,618.00	\$3,000.00	
653.0220	Junction Boxes 18x6x6-Inch	EACH	\$1,349.25	\$2,557.00	\$1,771.43
653.0222	Junction Boxes 18x12x6-Inch	EACH	\$1,500.16	\$1,742.83	\$2,050.69
653.0900	Adjusting Pull Boxes	EACH	\$360.84	\$447.25	\$433.95
653.0905	Removing Pull Boxes	EACH	\$114.53	\$184.12	\$163.41
654.0101	Concrete Bases Type 1	EACH	\$787.60	\$1,049.18	\$1,262.74
654.0102	Concrete Bases Type 2	EACH	\$1,082.00	\$1,383.46	\$1,411.22
654.0105	Concrete Bases Type 5	EACH	\$917.71	\$1,175.12	\$1,509.49
654.0106	Concrete Bases Type 6	EACH	\$849.40	\$1,196.57	\$1,123.39
654.0107	Concrete Bases Type 7	EACH	\$1,124.69		\$1,846.83
654.0108	Concrete Bases Type 8	EACH			\$2,165.50
654.0110	Concrete Bases Type 10	EACH	\$5,198.38	\$7,352.78	\$8,634.39
654.0111	Concrete Bases Type 11	EACH		\$785.00	\$1,575.00
654.0113	Concrete Bases Type 13	EACH	\$10,531.85	\$12,709.11	\$17,276.78
654.0115	Concrete Bases Type F	EACH		\$2,066.50	
654.0120	Concrete Bases Type 10-Special	EACH	\$7,259.98	\$9,754.13	\$11,530.51
654.0200	Concrete Control Cabinet Bases Type 6	EACH			\$1,500.00
654.0205	Concrete Control Cabinet Bases Type 7	EACH			
654.0210	Concrete Control Cabinet Bases Type 8	EACH			
654.0215	Concrete Control Cabinet Bases Type 9	EACH	\$1,442.03	\$1,500.00	
654.0217	Concrete Control Cabinet Bases Type 9 Special	EACH	\$1,787.41	\$2,242.13	\$2,310.60
654.0220	Concrete Control Cabinet Bases Type 10	EACH	\$1,700.00	\$1,500.00	\$1,892.86
654.0224	Concrete Control Cabinet Bases Type L24	EACH	\$1,130.81	\$1,565.00	\$1,982.87
654.0230	Concrete Control Cabinet Bases Type L30	EACH	\$1,449.61	\$1,779.57	\$2,329.84

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
654.1239	Concrete Control Cabinet Bases ITS	EACH	\$1,924.23	\$2,771.88	\$3,462.92
655.0102	Cable In Duct 2-2 AWG	LF			
655.0104	Cable In Duct 2-4 AWG	LF			
655.0106	Cable In Duct 2-6 AWG	LF			
655.0108	Cable In Duct 2-8 AWG	LF			
655.0110	Cable In Duct 2-10 AWG	LF			
655.0122	Cable In Duct 3-2 AWG	LF			
655.0124	Cable In Duct 3-4 AWG	LF		\$22.17	
655.0126	Cable In Duct 3-6 AWG	LF			
655.0128	Cable In Duct 3-8 AWG	LF			
655.0130	Cable In Duct 3-10 AWG	LF			
655.0142	Cable In Duct 4-2 AWG	LF	\$20.13		
655.0144	Cable In Duct 4-4 AWG	LF	\$15.46	\$12.52	
655.0146	Cable In Duct 4-6 AWG	LF		\$10.31	
655.0148	Cable In Duct 4-8 AWG	LF		\$8.79	
655.0150	Cable In Duct 4-10 AWG	LF			
655.0205	Cable Traffic Signal 3-12 AWG	LF			
655.0210	Cable Traffic Signal 3-14 AWG	LF	\$1.21	\$1.32	\$3.77
655.0215	Cable Traffic Signal 4-12 AWG	LF			
655.0220	Cable Traffic Signal 4-14 AWG	LF		\$1.15	
655.0223	Cable Traffic Signal 5-10 AWG	LF	\$7.97		
655.0225	Cable Traffic Signal 5-12 AWG	LF			
655.0230	Cable Traffic Signal 5-14 AWG	LF	\$1.56	\$1.76	\$2.75
655.0233	Cable Traffic Signal 7-10 AWG	LF			
655.0235	Cable Traffic Signal 7-12 AWG	LF	\$2.49		\$5.32
655.0240	Cable Traffic Signal 7-14 AWG	LF	\$1.83	\$2.10	\$2.30
655.0243	Cable Traffic Signal 9-10 AWG	LF	\$12.29		
655.0245	Cable Traffic Signal 9-12 AWG	LF			
655.0250	Cable Traffic Signal 9-14 AWG	LF	\$2.27	\$2.25	\$3.74
655.0253	Cable Traffic Signal 12-10 AWG	LF			

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
655.0255	Cable Traffic Signal 12-12 AWG	LF	\$3.90		
655.0260	Cable Traffic Signal 12-14 AWG	LF	\$2.90	\$3.23	\$3.96
655.0263	Cable Traffic Signal 15-10 AWG	LF	\$4.00		\$50.00
655.0265	Cable Traffic Signal 15-12 AWG	LF	\$4.73	\$4.03	
655.0270	Cable Traffic Signal 15-14 AWG	LF	\$3.85	\$3.75	\$5.51
655.0273	Cable Traffic Signal 19-10 AWG	LF			
655.0275	Cable Traffic Signal 19-12 AWG	LF			
655.0280	Cable Traffic Signal 19-14 AWG	LF	\$3.68	\$4.58	\$12.36
655.0285	Cable Traffic Signal 21-12 AWG	LF			
655.0290	Cable Traffic Signal 21-14 AWG	LF	\$4.97	\$5.07	\$9.26
655.0305	Cable Type UF 2-12 AWG Grounded	LF	\$1.97	\$2.00	\$4.23
655.0320	Cable Type UF 2-10 AWG Grounded	LF	\$2.06	\$2.32	\$2.49
655.0325	Cable Type UF 2-8 AWG Grounded	LF	\$4.27	\$2.70	
655.0400	Communication Cable Plowed	LF			
655.0405	Communication Cable Trenched	LF			
655.0410	Communication Cable Installed in Conduit	LF		\$3.00	
655.0505	Electrical Wire Traffic Signals 14 AWG	LF			
655.0510	Electrical Wire Traffic Signals 12 AWG	LF	\$1.02	\$0.93	\$1.55
655.0515	Electrical Wire Traffic Signals 10 AWG	LF	\$1.10	\$1.37	\$1.59
655.0520	Electrical Wire Traffic Signals 8 AWG	LF			
655.0525	Electrical Wire Traffic Signals 6 AWG	LF	\$2.13		\$1.85
655.0530	Electrical Wire Traffic Signals 4 AWG	LF			
655.0535	Electrical Wire Traffic Signals 2 AWG	LF	\$3.77		
655.0610	Electrical Wire Lighting 12 AWG	LF	\$0.96	\$1.08	\$1.05
655.0615	Electrical Wire Lighting 10 AWG	LF	\$1.03	\$1.15	\$1.06
655.0620	Electrical Wire Lighting 8 AWG	LF	\$1.49	\$1.63	\$1.85
655.0625	Electrical Wire Lighting 6 AWG	LF	\$1.74	\$2.11	\$2.18
655.0630	Electrical Wire Lighting 4 AWG	LF	\$2.31	\$2.43	\$3.08
655.0635	Electrical Wire Lighting 2 AWG	LF	\$3.12	\$2.70	\$3.69
655.0640	Electrical Wire Lighting 1 AWG	LF	\$12.56	\$5.70	\$8.23

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
655.0645	Electrical Wire Lighting 1/0 AWG	LF			
655.0700	Loop Detector Lead In Cable	LF	\$1.47	\$2.53	\$1.80
655.0800	Loop Detector Wire	LF	\$0.98	\$1.56	\$1.25
655.0900	Traffic Signal EVP Detector Cable	LF	\$1.45	\$1.70	\$2.87
656.0101	Electrical Service Meter Socket (location)	EACH			
656.0201	Electrical Service Meter Breaker Pedestal (location)	EACH	\$1,528.87	\$1,817.33	\$1,980.13
656.0301	Electrical Service Unmetered (location)	EACH			
656.0401	Electrical Service Main Lugs Only Meter Pedestal (location)	EACH	\$879.77	\$1,560.88	\$1,918.51
656.0501	Electrical Service Breaker Disconnect Box (location)	EACH	\$667.73	\$1,029.70	\$1,143.84
657.0100	Pedestal Bases	EACH	\$233.24	\$268.24	\$377.41
657.0205	Transformer Bases Breakaway 13-15 Inch Bolt Circle	EACH	\$500.00		
657.0210	Transformer Bases Breakaway 15-17 Inch Bolt Circle	EACH	\$550.00	\$632.75	\$741.00
657.0255	Transformer Bases Breakaway 11 1/2-Inch Bolt Circle	EACH	\$435.94	\$574.76	\$618.76
657.0305	Poles Type 2	EACH	\$1,854.98	\$2,478.59	\$2,369.18
657.0310	Poles Type 3	EACH	\$3,430.75	\$3,724.66	\$3,797.67
657.0315	Poles Type 4	EACH	\$1,745.88	\$1,982.44	\$2,225.60
657.0321	Poles Type 5-Steel	EACH		\$1,925.75	\$1,900.20
657.0322	Poles Type 5-Aluminum	EACH	\$1,586.64	\$1,968.69	\$2,136.50
657.0326	Poles Type 6-Steel	EACH			
657.0327	Poles Type 6-Aluminum	EACH	\$1,893.55	\$2,384.19	\$2,843.32
657.0330	Poles Type 7	EACH			
657.0336	Poles Type 17-Steel	EACH			
657.0337	Poles Type 17-Aluminum	EACH	\$3,050.00		
657.0345	Poles Type 9	EACH	\$7,487.98	\$8,450.00	\$9,657.22
657.0346	Poles Type 9-Over Height	EACH	\$7,200.00		\$11,781.00
657.0347	Poles Type 9-Special	EACH	\$9,469.11	\$12,427.53	\$11,485.85
657.0350	Poles Type 10	EACH	\$8,516.33	\$10,181.93	\$11,520.09
657.0351	Poles Type 10-Over Height	EACH	\$8,638.47		\$12,793.57
657.0352	Poles Type 10-Special	EACH	\$10,127.67	\$13,290.27	\$13,229.40
657.0355	Poles Type 12	EACH	\$13,280.33	\$14,890.00	\$18,887.29

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
657.0356	Poles Type 12-Over Height	EACH	\$13,105.00		
657.0360	Poles Type 13	EACH	\$15,725.50	\$17,618.50	\$21,324.81
657.0361	Poles Type 13-Over Height	EACH	\$16,462.33	\$17,950.00	\$20,308.07
657.0375	Poles Type A	EACH		\$3,575.15	
657.0380	Poles Type E	EACH			\$6,073.50
657.0381	Poles Type F	EACH		\$5,752.91	\$6,382.00
657.0405	Traffic Signal Standards Aluminum 3.5-FT	EACH	\$366.76	\$247.26	\$675.00
657.0410	Traffic Signal Standards Aluminum 9-FT	EACH	\$397.00	\$580.50	\$503.00
657.0415	Traffic Signal Standards Aluminum 11-FT	EACH		\$889.29	\$640.00
657.0420	Traffic Signal Standards Aluminum 13-FT	EACH	\$451.96	\$650.30	\$901.96
657.0425	Traffic Signal Standards Aluminum 15-FT	EACH	\$655.15	\$771.38	\$862.43
657.0430	Traffic Signal Standards Aluminum 10-FT	EACH	\$523.41	\$600.82	\$736.28
657.0515	Monotube Arms 15-FT	EACH	\$2,750.00	\$5,701.00	\$5,128.67
657.0520	Monotube Arms 20-FT	EACH	\$3,776.20	\$4,832.67	\$6,289.08
657.0525	Monotube Arms 25-FT	EACH	\$4,408.26	\$5,103.88	\$5,545.35
657.0530	Monotube Arms 30-FT	EACH	\$5,335.59	\$6,982.78	\$6,824.80
657.0535	Monotube Arms 35-FT	EACH			
657.0536	Monotube Arms 35-FT-Special	EACH	\$6,053.50	\$6,814.80	\$7,538.52
657.0540	Monotube Arms 40-FT	EACH	\$9,455.00		\$10,815.53
657.0541	Monotube Arms 40-FT-Special	EACH	\$5,862.79	\$7,406.18	\$8,386.56
657.0545	Monotube Arms 45-FT	EACH	\$12,100.00	\$14,700.00	\$14,925.51
657.0546	Monotube Arms 45-FT-Special	EACH	\$6,826.09	\$7,448.34	\$6,648.15
657.0550	Monotube Arms 50-FT	EACH	\$13,751.95	\$14,577.14	\$14,388.57
657.0555	Monotube Arms 55-FT	EACH	\$16,247.14	\$17,457.00	\$21,204.19
657.0585	Trombone Arms 15-FT	EACH	\$1,729.96	\$1,750.00	\$1,564.84
657.0590	Trombone Arms 20-FT	EACH	\$1,863.65	\$1,570.00	\$1,772.67
657.0595	Trombone Arms 25-FT	EACH	\$1,935.68	\$2,253.05	\$2,021.81
657.0605	Luminaire Arms Single Member 4 1/2-Inch Clamp 4-FT	EACH		\$273.36	\$349.85
657.0609	Luminaire Arms Single Member 4-Inch Clamp 6-FT	EACH	\$276.05	\$326.30	\$377.70
657.0610	Luminaire Arms Single Member 4 1/2-Inch Clamp 6-FT	EACH	\$243.84	\$293.18	\$368.34

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
657.0614	Luminaire Arms Single Member 4-Inch Clamp 8-FT	EACH	\$336.33	\$623.29	\$389.44
657.0615	Luminaire Arms Single Member 4 1/2-Inch Clamp 8-FT	EACH	\$382.00	\$388.82	\$397.14
657.0620	Luminaire Arms Single Member 6-Inch Clamp 4-FT	EACH	\$205.00	\$275.01	
657.0625	Luminaire Arms Single Member 6-Inch Clamp 6-FT	EACH	\$275.00		
657.0630	Luminaire Arms Single Member 6-Inch Clamp 8-FT	EACH			
657.0635	Luminaire Arms Single Member 6-Inch Clamp 10-FT	EACH			
657.0640	Luminaire Arms Single Member 6-Inch Clamp 15-FT	EACH			
657.0704	Luminaire Arms Truss Type 4-Inch Clamp 10-FT	EACH	\$383.00		\$675.00
657.0705	Luminaire Arms Truss Type 4 1/2-Inch Clamp 10-FT	EACH	\$402.03		\$710.29
657.0709	Luminaire Arms Truss Type 4-Inch Clamp 12-FT	EACH	\$581.63	\$684.38	\$640.59
657.0710	Luminaire Arms Truss Type 4 1/2-Inch Clamp 12-FT	EACH	\$589.61	\$686.49	\$634.49
657.0714	Luminaire Arms Truss Type 4-Inch Clamp 15-FT	EACH	\$525.00	\$996.45	
657.0715	Luminaire Arms Truss Type 4 1/2-Inch Clamp 15-FT	EACH	\$465.38	\$553.13	\$613.88
657.0720	Luminaire Arms Truss Type 6-Inch Clamp 20-FT	EACH			
657.0725	Luminaire Arms Truss Type 6-Inch Clamp 15-FT	EACH			
657.0730	Luminaire Arms Truss Type 6-Inch Clamp 12-FT	EACH			
657.0735	Luminaire Arms Truss Type 6-Inch Clamp 10-FT	EACH			
657.0806	Luminaire Arms Steel 6-FT	EACH	\$871.60	\$890.00	\$1,221.82
657.0808	Luminaire Arms Steel 8-FT	EACH	\$899.58	\$976.93	\$920.82
657.0810	Luminaire Arms Steel 10-FT	EACH	\$943.11	\$1,474.36	
657.0812	Luminaire Arms Steel 12-FT	EACH	\$813.00	\$840.00	\$1,274.10
657.0815	Luminaire Arms Steel 15-FT	EACH	\$1,111.46	\$1,322.11	\$1,381.46
657.0820	Luminaire Arms Steel Type 10 Pole Clamp 15-FT	EACH		\$1,068.75	
657.0825	Luminaire Arms Steel Type 13 Pole Clamp 15-FT	EACH	\$1,050.00	\$1,061.67	\$1,354.15
657.0830	Luminaire Arms Steel Type 10 Special Pole Clamp 15-FT	EACH		\$1,150.00	
658.0170	Traffic Signal Face 1S 8-Inch	EACH			
658.0171	Traffic Signal Face 1S 12-Inch	EACH	\$411.21	\$374.71	\$590.00
658.0172	Traffic Signal Face 2S 12-Inch	EACH		\$425.00	
658.0173	Traffic Signal Face 3S 12-Inch	EACH	\$591.71	\$912.06	\$951.14
658.0174	Traffic Signal Face 4S 12-Inch	EACH	\$911.29	\$1,254.05	\$1,168.50

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
658.0175	Traffic Signal Face 5S 12-Inch	EACH	\$1,026.37	\$1,309.38	\$1,297.02
658.0412	Pedestrian Signal Face 12-Inch	EACH	\$625.80	\$707.08	\$953.25
658.0416	Pedestrian Signal Face 16-Inch	EACH	\$487.31	\$646.60	\$612.62
658.0500	Pedestrian Push Buttons	EACH	\$322.59	\$460.29	\$443.45
658.1133	Programmable Traffic Signal Face 3S 12-Inch	EACH	\$2,532.45	\$6,577.38	
658.1134	Programmable Traffic Signal Face 4S 12-Inch	EACH			
658.1135	Programmable Traffic Signal Face 5S 12-Inch	EACH			
658.5070	Signal Mounting Hardware (location)	EACH	\$4,193.28	\$6,052.74	\$5,450.16
659.0400	Luminaires High Mast Lighting LED	EACH		\$2,225.00	\$1,956.05
659.0601	Underdeck Lighting (structure)	EACH	\$5,159.28	\$10,496.00	\$22,800.00
659.0700	Lighting Units Walkway	EACH		\$2,050.00	\$2,156.00
659.1115	Luminaires Utility LED A	EACH	\$292.02	\$419.25	\$377.53
659.1120	Luminaires Utility LED B	EACH	\$451.14	\$394.82	\$332.32
659.1125	Luminaires Utility LED C	EACH	\$337.51	\$402.63	\$372.68
659.1130	Luminaires Utility LED D	EACH	\$590.33	\$407.50	\$553.83
659.1205	Luminaires Underdeck LED A	EACH	\$298.00		
659.1210	Luminaires Underdeck LED B	EACH	\$466.37	\$823.42	\$697.00
659.1215	Luminaires Underdeck LED C	EACH	\$270.00	\$270.00	
659.2124	Lighting Control Cabinets 120/240 24-Inch	EACH	\$6,836.37	\$7,587.86	\$8,068.88
659.2130	Lighting Control Cabinets 120/240 30-Inch	EACH	\$7,660.07	\$7,890.49	\$8,901.19
659.2230	Lighting Control Cabinets 240/480 30-Inch	EACH	\$7,673.00	\$10,368.81	\$13,088.61
659.5000.S	Lamp, Ballast, LED, Switch Disposal by Contractor	EACH	\$8.70	\$62.00	\$74.08
659.5100.S	Lamp, Ballast, LED, Switch Disposal by Department	EACH		\$100.00	
660.0500	High Mast Lowering Assembly (structure)	EACH		\$4,075.00	\$36,812.76
661.0101	Temporary Traffic Signals for Bridges (structure)	EACH	\$13,907.88	\$12,793.00	\$9,732.06
661.0201	Temporary Traffic Signals for Intersections (location)	EACH	\$43,389.63	\$59,224.77	\$62,072.08
661.0300	Generators	DAY	\$330.83	\$217.64	\$47.37
661.0701	Temporary Ramp Meter (location)	EACH			
662.1024.S	Ramp Closure Gates 24-FT	EACH	\$20,333.33		\$23,150.00
662.1026.S	Ramp Closure Gates 26-FT	EACH			

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
662.1028.S	Ramp Closure Gates 28-FT	EACH	\$18,169.00		\$22,669.80
662.1030.S	Ramp Closure Gates 30-FT	EACH	\$21,275.00		\$21,915.67
662.1032.S	Ramp Closure Gates 32-FT	EACH	\$19,447.50		\$25,312.00
662.1037.S	Ramp Closure Gates 37-FT	EACH	\$19,078.00		
662.1040.S	Ramp Closure Gates 40-FT	EACH	\$19,833.44	\$19,000.00	\$22,972.00
662.6020.S	Ramp Closure Barricade Rack 2-Unit	EACH		\$280.00	\$500.00
662.6030.S	Ramp Closure Barricade Rack 3-Unit	EACH			\$700.00
670.0101	Field System Integrator	EACH	\$4,372.07	\$4,926.89	\$9,409.28
670.0201	ITS Documentation	EACH	\$3,530.01	\$4,503.50	\$4,523.92
671.0100	Conduit HDPE 4-Duct 1 1/4-Inch	LF			
671.0112	Conduit HDPE 1-Duct 2-Inch	LF	\$7.55	\$7.14	\$12.30
671.0122	Conduit HDPE 2-Duct 2-Inch	LF	\$8.61		\$11.09
671.0132	Conduit HDPE 3-Duct 2-Inch	LF	\$10.20	\$11.06	\$10.68
671.0142	Conduit HDPE 4-Duct 2-Inch	LF		\$25.65	
671.0200	Conduit HDPE Directional Bore 4-Duct 1 1/4-Inch	LF			
671.0212	Conduit HDPE Directional Bore 1-Duct 2-Inch	LF		\$22.00	\$24.35
671.0222	Conduit HDPE Directional Bore 2-Duct 2-Inch	LF	\$33.39	\$30.20	
671.0232	Conduit HDPE Directional Bore 3-Duct 2-Inch	LF	\$27.22	\$32.44	\$33.94
671.0242	Conduit HDPE Directional Bore 4-Duct 2-Inch	LF		\$44.85	
671.0244	Conduit HDPE Directional Bore 4-Duct 4-Inch	LF			
671.0300	Fiber Optic Cable Marker	EACH	\$76.00		\$114.68
673.0105	Communication Vault Type 1	EACH	\$2,686.71	\$4,136.64	\$3,595.67
673.0110	Communication Vault Type Round	EACH	\$3,361.69	\$3,960.00	\$3,250.00
673.0200	Tracer Wire Marker Posts	EACH	\$148.36	\$253.96	\$161.04
673.1200.S	Install ITS Field Cabinet	EACH	\$2,001.17	\$2,703.00	\$3,233.50
673.1225.S	Install Pole Mounted Cabinet	EACH	\$1,854.29	\$2,083.90	\$2,403.08
674.0106	Cable ITS Communication 6 Pair	LF	\$1.56		
674.0112	Cable ITS Communication 12 Pair	LF			
674.0125	Cable ITS Communication 25 Pair	LF			
674.0200	Cable Microwave Detector	LF	\$3.45	\$3.71	\$4.00

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
674.0300	Remove Cable	LF	\$0.68	\$0.95	\$1.99
674.0400	Reinstall Cable	LF	\$1.75	\$1.71	\$3.06
675.0100	Install Controller Ramp Meter Processor Assembly	EACH	\$2,737.47	\$1,422.38	\$1,610.50
675.0200	Install Controller Detector Processor Assembly	EACH			
675.0300	Install Mounted Controller Microwave Detector Assembly	EACH	\$1,972.31	\$2,045.49	\$2,465.92
677.0130	Install Camera Pole 30-FT	EACH			\$3,353.00
677.0150	Install Camera Pole 50-FT	EACH	\$2,697.53	\$2,992.43	\$3,427.38
677.0180	Install Camera Pole 80-FT	EACH			
677.0200	Install Camera Assembly	EACH	\$2,922.83	\$3,700.86	\$3,766.49
677.9050.S	Salvage 50-FT Camera Pole with Lowering System	EACH			
677.9051.S	Removing 50-FT Camera Pole	EACH	\$1,878.71	\$2,478.85	\$2,624.00
677.9080.S	Salvage 80-Foot Camera Pole with Lowering System	EACH			
677.9081.S	Removing 80-Foot Camera Pole	EACH			
677.9200.S	Removing CCTV Camera	EACH	\$957.44	\$467.50	\$881.75
678.0006	Install Fiber Optic Cable Outdoor Plant 6-CT	LF	\$1.81	\$2.08	\$2.03
678.0012	Install Fiber Optic Cable Outdoor Plant 12-CT	LF		\$1.64	\$1.83
678.0024	Install Fiber Optic Cable Outdoor Plant 24-CT	LF		\$2.50	\$1.85
678.0036	Install Fiber Optic Cable Outdoor Plant 36-CT	LF	\$1.63	\$1.92	\$2.80
678.0048	Install Fiber Optic Cable Outdoor Plant 48-CT	LF		\$26.00	
678.0072	Install Fiber Optic Cable Outdoor Plant 72-CT	LF	\$1.54	\$1.96	\$1.94
678.0096	Install Fiber Optic Cable Outdoor Plant 96-CT	LF			
678.0100.S	Install Overhead Freeway DMS Full Matrix	EACH	\$9,092.00	\$12,827.33	\$19,410.00
678.0144	Install Fiber Optic Cable Outdoor Plant 144-CT	LF			
678.0200	Fiber Optic Splice Enclosure	EACH	\$831.76	\$1,055.84	\$1,558.93
678.0300	Fiber Optic Splice	EACH	\$95.08	\$91.23	\$90.22
678.0400	Fiber Optic Termination	EACH	\$279.91	\$204.43	\$168.94
678.0501	Communication System Testing	EACH	\$3,504.72	\$4,433.30	\$4,341.76
678.0600	Install Ethernet Switches	EACH	\$845.89	\$836.96	\$1,408.57
678.0700	Install Wireless Antennas	EACH	\$2,118.75		\$2,062.67
678.0800	Install Cellular Modems	EACH			

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
690.0150	Sawing Asphalt	LF	\$1.49	\$1.74	\$1.83
690.0250	Sawing Concrete	LF	\$2.51	\$2.47	\$2.78
715.0502	Incentive Strength Concrete Structures	DOL	\$1.00	\$1.00	\$1.00
715.0603	Incentive Strength Concrete Barrier	DOL	\$1.00	\$1.00	\$1.00
715.0715	Incentive Flexural Strength Concrete Pavement	DOL	\$1.00	\$1.00	\$1.00
715.0720	Incentive Compressive Strength Concrete Pavement	DOL	\$1.00	\$1.00	\$1.00
740.0440	Incentive IRI Ride	DOL	\$1.01	\$1.00	\$1.00
740.0502	Incentive IRI Ride Bridge	DOL			
800.0005	Non-Performance of QMP	DOL			
800.0010	Referee Testing	DOL			
801.0104	Failing to Open Road to Traffic	DOL			
801.0111	Failing to Open Railroad to Trains	DOL			
801.0117	Railroad Flagging Reimbursement	DOL	\$1.00	\$1.00	\$1.00
801.0150	Cost Reduction Incentive (description)	DOL			
801.0400	Material from Right-of-Way	DOL			
801.0436	Dispute Review Board	DOL			
801.0905	Fuel Cost Adjustment	DOL			
801.0910	Steel Price Adjustment	DOL			
802.0105	Removing Miscellaneous Concrete Structures	DOL			
802.0305	Removing Large Boulders	DOL			
802.0500	EBS Quantity Overrun	DOL			
802.0505	EBS Post Grading	DOL			
802.0510	EBS Post Placing Subbase	DOL			
802.0515	EBS Post Placing Base	DOL			
802.0520	Restoration Post Completion (item)	DOL			
803.0100	Nonconforming QMP Base Aggregate Gradation	DOL			
803.0200	Nonconforming QMP Base Aggregate Fracture	DOL			
803.0300	Nonconforming QMP Base Aggregate Plasticity	DOL			
804.2005	Disincentive Density HMA Pavement	DOL			
804.2010	Disincentive Density PWL HMA Pavement	DOL			

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
804.2012	Disincentive Density HMA Pavement Longitudinal Joints	DOL			
804.2015	Disincentive Air Voids HMA Pavement	DOL			
804.4306	Nonconforming QMP Asphaltic Material	DOL			
804.4308	Nonconforming QMP HMA Mixture	DOL			
804.4405	Excessively Diluted Tack Coat	DOL			
804.4410	Disincentive IRI Ride	DOL			
804.4420	Grinding for Bridge Ride	DOL			
804.4625	Nonconforming Tack Coat	DOL			
804.5005	HMA Delayed Test Strip	DOL			
804.5010	HMA Additional Test Strip	DOL			
804.5015	HMA Regional Lab Testing	DOL			
804.5105	Disincentive HMA Binder Content	DOL			
804.6005	Nonconforming Thickness Concrete Pavement	DOL			
804.6051	Disincentive Flexural Strength Concrete Pavement	DOL			
804.6052	Disincentive Compressive Strength Concrete Pavement	DOL			
804.6055	Disincentive Strength Concrete Structures	DOL			
804.6057	Disincentive Strength Concrete Barrier	DOL			
804.6060	Hot Weather Concreting	DOL			
804.7000	Crack Repair Concrete Pavement	DOL			
804.7010	Crack Repair Ancillary Concrete	DOL			
805.0252	Follow-Up Deck Crack Sealing	DOL			
805.0506	Excess Costs for Fabrication Shop Inspection	DOL			
805.5500	Pile Splices	DOL			
805.5505	Piling Quantity Variation	DOL			
806.0603	Nonconforming Smoothness Concrete Barrier	DOL			
806.0630	Failing to Perform Native Seeding Surveillance	DOL			
806.0632	Failing to Perform Landscape Surveillance	DOL			
806.2510	Restoration Post Acceptance Topsoil	DOL			
806.2811	Failing to Mobilize for Erosion Control	DOL			
806.2812	Failing to Mobilize for Emergency Erosion Control	DOL			

ITEM	DESCR	UNIT	FY 2022	FY 2023	FY 2024
806.5610	Electrical Service Lateral	DOL			
999.1001.S	Seismograph	EACH	\$6,875.00	\$6,710.00	\$8,912.50
999.1501.S	Crack and Damage Survey	EACH	\$2,958.52	\$2,067.10	\$1,767.33
999.1800.S	Picnic Tables Single Pedestal	EACH			
999.1950.S	Bicycle Rack Asphalt or Concrete-Mounted	EACH			\$1,500.00
999.2000.S	Installing and Maintaining Bird Deterrent System (station)	EACH	\$1,429.55	\$1,641.70	\$1,012.56
999.2005.S	Maintaining Bird Deterrent System (station)	EACH	\$2,081.04	\$1,350.45	\$485.10