
HIGHWAY WORK PROPOSAL – RAZING AND REMOVING Proposal Number: Ø 1
Wisconsin Department of Transportation 
DT1502   10/2010  s .66.29(7) Wis. Stats.

COUNTY STATE PROJECT ID PROJECT DESCRIPTION HIGHWAY 

Oneida & Vilas 1170-19-21 
Minocqua – Manitowish        
3rd Ave to N Jct STH 70 

USH 51 

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with 
the advertised request for proposals.  The bidder is to furnish and deliver all materials, and to perform all work for the 
improvement of the designated project in the time specified, in accordance with the appended proposal requirements and 
conditions. 

Proposal guaranty required, $ 6,000 
Payable to:  Wisconsin Department of Transportation 

Attach Proposal Guaranty. 

Bid submittal due 

Date:  August 30, 2017 

Time (local time): 9:00 AM 

Firm name, address, city, state, zip 

Contract completion time 

36 Calendar Days 

Assigned disadvantaged business enterprise goal 

0 % 

This contract is exempt from federal oversight. 

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the 
bidder has examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has 
checked the same in detail before submitting this proposal or bid; and that the bidder or agents, officer, or employees 
have not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any 
action in restraint of free competitive bidding in connection with this proposal bid.

Do not sign, notarize or submit this highway work proposal when submitting an electronic bid on the internet. 

Subscribed and sworn to before me this date  

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State Wisconsin) 

(Date Commission Expires) 

Notary Seal 

For Department Use Only 
Type of Work 
   Razing and Removing 

Notice of award dated Date guaranty returned 

(Bidder Signature)

(Print or Type Bidder Name)

(Bidder Title) NOT FOR B
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Effective with November 2007 Letting 
 
 PROPOSAL REQUIREMENTS AND CONDITIONS 
 
The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 
 
If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 
 
The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 
 
The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 
 
The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 
 
The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 
 
The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted.  
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 
 
The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 
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The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 
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PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 
 

Proposal Number 
      

Project Number 
      

Letting Date 
      

Name of Principal 
      
Name of Surety 
      

State in Which Surety is Organized 
      

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.  
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 

 
PRINCIPAL 

      
(Company Name)     (Affix Corporate Seal) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 

 
NOTARY FOR PRINCIPAL 

 

(Date) 
 

 

State of Wisconsin ) 

 ) ss. 
       County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

 
 

(Signature, Notary Public, State of Wisconsin) 
      

(Print or Type Name, Notary Public, State of Wisconsin) 
      

(Date Commission Expires) 
 

 
Notary Seal 

 

 
 
 
 
 
 
 
 
 
 
 
      
(Name of Surety)     (Affix Seal) 
 
(Signature of Attorney-in-Fact) 
 
 

 
NOTARY FOR SURETY 

 
(Date) 

 

 

State of Wisconsin ) 

 ) ss. 
       County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

 
 

(Signature, Notary Public, State of Wisconsin) 
      

(Print or Type Name, Notary Public, State of Wisconsin) 
      

(Date Commission Expires) 
 
 

Notary Seal 

 
 
IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond. 
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CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 
 
 
Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 
Wisconsin Department of Transportation 

 
 
This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 
 
This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 
 
Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 

give thirty (30) days written notice to the certificate holder indicated above. 
 
 
 
 
 
 
  

(Signature of Authorized Contractor Representative) (Date) 
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March 2010 
 

LIST OF SUBCONTRACTORS 
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

 
No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 
 

Name of Subcontractor Class of Work Estimated Value 
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DECEMBER 2000 
 
 
 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
 RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 
 
Instructions for Certification 
 
1. By signing and submitting this proposal, the prospective contractor is providing the 

certification set out below. 
  
2. The inability of a person to provide the certification required below will not necessarily 

result in denial of participation in this covered transaction.  The prospective contractor shall 
submit an explanation of why it cannot provide the certification set out below.  The 
certification or explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction.  However, failure of the 
prospective contractor to furnish a certification or an explanation shall disqualify such 
person from participation in this transaction. 

 
3. The certification in this clause is a material representation of fact upon which reliance was 

placed when the department determined to enter into this transaction.  If it is later 
determined that the contractor knowingly rendered an erroneous certification in addition to 
other remedies available to the Federal Government the department may terminate this 
transaction for cause or default. 

 
4. The prospective contractor shall provide immediate written notice to the department to 

whom this proposal is submitted if at any time the prospective contractor learns that its 
certification was erroneous when submitted or has become erroneous by reason of changed 
circumstances. 

 
5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 

transaction," "participant," "person," "primary covered transaction," "principal," "proposal," 
and "voluntarily excluded," as used in this clause, have the meanings set out in the 
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You 
may contact the department to which this proposal is being submitted for assistance in 
obtaining a copy of those regulations. 

 
6.  The prospective contractor agrees by submitting this proposal that, should this contract be 

entered into, it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by the department entering into 
this transaction. 

 
7. The prospective contractor further agrees by submitting this proposal that it will include the 

clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary 
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without 
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 
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Special Provisions 
 

Table of Contents 
 
Article Description Page # 

 
1.  General. .............................................................................................................................. 2 
2.  Scope of Work. .................................................................................................................. 2 
3.  Prosecution and Progress. .................................................................................................. 4 
4.  Proposal Requirements and Conditions. ............................................................................ 6 
5.  Subletting or Assignment of Contract................................................................................ 6 
6.  Award of Contract. ............................................................................................................. 6 
7.  Cancellation of Contract. ................................................................................................... 6 
8.  Standard Insurance Requirements. ..................................................................................... 6 
9.  Traffic. ............................................................................................................................... 7 
10.  Legal Relations and Responsibility to the Public. ............................................................. 7 
11.  Protection of Streams, Lakes and Reservoirs. ................................................................... 8 
12.  Underground Fuel Storage Tanks. ..................................................................................... 8 
13.  Asbestos Removal. ............................................................................................................. 8 
14.  Notice to Department of Natural Resources. ..................................................................... 9 
15.  Disposal of Materials. ........................................................................................................ 9 
16.  Custody of the Building. .................................................................................................. 10 
17.  Removing Buildings. ....................................................................................................... 10 
18.  Removal and Razing Operations. .................................................................................... 11 
19.  Backfill. ............................................................................................................................ 11 
20.  Fencing. ............................................................................................................................ 12 

NOT FOR B
ID

DIN
G P

URPOSES



 
 

State Highway Project ID 1170-19-21, Parcels 14, 62, 112 & 142 
 

Page 2 of 12 

 
STSP’S Revised August 9, 2016 

 
SPECIAL PROVISIONS 

 

1. General. 

The work under this contract for the construction of the following projects in Wisconsin: 
 
Project ID 1170-19-21, Minocqua – Manitowish, 3rd Ave to N Jct STH 70, USH 51, 
Oneida & Vilas Counties;  

 
Perform the work under this construction contract as the plans show and execute the work 
as specified in the State of Wisconsin, Department of Transportation, Standard 
Specifications for Highway and Structure Construction 2017 Edition and these special 
provisions including the Additional Special Provisions (ASP’s). 
 
This Razing and Removing Proposal has been developed under the U.S. standard 
measure system. 
 
The Standard Specifications for Highway and Structure Construction 2015 Edition is 
available for browsing, download, or to place an order for a hard copy at: 

 
 http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/rdwy/stndspec.aspx 
 

Those who do not have access to the web may order a hard copy of the specifications 
through: 

 
 WI Department of Administration - Document Sales and Distribution Section 
 202 S. Thornton Avenue, PO Box 7840, Madison WI 53707-7840 
 Phone: (608) 266-3358 

 

2. Scope of Work. 

Work under this contract includes razing and removing buildings, disposing of all 
material and debris, removing all miscellaneous land improvements, if any, placing 
compacted backfill in the exposed basements and openings resulting from the removal of 
the buildings, and grading the vacant site.  (See Parcel Exhibits included in this proposal.) 
Do not disturb adjacent property. 
 
Keep the abutting highway free of debris and mud throughout performance of the work 
under this contract. 
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Abandon the present sanitary sewer or septic system and water systems in accordance to 
current statutes, ordinances, and regulations. 
 
Plank with suitable timbers the public streets and highways, which serve as access for 
heavy equipment, to preclude any damages to said facilities.  Repair all damages to these 
public facilities or replace them with like materials at contractor expense. 
 
Maintain all roads, highways, or public places adjacent to any building or buildings being 
razed or removed, in a debris or litter-free condition throughout the life of this contract. 
 
However, should the use of the above highways be required for razing or backfilling 
operations, erect splashboards or reflector panels and place warning signs at appropriate 
locations to protect the general public. 
 
Raze and remove the buildings and backfill the resulting exposed openings at the 
following locations: 

 
Project Parcel Type of Building Address 

    
1170-19-21 14 Two story (3,123 SF) masonry 

and wood framed mixed use 
building with full basement 
and gravel parking area.  This 
building shares a wall with the 
neighboring building at 1007 
1st Avenue. 
 

1003 1st Avenue 
Woodruff, WI 54568 

1170-19-21 62 Single story (50 SF) wood-
framed storage shed. 

USH 51 North 
Arbor Vitae, WI 
54568 
 

1170-19-21 112 Single story (800 SF) wood-
framed commercial building 
with no basement.  Has an 
asphalt parking lot, wooden 
boat dock, wooden bridge and 
well. 
 

           1218 USH 51 North 
Arbor Vitae, WI 
54568 

1170-19-21 142 Single story (1,536 SF) rustic 
log commercial building with 
full finished basement and 
asphalt parking lot. 

1004 1st Avenue 
Woodruff, WI 54568 
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Perform the following: 
 
1. Remove the structures and septic tank from the premises.   

 
2. Remove and dispose of all asbestos and hazardous materials in compliance to current 

local, state, and federal guidelines and laws, including asbestos not discovered in the 
pre-razing inspections included in these specifications.  The most recent edition of any 
applicable standard, code, or regulation shall be in effect.  Where conflict among the 
requirements of these specifications occurs, follow the most stringent.  Only a qualified 
and certified asbestos removal contractor shall perform the removal of asbestos.  If not 
licensed to remove asbestos, employ a certified subcontractor to perform this work.  An 
inspection report for each building indicating the presence or absence of asbestos in 
exposed positions of the structure is included in this proposal, unless otherwise 
indicated. 
 

3. The successful bidder shall arrange for the public and/or private utility companies to 
disconnect their services and remove meters.  Make arrangements with the local 
plumbing inspectors to inspect the abandonment of well and septic systems and/or 
sewer and water laterals.  In accordance to state laws and administrative rules, licensed 
well driller and pump installer contractors shall accomplish all water well 
abandonment. 
 

4. Conduct all demolition, removal, and backfilling operations in such a manner that all 
conflicts with vehicular traffic on adjacent streets and highways are avoided.  Use 
barricades or fencing, or both, when needed to guarantee the safety of pedestrians or 
motorists. 

 
5. Upon completion of the backfilling operations of the exposed basements and other 

openings, fine-grade and shape the area.  Also, topsoil (conforming to standard spec 
625.2), fertilize (conforming to standard spec 629.2.1.3), seed using #10 mixture 
(conforming to standard spec 630.2.1.5.1.1.1), and mulch (conforming to standard 
spec 627.3.1) right of way affected. 

 
6. The successful bidder shall repair and maintain the integrity of the rubber membrane 

roof and outside wall to the adjoining property (1007 1st Avenue) in a manner that 
complies with current local, state and federal guidelines and laws.  The outside wall 
and front facade shall be sided with a finish that will withstand the area’s predominant 
weather conditions. The contractor will work with the owner and WisDOT to determine 
a suitable outside wall and front façade finish.   If not licensed to complete this work, 
employ a certified subcontractor to perform this work.  

3. Prosecution and Progress. 

Begin work within ten calendar days after the engineer issues a written notice to do so. 
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Give definite notice of intention to start work to the Wisconsin Department of 
Transportation, North Central Region, Attn: Right of Way Professionals, Inc., Michelle 
Somers, 1030 Oak Ridge Drive, Suite 2, Eau Claire, WI 54701, Phone 715-830-0544 ext. 
201, at least 72 hours in advance of beginning work. 
 
In the event that some structures are not vacant and available when the order to start is 
issued, begin work on the parcels that are vacant and available, and continue with 
operations until the available structures have been razed or removed, the resulting 
exposed basements removed in their entirety and removed from the site, and all openings 
backfilled. Notify the department’s representative when the vacated and available 
structures have been removed and the exposed openings backfilled. Suspend operations 
until the remaining structures become vacant and available; contract time will not be 
charged during such period of suspension. Resume work within ten days after the date the 
department representative has issued a written order to do so.  In the event that a structure 
or structures are not available to the contractor within a period of 270 days subsequent to 
the execution of the contract by the State, due to their occupancy or other circumstances, 
the contractor may have the option to request release of said unavailable structure or 
structures from the contract. 
 
On those contracts executed under Option B, the contractor may, after the expiration of 
the period defined above, request the deletion of a parcel or parcels from the group in the 
contract.  The deletion of a parcel or parcels shall be accomplished by contract change 
order negotiated at the price listed for such parcel in the contract. 
 
However, should the contractor submit his bid under Option A, in which payment is 
made to the State by the contractor, and the above unavailable conditions should exist, 
the unavailable parcel or parcels shall be deleted from the contract.  The unavailable 
parcel or parcels shall be released from the contract at no expense to the State, except for 
the return of the money in the amount or amounts entered and submitted for said parcel or 
parcels under contract change order. 
 
The contract time affected by the deletion of the parcel or parcels will be terminated on 
the date of the last suspension date of the completion of the work of the last structure or 
structures. 
 
Unless otherwise specifically provided, no additional or extra compensation or additional 
contract time will be allowed due to deferment or suspension of operations. 
 
Should the contractor, whether the bid is submitted under Option "A" or Option "B", fail to 
complete the work within the time agreed upon in the contract or within such extra time as 
may be allowed by extension, there shall be liquidated damages deducted from any monies 
due the contractor, for each and every calendar day, including Sundays and holidays, that 
the work shall remain uncompleted, in accordance with standard spec 108.11.  The sum 
shall be considered and treated not as a penalty, but as fixed, agreed, and liquidated 
damages due the State from the contractor by reason of inconvenience to the public, added 
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cost of engineering and supervision, and other items that have caused an expenditure of 
public funds resulting from the failure to complete the work within the time specified in the 
contract. 
 
Permitting the contractor to continue and finish the work or any part of it after the time 
fixed for its completion, or after the date to which the time for completion may have been 
extended, shall in no way operate as a waiver on the part of the department of any of its 
rights under the contract. 

4. Proposal Requirements and Conditions. 

Standard spec 102.1, Prequalifying Bidders, shall not apply to this contract; however, 
prior to awarding a contract, the department may require the bidder to produce evidence 
that he, she or it has performed work of a similar character in a satisfactory manner. 

5. Subletting or Assignment of Contract. 

Standard spec 108.1, which prescribes the minimum amount of work to be performed 
with the contractor's own organization, shall not apply to this contract.  However, if a 
subcontractor (including, but not limited to, asbestos removal specialists) will be 
employed, the bidder shall attach the name, address and specialty of that contractor to the 
page of the bid in the spaces indicated for that use. 
 

6. Award of Contract. 

The department will consider the bids submitted in the proposal and reserve the right to 
award the work on the basis of lowest responsible bidder, meeting all terms and 
conditions of these specifications. 

7. Cancellation of Contract. 

In the event the building(s) should be so severely damaged by fire, windstorm, or other 
act of God as to materially impair the salvage value of the material contained therein after 
the bid has been made and submitted on the date and hour set forth and before the 
contract has been executed by the state and the contractor notified thereof, the contractor 
may file a request for the cancellation of the contract.  If, upon finding by the department 
that such is the fact, the department will cancel the contract and relieve the contractor of 
all responsibility there under. 
 
In the event, however, that the department should determine that such damage is only 
minor or inconsequential, the contractor will be required to fulfill the terms of this 
contract. 

8. Standard Insurance Requirements. 
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Standard insurance requirements shall be in accordance with standard spec 107.26 and as 
hereinafter provided. 
 
If this project includes only razing and removing of residential units, revise the insurance 
table provided in paragraph 1 of standard spec 107.26 as follows: 

Type of Insurance Minimum Limits Required* 
1.  Commercial General Liability Insurance; 

shall be endorsed to include blanket 
contractual liability coverage. 

$2 Million Combined Single Limits per 
Occurrence; may be subject to an 
Annual Aggregate Limit of not less 
than $2 Million. 

2.  Workers' Compensation and Employer’s 
Liability Insurance. 

Workers' Compensation:  Statutory 
Limits Employer’s Liability: 
 

 Bodily Injury by Accident: 
 $100,000 Each Accident 

 
 Bodily Injury by Disease: 
 $500,000 Each Accident 
 $100,000 Each Employee 

3.  Commercial Automobile Liability 
Insurance; shall cover all contractor-
owned, non-owned, and hired vehicles 
used in carrying out the contract. 

$1 Million-Combined Single Limits Per 
Occurrence. 

*The contractor may satisfy these requirements through primary insurance coverage or 
through a combination of primary and excess/umbrella policies. 

9. Traffic. 

Maintain pedestrian and vehicular traffic on the roads and highways adjacent to these 
premises through the life of this contract. 

10. Legal Relations and Responsibility to the Public. 

Add the following to standard spec 107.3: 
 

Procure all permits necessary to carry out the work, including those necessary 
while the roads and highways are obstructed either by operations or by the storage 
of equipment or materials. 

 
The awarding of this contract does not guarantee the issuance of a permit to move 
any structures over state highways. 
 
The contractor agrees not to move any of the structures within a proposed 
highway corridor of the State of Wisconsin. 
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Add the following to standard spec 107.8: 

 
Notify the local law enforcement agency, fire department, and any surface 
transportation company that may be affected by the anticipated street obstructions 
or hazards. 

 
Add the following to standard spec 107.22: 

 
Notify the various public or municipal utility companies to disconnect and 
remove such of their facilities as may be in the buildings, or attached to them, 
sufficiently in advance of beginning razing operations to allow the utilities to 
make their disconnections. 

11. Protection of Streams, Lakes and Reservoirs. 

Standard spec 107.18 shall apply. 

12. Underground Fuel Storage Tanks. 

The successful bidder will be supplied with a copy of the Environmental Site Assessment 
for each parcel for which an assessment was deemed necessary or for sites on which 
underground storage tanks were removed.  A private consultant will remove any tanks 
discovered during the Environmental Site Assessment before razing activities begin. 
 
If tanks are discovered on the site during razing that were not removed as part of or in the 
absence of an Environmental Site Assessment, immediately cease razing operations on 
the site and contact the department.  The department will hire a private consultant to 
remove the discovered tanks. 

13. Asbestos Removal. 

Comply with the requirements of the Environmental Protection Agency (EPA) 
regulations, National Emission Standards for Asbestos, the Occupational, Safety and 
Health Administration (OSHA) regulations on asbestos removal, all applicable Wisconsin 
Department of Natural Resources (DNR) regulations, and local government regulations.  
The most recent editions of all applicable standards, codes or regulations shall be in 
effect.  Where conflict among the requirements of these specifications occurs, follow the 
most stringent.  In addition, the following requirements apply to this work: 
 
Any person performing asbestos abatement must comply with all training and 
certification requirements, rules, regulations and laws of the State of Wisconsin regarding 
asbestos removal.  If you plan to demolish a building that may contain or is known to 
contain asbestos, proper notification must be provided to the Department of Natural 
Resources (DNR) and the Wisconsin Department of Health Services (DHS), at least 10 
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working days before starting the work.  Note: Wisconsin DNR Central Office phone: 
(608) 266-2621 – reference: DNR Form 4500-113 "Notification of Demolition and/or 
Renovation and Application for Permit Exemption”.  Wisconsin DHS Asbestos & Lead 
Section Central Office phone (608) 261-6876 - reference: DHS Form F-00041 “Asbestos 
Project Notification. 
 
   Reference: http://dnr.wi.gov/topic/Demo/Asbestos.html  
 
   Reference: http://dhs.wisconsin.gov/waldo  
 
Asbestos removal is considered incidental to razing and removing buildings and will not 
be measured for payment separately. 
 

14.  Notice to Department of Natural Resources. 

Notify the North Central Regional Office of the Department of Natural Resources (DNR) 
located at 107 Sutliff Avenue, Rhinelander, WI 54501 Phone 715-365-8900, at least ten 
working days in advance of the contractor’s intent to raze or otherwise remove each 
parcel.  In the notice to DNR, include the address and type of building(s) to be razed or 
removed, the proposed date that each will be razed or removed, and the name of the 
licensed or approved landfill where the demolition waste will be disposed.  Mail a copy 
of this notice within ten days of DNR notification to: Right of Way Professionals, Inc. 
Attn: Michelle Somers, 1030 Oak Ridge Drive, Suite 2, Eau Claire, WI 54701. 
 
The contractor’s failure to comply with the requirements of this article shall subject the 
contractor to a penalty of liquidated damages pursuant to standard spec 108.11.  The 
liquidated damages formula will apply for each day in which the provisions of this article 
are not met. 
 
The well abandonment subcontractor shall prepare and submit to the DNR the Well 
Abandonment Report form(s), required by law in the manner prescribed herein.  
 
Provide copy of the Well Abandonment Report form(s), within 30 days of abandonment, 
to: Right of Way Professionals, Inc. Attn: Michelle Somers, 1030 Oak Ridge Drive, Suite 
2, Eau Claire, WI 54701. 
 

15. Disposal of Materials. 

Add the following to standard spec 104.8: 
 
All salvage removed from the buildings, including fixtures and appurtenances such as 
screens and storm sash, shall be the property of the contractor and shall be entirely 
removed from the premises.   
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Clear the entire premises of all decomposable and combustible refuse, debris, and 
materials resulting from the removal of the buildings.  Upon completion of the work, 
leave the entire premises in a neat condition.  Do not deposit or leave decomposable or 
combustible refuse, debris, or materials resulting from the removal of the buildings on 
any state-owned lands, or right-of-way of any highways, including any exposed openings 
resulting from razing activities. 
 
All living trees, shrubs, evergreens and other vegetation shall remain the department’s 
property.  Use care to preserve as much of the landscaping as is reasonably possible. 

16. Custody of the Building. 

Upon written order by the department representative to commence work, the buildings 
and surrounding state-owned property shall be under the custody of the contractor.  
Nothing in this proposal shall be interpreted as setting forth the condition of any building 
or the appurtenances thereto.  Except as otherwise provided herein, it is to be understood 
that the department accepts no responsibility for the protection of buildings and 
appurtenances against damages sustained either prior to or subsequent to the time of the 
letting of the work under this contract.  The contractor shall take such measures as are 
necessary to safeguard the public from damages or injury. 
 
While the buildings are in the contractor’s custody, keep the buildings in a closed 
condition.  Do not remove doors or windows from the buildings until the actual day of 
razing, unless all openings are sealed as approved by the engineer.  Only the contractor 
and his subcontractor shall salvage building components.  At all times, do not allow the 
general public in the buildings or on the grounds. 

17. Removing Buildings. 

Amend standard spec 204.3.2.3 to allow removal of buildings, by relocation, intact to a 
new site beyond the right of way limits. 
 
If the contractor elects to move structure(s) from the parcels, regardless if bidding under 
Option A or B, but fails to remove the structure(s) from the premises by the time set forth 
earlier in this contract for completion, the contractor shall forfeit any and all rights, title 
and interest in the structure(s), and the structure(s) and any salvageable materials 
remaining on the premises shall revert to the ownership and control of the Wisconsin 
Department of Transportation to dispose of as it sees fit; but nothing shall in any way 
release the contractor from any of the contractor's duties, obligations or liability under the 
terms and provisions of this contract.  The contractor shall not sell, nor in any manner 
transfer title of the structure(s) to a third party until the structure(s) is removed from the 
right-of-way limits. 
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The department has no knowledge regarding the condition of the structure(s) or their 
related components.  The department cannot and does not warrant the condition of the 
structure(s) or their components, nor does the department warrant, guarantee, or imply 
the suitability of the structure(s) for moving. 
 

18. Removal and Razing Operations. 

This work shall be in accordance with standard spec 204 and as hereinafter provided. 
 
Furnish all labor, equipment, tools, transportation, and incidentals necessary for the 
performance of the work. 
 
Remove all concrete steps, concrete sidewalks, and concrete slabs from the premises. 
 
In compliance with the ordinances and permit requirements of the municipality in which 
the buildings are situated, and in the presence of the local governing unit, a 
certified/licensed well driller, pump installer or water system operator shall seal or 
abandon all sewer and water lines and/or wells pursuant to Wisconsin Statute §280.30 
and the Natural Resources portion of the Wisconsin Administrative Code covered under 
NR 811 and 812. 
 
Until standing walls have been razed, the walls shall be reasonably and safely braced at 
all times to ensure complete safety during the wrecking operations. 
 
Break and remove entirely from the site all basement walls, floors and footings. 
 
Dispose of all non-hazardous demolition waste in a landfill licensed or approved in 
writing by the Department of Natural Resources and in accordance with NR500, 
Wisconsin Administrative Code.  Failure to properly dispose of solid waste is a violation 
of State Solid Waste Statutes and Administrative code and is subject to issuance of a 
citation under Wisconsin Statute §287.81(2)(a). 
 
Remove all hazardous materials from the site, only after proper notification and 
compliance with the department requirements of the Wisconsin Department of Natural 
Resources (DNR) and local government regulations. 
 
Remove all material from the premises in a safe manner and in compliance with all 
applicable laws and ordinances.  Do not disturb adjacent property. 

19. Backfill. 

Prior to any backfill operations, notify the regional office of the Department of 
Transportation to inspect all exposed areas resulting from the razing and removal 
operations.  Contact Wisconsin Department of Transportation, North Central Region, 
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Attn: Jed Peters, 510 North Hanson Lake Road, Rhinelander, WI 54501, Phone 715-365-
5731 for this inspection. 
 
Ensure that all exposed basements and openings are free of all refuse and debris. 
 
Backfill exposed basements and openings in accordance with standard spec 204.3.1.2 to 
the present surrounding ground elevation.  Compaction of backfill shall be in accordance 
with standard spec 207.3.6.2.  Furnish backfill meeting the requirements of standard spec 
209 for use as backfill material. 
 
Fill the septic systems with granular material and abandon all wells and/or sanitary 
sewers, if any, in compliance with all ordinances and permit requirements of the 
municipality in which the buildings are situated and those of the State of Wisconsin. 

20.  Fencing. 

After removing the buildings, furnish and erect suitable fencing around the basement, 
porch openings, and other large open excavations to protect and safeguard the public 
from all hazardous conditions created by the operations.  Install the fencing in such a 
manner to ensure that the general public is prevented from falling into any openings.  The 
fence shall be a height of 52 inches, and the posts shall be at least 58-inches high and 
spaced at a distance no greater than ten feet apart.  After all open excavations have been 
backfilled satisfactorily, remove the fencing. 
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November 2013 ASP-4 
 

ADDITIONAL SPECIAL PROVISION 4 
 

Payment to First-Tier Subcontractors 
Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold 
payment to a subcontractor if, within 10 calendar days of receipt of that progress 
payment, the prime contractor provides written notification to the subcontractor and the 
department documenting "just cause" for withholding payment. 

The prime contractor may also withhold routine retainage from payments due 
subcontractors. 

Payment to Lower-Tier Subcontractors 
Ensure that subcontracting agreements at all tiers provide prompt payment rights to 
lower-tier subcontractors that parallel those granted first-tier subcontractors in this 
provision. 

Release of Routine Retainage 
After granting substantial completion the department may reduce the routine retainage 
withheld from the prime contractor to 75 percent of the original total amount retained. 

When the Department sends the semi-final estimate the department may reduce the 
routine retainage withheld from the prime contractor to 10 percent of the original total 
amount retained. 

Within 30 calendar days of receiving the semi-final estimate from the department, submit 
written certification that subcontractors at all tiers are paid in full for acceptably 
completed work and that no routine retainage is being withheld. The department will pay 
the prime contractor in full and reduce the routine retainage withheld from the prime 
contractor to zero when the department approves the final estimate. 

This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or 
work subject to an unresolved contract dispute. 
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ADDITIONAL SPECIAL PROVISION 6 

ASP 6 - Modifications to the standard specifications 
Make the following revisions to the standard specifications: 

109.1.1.2  Bid Items Designated as Pay Plan Quantity 
Replace the entire text with the following effective with the June 2017 letting: 

109.1.1.2.1  General 

 (1) If the schedule of items designates a bid item with a **P** in the item description, the department will 
use the plan quantity, the approximate quantity the schedule of items shows, for payment unless one 
or both of the following occurs: 

- Scope changes regardless of the magnitude of the revised work. 

- Errors and omissions that affect the plan quantity. 

109.1.1.2.2  Scope Changes 

 (1) For engineer-directed quantity increases, the engineer will issue a contract change order for extra 
work, establish the cost of the added work as specified in 109.4, and measure the revised work. For 
engineer-directed quantity decreases, the engineer will issue a contract change order to adjust the 
plan quantity under the designated bid item. 

109.1.1.2.3  Errors and Omissions 

 (1) The engineer may issue a change order under 105.4(5) to adjust the plan quantity for an error or 
omission and may revise the contract unit price as specified in 109.4. 

305.2.1  General 
Replace paragraph two with the following effective with the June 2017 letting: 
 (2) Where the contract specifies or allows 1 1/4-inch base, do not place reclaimed asphalt, reprocessed 

material, or blended materials below virgin aggregate materials unless the contract specifies or the 
engineer allows in writing. 

310.2  Materials 
Replace paragraph three with the following effective with the June 2017 letting: 
 (3) Do not place reclaimed asphalt, reprocessed material, or blended materials below open-graded base 

unless the contract specifies or the engineer allows in writing. 

320.3.1.1  Consolidating, Finishing, and Curing 
Replace paragraph two with the following effective with the June 2017 letting: 
 (2) Cure concrete base as specified for concrete pavement in 415.3.12. Use wax-based curing compound 

conforming to 501.2.9. 

390.3.2  Concrete Patching 
Replace paragraph two with the following effective with the June 2017 letting: 
 (2) Cure exposed patches as specified for concrete pavement in 415.3.12. Use wax-based curing 

compound conforming to 501.2.9. Protect as specified for concrete pavement in 415.3.14. Open to 
traffic as specified for concrete base in 320.3. NOT FOR B

ID
DIN

G P
URPOSES



Effective with June 2017 Letting ASP-6 

 page 2 of 10 

 

390.3.4  Special High Early Strength Concrete Patching 
Replace the entire text with the following effective with the June 2017 letting: 
 (1) Construct as specified for special high early strength repairs under 416.3.8 except as follows: 

- The contractor may delay removal for up to 14 calendar days after cutting the existing pavement. 

- Open to traffic as specified for concrete base in 320.3. 

 (2) Cure exposed patches as specified for concrete pavement in 415.3.12. Use wax-based curing 
compound conforming to 501.2.9. Do not apply excess curing compound that could cause slippery 
pavement under traffic. 

440.3.5.2  Corrective Actions for Localized Roughness 
Replace paragraph two with the following effective with the September 2016 letting: 
 (2) The engineer will not direct corrective action or assess a pay reduction for an area of localized 

roughness without physically riding that work. The engineer will not direct corrective action on bridges 
without authorization from the department’s bureau of structures. 

450.3.1.1.4  Recording Truck Loads 
Replace the entire text with the following effective with the December 2016 letting: 
 (1) If not using automatic batch recording, install a digital recorder as part of the platform truck or storage 

silo scales. Ensure that the recorder can produce a printed digital record of at least the gross or net 
weights of delivery trucks. Provide gross, tare, net weights, load count, and the cumulative tonnage; 
the date, time, ticket number, WisDOT project ID, and mix 250 number; and the mix type including the 
traffic, binder, and mix designation codes specified in 460.3.1. Ensure that scales cannot be manually 
manipulated during the printing process. Provide an interlock to prevent printing until the scales come 
to rest. Size the scales and recorder to accurately weigh the heaviest loaded trucks or tractor-trailers 
hauling asphaltic mixture. Ensure that recorded weights are accurate to within 0.1 percent of the 
nominal capacity of the scale. 

 (2) Ensure that tickets identify additives not included in the mix design submittal. Indicate on the ticket if 
the mixture will be placed under a cold weather paving plan and identify the warm mix additive and 
dosage rate required under 450.3.2.1.2.2. 

455.3.2.1  General 
Replace paragraph one with the following effective with the December 2016 letting: 
 (1) Apply tack coat only when the air temperature is 32 F or more unless the engineer approves otherwise 

in writing. Before applying tack coat ensure that the surface is reasonably free of loose dirt, dust, or 
other foreign matter. Do not apply to surfaces with standing water. Do not apply if weather or surface 
conditions are unfavorable or before impending rains. 

460.2.1  General 
Replace the entire text with the following effective with the December 2016 letting: 
 (1) Furnish a homogeneous mixture of coarse aggregate, fine aggregate, mineral filler if required, SMA 

stabilizer if required, recycled material if used, warm mix asphalt additive or process if used, and 
asphaltic material. Design mixtures conforming to table 460-1 and table 460-2 to 4.0% air voids to 
establish the aggregate structure. 

 (2) Determine the target JMF asphalt binder content for production from the mix design data 
corresponding to 3.0% air voids (97% Gmm) target at the design the number of gyrations (Ndes). Add 
liquid asphalt to achieve the required air voids at Ndes. 

 (3) For SMA, determine the target JMF asphalt binder content for production from the mix design data 
corresponding to 4.0% air voids (96% Gmm) target at Ndes. 
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460.2.8.2.1.5  Control Limits 
Replace paragraph one with the following effective with the December 2016 letting: 
 (1) Conform to the following control limits for the JMF and warning limits based on a running average of 

the last 4 data points: 
 ITEM JMF LIMITS WARNING LIMITS 

 Percent passing given sieve:   

 37.5-mm +/- 6.0 +/- 4.5 

 25.0-mm +/- 6.0 +/- 4.5 

 19.0-mm +/- 5.5 +/- 4.0 

 12.5-mm +/- 5.5 +/- 4.0 

 9.5-mm +/- 5.5 +/- 4.0 

 2.36-mm +/- 5.0 +/- 4.0 

 75-µm +/- 2.0 +/- 1.5 

 Asphaltic content in percent - 0.3 - 0.2 

 Air voids in percent[1] +1.3/-1.0 +1.0/-0.7 

 VMA in percent[2] - 0.5 - 0.2 

 [1] For SMA, JMF limits are +/-1.3 and warning limits are +/-1.0. 

 [2] VMA limits based on minimum requirement for mix design nominal maximum aggregate size in table 460-1. 

460.2.8.2.1.6  Job Mix Formula Adjustment 
Replace paragraph one with the following effective with the December 2016 letting: 
 (1) The contractor may request adjustment of the JMF according to CMM 8-36.6.13.1. Have an HMA 

technician certified at a level appropriate for process control and troubleshooting or mix design submit 
a written JMF adjustment request. Ensure that the resulting JMF is within specified master gradation 
bands. The department will have a certified Hot Mix Asphalt, Mix Design, Report Submittals technician 
review the proposed adjustment and, if acceptable, issue a revised JMF. 

460.2.8.3.1.6  Acceptable Verification Parameters 
Replace paragraph one with the following effective with the December 2016 letting: 
 (1) The engineer will provide test results to the contractor within 2 mixture-production days after obtaining 

the sample. The quality of the product is acceptably verified if it meets the following limits: 
- Va is within a range of 2.0 to 4.3 percent. For SMA, Va is within a range of 2.7 to 5.3 percent. 

- VMA is within minus 0.5 of the minimum requirement for the mix design nominal maximum aggregate 
size. 
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460.3.3.1  Minimum Required Density 
Replace paragraph one with the following effective with the December 2016 letting: 
 (1) Compact all layers of HMA mixture to the density table 460-3 shows for the applicable mixture, 

location, and layer. 

TABLE 460-3  MINIMUM REQUIRED DENSITY[1] 
 

LOCATION LAYER 

PERCENT OF TARGET MAXIMUM DENSITY 

MIXTURE TYPE 

LT and MT HT SMA[5] 

TRAFFIC LANES[2] 
LOWER 93.0[3] 93.0[4] ___ 

UPPER 93.0 93.0 ___ 

SIDE ROADS, 
CROSSOVERS, 
TURN LANES, & 

RAMPS 

LOWER 93.03] 93.0[4] ___ 

UPPER 93.0 93.0 ___ 

SHOULDERS & 
APPURTENANCES 

LOWER 91.0 91.0 ___ 

UPPER 92.0 92.0 ___ 

 [1] The table values are for average lot density. If any individual density test result falls more than 3.0 percent 
below the minimum required target maximum density, the engineer may investigate the acceptability of that 
material. 

 [2] Includes parking lanes as determined by the engineer. 

 [3] Minimum reduced by 2.0 percent for a lower layer constructed directly on crushed aggregate or recycled base 
courses. 

 [4] Minimum reduced by 1.0 percent for a lower layer constructed directly on crushed aggregate or recycled base 
courses. 

 [5] The minimum required densities for SMA mixtures are determined according to CMM 8-15. 

460.5.2.1  General 
Replace paragraph six with the following effective with the December 2016 letting: 
 (6) If during a QV dispute resolution investigation the department discovers mixture with 1.5 > Va > 5.0 or 

VMA more than 1.0 below the minimum allowed in table 460-1, and the engineer allows that mixture to 
remain in place, the department will pay for the quantity of affected material at 50 percent of the 
contract price. 

460.5.2.3  Incentive for HMA Pavement Density 
Replace paragraph one with the following effective with the December 2016 letting: 
 (1) If the lot density is greater than the minimum specified in table 460-3 and all individual air voids test 

results for that mixture placed during the same day are within 2.5 - 4.0 percent, the department will 
adjust pay for that lot as follows: 

INCENTIVE PAY ADJUSTMENT FOR HMA PAVEMENT DENSITY[1] 

 PERCENT LOT DENSITY ABOVE SPECIFIED MINIMUM PAY ADJUSTMENT PER TON[2 

 From -0.4 to 1.0 inclusive $0 

 From 1.1 to 1.8 inclusive $0.40 

 More than 1.8 $0.80 

 [1] SMA pavements are not eligible for density incentive. 

 [2] The department will prorate the pay adjustment for a partial lot. 
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501.2.6  Fly Ash 
Replace the entire subsection with the following effective with the December 2016 letting: 

501.2.6.1  General 

 (1) Fly ash is defined as a finely divided residue resulting from the combustion of coal in a base loaded 
electric generating plant, transported from the boiler by flue gases, and later collected, generally by 
precipitators. Use fly ash in concrete manufactured by facilities and processes known to provide 
satisfactory material. 

 (2) Test fly ash using a recognized laboratory, as defined in 501.2.2(1), starting at least 30 days before its 
proposed use, and continuing at ASTM-required frequencies as the work progresses. The 
manufacturer shall test the chemical and physical properties listed in tables 1 and 2 of ASTM C618 at 
the frequencies and by the test methods prescribed in ASTM C311. 

 (3) Use only one source of fly ash for a bid item of work under the contract, unless the engineer directs or 
allows otherwise in writing. 

 (4) Prequalify any proposed fly ash source as follows: The contractor shall obtain a copy of the certified 
report of tests or analysis made by a qualified independent laboratory, recognized by the department 
under 501.2.2, showing full and complete compliance with the above specification from the fly ash 
manufacturer and furnish it to the engineer. Provide this report to the engineer at least 14 calendar 
days before using the fly ash. 

 (5) The manufacturer shall retain test records for at least 5 years after completing the work, and provide 
these records upon request. 

501.2.6.2  Class C Ash 

 (1) Conform to ASTM C618 class C except limit the loss on ignition to a maximum of 2 percent. 

501.2.6.3  Class F Ash 

 (2) Furnish a class F fly ash from a source listed on the department's approved product list, and conform 
to ASTM C618 class F except limit the loss on ignition to a maximum of 2 percent. 

502.3.7.8  Floors 
Replace paragraph sixteen with the following effective with the September 2016 letting: 
 (16) The finished bridge floor shall conform to the surface test specified in 415.3.10. The engineer will not 

direct corrective grinding without authorization from the department’s bureau of structures. 

503.3.2.1.1  Tolerances 
Increase the "length of beam" max tolerance for prestressed concrete I-type girders from 3/4" to 1 1/2" 
effective with the December 2016 letting: 

PRESTRESSED CONCRETE I-TYPE GIRDERS 

Length of beam ..................................................................................... +/- 1/8" per 10', up to a max of +/- 1 1/2" 
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Errata 

Make the following corrections to the standard specifications: 

104.2.2.5  Change Orders for Eliminated Work 
Correct errata by changing "eliminated bid items" to "eliminated work." 

104.2.2.5  Change Orders for Eliminated Work 

 (1) The department has the right to partially eliminate or completely eliminate work the project engineer 
finds to be unnecessary for the project. If the project engineer partially eliminates or completely 
eliminates work, the project engineer will issue a contract change order for a fair and equitable amount 
as specified in 109.5. 

105.4  Coordination of the Contract Documents 
Correct errata to change "apparent error or omission" to just "error or omission." 
 (5) Neither the contractor nor the department may take advantage of an error or omission in the contract. 

Notify the engineer immediately as specified in 104.3 upon discovering an error or omission. The 
engineer will offer an interpretation and make the necessary corrections. 

105.13.4  Content of Claim 
Correct errata to change references to the "Blue Book" rates to reference "EquipmentWatch" rates. 
 (1) Include the following 5 items in the claim. 
 1. A concise description of the claim. 

 2. A clear contractual basis for the claim. This should include reference to 104.2 on revisions to the contract 
and as appropriate, specific reference to contract language regarding the bid items in question. 

 3. Other facts the contractor relies on to support the claim. 

 4. A concise statement of the circumstances surrounding the claim and reasons why the department should 
pay the claim. Explain how the claimed work is a change to the contract work. 

 5. A complete breakdown of the costs used to compile the claim. Include copies of all EquipmentWatch 
equipment rental rate sheets used, with the applicable number highlighted. 

108.13  Terminating the Contract for Convenience of the Department 
Correct errata by changing "eliminated bid items" to "eliminated work." 
 (4) If the department orders termination of the contract for convenience, the department will pay for all 

completed work as of that date at the contract price. The department will pay for partially completed 
work at agreed prices or by force account methods specified in 109.4.5 provided, however, that 
payment does not exceed the contract price for the bid item under which the work was performed. The 
department will pay for work eliminated by the termination only to the extent provided under 109.5. 
The department will pay for new work, if any, at agreed prices or paid for by force account methods 
specified in 109.4.5. 
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109.2  Scope of Payment 
Correct errata to clarify that work under the contract is included in payment unless specifically excluded. 
 (2) The department will pay for the quantity of work acceptably completed and measured for payment as 

the measurement subsection for each bid item specifies. Within the contract provide means to furnish 
and install the work complete and in-place. Payment is full compensation for everything required to 
perform the work under the contract including, but not limited to, the work elements listed in the 
payment subsection. Payment also includes all of the following not specifically excluded in that 
payment subsection: 

 1. Furnishing and installing all materials as well as furnishing the labor, tools, supplies, equipment, and 
incidentals necessary to perform the work. 

 2. All losses or damages, except as specified in 107.14, arising from one or more of the following: 

- The nature of the work. 

- The action of the elements. 

- Unforeseen difficulties encountered during prosecution of the work. 

 3. All insurance costs, expenses, and risks connected with the prosecution of the work. 

 4. All expenses incurred because of an engineer-ordered suspension, except as specified in 104.2.2.3. 

 5. All infringements of patents, trademarks, or copyrights. 

 6. All other expenses incurred to complete and protect the work under the contract. 

109.4.5.5.1  General 
Correct errata to change references to the "Blue Book" rates to reference "EquipmentWatch" rates. 
 (2) The department will pay for use of contractor-owned equipment the engineer approves for force 

account work at published rates. The department will pay the contractor expense rates, as modified in 
109.4.5.5, given in EquipmentWatch Cost Recovery (formerly Rental Rate Blue Book) . Base all rates 
on revisions effective on January 1 for all equipment used in that calendar year. 

http://equipmentwatch.com/estimator/ 

109.4.5.5.2  Hourly Equipment Expense Rates (Without Operators) 
Correct errata to change references to the "Blue Book" rates to reference "EquipmentWatch" rates. 
 (1) The contractor shall determine, and the department will confirm, hourly equipment expense rates as 

follows: 
HEER = [RAF x ARA x (R/176)] + HOC 

Where: 

 HEER = Hourly equipment expense rate. 

 RAF = EquipmentWatch regional adjustment factor. 

 ARA = EquipmentWatch age rate adjustment factor. 

 R = Current EquipmentWatch monthly rate. 

 HOC = EquipmentWatch estimated hourly operating cost. 

 (2) The EquipmentWatch hourly operating cost represents all costs of equipment operation, including fuel 
and oil, lubrication, field repairs, tires, expendable parts, and supplies. 
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109.4.5.5.3  Hourly Equipment Stand-By Rate 
Correct errata to change references to the "Blue Book" rates to reference "EquipmentWatch" rates. 
 (1) For equipment that is in operational condition and is standing-by with the engineer’s approval, the 

contractor shall determine, and the department will confirm, the hourly stand-by rate as follows: 
HSBR = RAF x ARA x (R/176) x (1/2) 

Where: 

 HSBR = Hourly stand-by rate. 

 RAF = EquipmentWatch regional adjustment factor. 

 ARA = EquipmentWatch age rate adjustment factor. 

 R = Current EquipmentWatch monthly rate. 

 (2) The department will limit payment for stand-by to 10 hours or less per day up to 40 hours per week. 
The department will not pay the contractor for equipment that is inoperable due to breakdown. The 
department will not pay for idle equipment if the contractor suspends work or if the contractor is 
maintaining or repairing the equipment. 

109.4.5.5.4  Hourly Outside-Rented Equipment Rate 
Correct errata to change references to the "Blue Book" rates to reference "EquipmentWatch" rates. 
 (1) If the contractor rents or leases equipment from a third party for force account work, the contractor 

shall determine, and the department will confirm, the hourly outside-rented equipment rate as follows: 
HORER = HRI + HOC 

Where: 

 HORER = Hourly outside-rented equipment rate 

 HRI = Hourly rental invoice costs prorated for the actual number of hours 
that rented equipment is operated solely on force account work 

 HOC = EquipmentWatch hourly operating cost. 

109.5  Eliminated Work 
Correct errata by changing "eliminated bid items" to "eliminated work." 

109.5  Eliminated Work 

 (1) If the department partially eliminates or completely eliminates work as specified in 104.2.2.5, the 
department will pay contractor costs incurred due to that elimination. The department will pay a fair 
and equitable amount covering all costs incurred as of the date the work was deleted. Immediately 
submit a certified statement covering all money expended for the eliminated work. 

 (2) The department will execute a contract change order for the following costs related to eliminated work: 
 1. Preparation expenses defined as follows: 

- If preparation for the eliminated work has no value to other contract work, the department will 
reimburse the contractor in full for that preparation. 

- If preparation for the eliminated work is distributed over other contract work, the department will 
prorate reimbursement based on the value of the eliminated work compared to the total value of 
associated contract work. 

 2. All restocking and cancellation charges. 

 3. A markup for applicable overhead and other indirect costs paid as 7 percent of the contract price of the 
work actually eliminated. 

 (3) If the department partially eliminates or completely eliminates work, the department may pay for, and 
take ownership of, materials or supplies the contractor has already purchased. NOT FOR B
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201.3  Construction 
Correct errata by changing the link from 201.3(14) to 201.3(15). 
 (16) Dispose of clearing and grubbing debris before proceeding with grading operations. If the contractor 

intends to burn debris but cannot secure burning permits on schedule, do not delay removing clearing 
debris from areas affected by other operations. While waiting to secure burning permits, pile clearing 
and grubbing debris beyond the limits affected by other work. Do not leave elm debris beyond the 
limits specified in 201.3(15). 

204.3.2.2.1  General 
Correct errata by removing the reference to 490 which was deleted effective with the 2017 spec. 
 (1) Under the Removing Pavement bid item, remove concrete pavements, concrete alleys, concrete 

driveways, or rigid base including all surfaces or other pavements superimposed on them. 

440.1  Description 
Correct errata to replace "150 feet of the points of curvature" with " entry and exit curves". 
 (2) Profile the final mainline riding surfaces greater than 1500 feet in continuous length. Include bridges, 

bridge approaches, and railroad crossings in the calculation of IRI. Exclude roundabouts and 
pavements within their entry and exit curves from the calculation of IRI. 

460.2.8.2.1.3.1  Contracts with 5000 Tons of Mixture or Greater 
Correct 460.2.8.2.1.3.1 (6) to change the reference from ASTM D4867 to AASHTO T283. 
 (6) Also conduct field tensile strength ratio tests according to AASHTO T283 on mixtures requiring an 

antistripping additive. Test each full 50,000 ton production increment, or fraction of an increment, after 
the first 5000 tons of production. Perform required increment testing in the first week of production of 
that increment. If field tensile strength ratio values are either below the spec limit or less than the 
mixture design JMF percentage value by 20 or more, notify the engineer. The engineer and contractor 
will jointly determine a corrective action. 

506.2.8.3  Expansion Bearing Assemblies 
Correct errata to update ASTMs and change the specified melting point from 622 +/- 3 to 621 +/- 18 F. 
 (6) Use PTFE materials that are virgin polytetrafluoroethylene fluorocarbon resin, unfilled conforming to 

ASTM D4894. The finished materials shall exhibit the following physical properties: 
 REQUIREMENT TEST METHOD UNFILLED VALUE 

 Hardness at 78 F ASTM D2240 Shore "D" 50-65 

 Tensile strength, psi ASTM D1708 2800 Min. 

 Elongation, percent ASTM D1708 200 Min. 

 Specific gravity ASTM D792 2.16 +/- 0.03 

 Melting point ASTM D4591 621 +/- 18 F 

514.3.2  Adjusting Floor Drains 
Correct errata by clarifying priming and painting requirements for adjusted floor drains. 
 (1) If the plans show or contract specifies, provide new drain frames and inserts. Fabricate, blast clean, 

and apply a shop coat of primer. Touch up areas of damaged primer after installation with a 
department-approved organic zinc-rich primer. NOT FOR B
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657.2.2.1.1  General 
Correct errata by eliminating the reference to department provided arms in the last sentence. 
 (1) Furnish shop drawings as specified in 506.3.2, except submit 5 copies with the materials list. Ensure 

the drawings contain sufficient detail to allow satisfactory review and show the outside diameters of 
the pole at the butt, top, and splice locations the plans show. Show the width, depth, length, and 
thickness of all material, and list pertinent ASTM specification designations and metal alloy 
designations together with the tensile strength of metallic members. Provide tightening procedures for 
arm-to-pole connections on the shop drawings. 

657.2.2.1.4  Poles Designed Under Legacy Standards 
Correct errata by deleting the entire subsection to eliminate redundant language. 

657.2.2.2  Trombone Arms 
Correct errata by changing the reference from 657.2.2.1.3 to 657.2.2.1.2. 
 (1) Design aluminum trombone arms as specified in 657.2.2.1.2 based on the completed maximum 

loading configuration the plans show. Furnish shop drawings conforming to 657.2.2.1.1 that show the 
width, depth, length, and thickness of all members. Also list the ASTM alloy designation and strength 
of each aluminum member on the shop drawings. 

715.3.1.2.2  Lots by Lane-Feet 
Correct errata ride spec reference from "the special provisions" to "440.3.4.2." 
 (1) The contractor may designate slip-formed pavement lots and sublots conforming to the following: 

- Lots and sublots are one paving pass wide and may include one or more travel lanes, integrally placed 
shoulders, integrally placed ancillary concrete, and pavement gaps regardless of mix design and 
placement method. 

- Sublots are 1000 feet long for single-lane and 500 feet long for two-lane paving. Align sublot limits with 
ride segment limits defined in 440.3.4.2. Adjust terminal sublot lengths to match the project length or, 
for staged construction, the stage length. Ensure that sublot limits match for adjacent paving passes. 
Pavement gaps do not affect the location of sublot limits. 

- Create lots by grouping 4 to 8 adjacent sublots matching lots created for adjacent paving passes. 
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Non-discrimination Provisions 

 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply 
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs 
of the U.S. Department of Transportation, Federal Highway Administration, as they may be 
amended from time to time, which are herein incorporated by reference and made a part of this 
contract. 

2. Non-discrimination: The contractor, with regard to the work performed by it during the 
contract, will not discriminate on the grounds of race, color, or national origin in the selection and 
retention of subcontractors, including procurements of materials and leases of equipment. The 
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts 
and the Regulations, including employment practices when the contract covers any activity, 
project, or program set forth in Appendix B of 49 CFR Part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In 
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to 
be performed under a subcontract, including procurements of materials, or leases of equipment, 
each potential subcontractor or supplier will be notified by the contractor of the contractor's 
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on 
the grounds of race, color, or national origin.  

4. Information and Reports: The contractor will provide all information and reports required by 
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books, 
records, accounts, other sources of information, and its facilities as may be determined by the 
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such 
Acts, Regulations, and instructions. Where any information required of a contractor is in the 
exclusive possession of another who fails or refuses to furnish the information, the contractor will 
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set 
forth what efforts it has made to obtain the information. 

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non- 
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it 
or the Federal Highway Administration may determine to be appropriate, including, but not limited 
to: 

a. Withholding payments to the contractor under the contract until the contractor 
complies; and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one 
through six in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor 
will take action with respect to any subcontract or procurement as the Recipient or the Federal 
Highway Administration may direct as a means of enforcing such provisions including sanctions 
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with 
litigation by a subcontractor, or supplier because of such direction, the contractor may request the 
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the 
contractor may request the United States to enter into the litigation to protect the interests of the 
United States. 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees to comply with the 
following non-discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has 
been acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on 
the basis of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are 
Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on 
the basis of disability in the operation of public entities, public and private transportation 
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-
12189) as implemented by Department of Transportation regulations at 49  C.F.R. parts 37 
and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 
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• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Non-discrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of Limited English proficiency (LEP). To ensure compliance with 
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access 
to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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 Effective August 2015 letting  

 

BUY AMERICA PROVISION 

 

All steel and iron materials permanently incorporated in this project shall be domestic 

products and all manufacturing and coating processes for these materials from smelting 

forward in the manufacturing process must have occurred within the United States. Coating 

includes epoxy coating, galvanizing, painting and any other coating that protects or enhances 

the value of a material subject to the requirements of Buy America. The exemption of this 

requirement is the minimal use of foreign materials if the total cost of such material 

permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of 

1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this 

paragraph, the cost is that shown to be the value of the subject products as they are delivered 

to the project. The contractor shall take actions and provide documentation conforming to 

CMM 2-28.5 to ensure compliance with this “Buy America” provision.  

 

http://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

 

Upon completion of the project certify to the engineer, in writing using department form 

WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the 

contract work conform to these "Buy America" provisions. Attach a list of exemptions and 

their associated costs to the certification form. Department form WS4567 is available at:  

 

http://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc 
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ID 1170-19-21, Parcel 14 

 

 

REMOVE: Parcel 14:  

Two-Story (3,132 sq. ft.) masonry and wood-framed mixed-use building that share a wall with 

the neighboring property (1007 1
st
 Avenue).  The full basement consists of concrete block and 

stone and mortar walls and dirt floor.  Exterior walls consist of painted concrete block, fir panel 

siding, stone and mortar and rubber membrane roof.  Interior finishes include drywall, paneling, 

drop tile ceilings, carpet, linoleum and tile floorings, varnished wood doors and trim. Gravel 

parking lot.  Miscellaneous fencing and any other debris present. Basement wall, floors and 

footing, if present, must be removed in their entirety and hauled from site. Asbestos must be 

removed pursuant to Article 15 of the Special Provisions. The present sanitary system and water 

system are to be abandoned in accordance with current statues, ordinances, and regulations.    

 

DO NOT REMOVE: The integrity of the rubber membrane roof on the neighboring property 

(1007 1
st
 Avenue) shall be maintained at all times.   

 

REPAIR: The rubber membrane roof and outside wall on the neighboring property (1007 1
st
 

Avenue) in a manner that complies with current local, state and federal guidelines and laws.  The 

outside wall and front façade of the existing building shall be sided with a finish that will withstand 

the areas predominant weather conditions.  The contractor will work with the owner and WisDOT 

to determine a suitable outside wall and front facade finish.  If not licensed to complete this work, 

employ a certified subcontractor to perform this work.  

 

GRADING: As directed by the State Department of Transportation inspector. Reference Special 

Provisions – Article 2-Item #5.  

 

 

 

 

 

 

 

Floor Plan – Following Page(s) 

 

 

 

 

 

 

 

 

 

 

BACKFILL: Reference subsection 204.3.1.2 of the Standard Specifications; Septic Tank- 

Granular Material; Well- Concrete or other Material Acceptable to Wisconsin Department of 

Natural Resources.  
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PRE-DEMOLITION INSPECTION: 
ASBESTOS 

 
 
 

Wisconsin Department of Transportation 

 

 
Site: 

Parcel 14 
Commercial/Residential Building 

1003 1st Avenue 
Woodruff, WI 54568 

 
 
 

Inspection Date: May 18, 2017 
Report Date: May 25, 2017 

 
 
 

NorthStar No. 170-271 
 
 
 
 
 

Submitted By: 
NorthStar Environmental Testing, LLC. 
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NorthStar No. 170-271                 

 
May 25, 2017 
 
 
Prepared For: 
 
Ms. Patricia Massino 
Wisconsin Department of Transportation 
510 Hanson Lake Road 
Rhinelander, WI 54501 
 

Reference: Pre-Demolition Asbestos Inspection 

 Parcel 14 

 Commercial/Residential Building  

 1003 1st Avenue 

 Woodruff, WI 54568 
 
NorthStar Environmental Testing, LLC (NorthStar) was contracted by Ms. Patricia Massino of the 
Wisconsin Department of Transportation to complete an inspection for the presence of asbestos 
materials prior to demolition of a commercial/residential building located at 1003 1st Avenue in 
Woodruff, Wisconsin. The inspection was conducted by Larry Pawlus of NorthStar on May 18, 
2017. 
 

Asbestos containing building materials that will need to be removed prior to demolition were 

identified on the interior of the building.  Please see specific areas of the report for material detail.   
 
 
Prepared by: 
NorthStar Environmental Testing, LLC. 
817 Oak Ridge Road 
Mosinee, WI 54433 
 
 
Provided to: 
Ms. Patricia Massino 
Wisconsin Department of Transportation 
510 Hanson Lake Road 
Rhinelander, WI 54501 
 
 
Date of Site Visit: May 18, 2017 
 
 

NorthStar Environmental Testing, LLC.  
 
 

__________________________     _______________________ 
David Barrett        Larry Pawlus 
Senior Project Manager      Project Manager 
         AII-12912 

Project: 1170-19-21 Parcel 14
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Asbestos Pre-Demolition Inspection   Woodruff, WI 
          

 
 

May 25, 2017 
 
 
Ms. Patricia Massino 
Wisconsin Department of Transportation 
510 Hanson Lake Road 
Rhinelander, WI 54501 
 
 
Project: Pre-Demolition  

Asbestos Inspection 

Site Address: Commercial/Residential Building 
1003 1st Avenue 
Woodruff, WI 54568 

Survey Date: May 18, 2017 

NorthStar No: 170-271 

 

 

INTRODUCTION: 
 
NorthStar Environmental Testing, LLC (NorthStar) was authorized by Ms. Patricia Massino to conduct a 
pre-demolition inspection for the presence of accessible suspect asbestos containing materials (ACM) 
for a commercial/residential property located at 1003 1st Avenue in Woodruff, WI.  
 
The purpose of the inspection was to determine if ACMs are present in the structure prior to demolition 
of the building. 
 
 

INSPECTION SUMMARY: 
  

Site Address: 1003 1st Avenue 
Woodruff, WI 54568 

County: Oneida 

DNR Region: Northern 

Structure Type: Commercial/Residential Building 

Bldg Age: 1900’s 

Size: 3,132 ft² 

Floors 1 

# of Structures: 1 

Inspector: Larry Pawlus   AII-12912 

Asbestos Company: CAP-925800 

Survey Date: May 18, 2017 

Comments: The commercial/residential building has brick/concrete 
block/decorative stone/wood siding; basement; wood frame 
structure; flat asphalt roof system. 

Project: 1170-19-21 Parcel 14
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SAMPLING SUMMARY:  

 

Number of Samples: 41 

Number Analyzed: 41 

Asbestos Materials: 9” Tan Floor Tile, 9” Green Floor Tile, 12” Gray Floor Tile , 

Black Floor Tile Adhesive 

Assumed ACM: Asphalt Roofing and Electrical Panels 

Laboratory: CEI Labs, Inc.   NVLAP: 101768-0 

Analysis Dates: 5/23/2017 – PLM (reported) 

The attached laboratory analysis report gives complete sample analysis data. 

 

 

ASBESTOS MATERIAL SUMMARY:  

  

Confirmed ACBM, or presumed ACBM that will require abatement prior to disturbance: 
 

Material Building Area Quantity (approx) Comment/Condition 

Electrical Panels Throughout Not Quantified Category II non-
friable/good 
(assumed) 

 

* Electrical panels, boxes or components were not sampled due to potential electrical hazard. These 

components should be assumed to be asbestos containing unless sampled to prove otherwise. 
 

Non-friable, or presumed ACBM, in good condition, on concrete floors or substrates that may remain in 

place during mechanical demolition process unless the concrete is going to be recycled or crushed: 

 

Material Building Area Quantity (approx) Comment/Condition 

9” Tan & Green  

Floor Tile 

Sales Room 182 ft² Category I non-friable 
On concrete 
Most is debris on the  
floor. Partially 
removed. 

Cashier 180 ft² 

Office 110 ft² 

Mechanical 55 ft² 

                          Total = 527 ft² 

 
 

Non-friable, or presumed ACBM, in good condition, on wood or metal substrates that may remain in place 
during mechanical demolition process: 
 

Material Building Area Quantity 
(approx) 

Comment/Condition 

Asphalt Roofing Roof 3,132 ft² Category I non-friable/ 
good 

12” Gray Floor Tile & 

Black Adhesive 

2nd Floor – N. Apt. – Kitchen 
(under linoleum & 12” Floor 
Tile) 

139 ft² Category I & II non-
friable/ 
good 

2nd Floor – Hall 
(under carpet) 

24 ft² 

                               Total = 163 ft² 
 
Material quantities are listed according to visible estimates at the time of the survey.  It is recommended that 
all quantities be further verified by the building owner or an abatement contractor prior to project design, 
bidding, budgeting and/or DNR notification purposes. 
 

Project: 1170-19-21 Parcel 14
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The following materials were found to be non-asbestos or less than 1% by PLM analysis: 
 

Non-ACM Materials 

12” Floor Tile (4 types) Black Floor Tile Adhesive (on concrete) 

Felt Underlayment Paper Linoleum (3 types) 

Carpet Adhesive Blown-in Insulation 

Decorative Stone Mortar Window Caulk – Black  

Ceiling Tile (7 types) Ceiling/Wall Texture 

Drywall/Joint Compound Plaster (base & skim coat) 

 

 

ASBESTOS RECOMMENDATIONS: 

 
All friable ACBM as well as non-friable ACBM that would likely be made friable by intended renovation or 
demolition processes are required to be abated prior to disturbance. 
 
Non-friable ACBM (confirmed or assumed) remaining during demolition must be disposed of properly as 
demolition debris at an approved landfill.  Non-friable materials typically require abatement prior to any 
material recycling procedure.  For any building that will be subject to burning, all confirmed and presumed 
ACBM must be removed. 
 
Abatement shall be performed by an abatement company utilizing trained and certified worker/supervisor 
and further licensed as an asbestos company by the Wisconsin Department of Health Service (DHS), 
asbestos regulation 159. Refer to Wisconsin Department of Natural Resources (WDNR) 447; and DHS 159 
for complete information on requirements for asbestos abatement and asbestos material disposal. 

 

 

SURVEY LIMITATIONS: 

 
Sample results, quantities and recommendations are for areas of the building that were accessible to us 
during the investigation.  Additional presumed-ACBM that may have been located in spaces not accessible 
during our investigation, hidden from view, or not sampled at the client’s request may require additional 
sampling prior to disturbance by renovation or demolition activity.   
 
Areas that were inaccessible and not sampled during the investigation may include: certain wall or ceiling 
cavities; electrical components/wiring; gasket material; fire door interiors; boiler, tank, and vessel interiors; 
equipment components and interiors; chimneys/flues/stacks; spaces requiring confined space entry 
procedures; structurally unsafe areas; isolated or inaccessible building areas; underground or buried 
components; and mechanical spaces or equipment that would require extensive demolition or dismantling to 
provide adequate access for material identification or sampling.   
 
Roofing materials including built-up and membrane roofs, and associated flashings and coatings were 
assumed to contain asbestos according to project scope. 
 
Additional materials not accessible and not sampled during the survey included items such as 
miscellaneous caulking, sealants and construction adhesives that were not readily accessible to sample 
(may have been located between layers of building components).  These materials are typically non-friable 
in nature but may require further sampling to confirm or deny the presence of asbestos. 
 
Building materials or substrates that were exempted from sampling may have included wood, concrete, 
glass, fiberglass and metal materials.  Materials that were sampled and if found to contain less than one 
percent (<1%) of asbestos were not quantified. 

Project: 1170-19-21 Parcel 14

NOT FOR B
ID

DIN
G P

URPOSES



NorthStar No. 170-271 Page 4 of 4 1003 1st Avenue 
Asbestos Pre-Demolition Inspection   Woodruff, WI 
          

SURVEY LIMITATIONS: (continued) 

 

Additional presumed ACBM encountered during renovation or demolition activity that differs from 

materials sampled or described during this survey must be assumed to contain asbestos and be 

abated or be sampled to determine asbestos content prior to disturbance. 

 
Material quantities are listed according to visible estimates at the time of the survey.  It is recommended that 
all quantities be further verified by building owner or abatement contractor prior to project design, bidding, 
budgeting and/or DNR notification purposes. 

  

 

ANALYTICAL DISCUSSION: 
 
Bulk sample analysis for asbestos was performed by polarized light microscopy (PLM); method EPA 600/r-
93-116.  Samples showing a result of "None Detected" were found to contain no asbestos in any analyzed 
portion of the sample.   
 
USEPA defines an ACBM as one that contains greater than one percent asbestos.  For a sample result 
showing less than one percent (<1%) of asbestos, the material can be may be treated as a non-asbestos 
containing material.  The building owner or client should be aware that exposure to asbestos is still possible 
following disturbance of material with a trace or <1% of asbestos present and that worker protection 
procedures may be necessary. 
 
 

REMARKS: 

 
The survey and subsequent report has been performed according to applicable regulations and generally 
accepted industry standards and practices in this locality under similar conditions.  Information provided to 
us by the building owner/occupant, client or other interested party that may have been utilized in the 
performance and reporting of the survey was accepted in good faith and can only be assumed to be 
accurate.  The findings and recommendations made are representative of our professional opinion based on 
currently available information; no other warranty is implied or intended. 
 

 
Please contact us if you have any questions regarding the presented information or the project in general. 
 
Sincerely,  
 

NorthStar Environmental Testing, LLC.  
 
 
 
 

 
David Barrett        Larry Pawlus 
Senior Project Manager      Project Manager 
 
 
 
attach: Asbestos Sample Analysis Data 
 Diagrams 
 Certification 
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Appendix A  ASBESTOS SAMPLE LOG 
 

1003 1st Avenue 
Woodruff, WI 

 
May 2017 
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ASBESTOS BULK SAMPLE LOG-IN 

 
CLIENT: WI DOT NORTHSTAR NO. 170-271 

LOCATION: 1003 1st Avenue 
Woodruff, WI 

DATE COLLECTED: 5/18/2017 

WORK AREA: Pre-Demolition – Parcel 14 TECH: Larry Pawlus 

 

Sample ID Room / Area Info Sample Info Asbestos  

Content 

1003-1 

 

1st Floor – Retail Section 

North Mechanical Room 

9” Tan Floor Tile 5% Chrysotile 

1003-2 
 

1st Floor – Retail Section 
North Mechanical Room 

Black Floor Tile Adhesive None Detected 

1003-3 

 

1st Floor – Retail Section 

Sales Room 

9” Green Floor Tile 5% Chrysotile 

1003-4 
 

1st Floor – Retail Section 
Sales Room 

Black Floor Tile Adhesive None Detected 

1003-5 

 

2nd Floor – North Apartment 

Kitchen - bottom layer 

12” Gray Floor Tile 2% Chrysotile 

1003-6 

 

2nd Floor – North Apartment 

Kitchen - bottom layer 

Black Floor Tile Adhesive 2% Chrysotile 

1003-7 
 

2nd Floor – North Apartment 
Kitchen - top layer 

12” Marble Pattern Floor Tile None Detected 

1003-8 
 

2nd Floor – North Apartment 
NE Bedroom – under carpet 

12” Black Floor Tile None Detected 

1003-9 
 

2nd Floor – North Apartment 
NE Bedroom – under carpet 

12” Green Floor Tile None Detected 

1003-10 
 

2nd Floor – North Apartment 
NE Bedroom – under carpet 

12” Tan Floor Tile None Detected 

1003-11 
 

2nd Floor – North Apartment 
NE Bedroom – under floor tile 

Felt Underlayment Paper None Detected 

1003-12 
 

2nd Floor – South Apartment 
Living Room – under carpet 

Green Square Linoleum None Detected 

1003-13 
 

2nd Floor – South Apartment 
Bathroom 

Brown Square Linoleum None Detected 

1003-14 
 

2nd Floor – North Apartment 
Kitchen - top layer 

Marble Pattern Linoleum None Detected 

1003-15 
 

1st Floor – South Apartment 
NW Bedroom 

Carpet Adhesive None Detected 

1003-16 
 

Attic Blown-in Insulation None Detected 

1003-17 
 

Exterior 
North Side 

Decorative Stone Mortar None Detected 

1003-18 
 

Exterior 
North Side 

Window Caulking – Black  None Detected 

 

Lab Info: CEI Labs, Inc. Date Analyzed: 5/23/17 Page: 1 of 3 
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ASBESTOS BULK SAMPLE LOG-IN 

 
CLIENT: WI DOT NORTHSTAR NO. 170-271 

LOCATION: 1003 1st Avenue 
Woodruff, WI 

DATE COLLECTED: 5/18/2017 

WORK AREA: Pre-Demolition TECH: Larry Pawlus 

 

Sample ID Room / Area Info Sample Info Asbestos  

Content 

1003-19 
 

1st Floor – South Apartment 
Kitchen 

Ceramic Tile Floor Grout None Detected 

1003-20 
 

1st Floor – Retail Section 
Sales Room 

1’x1’ Tan Ceiling Tile None Detected 

1003-21 
 

1st Floor – Retail Section 
Cashier Room 

2’x4’ Pinhole Fissured Ceiling 
Tile 

None Detected 

1003-22 
 

2nd Floor – North Apartment 
Kitchen 

2’x4’ White Ceiling Tile None Detected 

1003-23 
 

2nd Floor – North Apartment 
Living Room 

2’x4’ Pinhole Crater Ceiling Tile None Detected 

1003-24 
 

1st Floor – South Apartment 
SE Bedroom 

2’x4’ Textured Ceiling Tile None Detected 

1003-25 
 

1st Floor – South Apartment 
Bathroom 

2’x4’ Smooth Ceiling Tile None Detected 

1003-26 
 

1st Floor – South Apartment 
Living Room 

4’x8’ Ceiling Panels None Detected 

1003-27 
 

1st Floor – South Apartment 
Living Room 

Ceiling/Wall Texture None Detected 

1003-28 
 

1st Floor – South Apartment 
NE Bedroom 

Ceiling/Wall Texture None Detected 

1003-29 
 

1st Floor – South Apartment 
NW Bedroom 

Ceiling/Wall Texture None Detected 

1003-30 
 

1st Floor – Retail Section 
Cashier Room 

Drywall/Joint Compound None Detected 

1003-31 
 

1st Floor – South Apartment 
NW Bedroom 

Drywall/Joint Compound None Detected 

1003-32 
 

2nd Floor – North Apartment 
NE Bedroom 

Plaster – Skim Coat None Detected 

1003-33 
 

2nd Floor – North Apartment 
NE Bedroom 

Plaster – Base Coat None Detected 

1003-34 
 

2nd Floor – North Apartment 
Living Room 

Plaster – Skim Coat None Detected 

1003-35 
 

2nd Floor – North Apartment 
Living Room 

Plaster – Base Coat None Detected 

1003-36 
 

2nd Floor – North Apartment 
Kitchen 

Plaster – Skim Coat None Detected 

 

Lab Info: CEI Labs, Inc. Date Analyzed: 5/23/17 Page: 2 of 3 
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ASBESTOS BULK SAMPLE LOG-IN 

 
CLIENT: WI DOT NORTHSTAR NO. 170-271 

LOCATION: 1003 1st Avenue 
Woodruff, WI 

DATE COLLECTED: 5/18/2017 

WORK AREA: Pre-Demolition TECH: Larry Pawlus 

 

Sample ID Room / Area Info Sample Info Asbestos  

Content 

1003-37 
 

2nd Floor – North Apartment 
Kitchen 

Plaster – Base Coat None Detected 

1003-38 
 

2nd Floor – South Apartment 
Living Room 

Plaster – Skim Coat None Detected 

1003-39 
 

2nd Floor – South Apartment 
Living Room 

Plaster – Base Coat None Detected 

1003-40 
 

2nd Floor – South Apartment 
Bathroom 

Plaster – Skim Coat None Detected 

1003-41 
 

2nd Floor – South Apartment 
Bathroom 

Plaster – Base Coat None Detected 

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 

Lab Info: CEI Labs, Inc. Date Analyzed: 5/23/17 Page: 3 of 3 
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Appendix B  Diagram 
 

1003 1st Avenue 
Woodruff, WI 

 
May 2017 
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Appendix C CERTIFICATIONS 
 

NorthStar Environmental Testing, LLC 
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Company Certification 
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Inspector Certification 

 

COPY 

 

COPY 
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ID 1170-19-21, Parcel 62 

 

 

 

 

Exhibits  
 

 

ID 1170-19-21 – Parcel 62  

 

 

 

Removal, Grading, Backfill 

 

Location Map 

 

Photos 

 

Asbestos Inspection Report 
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ID 1170-19-21, Parcel 62 

 

 

REMOVE: Parcel 62:  

Single Story (50 sq. ft.) wood-framed storage shed.  Exterior finishes wood siding.  Interior 

finishes dirt floor. Miscellaneous fencing and any other debris present. Basement wall, floors and 

footing, if present, must be removed in their entirety and hauled from site. Asbestos must be 

removed pursuant to Article 15 of the Special Provisions. The present sanitary system and water 

system are to be abandoned in accordance with current statues, ordinances, and regulations.    

 

GRADING: As directed by the State Department of Transportation inspector. Reference Special 

Provisions – Article 2-Item #5.  

 

 

 

 

 

 

 

Floor Plan – Following Page(s) 

 

 

 

 

 

 

 

 

 

 

BACKFILL: Reference subsection 204.3.1.2 of the Standard Specifications; Septic Tank- 

Granular Material; Well- Concrete or other Material Acceptable to Wisconsin Department of 

Natural Resources.  
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PRE-DEMOLITION INSPECTION: 
ASBESTOS 

 
 
 

Wisconsin Department of Transportation 

 

 
Site: 

Parcel 62 
Shed 

120 North US Highway 51 
Arbor Vitae, WI 54568 

 
 
 

Inspection Date: May 18, 2017 
Report Date: May 25, 2017 

 
 
 

NorthStar No. 170-271 
 
 
 
 
 

Submitted By: 
NorthStar Environmental Testing, LLC. 
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NorthStar No. 170-271                 

May 25, 2017 
 
 
Prepared For: 
 
Ms. Patricia Massino 
Wisconsin Department of Transportation 
510 Hanson Lake Road 
Rhinelander, WI 54501 
 

Reference: Pre-Demolition Asbestos Inspection 

 Parcel 62 

 Commercial Building  

 120 North US Highway 51 

 Arbor Vitae, WI 54568 
 
NorthStar Environmental Testing, LLC (NorthStar) was contracted by Ms. Patricia Massino of the 
Wisconsin Department of Transportation to complete an inspection for the presence of asbestos 
materials prior to demolition of a small shed building located at 120 North US Highway 51 in Arbor 
Vitae, Wisconsin. The inspection was conducted by Larry Pawlus of NorthStar on May 18, 2017. 
 

No asbestos containing building materials that will need to be removed prior to demolition 

were identified on the exterior/interior of the building.  Please see specific areas of the report for 
material detail.   
 
 
Prepared by: 
NorthStar Environmental Testing, LLC. 
817 Oak Ridge Road 
Mosinee, WI 54433 
 
 
Provided to: 
Ms. Patricia Massino 
Wisconsin Department of Transportation 
510 Hanson Lake Road 
Rhinelander, WI 54501 
 
 
Date of Site Visit: May 18, 2017 
 
 

NorthStar Environmental Testing, LLC.  
 
 

__________________________     _______________________ 
David Barrett        Larry Pawlus 
Senior Project Manager      Project Manager 
         AII-12912 
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May 25, 2017 
 
 
Ms. Patricia Massino 
Wisconsin Department of Transportation 
510 Hanson Lake Road 
Rhinelander, WI 54501 
 
 
Project: Pre-Demolition  

Asbestos Inspection 

Site Address: Shed Building 
120 North US Highway 51 
Arbor Vitae, WI 54568 

Survey Date: May 18, 2017 

NorthStar No: 170-271 

 

 

INTRODUCTION: 
 
NorthStar Environmental Testing, LLC (NorthStar) was authorized by Ms. Patricia Massino to conduct a 
pre-demolition inspection for the presence of accessible suspect asbestos containing materials (ACM) 
for a small shed building located at 120 North US Highway 51 in Arbor Vitae, WI.  
 
The purpose of the inspection was to determine if ACMs are present in the structure prior to demolition 
of the building. 
 
 

INSPECTION SUMMARY: 
  

Site Address: 120 North US Highway 51 
Arbor Vitae, WI 54568 

County: Oneida 

DNR Region: Northern 

Structure Type: Storage Shed 

Bldg Age: 1960’s 

Size: 100 ft² 

Floors 1 

# of Structures: 1 

Inspector: Larry Pawlus   AII-12912 

Asbestos Company: CAP-925800 

Survey Date: May 18, 2017 

Comments: The shed has wood siding; dirt floor; wood frame structure; 
asphalt shingle roof system. 
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SAMPLING SUMMARY:  

 

Number of Samples: 3 

Number Analyzed: 3 

Asbestos Materials: None 

Assumed ACM: None 

Laboratory: CEI Labs, Inc.   NVLAP: 101768-0 

Analysis Dates: 5/23/2017 – PLM (reported) 

The attached laboratory analysis report gives complete sample analysis data. 

 

 

ASBESTOS MATERIAL SUMMARY:  

  

Confirmed ACBM, or presumed ACBM that will require abatement prior to disturbance: 
 

Material Building Area Quantity (approx) Comment/Condition 

None    

 

* Electrical panels, boxes or components were not sampled due to potential electrical hazard. These 

components should be assumed to be asbestos containing unless sampled to prove otherwise. 
 

Non-friable, or presumed ACBM, in good condition, on concrete floors or substrates that may remain in 

place during mechanical demolition process unless the concrete is going to be recycled or crushed: 

 

Material Building Area Quantity (approx) Comment/Condition 

None   . 

 
 

Non-friable, or presumed ACBM, in good condition, on wood or metal substrates that may remain in place 
during mechanical demolition process: 
 

Material Building Area Quantity 
(approx) 

Comment/Condition 

None    

 
Material quantities are listed according to visible estimates at the time of the survey.  It is recommended that 
all quantities be further verified by the building owner or an abatement contractor prior to project design, 
bidding, budgeting and/or DNR notification purposes. 
 
The following materials were found to be non-asbestos or less than 1% by PLM analysis: 
 

Non-ACM Materials 

Fiberboard Roofing Felt Paper 

Brown Asphalt Shingle  
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ASBESTOS RECOMMENDATIONS: 

 
All friable ACBM as well as non-friable ACBM that would likely be made friable by intended renovation or 
demolition processes are required to be abated prior to disturbance. 
 
Non-friable ACBM (confirmed or assumed) remaining during demolition must be disposed of properly as 
demolition debris at an approved landfill.  Non-friable materials typically require abatement prior to any 
material recycling procedure.  For any building that will be subject to burning, all confirmed and presumed 
ACBM must be removed. 
 
Abatement shall be performed by an abatement company utilizing trained and certified worker/supervisor 
and further licensed as an asbestos company by the Wisconsin Department of Health Service (DHS), 
asbestos regulation 159. Refer to Wisconsin Department of Natural Resources (WDNR) 447; and DHS 159 
for complete information on requirements for asbestos abatement and asbestos material disposal. 

 

 

SURVEY LIMITATIONS: 

 
Sample results, quantities and recommendations are for areas of the building that were accessible to us 
during the investigation.  Additional presumed-ACBM that may have been located in spaces not accessible 
during our investigation, hidden from view, or not sampled at the client’s request may require additional 
sampling prior to disturbance by renovation or demolition activity.   
 
Areas that were inaccessible and not sampled during the investigation may include: certain wall or ceiling 
cavities; electrical components/wiring; gasket material; fire door interiors; boiler, tank, and vessel interiors; 
equipment components and interiors; chimneys/flues/stacks; spaces requiring confined space entry 
procedures; structurally unsafe areas; isolated or inaccessible building areas; underground or buried 
components; and mechanical spaces or equipment that would require extensive demolition or dismantling to 
provide adequate access for material identification or sampling.   
 
Roofing materials including built-up and membrane roofs, and associated flashings and coatings were 
assumed to contain asbestos according to project scope. 
 
Additional materials not accessible and not sampled during the survey included items such as 
miscellaneous caulking, sealants and construction adhesives that were not readily accessible to sample 
(may have been located between layers of building components).  These materials are typically non-friable 
in nature but may require further sampling to confirm or deny the presence of asbestos. 
 
Building materials or substrates that were exempted from sampling may have included wood, concrete, 
glass, fiberglass and metal materials.  Materials that were sampled and if found to contain less than one 
percent (<1%) of asbestos were not quantified. 

 

Additional presumed ACBM encountered during renovation or demolition activity that differs from 

materials sampled or described during this survey must be assumed to contain asbestos and be 

abated or be sampled to determine asbestos content prior to disturbance. 

 
Material quantities are listed according to visible estimates at the time of the survey.  It is recommended that 
all quantities be further verified by building owner or abatement contractor prior to project design, bidding, 
budgeting and/or DNR notification purposes. 
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ANALYTICAL DISCUSSION: 
 
Bulk sample analysis for asbestos was performed by polarized light microscopy (PLM); method EPA 600/r-
93-116.  Samples showing a result of "None Detected" were found to contain no asbestos in any analyzed 
portion of the sample.   
 
USEPA defines an ACBM as one that contains greater than one percent asbestos.  For a sample result 
showing less than one percent (<1%) of asbestos, the material can be may be treated as a non-asbestos 
containing material.  The building owner or client should be aware that exposure to asbestos is still possible 
following disturbance of material with a trace or <1% of asbestos present and that worker protection 
procedures may be necessary. 
 
 

REMARKS: 

 
The survey and subsequent report has been performed according to applicable regulations and generally 
accepted industry standards and practices in this locality under similar conditions.  Information provided to 
us by the building owner/occupant, client or other interested party that may have been utilized in the 
performance and reporting of the survey was accepted in good faith and can only be assumed to be 
accurate.  The findings and recommendations made are representative of our professional opinion based on 
currently available information; no other warranty is implied or intended. 
 

 
Please contact us if you have any questions regarding the presented information or the project in general. 
 
Sincerely,  
 

NorthStar Environmental Testing, LLC.  
 
 
 
 

 
David Barrett        Larry Pawlus 
Senior Project Manager      Project Manager 
 
 
 
attach: Asbestos Sample Analysis Data 
 Diagrams 
 Certification 
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Appendix A  ASBESTOS SAMPLE LOG 
 

120 North US Highway 51 
Arbor Vitae, WI 

 
May 2017 
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ASBESTOS BULK SAMPLE LOG-IN 

 
CLIENT: WI DOT NORTHSTAR NO. 170-271 

LOCATION: 120 North USH 51 
Arbor Vitae, WI 

DATE COLLECTED: 5/18/2017 

WORK AREA: Pre-Demolition – Parcel 62 TECH: Larry Pawlus 

 

Sample ID Room / Area Info Sample Info Asbestos  

Content 

62-1 
 

Shed Interior Fiberboard None Detected 

62-2 
 

Shed Roof Felt Roofing Paper None Detected 

62-3 
 

Shed Roof Brown Asphalt Shingle None Detected 

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 

Lab Info: CEI Labs, Inc. Date Analyzed: 5/23/17 Page: 1 of 1 
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Appendix B  Diagram 
 

120 North US Highway 51 
Arbor Vitae, WI 

 
May 2017 
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Appendix C CERTIFICATIONS 
 

NorthStar Environmental Testing, LLC 
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Company Certification 
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Inspector Certification 

 

COPY 

 

COPY 
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ID 1170-19-21, Parcel 112 

 

 

 

 

Exhibits  
 

 

ID 1170-19-21 – Parcel 112  

 

 

 

Removal, Grading, Backfill 

 

Location Map 

 

Photos 

 

Asbestos Inspection Report 
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ID 1170-19-21, Parcel 112 

 

 

REMOVE: Parcel 112:  

Single Story (800 sq. ft.) wood-framed commercial building with no basement.  Exterior finishes 

include vinyl and wood siding and asphalt shingles.  Interior finishes include drywall, peg board, 

tile flooring and wood trim.  Asphalt and gravel parking lot, wooden boat dock and wooden 

bridge.  The well is located near the southwest corner of the building.  Miscellaneous fencing and 

any other debris present. Basement wall, floors and footing, if present, must be removed in their 

entirety and hauled from site. Asbestos must be removed pursuant to Article 15 of the Special 

Provisions. The present sanitary system and water system are to be abandoned in accordance 

with current statues, ordinances, and regulations.    

 

GRADING: As directed by the State Department of Transportation inspector. Reference Special 

Provisions – Article 2-Item #5.  

 

 

 

 

 

 

 

Floor Plan – Following Page(s) 

 

 

 

 

 

 

 

 

 

 

BACKFILL: Reference subsection 204.3.1.2 of the Standard Specifications; Septic Tank- 

Granular Material; Well- Concrete or other Material Acceptable to Wisconsin Department of 

Natural Resources.  
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PRE-DEMOLITION INSPECTION: 
ASBESTOS 

 
 
 

Wisconsin Department of Transportation 

 

 
Site: 

Parcel 112 
Commercial Building 

1218 US Highway 51 North 
Arbor Vitae, WI 54568 

 
 
 

Inspection Date: May 18, 2017 
Report Date: May 25, 2017 

 
 
 

NorthStar No. 170-271 
 
 
 
 
 

Submitted By: 
NorthStar Environmental Testing, LLC. 
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NorthStar No. 170-271                 

May 25, 2017 
 
 
Prepared For: 
 
Ms. Patricia Massino 
Wisconsin Department of Transportation 
510 Hanson Lake Road 
Rhinelander, WI 54501 
 

Reference: Pre-Demolition Asbestos Inspection 

 Parcel 112 

 Commercial Building  

 1218 US Highway 51 North 

 Arbor Vitae, WI 54568 
 
NorthStar Environmental Testing, LLC (NorthStar) was contracted by Ms. Patricia Massino of the 
Wisconsin Department of Transportation to complete an inspection for the presence of asbestos 
materials prior to demolition of a commercial building located at 1218 US Highway 51 North in 
Arbor Vitae, Wisconsin. The inspection was conducted by Larry Pawlus of NorthStar on May 18, 
2017. 
 

No asbestos containing building materials that will need to be removed prior to demolition 

were identified on the exterior/interior of the building.  Please see specific areas of the report for 
material detail.   
 
 
Prepared by: 
NorthStar Environmental Testing, LLC. 
817 Oak Ridge Road 
Mosinee, WI 54433 
 
 
Provided to: 
Ms. Patricia Massino 
Wisconsin Department of Transportation 
510 Hanson Lake Road 
Rhinelander, WI 54501 
 
 
Date of Site Visit: May 18, 2017 
 
 

NorthStar Environmental Testing, LLC.  
 
 

__________________________     _______________________ 
David Barrett        Larry Pawlus 
Senior Project Manager      Project Manager 
         AII-12912 
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May 25, 2017 
 
 
Ms. Patricia Massino 
Wisconsin Department of Transportation 
510 Hanson Lake Road 
Rhinelander, WI 54501 
 
 
Project: Pre-Demolition  

Asbestos Inspection 

Site Address: Commercial Building 
1218 US Highway 51 North 
Arbor Vitae, WI 54568 

Survey Date: May 18, 2017 

NorthStar No: 170-271 

 

 

INTRODUCTION: 
 
NorthStar Environmental Testing, LLC (NorthStar) was authorized by Ms. Patricia Massino to conduct a 
pre-demolition inspection for the presence of accessible suspect asbestos containing materials (ACM) 
for a commercial property located at 1218 US Highway 51 North in Arbor Vitae, WI.  
 
The purpose of the inspection was to determine if ACMs are present in the structure prior to demolition 
of the building. 
 
 

INSPECTION SUMMARY: 
  

Site Address: 1218 US Highway 51 North 
Arbor Vitae, WI 54568 

County: Oneida 

DNR Region: Northern 

Structure Type: Commercial Building 

Bldg Age: 1980’s 

Size: 485 ft² 

Floors 1 

# of Structures: 1 

Inspector: Larry Pawlus   AII-12912 

Asbestos Company: CAP-925800 

Survey Date: May 18, 2017 

Comments: The commercial building has vinyl/wood siding; on concrete 
slab; wood frame structure; asphalt shingle roof system. 
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SAMPLING SUMMARY:  

 

Number of Samples: 2 

Number Analyzed: 2 

Asbestos Materials: None 

Assumed ACM: Asphalt Roofing and Electrical Panels 

Laboratory: CEI Labs, Inc.   NVLAP: 101768-0 

Analysis Dates: 5/23/2017 – PLM (reported) 

The attached laboratory analysis report gives complete sample analysis data. 

 

 

ASBESTOS MATERIAL SUMMARY:  

  

Confirmed ACBM, or presumed ACBM that will require abatement prior to disturbance: 
 

Material Building Area Quantity (approx) Comment/Condition 

Electrical Panels Throughout Not Quantified Category II non-
friable/good 
(assumed) 

 

* Electrical panels, boxes or components were not sampled due to potential electrical hazard. These 

components should be assumed to be asbestos containing unless sampled to prove otherwise. 
 

Non-friable, or presumed ACBM, in good condition, on concrete floors or substrates that may remain in 

place during mechanical demolition process unless the concrete is going to be recycled or crushed: 

 

Material Building Area Quantity (approx) Comment/Condition 

None   . 

 
 

Non-friable, or presumed ACBM, in good condition, on wood or metal substrates that may remain in place 
during mechanical demolition process: 
 

Material Building Area Quantity 
(approx) 

Comment/Condition 

Asphalt Roofing Roof 600 ft² Category I non-friable/ 
good 

 
Material quantities are listed according to visible estimates at the time of the survey.  It is recommended that 
all quantities be further verified by the building owner or an abatement contractor prior to project design, 
bidding, budgeting and/or DNR notification purposes. 
 
The following materials were found to be non-asbestos or less than 1% by PLM analysis: 
 

Non-ACM Materials 

1’x1’ White Ceiling Tile Ceramic Tile Floor Grout 
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ASBESTOS RECOMMENDATIONS: 

 
All friable ACBM as well as non-friable ACBM that would likely be made friable by intended renovation or 
demolition processes are required to be abated prior to disturbance. 
 
Non-friable ACBM (confirmed or assumed) remaining during demolition must be disposed of properly as 
demolition debris at an approved landfill.  Non-friable materials typically require abatement prior to any 
material recycling procedure.  For any building that will be subject to burning, all confirmed and presumed 
ACBM must be removed. 
 
Abatement shall be performed by an abatement company utilizing trained and certified worker/supervisor 
and further licensed as an asbestos company by the Wisconsin Department of Health Service (DHS), 
asbestos regulation 159. Refer to Wisconsin Department of Natural Resources (WDNR) 447; and DHS 159 
for complete information on requirements for asbestos abatement and asbestos material disposal. 

 

 

SURVEY LIMITATIONS: 

 
Sample results, quantities and recommendations are for areas of the building that were accessible to us 
during the investigation.  Additional presumed-ACBM that may have been located in spaces not accessible 
during our investigation, hidden from view, or not sampled at the client’s request may require additional 
sampling prior to disturbance by renovation or demolition activity.   
 
Areas that were inaccessible and not sampled during the investigation may include: certain wall or ceiling 
cavities; electrical components/wiring; gasket material; fire door interiors; boiler, tank, and vessel interiors; 
equipment components and interiors; chimneys/flues/stacks; spaces requiring confined space entry 
procedures; structurally unsafe areas; isolated or inaccessible building areas; underground or buried 
components; and mechanical spaces or equipment that would require extensive demolition or dismantling to 
provide adequate access for material identification or sampling.   
 
Roofing materials including built-up and membrane roofs, and associated flashings and coatings were 
assumed to contain asbestos according to project scope. 
 
Additional materials not accessible and not sampled during the survey included items such as 
miscellaneous caulking, sealants and construction adhesives that were not readily accessible to sample 
(may have been located between layers of building components).  These materials are typically non-friable 
in nature but may require further sampling to confirm or deny the presence of asbestos. 
 
Building materials or substrates that were exempted from sampling may have included wood, concrete, 
glass, fiberglass and metal materials.  Materials that were sampled and if found to contain less than one 
percent (<1%) of asbestos were not quantified. 

 

Additional presumed ACBM encountered during renovation or demolition activity that differs from 

materials sampled or described during this survey must be assumed to contain asbestos and be 

abated or be sampled to determine asbestos content prior to disturbance. 

 
Material quantities are listed according to visible estimates at the time of the survey.  It is recommended that 
all quantities be further verified by building owner or abatement contractor prior to project design, bidding, 
budgeting and/or DNR notification purposes. 

  

 

Project: 1170-19-21 Parcel 112

NOT FOR B
ID

DIN
G P

URPOSES



NorthStar No. 170-271 Page 4 of 4 1218 US Highway 51 North 
Asbestos Pre-Demolition Inspection   Arbor Vitae, WI 
          

ANALYTICAL DISCUSSION: 
 
Bulk sample analysis for asbestos was performed by polarized light microscopy (PLM); method EPA 600/r-
93-116.  Samples showing a result of "None Detected" were found to contain no asbestos in any analyzed 
portion of the sample.   
 
USEPA defines an ACBM as one that contains greater than one percent asbestos.  For a sample result 
showing less than one percent (<1%) of asbestos, the material can be may be treated as a non-asbestos 
containing material.  The building owner or client should be aware that exposure to asbestos is still possible 
following disturbance of material with a trace or <1% of asbestos present and that worker protection 
procedures may be necessary. 
 
 

REMARKS: 

 
The survey and subsequent report has been performed according to applicable regulations and generally 
accepted industry standards and practices in this locality under similar conditions.  Information provided to 
us by the building owner/occupant, client or other interested party that may have been utilized in the 
performance and reporting of the survey was accepted in good faith and can only be assumed to be 
accurate.  The findings and recommendations made are representative of our professional opinion based on 
currently available information; no other warranty is implied or intended. 
 

 
Please contact us if you have any questions regarding the presented information or the project in general. 
 
Sincerely,  
 

NorthStar Environmental Testing, LLC.  
 
 
 
 

 
David Barrett        Larry Pawlus 
Senior Project Manager      Project Manager 
 
 
 
attach: Asbestos Sample Analysis Data 
 Diagrams 
 Certification 
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Appendix A  ASBESTOS SAMPLE LOG 
 

1218 US Highway 51 North 
Arbor Vitae, WI 

 
May 2017 
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ASBESTOS BULK SAMPLE LOG-IN 

 
CLIENT: WI DOT NORTHSTAR NO. 170-271 

LOCATION: 1218 North USH 51 
Arbor Vitae, WI 

DATE COLLECTED: 5/18/2017 

WORK AREA: Pre-Demolition – Parcel 112 TECH: Larry Pawlus 

 

Sample ID Room / Area Info Sample Info Asbestos  

Content 

1218-1 
 

Bait Shop 
 

1’x1’ White Ceiling Tile None Detected 

1218-2 
 

Bait Shop Ceramic Tile Floor Grout None Detected 

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 

Lab Info: CEI Labs, Inc. Date Analyzed: 5/23/17 Page: 1 of 1 
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Appendix B  Diagram 
 

1218 US Highway 51 North 
Arbor Vitae, WI 

 
May 2017 
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Appendix C CERTIFICATIONS 
 

NorthStar Environmental Testing, LLC 
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Company Certification 
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Inspector Certification 

 

COPY 
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ID 1170-19-21 – Parcel 142 

 

 

 

Removal, Grading, Backfill 

 

Location Map 

 

Photos 

 

Asbestos Inspection Report 
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ID 1170-19-21, Parcel 142 

 

 

REMOVE: Parcel 142:  

Two-Story (1,536 sq. ft.) rustic log commercial building with full basement.  The full basement 

consists of concrete cinder block walls, concrete floor, drywall, wood paneling, carpet and drop 

tile ceiling.  Exterior finishes consist of rustic log, wood porch and asphalt shingle roof.  Interior 

finishes include rustic logs, drywall, wood paneling, carpet, tile and wood flooring, varnished 

wood doors and trim. Asphalt parking lot.  Miscellaneous fencing and any other debris present. 

Basement wall, floors and footing, if present, must be removed in their entirety and hauled from 

site. Asbestos must be removed pursuant to Article 15 of the Special Provisions. The present 

sanitary system and water system are to be abandoned in accordance with current statues, 

ordinances, and regulations.    

 

 

GRADING: As directed by the State Department of Transportation inspector. Reference Special 

Provisions – Article 2-Item #5.  

 

 

 

 

 

 

 

Floor Plan – Following Page(s) 

 

 

 

 

 

 

 

 

 

 

BACKFILL: Reference subsection 204.3.1.2 of the Standard Specifications; Septic Tank- 

Granular Material; Well- Concrete or other Material Acceptable to Wisconsin Department of 

Natural Resources.  
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Wisconsin Department of Transportation 
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Parcel 142 
Commercial Building 

1004 1st Avenue 
Woodruff, WI 54568 

 
 
 

Inspection Date: May 18, 2017 
Report Date: May 25, 2017 

 
 
 

NorthStar No. 170-271 
 
 
 
 
 

Submitted By: 
NorthStar Environmental Testing, LLC. 
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NorthStar No. 170-271                 

May 25, 2017 
 
 
Prepared For: 
 
Ms. Patricia Massino 
Wisconsin Department of Transportation 
510 Hanson Lake Road 
Rhinelander, WI 54501 
 

Reference: Pre-Demolition Asbestos Inspection 

 Parcel 142 

 Commercial Building  

 1004 1st Avenue 

 Woodruff, WI 54568 
 
NorthStar Environmental Testing, LLC (NorthStar) was contracted by Ms. Patricia Massino of the 
Wisconsin Department of Transportation to complete an inspection for the presence of asbestos 
materials prior to demolition of a commercial building located at 1004 1st Avenue in Woodruff, 
Wisconsin. The inspection was conducted by Larry Pawlus of NorthStar on May 18, 2017. 
 

No asbestos containing building materials that will need to be removed prior to demolition 

were identified on the exterior/interior of the building.  Please see specific areas of the report for 
material detail.   
 
 
Prepared by: 
NorthStar Environmental Testing, LLC. 
817 Oak Ridge Road 
Mosinee, WI 54433 
 
 
Provided to: 
Ms. Patricia Massino 
Wisconsin Department of Transportation 
510 Hanson Lake Road 
Rhinelander, WI 54501 
 
 
Date of Site Visit: May 18, 2017 
 
 

NorthStar Environmental Testing, LLC.  
 
 

__________________________     _______________________ 
David Barrett        Larry Pawlus 
Senior Project Manager      Project Manager 
         AII-12912 
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May 25, 2017 
 
 
Ms. Patricia Massino 
Wisconsin Department of Transportation 
510 Hanson Lake Road 
Rhinelander, WI 54501 
 
 
Project: Pre-Demolition  

Asbestos Inspection 

Site Address: Commercial Building 
1004 1st Avenue 
Woodruff, WI 54568 

Survey Date: May 18, 2017 

NorthStar No: 170-271 

 

 

INTRODUCTION: 
 
NorthStar Environmental Testing, LLC (NorthStar) was authorized by Ms. Patricia Massino to conduct a 
pre-demolition inspection for the presence of accessible suspect asbestos containing materials (ACM) 
for a commercial property located at 1004 1st Avenue in Woodruff, WI.  
 
The purpose of the inspection was to determine if ACMs are present in the structure prior to demolition 
of the building. 
 
 

INSPECTION SUMMARY: 
  

Site Address: 1004 1st Avenue 
Woodruff, WI 54568 

County: Oneida 

DNR Region: Northern 

Structure Type: Commercial Building 

Bldg Age: 1988 

Size: 768 ft² 

Floors 1 

# of Structures: 1 

Inspector: Larry Pawlus   AII-12912 

Asbestos Company: CAP-925800 

Survey Date: May 18, 2017 

Comments: The commercial building has wood siding; basement; wood 
frame structure; asphalt shingle roof system. 
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SAMPLING SUMMARY:  

 

Number of Samples: 14 

Number Analyzed: 14 

Asbestos Materials: None 

Assumed ACM: Asphalt Roofing and Electrical Panels 

Laboratory: CEI Labs, Inc.   NVLAP: 101768-0 

Analysis Dates: 5/23/2017 – PLM (reported) 

The attached laboratory analysis report gives complete sample analysis data. 

 

 

ASBESTOS MATERIAL SUMMARY:  

  

Confirmed ACBM, or presumed ACBM that will require abatement prior to disturbance: 
 

Material Building Area Quantity (approx) Comment/Condition 

Electrical Panels Throughout Not Quantified Category II non-
friable/good 
(assumed) 

 

* Electrical panels, boxes or components were not sampled due to potential electrical hazard. These 

components should be assumed to be asbestos containing unless sampled to prove otherwise. 
 

Non-friable, or presumed ACBM, in good condition, on concrete floors or substrates that may remain in 

place during mechanical demolition process unless the concrete is going to be recycled or crushed: 

 

Material Building Area Quantity (approx) Comment/Condition 

None   . 

 
 

Non-friable, or presumed ACBM, in good condition, on wood or metal substrates that may remain in place 
during mechanical demolition process: 
 

Material Building Area Quantity 
(approx) 

Comment/Condition 

Asphalt Roofing Roof 1,000 ft² Category I non-friable/ 
good 

 
Material quantities are listed according to visible estimates at the time of the survey.  It is recommended that 
all quantities be further verified by the building owner or an abatement contractor prior to project design, 
bidding, budgeting and/or DNR notification purposes. 
 
The following materials were found to be non-asbestos or less than 1% by PLM analysis: 
 

Non-ACM Materials 

Linoleum (2 types) 2’x2’ Rough Textured Ceiling Tile 

Carpet Adhesive Ceramic Tile Floor Grout 

Seam Caulk (2 types) Drywall/Joint Compound 

Ceiling Texture (Popcorn) Wall Texture (Rough) 

 

 

Project: 1170-19-21 Parcel 142

NOT FOR B
ID

DIN
G P

URPOSES



NorthStar No. 170-271 Page 3 of 4 1004 1st Avenue 
Asbestos Pre-Demolition Inspection   Woodruff, WI 
          

ASBESTOS RECOMMENDATIONS: 

 
All friable ACBM as well as non-friable ACBM that would likely be made friable by intended renovation or 
demolition processes are required to be abated prior to disturbance. 
 
Non-friable ACBM (confirmed or assumed) remaining during demolition must be disposed of properly as 
demolition debris at an approved landfill.  Non-friable materials typically require abatement prior to any 
material recycling procedure.  For any building that will be subject to burning, all confirmed and presumed 
ACBM must be removed. 
 
Abatement shall be performed by an abatement company utilizing trained and certified worker/supervisor 
and further licensed as an asbestos company by the Wisconsin Department of Health Service (DHS), 
asbestos regulation 159. Refer to Wisconsin Department of Natural Resources (WDNR) 447; and DHS 159 
for complete information on requirements for asbestos abatement and asbestos material disposal. 

 

 

SURVEY LIMITATIONS: 

 
Sample results, quantities and recommendations are for areas of the building that were accessible to us 
during the investigation.  Additional presumed-ACBM that may have been located in spaces not accessible 
during our investigation, hidden from view, or not sampled at the client’s request may require additional 
sampling prior to disturbance by renovation or demolition activity.   
 
Areas that were inaccessible and not sampled during the investigation may include: certain wall or ceiling 
cavities; electrical components/wiring; gasket material; fire door interiors; boiler, tank, and vessel interiors; 
equipment components and interiors; chimneys/flues/stacks; spaces requiring confined space entry 
procedures; structurally unsafe areas; isolated or inaccessible building areas; underground or buried 
components; and mechanical spaces or equipment that would require extensive demolition or dismantling to 
provide adequate access for material identification or sampling.   
 
Roofing materials including built-up and membrane roofs, and associated flashings and coatings were 
assumed to contain asbestos according to project scope. 
 
Additional materials not accessible and not sampled during the survey included items such as 
miscellaneous caulking, sealants and construction adhesives that were not readily accessible to sample 
(may have been located between layers of building components).  These materials are typically non-friable 
in nature but may require further sampling to confirm or deny the presence of asbestos. 
 
Building materials or substrates that were exempted from sampling may have included wood, concrete, 
glass, fiberglass and metal materials.  Materials that were sampled and if found to contain less than one 
percent (<1%) of asbestos were not quantified. 

 

Additional presumed ACBM encountered during renovation or demolition activity that differs from 

materials sampled or described during this survey must be assumed to contain asbestos and be 

abated or be sampled to determine asbestos content prior to disturbance. 

 
Material quantities are listed according to visible estimates at the time of the survey.  It is recommended that 
all quantities be further verified by building owner or abatement contractor prior to project design, bidding, 
budgeting and/or DNR notification purposes. 
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ANALYTICAL DISCUSSION: 
 
Bulk sample analysis for asbestos was performed by polarized light microscopy (PLM); method EPA 600/r-
93-116.  Samples showing a result of "None Detected" were found to contain no asbestos in any analyzed 
portion of the sample.   
 
USEPA defines an ACBM as one that contains greater than one percent asbestos.  For a sample result 
showing less than one percent (<1%) of asbestos, the material can be may be treated as a non-asbestos 
containing material.  The building owner or client should be aware that exposure to asbestos is still possible 
following disturbance of material with a trace or <1% of asbestos present and that worker protection 
procedures may be necessary. 
 
 

REMARKS: 

 
The survey and subsequent report has been performed according to applicable regulations and generally 
accepted industry standards and practices in this locality under similar conditions.  Information provided to 
us by the building owner/occupant, client or other interested party that may have been utilized in the 
performance and reporting of the survey was accepted in good faith and can only be assumed to be 
accurate.  The findings and recommendations made are representative of our professional opinion based on 
currently available information; no other warranty is implied or intended. 
 

 
Please contact us if you have any questions regarding the presented information or the project in general. 
 
Sincerely,  
 

NorthStar Environmental Testing, LLC.  
 
 
 
 

 
David Barrett        Larry Pawlus 
Senior Project Manager      Project Manager 
 
 
 
attach: Asbestos Sample Analysis Data 
 Diagrams 
 Certification 
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Appendix A  ASBESTOS SAMPLE LOG 
 

1004 1st Avenue 
Woodruff, WI 

 
May 2017 
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ASBESTOS BULK SAMPLE LOG-IN 

 
CLIENT: WI DOT NORTHSTAR NO. 170-271 

LOCATION: 1004 1st Avenue 
Woodruff, WI 

DATE COLLECTED: 5/18/2017 

WORK AREA: Pre-Demolition – Parcel 142 TECH: Larry Pawlus 

 

Sample ID Room / Area Info Sample Info Asbestos  

Content 

1004-1 
 

1st Floor 
Restroom – top layer 

Marble Pattern Linoleum None Detected 

1004-2 
 

1st Floor 
Restroom – bottom layer 

Brown Linoleum None Detected 

1004-3 
 

Basement 
SW Office 

2’x2’ Rough Textured Ceiling 
Tile 

None Detected 

1004-4 
 

Basement 
Hall 

Carpet Adhesive None Detected 

1004-5 
 

1st Floor 
Hall 

Ceramic Tile Floor Grout None Detected 

1004-6 
 

Exterior 
East Side 

Tan Seam Caulk None Detected 

1004-7 
 

1st Floor 
NW Office 

Brown Seam Caulk None Detected 

1004-8 
 

Basement 
NW Office 

Drywall/Joint Compound None Detected 

1004-9 
 

1st Floor 
Stairs To Basement 

Ceiling Texture (Popcorn Type) None Detected 

1004-10 
 

1st Floor 
Break Room 

Ceiling Texture (Popcorn Type) None Detected 

1004-11 
 

1st Floor 
Restroom 

Ceiling Texture (Popcorn Type) None Detected 

1004-12 
 

1st Floor 
Hall 

Wall Textured (Rough) None Detected 

1004-13 
 

1st Floor 
NW Office 

Wall Textured (Rough) None Detected 

1004-14 
 

1st Floor 
SW Office 

Wall Textured (Rough) None Detected 

 
 

   

 
 

   

 
 

   

 
 

   

 

Lab Info: CEI Labs, Inc. Date Analyzed: 5/23/17 Page: 1 of 1 
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Appendix B  Diagram 
 

1004 1st Avenue 
Woodruff, WI 

 
May 2017 
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Appendix C CERTIFICATIONS 
 

NorthStar Environmental Testing, LLC 
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Company Certification 
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Inspector Certification 

 

COPY 
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Rev. 08/2016 

BID FORM INSTRUCTIONS 

(Please Read Carefully) 

 

Option A: THE BIDDER INTENDS TO MAKE PAYMENT TO THE STATE OF WISCONSIN. 

Option B: THE BIDDER INTENDS TO RECEIVE PAYMENT FROM THE STATE OF WISCONSIN. 

 

1. Under the column entitled “Option A,” insert the amount, if any, in numerals (dollars and cents) for 

each parcel that the bidder intends to pay the State of Wisconsin. 

 

2. Under the column entitled “Option B,” inset the amount, if any, in numerals (dollars and cents) for 

each parcel that the bidder intends to be paid by the State of Wisconsin. 

 

3. A bid of $0.00 is acceptable. 

 

4. Bidder must bid on each parcel but only under one option per parcel. 

 

5. A bid, which lists an amount under both options, will be considered an irregular bid and rejected. 

 

6. Bidder must either leave blank or line out the blank under the option for which the bidder does not 

submit a bid. 

 

7. The contract, if awarded, will be awarded based on the bid most favorable to the Department.  A 

combined net bid is the difference between bids under Option A and Option B.  Therefore, in the 

“Total Bid or Combined Net Bid” row on the Bid Proposal, if you bid under only one option for all 

parcels, enter the total amount.  If you bid under Option A for some parcels and Option B for other 

parcels, enter the difference between the two bids.  (Reference Article 6, Award of Contract) 

 

8. The bid proposal shall remain completely intact when submitted.   

 

9. A SEPARATE CERTIFIED CHECK, BANK’S DRAFT, BANK’S CHECK, OR POSTAL MONEY 

ORDER FOR THE BID AMOUNT IN THE “OPTION A” SUBTOTAL COLUMN SHALL BE 

ATTACHED TO THE BID PROPOSAL. 

 

10. PROPOSAL GUARANTY (see Subsection 102.8 of the Standard Specifications).  ONE OF THE 

FOLLWING NEEDS TO BE COMPLETED BY THE BIDDER AND RETURNED WITH THE BID 

PROPOSAL: (1) a properly executed Bid Bond (form to be used is found near the front of this 

proposal – do not remove from bid proposal); or (2) a properly executed Annual Bid Bond (form to be 

used is found near the front of this proposal – do not remove from bid proposal); or (3) a separate 

certified check, bank’s draft, bank’s check, or postal money order in the amount of the proposal 

guaranty that is to be attached to the second page of this bid proposal under “Please Attach Proposal 

Guaranty Here.” 

 

Note:  Deposit a valid surety bond with the department in the amount designated on the bond form 

covering both performance and payment.  Submit the contract bond on a department-furnished form.  

This is also stated in standard spec 103.5. 
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Rev. 08/2016 

BID PROPOSAL 
 

Project I.D. 1170-19-21,  
Parcels 14, 1003 1

st
 Avenue, Woodruff, WI, Oneida County 

Parcel 62, USH 51 North, Arbor Vitae, WI, Vilas County 
Parcel 112, 1218 USH 51 North, Arbor Vitae, WI, Vilas County 

Parcel 142, 1004 1
st
 Avenue, Woodruff, WI, Oneida County  

 
 

Project/Parcel Number Option A – 
Contractor to Pay WisDOT 

Option B – 
Contractor to Receive Payment from 
WisDOT 

1170-19-21 Parcel 14  
$      

 
$      

1170-19-21 Parcel 62   
$      

 
$      

1170-19-21 Parcel 112   
$      

 
$      

1170-19-21 Parcel 142   
$      

 
$      

      
        

 
$      

 
$      

 

Option A Total: 
 
$      //////////////////////////////////////////////// 

 

Option B Total: 
 
$       

 

Total Bid or Combined Net Bid 
 
$      

PLEASE NOTE: A separate Certified Check, Bank’s Draft, Bank’s Check, or Postal Money Order for the 
Bid Amount in the “Option A” subtotal column shall be attached to this Bid Proposal – see Bid Form 
Instructions for specific information. 
 
 

    ( )   
Firm Name  Telephone Number with Area Code (where you can be 

reached during business hours) 
 
 

 Check box if Bidding Contractor is a Certified Asbestos Abatement Contractor and will perform 
the required asbestos removals under this contract, OR complete the following: 

 
IF APPLICABLE: 
 

I will use the following Licensed Asbestos Abatement Subcontractor to 
perform the required asbestos removal under this Contract: 

Name:   

Address: 

 

Phone: 
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